
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  22-C022-073                 Primary County:  CLAYTON 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   K CONSTRUCTION INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  BROS-C022(073)--8J-22 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CLAYTON            Prj Awd Amt: $605,352.08 
          Route:  IOWA AVE 
       Location:  OVER ELK CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      K CONSTRUCTION INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.140          K CONSTRUCTION INC.                                                        $    605,352.08     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    695,969.30     114.96  % 
   3   BR160          BRENNAN CONSTRUCTION CO.                                                   $    699,552.20     115.56  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,087,900.00     179.71  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  22-C022-073                   Primary County:  CLAYTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) TA060               |(   3  ) BR160 
                                          |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC.    |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 181'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    1200.00000         960.00|    1200.00000         960.00|    5000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3612.000  CY   |       3.00000       10836.00|       3.00000       10836.00|       5.00000       18060.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           600.000  CY   |       3.50000        2100.00|       3.50000        2100.00|       5.00000        3000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           700.000  TON  |      12.00000        8400.00|      12.00000        8400.00|      12.00000        8400.00 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           400.000  TON  |      11.80000        4720.00|      11.80000        4720.00|      15.00000        6000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745650                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-2720000           103.000  CY   |      20.00000        2060.00|      35.00000        3605.00|      20.00000        2060.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2402-2721000            28.000  CY   |      50.00000        1400.00|    1000.00000       28000.00|     100.00000        2800.00 
  EXCAVATION, CLASS 21                    |                             |                             | 

0090 2403-0100010           653.700  CY   |     340.00000      222258.00|     400.00000      261480.00|     425.00000      277822.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         11925.000  LB   |       0.82000        9778.50|       0.80000        9540.00|       0.85000       10136.25 
  REINFORCING STEEL                       |                             |                             | 
0110 2404-7775005        113807.000  LB   |       0.76900       87517.58|       0.90000      102426.30|       0.85000       96735.95 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           386.500  LF   |      75.00000       28987.50|      65.00000       25122.50|      55.00000       21257.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201057           945.000  LF   |      37.00000       34965.00|      34.00000       32130.00|      35.00000       33075.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-0201253          2760.000  LF   |      34.00000       93840.00|      32.00000       88320.00|      35.00000       96600.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-6335010           140.000  LF   |      80.00000       11200.00|      50.00000        7000.00|      50.00000        7000.00 
  PREBORED HOLES                          |                             |                             | 

0160 2505-4008300            31.200  LF   |      25.00000         780.00|      25.00000         780.00|      25.00000         780.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             3.000  EACH |    1750.00000        5250.00|    1750.00000        5250.00|    1750.00000        5250.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             3.000  EACH |     200.00000         600.00|     200.00000         600.00|     200.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  22-C022-073                   Primary County:  CLAYTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) TA060               |(   3  ) BR160 
                                          |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC.    |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2507-3250005          1028.000  SY   |       2.25000        2313.00|       2.25000        2313.00|       2.50000        2570.00 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           690.000  TON  |      17.50000       12075.00|      17.50000       12075.00|      20.00000       13800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2507-8029000            47.000  TON  |      15.50000         728.50|      15.50000         728.50|      30.00000        1410.00 
  EROSION STONE                           |                             |                             | 
0230 2518-6910000             6.000  EACH |     600.00000        3600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    1780.00000        1780.00|    1780.00000        1780.00|    1780.00000        1780.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   40000.00000       40000.00|   68000.00000       68000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999005             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL,     |                             |                             | 
  BARRIER TRANSITION                      |                             |                             | 
0270 2599-9999005             1.000  EACH |     150.00000         150.00|     150.00000         150.00|     150.00000         150.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL, END |                             |                             | 

  ANCHOR                                  |                             |                             | 
0280 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0290 2601-2636015             0.100  ACRE |    1800.00000         180.00|    1800.00000         180.00|   15000.00000        1500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0300 2601-2636043             0.600  ACRE |    1450.00000         870.00|    1450.00000         870.00|    2000.00000        1200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2601-2638352             5.200  SQ   |      15.00000          78.00|      15.00000          78.00|     200.00000        1040.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0320 2601-2642100             0.700  ACRE |    1200.00000         840.00|    1200.00000         840.00|    1500.00000        1050.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           970.000  LF   |       2.50000        2425.00|       2.50000        2425.00|       1.50000        1455.00 
  SILT FENCE                              |                             |                             | 

0340 2602-0000101            80.000  LF   |       3.50000         280.00|       3.50000         280.00|       0.50000          40.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       605,352.08|           $       695,969.30|           $       699,552.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       605,352.08|           $       695,969.30|           $       699,552.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  22-C022-073                   Primary County:  CLAYTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 181'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    5000.00000        4000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3612.000  CY   |       4.75000       17157.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           600.000  CY   |       3.00000        1800.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           700.000  TON  |      12.95000        9065.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           400.000  TON  |      12.95000        5180.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745650                    LUMP |   50000.00000       50000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-2720000           103.000  CY   |     200.00000       20600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2402-2721000            28.000  CY   |     300.00000        8400.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 

0090 2403-0100010           653.700  CY   |     575.00000      375877.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         11925.000  LB   |       1.10000       13117.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0110 2404-7775005        113807.000  LB   |       1.25000      142258.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           386.500  LF   |      56.00000       21644.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201057           945.000  LF   |      50.00000       47250.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-0201253          2760.000  LF   |      60.00000      165600.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-6335010           140.000  LF   |     100.00000       14000.00|                             | 
  PREBORED HOLES                          |                             |                             | 

0160 2505-4008300            31.200  LF   |      25.00000         780.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             3.000  EACH |    1750.00000        5250.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             3.000  EACH |     200.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 

 
     Bid Order:  001                             Contract ID:  22-C022-073                   Primary County:  CLAYTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2507-3250005          1028.000  SY   |       3.00000        3084.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           690.000  TON  |      42.00000       28980.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2507-8029000            47.000  TON  |     100.00000        4700.00|                             | 
  EROSION STONE                           |                             |                             | 
0230 2518-6910000             6.000  EACH |     125.00000         750.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |  130842.25000      130842.25|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999005             1.000  EACH |     500.00000         500.00|                             | 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL,     |                             |                             | 
  BARRIER TRANSITION                      |                             |                             | 
0270 2599-9999005             1.000  EACH |     150.00000         150.00|                             | 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL, END |                             |                             | 

  ANCHOR                                  |                             |                             | 
0280 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 
0290 2601-2636015             0.100  ACRE |    4000.00000         400.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0300 2601-2636043             0.600  ACRE |    1850.00000        1110.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2601-2638352             5.200  SQ   |      20.00000         104.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0320 2601-2642100             0.700  ACRE |    1200.00000         840.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           970.000  LF   |       2.00000        1940.00|                             | 
  SILT FENCE                              |                             |                             | 

0340 2602-0000101            80.000  LF   |       0.50000          40.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,087,900.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,087,900.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  25-0804-507                 Primary County:  DALLAS 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   30 WORK DAYS      Specified Start Date:  09/05/14 
 
 
        Project:  MBIN-080-4(507)121--0M-25 
      Work Type:  DECK JOINT REPAIR 
         County:  DALLAS             Prj Awd Amt: $152,647.40 
          Route:  I-80 
       Location:  OVER UP R.R. 2 MILES W. OF W. JCT. I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    152,647.40     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $    181,276.65     118.75  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    312,480.30     204.70  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  25-0804-507                   Primary County:  DALLAS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JE101 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0313; W. ABUT REPAIRS TO A 160' X 39'-0 CWPG BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   32000.00000       32000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000             9.500  CY   |    4500.00000       42750.00|    4750.00000       45125.00|    5000.00000       47500.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           825.000  LB   |       2.00000        1650.00|       3.00000        2475.00|       5.00000        4125.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            46.500  LF   |     200.00000        9300.00|     250.00000       11625.00|     288.00000       13392.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            46.500  LF   |      50.00000        2325.00|      25.00000        1162.50|      50.00000        2325.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772016             9.000  SF   |     130.00000        1170.00|     200.00000        1800.00|     100.00000         900.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   90000.00000       90000.00 
  BRIDGE REPAIR                           |                             |                             | 
0080 2533-4980005                    LUMP |   15000.00000       15000.00|   18000.00000       18000.00|   32000.00000       32000.00 
  MOBILIZATION                            |                             |                             | 
0090 2595-0000100                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   10000.00000       10000.00 

  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       102,195.00|           $       120,187.50|           $       245,242.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000           169.800  CY   |      36.50000        6197.70|      35.00000        5943.00|      40.00000        6792.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2713070            22.600  CY   |      50.00000        1130.00|      40.00000         904.00|     120.00000        2712.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0120 2122-5500080           101.400  SY   |     115.00000       11661.00|     200.00000       20280.00|     104.00000       10545.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0130 2123-7450000             2.400  STA  |     450.00000        1080.00|     300.00000         720.00|     500.00000        1200.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0140 2505-4008120            63.000  LF   |       5.00000         315.00|       8.00000         504.00|      20.00000        1260.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           137.500  LF   |      27.20000        3740.00|      24.00000        3300.00|      28.00000        3850.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             1.000  EACH |    1650.00000        1650.00|    2400.00000        2400.00|    1925.00000        1925.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  25-0804-507                   Primary County:  DALLAS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JE101 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             1.000  EACH |     350.00000         350.00|     240.00000         240.00|     400.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021701             1.000  EACH |    2175.00000        2175.00|    2400.00000        2400.00|    2400.00000        2400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 

0190 2527-9263109            18.930  STA  |      45.00000         851.85|      95.00000        1798.35|      45.00000         851.85 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131            27.400  STA  |     150.00000        4110.00|     110.00000        3014.00|     150.00000        4110.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263180            18.930  STA  |      45.00000         851.85|      60.00000        1135.80|      45.00000         851.85 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           700.000  LF   |      10.00000        7000.00|      11.50000        8050.00|      30.00000       21000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8445110                    LUMP |    6340.00000        6340.00|    8000.00000        8000.00|    6340.00000        6340.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2551-0000110             2.000  EACH |    1500.00000        3000.00|    1200.00000        2400.00|    1500.00000        3000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        50,452.40|           $        61,089.15|           $        67,238.30 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       152,647.40|           $       181,276.65|           $       312,480.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  35-C035-079                 Primary County:  FRANKLIN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ROGNES BROS. EXCAV., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  BROS-C035(79)--8J-35                                   Project:  BROS-C035(80)--8J-35 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  FRANKLIN           Prj Awd Amt: $117,938.15             County:  FRANKLIN           Prj Awd Amt: $129,149.90 
          Route:  30TH STREET                                              Route:  40TH STREET 
       Location:  JUNIPER AVENUE TO LARK AVENUE                         Location:  NUTHATCH AVENUE TO OLIVE AVENUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    247,088.05     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    266,416.90     107.82  % 
   3   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    279,359.20     113.06  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    282,663.58     114.39  % 
   5   WE260          WEIDEMANN INC.                                                             $    283,545.50     114.75  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    297,748.50     120.50  % 
   7   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    299,812.90     121.33  % 
   8   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    303,208.50     122.71  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI321               |(   3  ) PR268 
                                          |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC     |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 8' X 8' X 42'-0  PRECAST BOX CULVERT                                         BROS-C035(79)--8J-35 
                                          |                             |                             | 
0010 2101-0850002            18.000  UNIT |      50.00000         900.00|      10.00000         180.00|      40.00000         720.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           195.000  CY   |      15.00000        2925.00|       6.00000        1170.00|      20.00000        3900.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            25.000  CY   |      10.00000         250.00|       6.00000         150.00|      14.00000         350.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2104-2713020            20.000  CY   |      20.00000         400.00|       6.00000         120.00|      14.00000         280.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0050 2210-0475290            86.000  TON  |      24.50000        2107.00|      27.00000        2322.00|      35.00000        3010.00 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4800.00000        4800.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031            28.000  TON  |      33.00000         924.00|      20.00000         560.00|      68.00000        1904.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           673.000  CY   |       7.00000        4711.00|       8.00000        5384.00|      12.00000        8076.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            84.000  LF   |     679.00000       57036.00|     750.00000       63000.00|     720.00000       60480.00 

  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             4.000  EACH |    9000.00000       36000.00|    9000.00000       36000.00|    9400.00000       37600.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2418-0000010             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    5600.00000        5600.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2507-3250005            52.900  SY   |       3.50000         185.15|       3.00000         158.70|       4.00000         211.60 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            60.000  TON  |      45.00000        2700.00|      40.00000        2400.00|      40.00000        2400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    2100.00000        2100.00 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    3000.00000        3000.00|    9000.00000        9000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0170 2602-0000312           100.000  LF   |       7.00000         700.00|       6.00000         600.00|       8.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       117,938.15|           $       127,644.70|           $       136,531.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 6' X 48'-0 PRECAST BOX CULVERT                                         BROS-C035(80)--8J-35 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI321               |(   3  ) PR268 
                                          |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC     |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2710070           137.000  CY   |      15.00000        2055.00|       6.00000         822.00|      20.00000        2740.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0190 2104-2710020            40.000  CY   |      10.00000         400.00|       6.00000         240.00|      12.00000         480.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0200 2210-0475290           101.000  TON  |      24.50000        2474.50|      27.00000        2727.00|      35.00000        3535.00 
  MACADAM STONE BASE                      |                             |                             | 
0210 2401-6745625                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0220 2402-0425031            33.000  TON  |      33.00000        1089.00|      20.00000         660.00|      68.00000        2244.00 
  GRANULAR BACKFILL                       |                             |                             | 
0230 2402-2720000           494.000  CY   |       8.00000        3952.00|       8.00000        3952.00|       8.00000        3952.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0240 2415-2111006            96.000  LF   |     673.00000       64608.00|     750.00000       72000.00|     700.00000       67200.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0250 2415-2201006             4.000  EACH |    7300.00000       29200.00|    8000.00000       32000.00|    8300.00000       33200.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 6 FT.             |                             |                             | 
0260 2418-0000010             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    2000.00000        2000.00 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0270 2502-8215030           115.000  LF   |      95.00000       10925.00|      70.00000        8050.00|     105.00000       12075.00 
  SUBDRAIN, 2000D CONCRETE PIPE, 30 IN.   |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2507-3250005            80.400  SY   |       3.50000         281.40|       3.00000         241.20|       4.00000         321.60 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061            97.000  TON  |      45.00000        4365.00|      40.00000        3880.00|      40.00000        3880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 

0330 2602-0000312           100.000  LF   |       7.00000         700.00|       6.00000         600.00|       8.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       129,149.90|           $       138,772.20|           $       142,827.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       247,088.05|           $       266,416.90|           $       279,359.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) WE260               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |WEIDEMANN INC.               |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 8' X 8' X 42'-0  PRECAST BOX CULVERT                                         BROS-C035(79)--8J-35 
                                          |                             |                             | 
0010 2101-0850002            18.000  UNIT |      25.00000         450.00|      10.00000         180.00|      25.00000         450.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           195.000  CY   |       7.50000        1462.50|       8.75000        1706.25|      12.00000        2340.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            25.000  CY   |       8.50000         212.50|      10.00000         250.00|      30.00000         750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2104-2713020            20.000  CY   |      26.00000         520.00|      10.00000         200.00|      30.00000         600.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0050 2210-0475290            86.000  TON  |      29.15000        2506.90|      36.40000        3130.40|      34.00000        2924.00 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    4200.00000        4200.00|    6000.00000        6000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031            28.000  TON  |      24.55000         687.40|      43.05000        1205.40|      45.00000        1260.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           673.000  CY   |       7.00000        4711.00|      15.00000       10095.00|      10.00000        6730.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            84.000  LF   |     745.00000       62580.00|     743.75000       62475.00|     775.00000       65100.00 

  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             4.000  EACH |   12250.00000       49000.00|    9845.70000       39382.80|   11200.00000       44800.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2418-0000010             1.000  EACH |    2000.00000        2000.00|    3000.00000        3000.00|     500.00000         500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2507-3250005            52.900  SY   |       6.75000         357.08|       3.00000         158.70|       5.00000         264.50 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            60.000  TON  |      39.50000        2370.00|      39.85000        2391.00|      50.00000        3000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     100.00000         400.00|     105.00000         420.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    1450.00000        1450.00|    1725.00000        1725.00|    1200.00000        1200.00 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    4200.00000        4200.00|    4025.00000        4025.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0170 2602-0000312           100.000  LF   |       7.00000         700.00|       7.35000         735.00|       9.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       137,807.38|           $       137,079.55|           $       140,218.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 6' X 48'-0 PRECAST BOX CULVERT                                         BROS-C035(80)--8J-35 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) WE260               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |WEIDEMANN INC.               |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2710070           137.000  CY   |       7.50000        1027.50|       8.75000        1198.75|      12.00000        1644.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0190 2104-2710020            40.000  CY   |      13.00000         520.00|      10.00000         400.00|      30.00000        1200.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0200 2210-0475290           101.000  TON  |      29.15000        2944.15|      36.40000        3676.40|      34.00000        3434.00 
  MACADAM STONE BASE                      |                             |                             | 
0210 2401-6745625                    LUMP |    4200.00000        4200.00|    6000.00000        6000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0220 2402-0425031            33.000  TON  |      29.30000         966.90|      43.05000        1420.65|      45.00000        1485.00 
  GRANULAR BACKFILL                       |                             |                             | 
0230 2402-2720000           494.000  CY   |       7.00000        3458.00|      15.00000        7410.00|      10.00000        4940.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0240 2415-2111006            96.000  LF   |     745.00000       71520.00|     729.00000       69984.00|     775.00000       74400.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0250 2415-2201006             4.000  EACH |   10455.00000       41820.00|    8620.00000       34480.00|    9700.00000       38800.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 6 FT.             |                             |                             | 
0260 2418-0000010             1.000  EACH |    2000.00000        2000.00|    1500.00000        1500.00|     500.00000         500.00 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0270 2502-8215030           115.000  LF   |      60.15000        6917.25|      80.30000        9234.50|     125.00000       14375.00 
  SUBDRAIN, 2000D CONCRETE PIPE, 30 IN.   |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2507-3250005            80.400  SY   |       6.75000         542.70|       3.00000         241.20|       5.00000         402.00 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061            97.000  TON  |      40.10000        3889.70|      39.85000        3865.45|      50.00000        4850.00 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2518-6910000             4.000  EACH |     100.00000         400.00|     105.00000         420.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2528-8445110                    LUMP |    1450.00000        1450.00|    1725.00000        1725.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |    2500.00000        2500.00|    4175.00000        4175.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 

0330 2602-0000312           100.000  LF   |       7.00000         700.00|       7.35000         735.00|       9.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       144,856.20|           $       146,465.95|           $       157,530.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       282,663.58|           $       283,545.50|           $       297,748.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  6 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO081               |(   8  ) MI900               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 8' X 8' X 42'-0  PRECAST BOX CULVERT                                         BROS-C035(79)--8J-35 
                                          |                             |                             | 
0010 2101-0850002            18.000  UNIT |      70.00000        1260.00|     100.00000        1800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           195.000  CY   |       8.00000        1560.00|       8.00000        1560.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            25.000  CY   |      16.00000         400.00|      25.00000         625.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2104-2713020            20.000  CY   |      16.00000         320.00|      25.00000         500.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0050 2210-0475290            86.000  TON  |      27.00000        2322.00|      24.00000        2064.00| 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    3000.00000        3000.00|   11000.00000       11000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031            28.000  TON  |      24.00000         672.00|      70.00000        1960.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           673.000  CY   |       8.00000        5384.00|       8.00000        5384.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110808            84.000  LF   |     675.00000       56700.00|     800.00000       67200.00| 

  PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 |                             |                             | 
  FT.                                     |                             |                             | 
0100 2415-2200808             4.000  EACH |   12500.00000       50000.00|    9000.00000       36000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 8 FT.              |                             |                             | 
0110 2418-0000010             1.000  EACH |    2000.00000        2000.00|     100.00000         100.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2507-3250005            52.900  SY   |       3.00000         158.70|       5.00000         264.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            60.000  TON  |      44.00000        2640.00|      45.00000        2700.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     100.00000         400.00|      75.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    1200.00000        1200.00|    2100.00000        2100.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   13000.00000       13000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0170 2602-0000312           100.000  LF   |       7.00000         700.00|       7.00000         700.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       141,716.70|           $       149,257.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 6' X 48'-0 PRECAST BOX CULVERT                                         BROS-C035(80)--8J-35 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  7 

 
     Bid Order:  003                             Contract ID:  35-C035-079                   Primary County:  FRANKLIN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO081               |(   8  ) MI900               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2710070           137.000  CY   |       8.00000        1096.00|      10.00000        1370.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0190 2104-2710020            40.000  CY   |      16.00000         640.00|      25.00000        1000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0200 2210-0475290           101.000  TON  |      27.00000        2727.00|      24.00000        2424.00| 
  MACADAM STONE BASE                      |                             |                             | 
0210 2401-6745625                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0220 2402-0425031            33.000  TON  |      25.00000         825.00|      75.00000        2475.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0230 2402-2720000           494.000  CY   |       8.00000        3952.00|      10.00000        4940.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0240 2415-2111006            96.000  LF   |     700.00000       67200.00|     775.00000       74400.00| 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0250 2415-2201006             4.000  EACH |   12500.00000       50000.00|    7000.00000       28000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 6 FT.             |                             |                             | 
0260 2418-0000010             1.000  EACH |    2500.00000        2500.00|     100.00000         100.00| 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0270 2502-8215030           115.000  LF   |      50.00000        5750.00|     125.00000       14375.00| 
  SUBDRAIN, 2000D CONCRETE PIPE, 30 IN.   |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2507-3250005            80.400  SY   |       3.00000         241.20|       5.00000         402.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061            97.000  TON  |      45.00000        4365.00|      45.00000        4365.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2518-6910000             4.000  EACH |     100.00000         400.00|      75.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0310 2528-8445110                    LUMP |    1200.00000        1200.00|    2100.00000        2100.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |   13000.00000       13000.00|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 

0330 2602-0000312           100.000  LF   |       7.00000         700.00|       7.00000         700.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       158,096.20|           $       153,951.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       299,812.90|           $       303,208.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  38-0201-503                 Primary County:  GRUNDY 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  MB-020-1(503)188--77-38 
      Work Type:  BRIDGE REPAIR 
         County:  GRUNDY             Prj Awd Amt: $1,551,847.96 
          Route:  U.S. 20 
       Location:  AT 4 LOCATIONS OVER BEAVER CREEK & CO. RD. 
                  T19 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,551,847.96     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,654,002.48     106.58  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  1,694,994.18     109.22  % 
   4   JE101          JENCO CONSTRUCTION, INC.                                                   $  2,463,350.80     158.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO200               |(   3  ) CR120 
                                          |PETERSON CONTRACTORS INC.    |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; REPAIRS TO A DUAL 273.95' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20350.00000       20350.00|    7493.22000        7493.22|   11000.00000       11000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000             4.800  CY   |    2150.00000       10320.00|    1500.00000        7200.00|    3000.00000       14400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           774.000  LB   |       3.60000        2786.40|       2.35000        1818.90|       2.00000        1548.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772120                    LUMP |    9000.00000        9000.00|    5381.17000        5381.17|    4000.00000        4000.00 
  BRIDGE REPAIR                           |                             |                             | 
0050 2499-0800000            78.700  LF   |     270.00000       21249.00|     151.79000       11945.87|     270.00000       21249.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0060 2533-4980005                    LUMP |    3650.00000        3650.00|   32000.00000       32000.00|   24500.00000       24500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        67,355.40|           $        65,839.16|           $        76,697.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; REPAIRS TO A DUAL 273.95' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |   20350.00000       20350.00|    7493.22000        7493.22|   11000.00000       11000.00 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2403-0100000             4.800  CY   |    2150.00000       10320.00|    1500.00000        7200.00|    3000.00000       14400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005           774.000  LB   |       3.60000        2786.40|       2.35000        1818.90|       2.00000        1548.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2426-6772120                    LUMP |    9000.00000        9000.00|    5381.17000        5381.17|    4000.00000        4000.00 
  BRIDGE REPAIR                           |                             |                             | 
0110 2499-0800000            78.700  LF   |     270.00000       21249.00|     151.79000       11945.87|     270.00000       21249.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0120 2533-4980005                    LUMP |    3650.00000        3650.00|   17500.00000       17500.00|   24500.00000       24500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        67,355.40|           $        51,339.16|           $        76,697.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0314; REPAIRS TO A DUAL 170.60' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0130 2401-6750001                    LUMP |   20350.00000       20350.00|    7493.22000        7493.22|   11000.00000       11000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2403-0100000             4.800  CY   |    2150.00000       10320.00|    1500.00000        7200.00|    3000.00000       14400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775005           774.000  LB   |       3.60000        2786.40|       2.35000        1818.90|       2.00000        1548.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO200               |(   3  ) CR120 
                                          |PETERSON CONTRACTORS INC.    |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2426-6772120                    LUMP |    6060.00000        6060.00|    3267.28000        3267.28|    4000.00000        4000.00 
  BRIDGE REPAIR                           |                             |                             | 
0170 2499-0800000            78.800  LF   |     270.00000       21276.00|     151.77000       11959.48|     270.00000       21276.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 

0180 2533-4980005                    LUMP |    3650.00000        3650.00|   30000.00000       30000.00|   24500.00000       24500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,442.40|           $        61,738.88|           $        76,724.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0414; REPAIRS TO A DUAL 170.60' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0190 2401-6750001                    LUMP |   20350.00000       20350.00|    7493.22000        7493.22|   11000.00000       11000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             4.800  CY   |    2150.00000       10320.00|    1500.00000        7200.00|    3000.00000       14400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0210 2404-7775005           774.000  LB   |       3.60000        2786.40|       2.35000        1818.90|       2.00000        1548.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2426-6772120                    LUMP |    6060.00000        6060.00|    3267.28000        3267.28|    4000.00000        4000.00 
  BRIDGE REPAIR                           |                             |                             | 
0230 2499-0800000            78.800  LF   |     270.00000       21276.00|     151.77000       11959.48|     270.00000       21276.00 

  PAVING NOTCH REPLACEMENT                |                             |                             | 
0240 2533-4980005                    LUMP |    4850.00000        4850.00|   17500.00000       17500.00|   24500.00000       24500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        65,642.40|           $        49,238.88|           $        76,724.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-0425070          6120.000  TON  |      15.50000       94860.00|      18.00000      110160.00|      18.00000      110160.00 
  SPECIAL BACKFILL                        |                             |                             | 
0260 2102-2625000           132.000  CY   |      25.00000        3300.00|      22.00000        2904.00|      22.00000        2904.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0270 2102-2713090          5657.000  CY   |      12.50000       70712.50|      19.00000      107483.00|      19.00000      107483.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0280 2115-0100000           358.000  CY   |      51.10000       18293.80|      37.50000       13425.00|      37.50000       13425.00 

  MODIFIED SUBBASE                        |                             |                             | 
0290 2121-7425010           680.000  TON  |      20.00000       13600.00|      20.00000       13600.00|      20.00000       13600.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0300 2122-5190501           111.200  SY   |      96.75000       10758.60|     135.59000       15077.61|     160.00000       17792.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO200               |(   3  ) CR120 
                                          |PETERSON CONTRACTORS INC.    |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2122-5191004           484.900  SY   |     116.75000       56612.08|     162.10000       78602.29|     110.00000       53339.00 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0320 2122-5500060          1093.800  SY   |      57.00000       62346.60|      43.02000       47055.28|      43.85000       47963.13 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0330 2123-7450000             6.500  STA  |     250.00000        1625.00|     300.00000        1950.00|     300.00000        1950.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0340 2301-0685550          1084.300  SY   |     139.25000      150988.78|     165.23000      179158.89|     180.00000      195174.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0350 2301-0690200           983.100  SY   |     139.25000      136896.68|     168.40000      165554.04|     180.00000      176958.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0360 2304-0100000          7550.000  SY   |      50.00000      377500.00|      51.19000      386484.50|      48.38000      365269.00 
  DETOUR PAVEMENT                         |                             |                             | 
0370 2417-2307036           220.000  LF   |      80.50000       17710.00|      78.00000       17160.00|      78.00000       17160.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0380 2417-5895018             4.000  EACH |    3000.00000       12000.00|     750.00000        3000.00|     500.00000        2000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0390 2422-1723018           416.000  LF   |      30.00000       12480.00|      24.00000        9984.00|      24.00000        9984.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2505-4008120          1162.500  LF   |       6.30000        7323.75|       5.00000        5812.50|       5.00000        5812.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0410 2505-4008300           500.000  LF   |      17.50000        8750.00|      18.37000        9185.00|      15.00000        7500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400             4.000  EACH |    1775.00000        7100.00|    1864.00000        7456.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010             4.000  EACH |     205.00000         820.00|     215.25000         861.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    1875.00000        7500.00|    1969.00000        7876.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2510-6745850          6721.800  SY   |       5.90000       39658.62|       5.00000       33609.00|       5.00000       33609.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2513-0001040           531.400  LF   |      50.00000       26570.00|      91.80000       48782.52|      74.00000       39323.60 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0470 2518-6910000             4.000  EACH |     175.00000         700.00|     183.75000         735.00|     175.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0480 2527-9263109           806.560  STA  |      13.40000       10807.90|      14.07000       11348.30|      13.40000       10807.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO200               |(   3  ) CR120 
                                          |PETERSON CONTRACTORS INC.    |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2527-9263131           207.140  STA  |     115.00000       23821.10|     120.75000       25012.16|     115.00000       23821.10 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0500 2527-9263137            16.000  EACH |     125.00000        2000.00|     131.25000        2100.00|     125.00000        2000.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2527-9263180           443.600  STA  |      17.00000        7541.20|      17.85000        7918.26|      17.00000        7541.20 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0520 2527-9263190            16.000  EACH |     110.00000        1760.00|     115.50000        1848.00|     110.00000        1760.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0530 2528-8400048          1150.000  LF   |      11.25000       12937.50|      11.81000       13581.50|      11.25000       12937.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0540 2528-8400157             9.000  EACH |    3300.00000       29700.00|    3465.00000       31185.00|    3300.00000       29700.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0550 2528-8445110                    LUMP |   21000.00000       21000.00|   25500.00000       25500.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-9109020          5431.000  LF   |       5.75000       31228.25|       6.05000       32857.55|       5.75000       31228.25 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0570 2551-0000110             5.000  EACH |     950.00000        4750.00|    1000.00000        5000.00|     950.00000        4750.00 

  TEMP CRASH CUSHION                      |                             |                             | 
0580 2602-0000312           200.000  LF   |       7.00000        1400.00|       7.35000        1470.00|       3.00000         600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0590 2602-0000320           200.000  LF   |       9.00000        1800.00|       9.45000        1890.00|       3.50000         700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0600 2602-0000350           400.000  LF   |       0.50000         200.00|       0.55000         220.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,287,052.36|           $     1,425,846.40|           $     1,388,152.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,551,847.96|           $     1,654,002.48|           $     1,694,994.18 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(      )                     |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; REPAIRS TO A DUAL 273.95' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  100000.00000      100000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000             4.800  CY   |    5000.00000       24000.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           774.000  LB   |       5.00000        3870.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772120                    LUMP |   50000.00000       50000.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0050 2499-0800000            78.700  LF   |     500.00000       39350.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0060 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       267,220.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; REPAIRS TO A DUAL 273.95' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |  100000.00000      100000.00|                             | 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2403-0100000             4.800  CY   |    5000.00000       24000.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005           774.000  LB   |       5.00000        3870.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2426-6772120                    LUMP |   50000.00000       50000.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0110 2499-0800000            78.700  LF   |     500.00000       39350.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0120 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       267,220.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0314; REPAIRS TO A DUAL 170.60' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0130 2401-6750001                    LUMP |  100000.00000      100000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2403-0100000             4.800  CY   |    5000.00000       24000.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775005           774.000  LB   |       5.00000        3870.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  7 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(      )                     |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2426-6772120                    LUMP |   50000.00000       50000.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0170 2499-0800000            78.800  LF   |     500.00000       39400.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 

0180 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       267,270.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0414; REPAIRS TO A DUAL 170.60' X 39.37' PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0190 2401-6750001                    LUMP |  100000.00000      100000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0200 2403-0100000             4.800  CY   |    5000.00000       24000.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0210 2404-7775005           774.000  LB   |       5.00000        3870.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2426-6772120                    LUMP |   50000.00000       50000.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0230 2499-0800000            78.800  LF   |     500.00000       39400.00|                             | 

  PAVING NOTCH REPLACEMENT                |                             |                             | 
0240 2533-4980005                    LUMP |   68000.00000       68000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       285,270.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
0250 2102-0425070          6120.000  TON  |      17.00000      104040.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0260 2102-2625000           132.000  CY   |      22.00000        2904.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0270 2102-2713090          5657.000  CY   |      17.50000       98997.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0280 2115-0100000           358.000  CY   |      37.50000       13425.00|                             | 

  MODIFIED SUBBASE                        |                             |                             | 
0290 2121-7425010           680.000  TON  |      20.00000       13600.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0300 2122-5190501           111.200  SY   |     125.00000       13900.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  8 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(      )                     |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2122-5191004           484.900  SY   |     130.00000       63037.00|                             | 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0320 2122-5500060          1093.800  SY   |      49.00000       53596.20|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0330 2123-7450000             6.500  STA  |     300.00000        1950.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0340 2301-0685550          1084.300  SY   |     165.00000      178909.50|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0350 2301-0690200           983.100  SY   |     165.00000      162211.50|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0360 2304-0100000          7550.000  SY   |      48.00000      362400.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0370 2417-2307036           220.000  LF   |      78.00000       17160.00|                             | 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0380 2417-5895018             4.000  EACH |     500.00000        2000.00|                             | 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0390 2422-1723018           416.000  LF   |      24.00000        9984.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2505-4008120          1162.500  LF   |       6.40000        7440.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0410 2505-4008300           500.000  LF   |      17.50000        8750.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400             4.000  EACH |    1775.00000        7100.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010             4.000  EACH |     205.00000         820.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    1875.00000        7500.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2510-6745850          6721.800  SY   |       7.25000       48733.05|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2513-0001040           531.400  LF   |      49.43000       26267.10|                             | 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0470 2518-6910000             4.000  EACH |     175.00000         700.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0480 2527-9263109           806.560  STA  |      13.40000       10807.90|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  9 

 
     Bid Order:  004                             Contract ID:  38-0201-503                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(      )                     |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2527-9263131           207.140  STA  |     115.00000       23821.10|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0500 2527-9263137            16.000  EACH |     125.00000        2000.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2527-9263180           443.600  STA  |      17.00000        7541.20|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0520 2527-9263190            16.000  EACH |     110.00000        1760.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0530 2528-8400048          1150.000  LF   |      11.25000       12937.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0540 2528-8400157             9.000  EACH |    6000.00000       54000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0550 2528-8445110                    LUMP |   19500.00000       19500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-9109020          5431.000  LF   |       5.75000       31228.25|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0570 2551-0000110             5.000  EACH |     950.00000        4750.00|                             | 

  TEMP CRASH CUSHION                      |                             |                             | 
0580 2602-0000312           200.000  LF   |       5.00000        1000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0590 2602-0000320           200.000  LF   |       6.00000        1200.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0600 2602-0000350           400.000  LF   |       1.00000         400.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,376,370.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,463,350.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  57-3806-549                 Primary County:  LINN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  MBIN-080-6(707)260--0M-16                              Project:  MBIN-380-6(549)21--0M-57 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  CEDAR              Prj Awd Amt: $29,510.00              County:  LINN               Prj Awd Amt: $40,760.00 
          Route:  I-80                                                     Route:  I-380 
       Location:  CO. RD. X40 OVER I-80                                 Location:  IN THE CITY OF CEDAR RAPIDS OVER R.R. 2.5 
                                                                                   MILES S. OF        IA. 100(NBL) 
 
        Project:  MBIN-380-6(550)23--0M-57 
      Work Type:  BRIDGE REPAIR 

         County:  LINN               Prj Awd Amt: $25,850.00 
          Route:  I-380 
       Location:  IN THE CITY OF CEDAR RAPIDS OVER I-380, 1.1 
                  MILES S. OF      IA. 100 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      BOULDER CONTRACTING, LLC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     96,120.00     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    119,180.00     123.99  % 
   3   DO140          DORMARK CONSTRUCTION CO.                                                   $    129,535.05     134.76  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    139,827.75     145.47  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    219,799.40     228.67  % 
   6   MC069          MCCLAIN & CO., INC.                                                        $    269,620.00     280.50  % 
       BO413           BOULDER CONTRACTING, LLC.                                                           IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  007                             Contract ID:  57-3806-549                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) DO140 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |DORMARK CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 215'-5 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  MBIN-080-6(707)260--0M-16 
                                          |                             |                             | 
0010 2426-6772020           620.000  SF   |      38.00000       23560.00|      42.00000       26040.00|      48.71000       30200.20 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    1600.00000        1600.00|    1000.00000        1000.00|    1650.00000        1650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    6453.00000        6453.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,510.00|           $        36,390.00|           $        41,653.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 520'-0 X VARIABLE WIDTH CONTINUOUS WELDED GIRDER BRIDGE  MBIN-380-6(549)21--0M-57 
                                          |                             |                             | 
0050 2426-6772020           920.000  SF   |      38.00000       34960.00|      42.00000       38640.00|      48.58000       44693.60 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0060 2528-8445110                    LUMP |    4800.00000        4800.00|    5000.00000        5000.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    3953.00000        3953.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        40,760.00|           $        49,640.00|           $        51,846.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR REPAIRS TO A 374' X 72' CONTINUOUS WELDED PLATE GIRDER BRIDGE  MBIN-380-6(550)23--0M-57 
                                          |                             |                             | 
0080 2426-6772020           575.000  SF   |      38.00000       21850.00|      42.00000       24150.00|      50.23000       28882.25 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0090 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    3953.00000        3953.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,850.00|           $        33,150.00|           $        36,035.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        96,120.00|           $       119,180.00|           $       129,535.05 

==================================================================================================================================== 
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     Bid Order:  007                             Contract ID:  57-3806-549                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) IO200               |(   6  ) MC069 
                                          |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.   |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 215'-5 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  MBIN-080-6(707)260--0M-16 
                                          |                             |                             | 
0010 2426-6772020           620.000  SF   |      45.40000       28148.00|      84.23000       52222.60|     104.00000       64480.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     750.00000         750.00|    1000.00000        1000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        32,748.00|           $        57,072.60|           $        82,830.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 520'-0 X VARIABLE WIDTH CONTINUOUS WELDED GIRDER BRIDGE  MBIN-380-6(549)21--0M-57 
                                          |                             |                             | 
0050 2426-6772020           920.000  SF   |      57.80000       53176.00|     100.49000       92450.80|     102.00000       93840.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0060 2528-8445110                    LUMP |    7245.00000        7245.00|    5000.00000        5000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    3500.00000        3500.00|    2000.00000        2000.00|   11000.00000       11000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,921.00|           $        99,450.80|           $       111,840.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR REPAIRS TO A 374' X 72' CONTINUOUS WELDED PLATE GIRDER BRIDGE  MBIN-380-6(550)23--0M-57 
                                          |                             |                             | 
0080 2426-6772020           575.000  SF   |      59.80000       34385.00|     100.48000       57776.00|     106.00000       60950.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0090 2528-8445110                    LUMP |    6273.75000        6273.75|    3500.00000        3500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    9500.00000        9500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        43,158.75|           $        63,276.00|           $        74,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       139,827.75|           $       219,799.40|           $       269,620.00 

==================================================================================================================================== 
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     Bid  Order:  008                         Contract ID:  60-C060-098                 Primary County:  LYON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  BROS-C060(98)--8J-60 
      Work Type:  BRIDGE REPLACEMENT - OTHER 
         County:  LYON               Prj Awd Amt: $257,544.00 
          Route:  JAY STREET 
       Location:  JAY AVE: OVER TOM CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $    257,544.00     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    306,735.00     119.10  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    353,900.00     137.41  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $    401,154.25     155.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  008                             Contract ID:  60-C060-098                   Primary County:  LYON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 28'-6 X 52' PRE-CAST CONCRETE SLAB WITH STEEL SUBSTRUCTURE 
                                          |                             |                             | 
0010 2102-2710070           100.000  CY   |      10.00000        1000.00|      10.00000        1000.00|      10.00000        1000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           220.000  CY   |       5.00000        1100.00|       8.00000        1760.00|       5.00000        1100.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   12000.00000       12000.00|   18000.00000       18000.00|   17000.00000       17000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000            47.000  CY   |      30.00000        1410.00|      10.00000         470.00|      50.00000        2350.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010             1.700  CY   |     700.00000        1190.00|     800.00000        1360.00|     500.00000         850.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2408-7800000         11718.000  LB   |       2.50000       29295.00|       7.00000       82026.00|       4.00000       46872.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2501-0200836           200.000  LF   |      30.00000        6000.00|      30.00000        6000.00|      26.00000        5200.00 
  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0080 2501-0201042           630.000  LF   |      34.00000       21420.00|      32.00000       20160.00|      35.00000       22050.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5775000          1736.000  SF   |       8.00000       13888.00|      15.00000       26040.00|      15.00000       26040.00 

  PILES, STEEL SHEET                      |                             |                             | 
0100 2505-4008300           125.000  LF   |      30.00000        3750.00|      45.00000        5625.00|      30.00000        3750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4021700             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     450.00000        1800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2507-3250005           197.000  SY   |       3.00000         591.00|       2.00000         394.00|       4.00000         788.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           300.000  TON  |      35.00000       10500.00|      45.00000       13500.00|      35.00000       10500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     250.00000        1000.00|     100.00000         400.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    3400.00000        3400.00|    3000.00000        3000.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   34000.00000       34000.00|   30000.00000       30000.00|   32000.00000       32000.00 

  MOBILIZATION                            |                             |                             | 
0170 2599-9999005            10.000  EACH |   11500.00000      115000.00|    9500.00000       95000.00|   17850.00000      178500.00 
  ('EACH' ITEM) PRECAST DECK UNITS, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
     SECTION TOTALS                       |           $       257,544.00|           $       306,735.00|           $       353,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       257,544.00|           $       306,735.00|           $       353,900.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  60-C060-098                   Primary County:  LYON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(      )                     |(      ) 
                                          |CRAMER AND ASSOC., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 28'-6 X 52' PRE-CAST CONCRETE SLAB WITH STEEL SUBSTRUCTURE 
                                          |                             |                             | 
0010 2102-2710070           100.000  CY   |      12.00000        1200.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           220.000  CY   |      12.00000        2640.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   30000.00000       30000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000            47.000  CY   |      40.00000        1880.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010             1.700  CY   |   11500.00000       19550.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2408-7800000         11718.000  LB   |       8.00000       93744.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2501-0200836           200.000  LF   |      35.00000        7000.00|                             | 
  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0080 2501-0201042           630.000  LF   |      40.00000       25200.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5775000          1736.000  SF   |      15.00000       26040.00|                             | 

  PILES, STEEL SHEET                      |                             |                             | 
0100 2505-4008300           125.000  LF   |      31.25000        3906.25|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4021700             4.000  EACH |     450.00000        1800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2507-3250005           197.000  SY   |       2.00000         394.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           300.000  TON  |      30.00000        9000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0170 2599-9999005            10.000  EACH |   13500.00000      135000.00|                             | 
  ('EACH' ITEM) PRECAST DECK UNITS, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
     SECTION TOTALS                       |           $       401,154.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       401,154.25|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  62-C062-083                 Primary County:  MAHASKA 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  BROS-C062(83)--8J-62 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  MAHASKA            Prj Awd Amt: $122,675.30 
          Route:  295TH STREET 
       Location:  295TH ST.: 1/4 MILE EAST OF GALESTON AVE. ON 
                  295TH ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    122,675.30     100.00  % 
   2   MC201          MCCULLEY CULVERT, INC.                                                     $    149,286.72     121.69  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  62-C062-083                   Primary County:  MAHASKA 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MC201               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MCCULLEY CULVERT, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 12' X 12' X 54'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    4000.00000        2400.00|    3000.00000        1800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020            25.000  CY   |      20.00000         500.00|       6.00000         150.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |    4000.00000        4000.00|   10500.00000       10500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           510.000  CY   |      12.00000        6120.00|      12.00000        6120.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2725005           120.000  TON  |      25.00000        3000.00|      24.50000        2940.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100020           199.700  CY   |     289.00000       57713.30|     372.00000       74288.40| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         35717.000  LB   |       1.00000       35717.00|       0.96000       34288.32| 
  REINFORCING STEEL                       |                             |                             | 
0080 2418-0000010             1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2518-6910000             2.000  EACH |     125.00000         250.00|     200.00000         400.00| 

  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1400.00000        1400.00|    1800.00000        1800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    7500.00000        7500.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2602-0000020           100.000  LF   |       3.00000         300.00|       3.50000         350.00| 
  SILT FENCE                              |                             |                             | 
0130 2602-0000101           100.000  LF   |       1.00000         100.00|       1.00000         100.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0140 2602-0000309           300.000  LF   |       2.25000         675.00|       3.50000        1050.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       122,675.30|           $       149,286.72|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       122,675.30|           $       149,286.72|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  63-0053-066                 Primary County:  MARION 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  ER-005-3(66)--28-63 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  MARION             Prj Awd Amt: $332,571.60 
          Route:  IOWA 5 
       Location:  2 MILES N. OF MONROE CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    332,571.60     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    420,685.25     126.49  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  63-0053-066                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) T.033               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |TK CONCRETE, INC.            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   15000.00000        1500.00|   20000.00000        2000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           338.300  TON  |      37.00000       12517.10|      30.00000       10149.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           550.000  CY   |      23.00000       12650.00|      25.00000       13750.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2713090           683.400  CY   |      25.00000       17085.00|      25.00000       17085.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2122-5190501            35.600  SY   |      55.00000        1958.00|     125.00000        4450.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0060 2122-5500080           337.200  SY   |      55.00000       18546.00|      70.00000       23604.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0070 2123-7450000            12.300  STA  |     150.00000        1845.00|     400.00000        4920.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0080 2301-0690200           222.200  SY   |     185.00000       41107.00|     275.00000       61105.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0090 2304-0100000           732.800  SY   |      50.00000       36640.00|      70.00000       51296.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0100 2503-0500400             2.000  EACH |    3000.00000        6000.00|    3750.00000        7500.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0110 2505-4008120           400.000  LF   |       5.00000        2000.00|       5.00000        2000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008300           100.000  LF   |      18.00000        1800.00|     337.50000       33750.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4008400             4.000  EACH |    1700.00000        6800.00|    2500.00000       10000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     250.00000        1000.00|     320.00000        1280.00| 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2700.00000       10800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2510-6745850           240.000  SY   |      20.00000        4800.00|      20.00000        4800.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2526-8285000                    LUMP |    3900.00000        3900.00|    4875.00000        4875.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  63-0053-066                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) T.033               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |TK CONCRETE, INC.            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109            23.600  STA  |      25.00000         590.00|     125.00000        2950.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2527-9263131             4.600  STA  |     150.00000         690.00|     156.25000         718.75| 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0200 2527-9263180            23.600  STA  |      35.00000         826.00|      90.00000        2124.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0210 2528-8400048          1250.000  LF   |      10.00000       12500.00|      15.00000       18750.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0220 2528-8400256             1.000  EACH |    6000.00000        6000.00|    7500.00000        7500.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0230 2528-8445110                    LUMP |    4200.00000        4200.00|    8500.00000        8500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113            15.000  EACH |     335.00000        5025.00|     335.00000        5025.00| 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2548-0000100             8.700  STA  |     250.00000        2175.00|     265.00000        2305.50| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2548-0000110             9.400  GAL  |     100.00000         940.00|     120.00000        1128.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0280 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1375.00000        5500.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0290 2555-0000010                    LUMP |    1300.00000        1300.00|     500.00000         500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0300 2602-0000020           200.000  LF   |       3.50000         700.00|       4.50000         900.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071           200.000  LF   |       0.50000         100.00|       1.00000         200.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0320 2602-0000101           200.000  LF   |       0.50000         100.00|       1.00000         200.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000212           300.000  LF   |      25.00000        7500.00|      31.25000        9375.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0340 2602-0000240           150.000  LF   |       1.00000         150.00|       2.00000         300.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $       254,544.10|           $       359,340.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  010                             Contract ID:  63-0053-066                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) T.033               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |TK CONCRETE, INC.            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2507-3250005           450.000  SY   |       2.25000        1012.50|       3.00000        1350.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0360 2507-6799000                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00| 
  BANK SHAPING                            |                             |                             | 

0370 2507-6800061          1010.000  TON  |      51.50000       52015.00|      49.50000       49995.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        78,027.50|           $        61,345.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       332,571.60|           $       420,685.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  63-0143-047                 Primary County:  MARION 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/27/14 
 
 
        Project:  BRFN-014-3(47)--39-63 
      Work Type:  DECK JOINT REPAIR 
         County:  MARION             Prj Awd Amt: $28,398.00 
          Route:  IOWA 14 
       Location:  OVER DES MOINES RIVER 1.2 MILES N. OF CO. RD. 
                  G-40 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $     28,398.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     32,864.00     115.72  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $     39,950.00     140.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  63-0143-047                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) JA250               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; REPAIRS TO A 5645'-6 X 30' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   10000.00000       10000.00|   11000.00000       11000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2408-7800000           319.000  LB   |      42.00000       13398.00|      56.00000       17864.00|      50.00000       15950.00 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,398.00|           $        31,864.00|           $        37,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0040 2528-8445110                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         1,000.00|           $         2,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        28,398.00|           $        32,864.00|           $        39,950.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  68-C068-045                 Primary County:  MONROE 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   70 WORK DAYS      Late Start Date:  04/15/15 
 
 
        Project:  BRS-C068(45)--60-68 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  MONROE             Prj Awd Amt: $609,889.19 
          Route:  H35 
       Location:  BETWEEN US 34 AND 642ND AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    609,889.19     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    611,908.10     100.33  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    710,471.93     116.49  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  68-C068-045                   Primary County:  MONROE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1590.000  CY   |       6.60000       10494.00|       6.00000        9540.00|       4.00000        6360.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   28000.00000       28000.00|   26160.00000       26160.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           110.000  CY   |      30.00000        3300.00|      20.00000        2200.00|      40.00000        4400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           255.100  CY   |     485.00000      123723.50|     475.00000      121172.50|     500.00000      127550.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         66071.000  LB   |       0.91000       60124.61|       0.90000       59463.90|       0.83000       54838.93 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424124           242.000  LF   |      75.00000       18150.00|      61.30000       14834.60|      60.00000       14520.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042           550.000  LF   |      32.00000       17600.00|      31.00000       17050.00|      36.00000       19800.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253           960.000  LF   |      38.00000       36480.00|      37.00000       35520.00|      43.00000       41280.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           288.000  LF   |      75.00000       21600.00|      88.00000       25344.00|      90.00000       25920.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005          1300.000  SY   |       2.15000        2795.00|       2.00000        2600.00|       3.50000        4550.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           865.000  TON  |      36.50000       31572.50|      44.00000       38060.00|      44.00000       38060.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   32000.00000       32000.00|   42250.00000       42250.00|  105000.00000      105000.00 
  MOBILIZATION                            |                             |                             | 
0130 2536-6745045                    LUMP |    1600.00000        1600.00|    4400.00000        4400.00|    2500.00000        2500.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       387,439.61|           $       398,595.00|           $       464,778.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850001             0.600  ACRE |    4390.00000        2634.00|    4400.00000        2640.00|    5200.00000        3120.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070          2027.000  CY   |       4.95000       10033.65|       5.00000       10135.00|       6.00000       12162.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015           800.000  CY   |       7.20000        5760.00|       5.00000        4000.00|       5.00000        4000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0170 2121-7425020           215.000  TON  |      26.60000        5719.00|      24.00000        5160.00|      25.00000        5375.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  012                             Contract ID:  68-C068-045                   Primary County:  MONROE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2123-7450000             8.980  STA  |     240.00000        2155.20|     150.00000        1347.00|     300.00000        2694.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2301-0690190           410.600  SY   |     175.00000       71855.00|     155.00000       63643.00|     215.00000       88279.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 

0200 2301-1033080           931.000  SY   |      74.21000       69089.51|      75.00000       69825.00|      70.00000       65170.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0210 2315-8275025            30.000  TON  |      34.00000        1020.00|      24.00000         720.00|      25.00000         750.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0220 2417-1040030            68.000  LF   |      62.00000        4216.00|      44.00000        2992.00|      55.00000        3740.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0230 2505-4008400             4.000  EACH |    1250.00000        5000.00|    1700.00000        6800.00|    1250.00000        5000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |    1250.00000        5000.00|     200.00000         800.00|    1250.00000        5000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0250 2505-4021700             4.000  EACH |    1250.00000        5000.00|    1925.00000        7700.00|    1250.00000        5000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2510-6745850          1002.000  SY   |      10.00000       10020.00|      10.00000       10020.00|      12.00000       12024.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2515-2475006           172.000  SY   |      64.31000       11061.32|      75.00000       12900.00|      65.00000       11180.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           162.000  SY   |       7.40000        1198.80|      12.00000        1944.00|      12.00000        1944.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2518-6910000             4.000  EACH |     165.00000         660.00|     165.00000         660.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2526-8285000                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    5700.00000        5700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0310 2527-9263109            24.000  STA  |      58.90000        1413.60|      58.90000        1413.60|     100.00000        2400.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0340 2601-2636043             1.500  ACRE |     797.00000        1195.50|     797.00000        1195.50|     850.00000        1275.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  012                             Contract ID:  68-C068-045                   Primary County:  MONROE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MU181               |(   3  ) CU080 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020           320.000  LF   |       2.10000         672.00|       2.10000         672.00|       2.00000         640.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030           132.000  LF   |       2.10000         277.20|       2.10000         277.20|       2.00000         264.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000101           452.000  LF   |       0.65000         293.80|       0.65000         293.80|       0.50000         226.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0380 2602-0000312           300.000  LF   |       2.75000         825.00|       2.75000         825.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       222,449.58|           $       213,313.10|           $       245,693.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       609,889.19|           $       611,908.10|           $       710,471.93 
==================================================================================================================================== 
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     Bid  Order:  013                         Contract ID:  75-C075-136                 Primary County:  PLYMOUTH 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DIXON CONSTR. CO. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/14/14 
 
 
        Project:  BROS-C075(136)--8J-75 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  PLYMOUTH           Prj Awd Amt: $354,550.00 
          Route:  120TH 
       Location:  OVER DEEP CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $    354,550.00     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    436,062.20     122.99  % 
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     Bid Order:  013                             Contract ID:  75-C075-136                   Primary County:  PLYMOUTH 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(      ) 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1094.000  CY   |       4.00000        4376.00|       4.00000        4376.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   17000.00000       17000.00|   28000.00000       28000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            44.000  CY   |      30.00000        1320.00|      50.00000        2200.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2724000           139.000  CY   |       5.00000         695.00|      40.00000        5560.00| 
  EXCAVATION, CLASS 24                    |                             |                             | 
0050 2403-0100010           311.000  CY   |     350.00000      108850.00|     435.00000      135285.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         70080.000  LB   |       0.80000       56064.00|       0.89000       62371.20| 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424120           262.000  LF   |      50.00000       13100.00|      60.00000       15720.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          2090.000  LF   |      34.00000       71060.00|      35.00000       73150.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           308.000  LF   |      75.00000       23100.00|     150.00000       46200.00| 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2507-3250005           550.000  SY   |       2.50000        1375.00|       3.00000        1650.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           320.000  TON  |      40.00000       12800.00|      50.00000       16000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2518-6910000             2.000  EACH |     150.00000         300.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    3400.00000        3400.00|    3200.00000        3200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0150 2602-0000020           370.000  LF   |       3.00000        1110.00|       5.00000        1850.00| 
  SILT FENCE                              |                             |                             | 

     SECTION TOTALS                       |           $       354,550.00|           $       436,062.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       354,550.00|           $       436,062.20|           $ 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  96-C096-122                 Primary County:  WINNESHIEK 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BRENNAN CONSTRUCTION CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  BROS-C096(122)--8J-96 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  WINNESHIEK         Prj Awd Amt: $222,739.90 
          Route:  210TH AVE 
       Location:  OVER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR160          BRENNAN CONSTRUCTION CO.                                                   $    222,739.90     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    238,679.62     107.15  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    310,229.40     139.27  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    455,500.00     204.49  % 
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     Bid Order:  014                             Contract ID:  96-C096-122                   Primary County:  WINNESHIEK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) MU181 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 58' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    3000.00000        1800.00|    1500.00000         900.00|    5000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           247.000  CY   |      12.00000        2964.00|      12.50000        3087.50|      12.00000        2964.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2125-2225050             3.700  STA  |     400.00000        1480.00|     325.00000        1202.50|     300.00000        1110.00 
  RESHAPING DITCHES                       |                             |                             | 
0040 2312-8260051           208.000  TON  |      15.00000        3120.00|      16.50000        3432.00|      17.00000        3536.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2315-8275025            30.000  TON  |      15.00000         450.00|      16.50000         495.00|      22.00000         660.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2401-6745625                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    7700.00000        7700.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           406.000  TON  |      12.00000        4872.00|      13.85000        5623.10|      24.00000        9744.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2723000           805.000  CY   |      10.00000        8050.00|      10.00000        8050.00|      25.00000       20125.00 

  EXCAVATION, CLASS 23                    |                             |                             | 
0090 2402-2725005           136.000  TON  |      25.00000        3400.00|      14.00000        1904.00|      40.00000        5440.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0100 2403-0100020           369.900  CY   |     325.00000      120217.50|     345.00000      127615.50|     426.00000      157577.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775005         54223.000  LB   |       0.90000       48800.70|       0.89000       48258.47|       1.00000       54223.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2418-0000010             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    8800.00000        8800.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2507-3250005           361.000  SY   |       2.70000         974.70|       1.95000         703.95|       3.00000        1083.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           432.000  TON  |      15.00000        6480.00|      15.85000        6847.20|      39.00000       16848.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1215.00000        1215.00|    1215.00000        1215.00|    1215.00000        1215.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|   19500.00000       19500.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 

 
     Bid Order:  014                             Contract ID:  96-C096-122                   Primary County:  WINNESHIEK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) MU181 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636043             0.600  ACRE |    1500.00000         900.00|    3000.00000        1800.00|    1700.00000        1020.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0200 2602-0000020           292.000  LF   |       3.00000         876.00|       1.95000         569.40|       2.00000         584.00 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030            80.000  LF   |       4.00000         320.00|       1.95000         156.00|       3.50000         280.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       222,739.90|           $       238,679.62|           $       310,229.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       222,739.90|           $       238,679.62|           $       310,229.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  014                             Contract ID:  96-C096-122                   Primary County:  WINNESHIEK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' X 58' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    4000.00000        2400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           247.000  CY   |      10.00000        2470.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2125-2225050             3.700  STA  |     150.00000         555.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0040 2312-8260051           208.000  TON  |      12.95000        2693.60|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2315-8275025            30.000  TON  |      12.95000         388.50|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2401-6745625                    LUMP |   25000.00000       25000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           406.000  TON  |      13.00000        5278.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2723000           805.000  CY   |      50.00000       40250.00|                             | 

  EXCAVATION, CLASS 23                    |                             |                             | 
0090 2402-2725005           136.000  TON  |      30.00000        4080.00|                             | 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0100 2403-0100020           369.900  CY   |     675.00000      249682.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775005         54223.000  LB   |       1.25000       67778.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2418-0000010             1.000  EACH |    5000.00000        5000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2507-3250005           361.000  SY   |       2.00000         722.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           432.000  TON  |      17.95000        7754.40|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             4.000  EACH |     120.00000         480.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1700.00000        1700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   36251.25000       36251.25|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.600  ACRE |     700.00000         420.00|                             | 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  014                             Contract ID:  96-C096-122                   Primary County:  WINNESHIEK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636043             0.600  ACRE |    1500.00000         900.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0200 2602-0000020           292.000  LF   |       3.00000         876.00|                             | 
  SILT FENCE                              |                             |                             | 

0210 2602-0000030            80.000  LF   |       4.00000         320.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       455,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       455,500.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  07-C007-130                 Primary County:  BLACK HAWK 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  FM-TSF-C007(130)--5B-07 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  BLACK HAWK         Prj Awd Amt: $2,895,846.08 
          Route:  V37 
       Location:  0.1 MI S OF EAGLE RD  TO 0.25 MILES SOUTH OF 
                  D38 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  2,895,846.08     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $  2,962,456.94     102.30  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  3,079,122.29     106.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  101                             Contract ID:  07-C007-130                   Primary County:  BLACK HAWK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CE099               |(   3  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            13.000  UNIT |      35.00000         455.00|      40.00000         520.00|      35.00000         455.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2713090           307.800  CY   |      11.00000        3385.80|      20.00000        6156.00|      11.00000        3385.80 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2105-8425005          1235.000  CY   |      15.00000       18525.00|      17.16000       21192.60|      15.00000       18525.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2115-0100000           264.000  CY   |      39.05000       10309.20|      32.22000        8506.08|      39.05000       10309.20 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020          8884.000  TON  |      14.75000      131039.00|      15.40000      136813.60|      14.75000      131039.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2126-8275058            61.000  CY   |      10.25000         625.25|      10.00000         610.00|      10.25000         625.25 
  RECLAIMING PRESENT SURFACING MATERIAL   |                             |                             | 
0070 2213-2713300          3595.000  CY   |      11.00000       39545.00|       9.19000       33038.05|      11.00000       39545.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-7100400            18.000  EACH |     250.00000        4500.00|     100.00000        1800.00|     100.00000        1800.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150         63979.800  SY   |       2.10000      134357.58|       2.60000      166347.48|       3.65000      233526.27 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033080           649.900  SY   |      61.13000       39728.39|      54.47000       35400.05|      43.85000       28498.12 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-7000120         40192.000  EACH |       1.00000       40192.00|       1.00000       40192.00|       1.00000       40192.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0120 2303-0031750           545.000  TON  |      98.00000       53410.00|      98.00000       53410.00|      98.00000       53410.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0130 2303-0245828            33.000  TON  |     565.00000       18645.00|     565.00000       18645.00|     565.00000       18645.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2310-5151600         17848.500  CY   |      74.00000     1320789.00|      64.91000     1158546.14|      71.96000     1284378.06 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0150 2310-5151630         73016.700  SY   |       7.92000      578292.26|       9.48000      692198.32|       9.67000      706071.49 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  3 

 
     Bid Order:  101                             Contract ID:  07-C007-130                   Primary County:  BLACK HAWK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CE099               |(   3  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2315-8275025          1000.000  TON  |      14.75000       14750.00|      18.50000       18500.00|      14.75000       14750.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2316-0000110         28800.000  EACH |       1.00000       28800.00|       1.00000       28800.00|       1.00000       28800.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0180 2401-6750001                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0190 2502-8212034         48742.000  LF   |       5.10000      248584.20|       4.30000      209590.60|       5.10000      248584.20 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220196            62.000  EACH |     210.00000       13020.00|     185.00000       11470.00|     210.00000       13020.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2506-4984000             6.000  CY   |     225.00000        1350.00|     250.00000        1500.00|     225.00000        1350.00 
  FLOWABLE MORTAR                         |                             |                             | 
0220 2510-6745850           938.800  SY   |       7.80000        7322.64|       8.98000        8430.42|       7.80000        7322.64 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000            16.000  EACH |     125.00000        2000.00|     150.00000        2400.00|     125.00000        2000.00 

  SAFETY CLOSURE                          |                             |                             | 
0240 2523-0000200          1645.000  LF   |       7.00000       11515.00|       7.00000       11515.00|       7.00000       11515.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0250 2523-0000310             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0260 2523-0000400             1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2600.00000        2600.00 
  CONTROL CABINET                         |                             |                             | 
0270 2526-8285000                    LUMP |   16000.00000       16000.00|   22000.00000       22000.00|   22250.00000       22250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2527-9263109           797.050  STA  |      11.20000        8926.96|      11.81000        9413.16|      11.20000        8926.96 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9270111           281.100  STA  |      23.00000        6465.30|      25.40000        7139.94|      23.00000        6465.30 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 

0300 2528-8445110                    LUMP |    9000.00000        9000.00|   14709.00000       14709.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 
0320 2533-4980005                    LUMP |   95500.00000       95500.00|  204800.00000      204800.00|   97500.00000       97500.00 
  MOBILIZATION                            |                             |                             | 
0330 2548-0000200           488.500  STA  |      21.00000       10258.50|      21.00000       10258.50|      28.00000       13678.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-C007-130                   Primary County:  BLACK HAWK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CE099               |(   3  ) CU100 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC.     |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2599-9999005             2.000  EACH |     470.00000         940.00|     470.00000         940.00|     470.00000         940.00 
  ('EACH' ITEM) Beacon, Circular, Red     |                             |                             | 
  Flashing                                |                             |                             | 
0350 2599-9999005             2.000  EACH |     485.00000         970.00|     485.00000         970.00|     485.00000         970.00 

  ('EACH' ITEM) Beacon, Circular, Yellow  |                             |                             | 
  Flashing                                |                             |                             | 
0360 2602-0000320           252.000  LF   |       3.75000         945.00|       3.75000         945.00|       3.75000         945.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     2,895,846.08|           $     2,962,456.94|           $     3,079,122.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,895,846.08|           $     2,962,456.94|           $     3,079,122.29 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  14-C014-147                 Primary County:  CARROLL 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BLUFFS PAVING & UTILITY COMPANY. INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  FM-C014(146)--55-14                                    Project:  FM-C014(147)--55-14 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CARROLL            Prj Awd Amt: $442,083.92             County:  CARROLL            Prj Awd Amt: $519,755.25 
          Route:  N33                                                      Route:  N20/E46 
       Location:  NCL WILLEY TO SCL WILLEY                              Location:  IN THE UNICORPERATED TOWN OF ROSELLE, AT THE 
                                                                                   INTERSECTION OF N20 AND E46 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    961,839.17     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,234,446.34     128.34  % 
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     Bid Order:  102                             Contract ID:  14-C014-147                   Primary County:  CARROLL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) GO020               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C014(146)--55-14 
                                          |                             |                             | 
0010 2102-2710070          1581.200  CY   |       9.95000       15732.94|      14.00000       22136.80| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           288.400  CY   |       9.75000        2811.90|       7.50000        2163.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100            16.700  STA  |     300.00000        5010.00|    1000.00000       16700.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2115-0100200           817.200  CY   |       6.60000        5393.52|      10.00000        8172.00| 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0050 2121-7425020            90.400  TON  |      32.60000        2947.04|      28.00000        2531.20| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020            20.110  STA  |     325.00000        6535.75|     500.00000       10055.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-6745500            17.770  STA  |     165.00000        2932.05|     350.00000        6219.50| 
  REMOVAL OF CURB                         |                             |                             | 
0080 2214-5145150          7197.400  SY   |       5.75000       41385.05|       8.50000       61177.90| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-1033080          7069.600  SY   |      38.75000      273947.00|      38.90000      275007.44| 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2435-0140160             1.000  EACH |    3975.00000        3975.00|    4000.00000        4000.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0110 2435-0250900             2.000  EACH |    3340.00000        6680.00|    7000.00000       14000.00| 
  INTAKE, SW-509                          |                             |                             | 
0120 2499-3575000             1.000  EACH |    2075.00000        2075.00|    2500.00000        2500.00| 
  SPECIAL FLUME                           |                             |                             | 
0130 2503-0114224            69.000  LF   |      62.50000        4312.50|      62.00000        4278.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0140 2503-0200036            71.000  LF   |       6.50000         461.50|      15.00000        1065.00| 

  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0150 2510-6745850            66.000  SY   |      12.00000         792.00|      12.00000         792.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2510-6750600             2.000  EACH |     390.00000         780.00|     400.00000         800.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0170 2511-6745900            32.500  SY   |       7.80000         253.50|      12.00000         390.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
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                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 

 
     Bid Order:  102                             Contract ID:  14-C014-147                   Primary County:  CARROLL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) GO020               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7526004            23.900  SY   |      31.00000         740.90|      52.00000        1242.80| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0190 2511-7526006            45.100  SY   |      43.00000        1939.30|      58.00000        2615.80| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0200 2511-7528101            68.000  SF   |      45.00000        3060.00|      40.00000        2720.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0210 2515-2475006           448.300  SY   |      43.75000       19613.13|      48.00000       21518.40| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2515-6745600           322.900  SY   |       6.35000        2050.42|      12.00000        3874.80| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0230 2518-6910000             4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109            35.530  STA  |      50.00000        1776.50|      50.00000        1776.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    2475.00000        2475.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   26750.00000       26750.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 

0270 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00| 
  MULCHING                                |                             |                             | 
0280 2601-2636044             0.400  ACRE |    4000.00000        1600.00|    5000.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0290 2602-0000020          1234.400  LF   |       1.80000        2221.92|       1.75000        2160.20| 
  SILT FENCE                              |                             |                             | 
0300 2602-0000050             2.000  EACH |     715.00000        1430.00|     400.00000         800.00| 
  SILT BASINS                             |                             |                             | 
0310 2602-0000101           124.000  LF   |       0.50000          62.00|       0.25000          31.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312            60.000  LF   |       6.00000         360.00|       4.00000         240.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       442,083.92|           $       563,447.34|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C014(147)--55-14 
                                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  14-C014-147                   Primary County:  CARROLL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) GO020               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2102-2710070          3880.000  CY   |       8.00000       31040.00|      12.00000       46560.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0360 2105-8425015          1457.000  CY   |       6.50000        9470.50|       7.50000       10927.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0370 2109-8225100            21.900  STA  |     300.00000        6570.00|    1000.00000       21900.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0380 2115-0100200          1618.000  CY   |       5.00000        8090.00|      10.00000       16180.00| 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0390 2121-7425020            34.000  TON  |      34.00000        1156.00|      28.00000         952.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0400 2213-6745500            26.400  STA  |     165.00000        4356.00|     350.00000        9240.00| 
  REMOVAL OF CURB                         |                             |                             | 
0410 2214-5145150          8561.000  SY   |       5.75000       49225.75|       8.50000       72768.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0420 2301-1033080          8780.000  SY   |      39.50000      346810.00|      38.90000      341542.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0430 2315-8275025            88.000  TON  |      31.50000        2772.00|      28.00000        2464.00| 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0440 2401-6750001                    LUMP |    2275.00000        2275.00|    2000.00000        2000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0450 2435-0250700             2.000  EACH |    2700.00000        5400.00|    6000.00000       12000.00| 
  INTAKE, SW-507                          |                             |                             | 
0460 2503-0114215            85.000  LF   |      42.85000        3642.25|      55.00000        4675.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0470 2503-0200036           206.000  LF   |       5.25000        1081.50|      15.00000        3090.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0480 2511-6745900           213.000  SY   |       6.05000        1288.65|      12.00000        2556.00| 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0490 2511-7526004           176.000  SY   |      31.50000        5544.00|      52.00000        9152.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0500 2511-7526006            24.000  SY   |      43.50000        1044.00|      58.00000        1392.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0510 2511-7528101            30.000  SF   |      44.85000        1345.50|      28.00000         840.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  14-C014-147                   Primary County:  CARROLL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) GO020               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2515-2475006           324.000  SY   |      43.00000       13932.00|      48.00000       15552.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0530 2515-6745600           214.000  SY   |       8.50000        1819.00|      12.00000        2568.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0540 2518-6910000             4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0550 2528-8445110                    LUMP |    3200.00000        3200.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2533-4980005                    LUMP |   15000.00000       15000.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
0570 2602-0000020          1477.000  LF   |       1.80000        2658.60|       1.75000        2584.75| 
  SILT FENCE                              |                             |                             | 
0580 2602-0000071          1477.000  LF   |       0.50000         738.50|       0.50000         738.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0590 2602-0000101          1477.000  LF   |       0.50000         738.50|       0.25000         369.25| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0600 2602-0000312            55.000  LF   |       6.00000         330.00|       4.00000         220.00| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000350            55.000  LF   |       0.50000          27.50|       0.50000          27.50| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       519,755.25|           $       670,999.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       961,839.17|           $     1,234,446.34|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  16-C016-088                 Primary County:  CEDAR 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    METRO PAVERS, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/01/14 
 
 
        Project:  FM-C016(88)--55-16 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  CEDAR              Prj Awd Amt: $1,282,010.44 
          Route:  290TH STREET (F44) 
       Location:  FROM X40 (GARFIELD AVENUE) TO FRANKLIN 
                  AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME380          METRO PAVERS, INC.                                                         $  1,282,010.44     100.00  % 
   2   AL235          ALL AMERICAN CONCRETE, INC.                                                $  1,324,623.08     103.32  % 
   3   ST780          STREB CONSTRUCTION CO., INC.                                               $  1,337,557.53     104.33  % 
   4   HE550          HEUER CONSTRUCTION, INC.                                                   $  1,426,668.43     111.28  % 
   5   CR334          CROELL AND SUBSIDIARY                                                      $  1,657,890.47     129.31  % 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) AL235               |(   3  ) ST780 
                                          |METRO PAVERS, INC.           |ALL AMERICAN CONCRETE, INC.  |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           432.700  CY   |      10.00000        4327.00|      10.00000        4327.00|      10.00000        4327.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1393.600  CY   |      14.00000       19510.40|      14.00000       19510.40|      14.00000       19510.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3732.000  CY   |      12.00000       44784.00|      12.00000       44784.00|      12.00000       44784.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2115-0100000          4026.600  CY   |      33.00000      132877.80|      33.00000      132877.80|      33.00000      132877.80 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020          3000.000  TON  |      17.10000       51300.00|      25.00000       75000.00|      25.00000       75000.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2212-0475095             0.100  MILE |   15000.00000        1500.00|   10000.00000        1000.00|   10000.00000        1000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2213-6745500            38.590  STA  |     392.00000       15127.28|     392.00000       15127.28|     392.00000       15127.28 
  REMOVAL OF CURB                         |                             |                             | 
0080 2213-7100400            54.000  EACH |     100.00000        5400.00|     100.00000        5400.00|     100.00000        5400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150          4559.100  SY   |       4.00000       18236.40|       2.65000       12081.62|       2.90000       13221.39 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033080         10443.100  SY   |      33.65000      351410.32|      33.85000      353498.94|      34.50000      360286.95 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-7000110         76862.000  EACH |       1.00000       76862.00|       1.00000       76862.00|       1.00000       76862.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0120 2301-9091000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     300.00000         600.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0130 2303-0031500            32.000  TON  |      84.76000        2712.32|     100.00000        3200.00|     100.00000        3200.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 

0140 2303-0032500            62.000  TON  |      84.76000        5255.12|     100.00000        6200.00|     100.00000        6200.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033500            95.000  TON  |      84.76000        8052.20|     100.00000        9500.00|     100.00000        9500.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) AL235               |(   3  ) ST780 
                                          |METRO PAVERS, INC.           |ALL AMERICAN CONCRETE, INC.  |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0246422            11.300  TON  |     532.50000        6017.25|     600.00000        6780.00|     600.00000        6780.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2310-5151040          1465.000  CY   |      80.00000      117200.00|      86.00000      125990.00|      82.50000      120862.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0180 2310-5151551          7325.100  SY   |       5.50000       40288.05|       6.50000       47613.15|       7.70000       56403.27 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0190 2312-8260051           215.000  TON  |      17.00000        3655.00|      17.00000        3655.00|      17.00000        3655.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0200 2315-8275025           224.500  TON  |      23.00000        5163.50|      23.00000        5163.50|      23.00000        5163.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0210 2316-0000110        113570.000  EACH |       1.00000      113570.00|       1.00000      113570.00|       1.00000      113570.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2402-2720100           231.700  CY   |       5.00000        1158.50|       5.00000        1158.50|       5.00000        1158.50 

  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0230 2416-0100024             2.000  EACH |    1180.00000        2360.00|    1180.00000        2360.00|    1180.00000        2360.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-1180024            80.000  LF   |      55.00000        4400.00|      55.00000        4400.00|      55.00000        4400.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225024             2.000  EACH |     450.00000         900.00|     450.00000         900.00|     450.00000         900.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1040024            82.000  LF   |      42.00000        3444.00|      42.00000        3444.00|      42.00000        3444.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2435-0250704             9.000  EACH |    3400.00000       30600.00|    1300.00000       11700.00|    3400.00000       30600.00 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 

0280 2510-6745850         10019.100  SY   |       5.60000       56106.96|       3.00000       30057.30|       3.95000       39575.45 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2511-6745900           106.100  SY   |      32.00000        3395.20|      32.00000        3395.20|      32.00000        3395.20 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526004           110.500  SY   |      31.00000        3425.50|      35.00000        3867.50|      45.00000        4972.50 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0310 2511-7526006            18.400  SY   |      34.00000         625.60|      43.00000         791.20|      55.00000        1012.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) AL235               |(   3  ) ST780 
                                          |METRO PAVERS, INC.           |ALL AMERICAN CONCRETE, INC.  |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2511-7528101            16.000  SF   |      28.00000         448.00|      32.00000         512.00|      35.00000         560.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0330 2512-1725206           131.300  LF   |      15.00000        1969.50|      25.00000        3282.50|      14.00000        1838.20 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 

0340 2512-1725306          3776.000  LF   |      15.00000       56640.00|      19.35000       73065.60|      14.00000       52864.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0350 2515-2475006           234.100  SY   |      34.50000        8076.45|      35.00000        8193.50|      45.00000       10534.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2515-6745600           183.200  SY   |      34.00000        6228.80|      34.00000        6228.80|      34.00000        6228.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2518-6910000             5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2526-8285000                    LUMP |   11900.00000       11900.00|   11900.00000       11900.00|   14000.00000       14000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0390 2527-9263109           164.260  STA  |      30.21000        4962.29|      30.21000        4962.29|      30.21000        4962.29 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2528-8445110                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0410 2533-4980005                    LUMP |   48200.00000       48200.00|   80000.00000       80000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0430 2601-2636043             0.100  ACRE |   10000.00000        1000.00|    5000.00000         500.00|   10000.00000        1000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0440 2601-2636044             0.300  ACRE |    5000.00000        1500.00|    5000.00000        1500.00|    5000.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0450 2601-2642100             0.100  ACRE |    3000.00000         300.00|    1000.00000         100.00|    3000.00000         300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0460 2601-2642120             0.300  ACRE |    5000.00000        1500.00|    1000.00000         300.00|    5000.00000        1500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 

0470 2602-0000020           416.000  LF   |       2.00000         832.00|       2.00000         832.00|       2.00000         832.00 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030            70.000  LF   |       3.00000         210.00|       3.00000         210.00|       3.00000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000071           486.000  LF   |       0.50000         243.00|       1.00000         486.00|       0.50000         243.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  5 

 
     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) AL235               |(   3  ) ST780 
                                          |METRO PAVERS, INC.           |ALL AMERICAN CONCRETE, INC.  |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2602-0000101           486.000  LF   |       1.00000         486.00|       1.00000         486.00|       1.00000         486.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0510 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,282,010.44|           $     1,324,623.08|           $     1,337,557.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,282,010.44|           $     1,324,623.08|           $     1,337,557.53 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  6 

 
     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE550               |(   5  ) CR334               |(      ) 
                                          |HEUER CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           432.700  CY   |      10.00000        4327.00|      20.00000        8654.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1393.600  CY   |      14.00000       19510.40|      18.00000       25084.80| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3732.000  CY   |      12.00000       44784.00|      16.00000       59712.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2115-0100000          4026.600  CY   |      33.00000      132877.80|      35.50000      142944.30| 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020          3000.000  TON  |      17.10000       51300.00|      17.10000       51300.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2212-0475095             0.100  MILE |   50000.00000        5000.00|   15000.00000        1500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2213-6745500            38.590  STA  |     392.00000       15127.28|     850.00000       32801.50| 
  REMOVAL OF CURB                         |                             |                             | 
0080 2213-7100400            54.000  EACH |     100.00000        5400.00|     250.00000       13500.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150          4559.100  SY   |       4.00000       18236.40|       5.00000       22795.50| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033080         10443.100  SY   |      34.50000      360286.95|      43.50000      454274.85| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-7000110         76862.000  EACH |       1.00000       76862.00|       1.00000       76862.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0120 2301-9091000             2.000  EACH |    1100.00000        2200.00|     500.00000        1000.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0130 2303-0031500            32.000  TON  |      84.76000        2712.32|      84.76000        2712.32| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 

0140 2303-0032500            62.000  TON  |      84.76000        5255.12|      84.76000        5255.12| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033500            95.000  TON  |      84.76000        8052.20|      84.76000        8052.20| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE550               |(   5  ) CR334               |(      ) 
                                          |HEUER CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0246422            11.300  TON  |     532.50000        6017.25|     532.50000        6017.25| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2310-5151040          1465.000  CY   |      89.25000      130751.25|      80.00000      117200.00| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0180 2310-5151551          7325.100  SY   |       9.00000       65925.90|       9.77000       71566.23| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0190 2312-8260051           215.000  TON  |      17.00000        3655.00|      25.00000        5375.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0200 2315-8275025           224.500  TON  |      23.00000        5163.50|      25.00000        5612.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0210 2316-0000110        113570.000  EACH |       1.00000      113570.00|       1.00000      113570.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2402-2720100           231.700  CY   |       5.00000        1158.50|      14.00000        3243.80| 

  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0230 2416-0100024             2.000  EACH |    1180.00000        2360.00|    1100.00000        2200.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-1180024            80.000  LF   |      55.00000        4400.00|      54.00000        4320.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225024             2.000  EACH |     450.00000         900.00|     425.00000         850.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1040024            82.000  LF   |      42.00000        3444.00|      40.00000        3280.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0270 2435-0250704             9.000  EACH |    3400.00000       30600.00|    4000.00000       36000.00| 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 

0280 2510-6745850         10019.100  SY   |       5.60000       56106.96|       4.50000       45085.95| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2511-6745900           106.100  SY   |      32.00000        3395.20|      15.00000        1591.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526004           110.500  SY   |      67.50000        7458.75|      34.00000        3757.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0310 2511-7526006            18.400  SY   |     135.00000        2484.00|      38.00000         699.20| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE550               |(   5  ) CR334               |(      ) 
                                          |HEUER CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2511-7528101            16.000  SF   |      25.00000         400.00|      40.00000         640.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0330 2512-1725206           131.300  LF   |      48.00000        6302.40|      30.00000        3939.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 

0340 2512-1725306          3776.000  LF   |      20.50000       77408.00|      30.00000      113280.00| 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0350 2515-2475006           234.100  SY   |      60.00000       14046.00|      40.00000        9364.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2515-6745600           183.200  SY   |      34.00000        6228.80|      15.00000        2748.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2518-6910000             5.000  EACH |     100.00000         500.00|     100.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0380 2526-8285000                    LUMP |   11900.00000       11900.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0390 2527-9263109           164.260  STA  |      32.50000        5338.45|      32.50000        5338.45| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2528-8445110                    LUMP |    5912.00000        5912.00|    8500.00000        8500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0410 2533-4980005                    LUMP |  102750.00000      102750.00|  165000.00000      165000.00| 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636043             0.100  ACRE |    1850.00000         185.00|    5000.00000         500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0440 2601-2636044             0.300  ACRE |    4000.00000        1200.00|    5000.00000        1500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0450 2601-2642100             0.100  ACRE |    1200.00000         120.00|    1000.00000         100.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0460 2601-2642120             0.300  ACRE |    3000.00000         900.00|    1000.00000         300.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 

0470 2602-0000020           416.000  LF   |       2.50000        1040.00|       2.00000         832.00| 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030            70.000  LF   |       4.00000         280.00|       3.00000         210.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000071           486.000  LF   |       0.50000         243.00|       1.00000         486.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  103                             Contract ID:  16-C016-088                   Primary County:  CEDAR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE550               |(   5  ) CR334               |(      ) 
                                          |HEUER CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2602-0000101           486.000  LF   |       0.50000         243.00|       1.00000         486.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0510 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,426,668.43|           $     1,657,890.47|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,426,668.43|           $     1,657,890.47|           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  25-5970-614                 Primary County:  DALLAS 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   ELDER CORP. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  STP-U-5970(614)--70-25 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  DALLAS             Prj Awd Amt: $1,130,000.00 
          Route:  18TH ST 
       Location:  IN THE CITY OF PERRY, FROM MCKINLEY STREET 
                  TO PARK STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      ELDER CORPORATION 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EL045          ELDER CORPORATION                                                          $  1,130,000.00     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,137,590.05     100.67  % 
   3   AL388          ALLIANCE CONSTRUCTION GROUP, LLC                                           $  1,223,851.25     108.30  % 
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     Bid Order:  104                             Contract ID:  25-5970-614                   Primary County:  DALLAS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL045               |(   2  ) GO020               |(   3  ) AL388 
                                          |ELDER CORP.                  |GODBERSEN-SMITH CONSTRUCTION |ALLIANCE CONSTRUCTION GROUP, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070           949.000  CY   |       6.00000        5694.00|      15.00000       14235.00|       8.00000        7592.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2102-2713090         10791.000  CY   |      10.00000      107910.00|      12.00000      129492.00|      13.00000      140283.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2105-8425005          2200.000  CY   |      18.50000       40700.00|      15.00000       33000.00|      19.00000       41800.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2115-0100000          1833.000  CY   |      60.00000      109980.00|      48.00000       87984.00|      60.00000      109980.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020            50.000  STA  |     350.00000       17500.00|     250.00000       12500.00|     350.00000       17500.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-7100400             3.000  EACH |     300.00000         900.00|     250.00000         750.00|     300.00000         900.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033080          8826.000  SY   |      51.50000      454539.00|      49.90000      440417.40|      50.00000      441300.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2401-7207010            10.000  SY   |     120.00000        1200.00|      45.00000         450.00|     120.00000        1200.00 

  REMOVAL OF CONCRETE                     |                             |                             | 
0090 2416-0100015             1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0100030             2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    2200.00000        4400.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0110 2435-0140148             1.000  EACH |    3200.00000        3200.00|    2500.00000        2500.00|    3200.00000        3200.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0120 2435-0140184             1.000  EACH |    6400.00000        6400.00|    6700.00000        6700.00|    6400.00000        6400.00 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
0130 2435-0250100             3.000  EACH |    2400.00000        7200.00|    1900.00000        5700.00|    2400.00000        7200.00 
  INTAKE, SW-501                          |                             |                             | 
0140 2435-0250300             3.000  EACH |    3600.00000       10800.00|    3100.00000        9300.00|    3600.00000       10800.00 
  INTAKE, SW-503                          |                             |                             | 
0150 2435-0250500             2.000  EACH |    3500.00000        7000.00|    2800.00000        5600.00|    3500.00000        7000.00 

  INTAKE, SW-505                          |                             |                             | 
0160 2435-0250600             4.000  EACH |    6200.00000       24800.00|    4900.00000       19600.00|    6200.00000       24800.00 
  INTAKE, SW-506                          |                             |                             | 
0170 2435-0600020             6.000  EACH |    1300.00000        7800.00|    2200.00000       13200.00|    1300.00000        7800.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2502-4388106             7.000  EACH |     430.00000        3010.00|     350.00000        2450.00|     430.00000        3010.00 
  INTAKE, STANDPIPE, 6 IN., AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  3 

 
     Bid Order:  104                             Contract ID:  25-5970-614                   Primary County:  DALLAS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL045               |(   2  ) GO020               |(   3  ) AL388 
                                          |ELDER CORP.                  |GODBERSEN-SMITH CONSTRUCTION |ALLIANCE CONSTRUCTION GROUP, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2502-8212206          3644.000  LF   |      16.50000       60126.00|       9.50000       34618.00|      16.50000       60126.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220193            13.000  EACH |     340.00000        4420.00|     250.00000        3250.00|     340.00000        4420.00 

  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0210 2503-0110015           606.000  LF   |      45.00000       27270.00|      55.00000       33330.00|      45.00000       27270.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0220 2503-0110018           295.000  LF   |      47.00000       13865.00|      57.00000       16815.00|      47.00000       13865.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0230 2503-0110024           624.000  LF   |      58.50000       36504.00|      62.00000       38688.00|      59.00000       36816.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0240 2503-0110030           134.000  LF   |      75.00000       10050.00|     107.00000       14338.00|      75.00000       10050.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 
0250 2503-0110042            17.000  LF   |     161.50000        2745.50|     192.00000        3264.00|     165.00000        2805.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 42  |                             |                             | 

  IN.                                     |                             |                             | 
0260 2507-6800061            20.000  TON  |      75.00000        1500.00|      55.00000        1100.00|      55.00000        1100.00 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2515-2475006           424.000  SY   |      71.00000       30104.00|      65.10000       27602.40|      70.00000       29680.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2518-6910000             2.000  EACH |     157.50000         315.00|     200.00000         400.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0290 2528-8445110                    LUMP |    3000.00000        3000.00|    5500.00000        5500.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   75975.50000       75975.50|  125000.00000      125000.00|  142000.00000      142000.00 
  MOBILIZATION                            |                             |                             | 
0310 2554-0114006            20.000  LF   |      50.50000        1010.00|      35.00000         700.00|      51.00000        1020.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 

0320 2554-0114008            95.000  LF   |      51.50000        4892.50|      40.00000        3800.00|      52.00000        4940.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0330 2554-0203000           621.000  LB   |      17.50000       10867.50|      10.00000        6210.00|      18.00000       11178.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0340 2599-9999005             2.000  EACH |    1100.00000        2200.00|    1400.00000        2800.00|    1200.00000        2400.00 
  ('EACH' ITEM) CONNECTION TO EXISTING    |                             |                             | 
  PIPE                                    |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-5970-614                   Primary County:  DALLAS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL045               |(   2  ) GO020               |(   3  ) AL388 
                                          |ELDER CORP.                  |GODBERSEN-SMITH CONSTRUCTION |ALLIANCE CONSTRUCTION GROUP, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2599-9999005             1.000  EACH |    1900.00000        1900.00|     700.00000         700.00|    2000.00000        2000.00 
  ('EACH' ITEM) FIRE HYDRANT RELOCATION   |                             |                             | 
0360 2599-9999005            14.000  EACH |      79.00000        1106.00|      75.00000        1050.00|      80.00000        1120.00 
  ('EACH' ITEM) Inlet Protection Device   |                             |                             | 

0370 2599-9999005             3.000  EACH |    2300.00000        6900.00|    3000.00000        9000.00|    2500.00000        7500.00 
  ('EACH' ITEM) WATERMAIN LOWERING        |                             |                             | 
0380 2601-2636041             2.000  ACRE |    2300.00000        4600.00|    2200.00000        4400.00|    3500.00000        7000.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0390 2601-2638352           200.000  SQ   |      12.60000        2520.00|      12.00000        2400.00|      12.00000        2400.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0400 2602-0000020          5665.000  LF   |       1.60000        9064.00|       1.50000        8497.50|       1.50000        8497.50 
  SILT FENCE                              |                             |                             | 
0410 2602-0000071          5665.000  LF   |       0.25000        1416.25|       0.25000        1416.25|       0.25000        1416.25 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0420 2602-0000101          5665.000  LF   |       0.55000        3115.75|       0.50000        2832.50|       0.50000        2832.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,130,000.00|           $     1,137,590.05|           $     1,223,851.25 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,130,000.00|           $     1,137,590.05|           $     1,223,851.25 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  27-0351-153                 Primary County:  DECATUR 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    FLYNN COMPANY, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMX-035-1(153)12--02-27 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  DECATUR            Prj Awd Amt: $16,633,185.31 
          Route:  I-35 
       Location:  FROM IA. 2 INTERCHANGE  N. TO CLARKE CO LINE 
                  (NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $ 16,633,185.31     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 17,342,071.93     104.26  % 
   3   MA225          MANATT'S, INC.                                                             $ 18,360,035.82     110.38  % 
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     Bid Order:  105                             Contract ID:  27-0351-153                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE099               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071        104446.600  CY   |      12.30000     1284693.18|      12.30000     1284693.18|       9.50000      992242.70 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2713090        137222.000  CY   |       5.80000      795887.60|       5.80000      795887.60|       7.75000     1063470.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2105-8425005          5464.000  CY   |      14.00000       76496.00|      14.00000       76496.00|      12.00000       65568.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100        221105.300  SY   |       4.80000     1061305.44|       4.80000     1061305.44|       8.25000     1824118.73 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2121-7425010           864.000  TON  |      26.00000       22464.00|      26.00000       22464.00|      29.00000       25056.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450000          1328.800  STA  |      80.00000      106304.00|      80.00000      106304.00|      75.00000       99660.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2214-5145150          3468.000  SY   |       8.00000       27744.00|       4.50000       15606.00|       8.00000       27744.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2301-1004110        181302.100  SY   |      32.17000     5832488.56|      34.75000     6300247.98|      37.00000     6708177.70 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 

  DURABILITY, 11 IN.                      |                             |                             | 
0090 2301-6911722                    LUMP |    2000.00000        2000.00|       1.00000           1.00|   14500.00000       14500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0043504           286.800  TON  |     120.00000       34416.00|     120.00000       34416.00|     120.00000       34416.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0110 2303-0245828            17.200  TON  |     575.00000        9890.00|     575.00000        9890.00|     575.00000        9890.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2304-0100000         14730.000  SY   |      35.50000      522915.00|      46.61000      686565.30|      36.00000      530280.00 
  DETOUR PAVEMENT 8 IN. PCC OR 10 IN. HMA |                             |                             | 
0130 2304-0100000          2910.000  SY   |      39.00000      113490.00|      53.76000      156441.60|      49.50000      144045.00 
  DETOUR PAVEMENT 9 IN. PCC OR 12 IN. HMA |                             |                             | 

0140 2417-2307036           406.000  LF   |      66.00000       26796.00|      66.00000       26796.00|      88.00000       35728.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0150 2417-5895018            14.000  EACH |     650.00000        9100.00|     650.00000        9100.00|    1125.00000       15750.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0160 2422-1723018          1915.000  LF   |      18.00000       34470.00|      18.00000       34470.00|      21.60000       41364.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  105                             Contract ID:  27-0351-153                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE099               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8212034         65155.000  LF   |       4.80000      312744.00|       4.80000      312744.00|       5.43000      353791.65 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2502-8215106           260.000  LF   |      75.00000       19500.00|      75.00000       19500.00|      18.00000        4680.00 

  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2502-8220196           258.000  EACH |     185.00000       47730.00|     185.00000       47730.00|     175.00000       45150.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0200 2510-6745850        318210.800  SY   |       4.21000     1339667.47|       4.11000     1307846.39|       3.80000     1209201.04 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-0470005             1.000  EACH |    3900.00000        3900.00|    2900.00000        2900.00|    3900.00000        3900.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0220 2518-6910000            35.000  EACH |     100.00000        3500.00|     150.00000        5250.00|     100.00000        3500.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2520-3350015             1.000  EACH |    7500.00000        7500.00|    7100.00000        7100.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 
0240 2526-8285000                    LUMP |   34600.00000       34600.00|   47500.00000       47500.00|   35000.00000       35000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109          5961.700  STA  |      10.35000       61703.60|      12.15000       72434.66|      10.35000       61703.60 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263131           557.900  STA  |     100.00000       55790.00|     115.00000       64158.50|     100.00000       55790.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0270 2527-9263137            16.000  EACH |      80.00000        1280.00|     125.00000        2000.00|      80.00000        1280.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2527-9263180          2959.000  STA  |      10.50000       31069.50|      15.05000       44532.95|      10.50000       31069.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0290 2527-9263190            12.000  EACH |      85.00000        1020.00|     110.00000        1320.00|      85.00000        1020.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0300 2528-4983200           140.000  CDAY |    1025.00000      143500.00|    1350.00000      189000.00|    1025.00000      143500.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 

0310 2528-8400048           350.000  LF   |      15.00000        5250.00|      27.95000        9782.50|      15.00000        5250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0320 2528-8400157            24.000  EACH |    3800.00000       91200.00|    3800.00000       91200.00|    3388.00000       81312.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0330 2528-8445110                    LUMP |   68000.00000       68000.00|   61000.00000       61000.00|   68000.00000       68000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-9109020         11290.000  LF   |      10.00000      112900.00|       7.50000       84675.00|      10.00000      112900.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  4 

 
     Bid Order:  105                             Contract ID:  27-0351-153                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE099               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2533-4980005                    LUMP |  444000.00000      444000.00|  556100.00000      556100.00|  530000.00000      530000.00 
  MOBILIZATION                            |                             |                             | 
0360 2548-0000200           597.100  STA  |      21.00000       12539.10|      21.00000       12539.10|      21.00000       12539.10 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 

  SURFACE                                 |                             |                             | 
0370 2551-0000110             2.000  EACH |    1600.00000        3200.00|    1295.00000        2590.00|    1600.00000        3200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0380 2601-2633100            35.000  ACRE |      25.00000         875.00|      25.00000         875.00|      25.00000         875.00 
  MOWING                                  |                             |                             | 
0390 2601-2634100            35.000  ACRE |     700.00000       24500.00|     700.00000       24500.00|     700.00000       24500.00 
  MULCHING                                |                             |                             | 
0400 2601-2636015             1.000  ACRE |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0410 2601-2636043            34.000  ACRE |     800.00000       27200.00|     800.00000       27200.00|     800.00000       27200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0420 2601-2642100            35.000  ACRE |     250.00000        8750.00|     250.00000        8750.00|     250.00000        8750.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0430 2602-0000020         14694.000  LF   |       1.40000       20571.60|       1.40000       20571.60|       1.40000       20571.60 

  SILT FENCE                              |                             |                             | 
0440 2602-0000071          7343.000  LF   |       0.10000         734.30|       0.10000         734.30|       0.10000         734.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0450 2602-0000312         10440.000  LF   |       2.50000       26100.00|       2.50000       26100.00|       2.50000       26100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0460 2602-0000320         10406.300  LF   |       3.50000       36422.05|       3.50000       36422.05|       3.50000       36422.05 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0470 2602-0000350         32134.000  LF   |       0.50000       16067.00|       0.50000       16067.00|       0.50000       16067.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0480 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0490 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0491 2590-0000020                    LUMP |   60000.00000       60000.00|   85000.00000       85000.00|  140000.00000      140000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $    12,985,573.40|           $    13,812,107.15|           $    14,709,317.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  27-0351-153                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CE099               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2102-0425070         39743.700  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0510 2122-5500080        100553.100  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
0520 2548-0000100           591.500  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0530 2548-0000110           640.800  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  PCC SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0540 2102-0425070         46302.800  TON  |      19.80000      916795.44|      19.80000      916795.44|      17.50000      810299.00 
  SPECIAL BACKFILL                        |                             |                             | 
0550 2122-5190007        100553.100  SY   |      22.41000     2253394.97|      21.24000     2135747.84|      23.50000     2362997.85 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0560 2548-0000200           591.500  STA  |      21.00000       12421.50|      21.00000       12421.50|      21.00000       12421.50 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     3,182,611.91|           $     3,064,964.78|           $     3,185,718.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0570 2301-7000110        170000.000  EACH |       1.00000      170000.00|       1.00000      170000.00|       1.00000      170000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0580 2301-7000120        150000.000  EACH |       1.00000      150000.00|       1.00000      150000.00|       1.00000      150000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 

  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0590 2317-7000110        145000.000  EACH |       1.00000      145000.00|       1.00000      145000.00|       1.00000      145000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       465,000.00|           $       465,000.00|           $       465,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,633,185.31|           $    17,342,071.93|           $    18,360,035.82 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  107  1 
 

     Bid  Order:  107                         Contract ID:  57-0307-166                 Primary County:  LINN 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  NHSX-030-7(166)--3H-57 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  LINN               Prj Awd Amt: $6,513,148.01 
          Route:  U.S. 30 
       Location:  FROM STONEY POINT RD. IN CEDAR RAPIDS TO 
                  E. OF EDGEWOOD RD. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  6,513,148.01     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $  6,550,234.16     100.56  % 
   3   ST780          STREB CONSTRUCTION CO., INC.                                               $  6,815,219.91     104.63  % 
   4   MA225          MANATT'S, INC.                                                             $  7,123,415.82     109.36  % 
   5   CR334          CROELL AND SUBSIDIARY                                                      $  7,322,814.16     112.43  % 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE099               |(   3  ) ST780 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP., LLC.     |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071          9800.000  CY   |      17.25000      169050.00|      17.25000      169050.00|      17.25000      169050.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          1670.000  CY   |       9.20000       15364.00|       9.20000       15364.00|       9.20000       15364.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070         20510.000  CY   |       6.35000      130238.50|       6.35000      130238.50|       6.35000      130238.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          3961.000  CY   |       8.20000       32480.20|       8.20000       32480.20|       8.20000       32480.20 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2111-8174100         80415.000  SY   |       4.80000      385992.00|       4.95000      398054.25|       4.95000      398054.25 
  GRANULAR SUBBASE                        |                             |                             | 
0060 2113-0001100         80415.000  SY   |       1.50000      120622.50|       1.50000      120622.50|       1.50000      120622.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2121-7425020          2100.000  TON  |      18.35000       38535.00|      18.35000       38535.00|      18.35000       38535.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2122-5190007         35185.000  SY   |      22.59000      794829.15|      22.59000      794829.15|      25.00000      879625.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0090 2123-7450000           421.390  STA  |     175.00000       73743.25|     175.00000       73743.25|     175.00000       73743.25 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2125-2225050            15.000  STA  |     400.00000        6000.00|     400.00000        6000.00|     400.00000        6000.00 
  RESHAPING DITCHES                       |                             |                             | 
0110 2212-0475095             3.400  MILE |   13500.00000       45900.00|   13500.00000       45900.00|   13500.00000       45900.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0120 2212-5070310          1125.800  SY   |      99.22000      111701.88|      99.22000      111701.88|      99.22000      111701.88 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330           163.000  EACH |     186.56000       30409.28|     186.56000       30409.28|     186.56000       30409.28 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2212-5075001            20.000  TON  |     362.20000        7244.00|     362.20000        7244.00|     362.20000        7244.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0150 2214-5145150          5500.000  SY   |       7.25000       39875.00|       7.25000       39875.00|       7.25000       39875.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2301-1004105         66369.400  SY   |      30.19000     2003692.19|      30.19000     2003692.19|      32.50000     2157005.50 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10.5 IN.                    |                             |                             | 
0170 2301-7000110         59732.000  EACH |       1.00000       59732.00|       1.00000       59732.00|       1.00000       59732.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE099               |(   3  ) ST780 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP., LLC.     |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2301-7000120         53096.000  EACH |       1.00000       53096.00|       1.00000       53096.00|       1.00000       53096.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
0190 2303-0052500          6797.000  TON  |      42.70000      290231.90|      42.70000      290231.90|      42.70000      290231.90 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0053502          6298.000  TON  |      47.65000      300099.70|      47.65000      300099.70|      47.65000      300099.70 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0210 2303-0246422           786.000  TON  |     584.00000      459024.00|     584.00000      459024.00|     584.00000      459024.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0220 2303-6911000                    LUMP |    1785.00000        1785.00|    1785.00000        1785.00|    1785.00000        1785.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2303-7000610          6548.000  EACH |       1.00000        6548.00|       1.00000        6548.00|       1.00000        6548.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0240 2303-7000620          6548.000  EACH |       1.00000        6548.00|       1.00000        6548.00|       1.00000        6548.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2304-0100000          7030.000  SY   |      45.25000      318107.50|      45.25000      318107.50|      38.00000      267140.00 
  DETOUR PAVEMENT                         |                             |                             | 
0260 2317-7000110         49777.000  EACH |       1.00000       49777.00|       1.00000       49777.00|       1.00000       49777.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0270 2317-7000120         17320.000  EACH |       1.00000       17320.00|       1.00000       17320.00|       1.00000       17320.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0280 2401-6750001                    LUMP |   67700.00000       67700.00|   67700.00000       67700.00|   67700.00000       67700.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0290 2417-2307036           220.000  LF   |      82.40000       18128.00|      82.40000       18128.00|      92.00000       20240.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE099               |(   3  ) ST780 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP., LLC.     |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2417-5895018             4.000  EACH |    1338.00000        5352.00|    1338.00000        5352.00|    1200.00000        4800.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0310 2422-1723018           440.000  LF   |      27.85000       12254.00|      27.85000       12254.00|      25.00000       11000.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0320 2502-8212034          3175.000  LF   |       6.95000       22066.25|       6.95000       22066.25|       6.95000       22066.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2502-8220196            30.000  EACH |     260.00000        7800.00|     260.00000        7800.00|     260.00000        7800.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0340 2505-4008120           212.000  LF   |      10.00000        2120.00|       5.00000        1060.00|       5.00000        1060.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0350 2505-4008300           300.000  LF   |      25.00000        7500.00|       5.00000        1500.00|      19.00000        5700.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4021700             4.000  EACH |    2500.00000       10000.00|    2650.00000       10600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2510-6745850        104072.000  SY   |       1.30000      135293.60|       1.45000      150904.40|       1.30000      135293.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2518-6910000            11.000  EACH |     175.00000        1925.00|     100.00000        1100.00|     175.00000        1925.00 

  SAFETY CLOSURE                          |                             |                             | 
0390 2524-6765014             4.000  EACH |      45.00000         180.00|     125.00000         500.00|      45.00000         180.00 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0400 2524-6765015           124.000  EACH |      42.00000        5208.00|      50.00000        6200.00|      42.00000        5208.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0410 2526-8285000                    LUMP |   17250.00000       17250.00|   20000.00000       20000.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263109          2086.710  STA  |      10.50000       21910.46|      11.00000       22953.81|      10.35000       21597.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263131           197.600  STA  |     145.00000       28652.00|     116.00000       22921.60|     145.00000       28652.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0440 2527-9263137            16.000  EACH |      95.00000        1520.00|     125.00000        2000.00|      95.00000        1520.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0450 2527-9263180           572.000  STA  |      34.25000       19591.00|      15.90000        9094.80|      34.25000       19591.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0460 2527-9263190            16.000  EACH |      45.00000         720.00|     110.00000        1760.00|      45.00000         720.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0470 2528-8400048           450.000  LF   |      12.50000        5625.00|      13.25000        5962.50|      12.50000        5625.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE099               |(   3  ) ST780 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP., LLC.     |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2528-8400157             8.000  EACH |    2650.00000       21200.00|    3000.00000       24000.00|    2600.00000       20800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0490 2528-8445110                    LUMP |   82500.00000       82500.00|   71500.00000       71500.00|   70000.00000       70000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-9109020          7921.000  LF   |       6.65000       52674.65|       6.50000       51486.50|       6.65000       52674.65 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0510 2528-9290050           360.000  CDAY |      42.00000       15120.00|      60.00000       21600.00|      42.00000       15120.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0520 2529-2242320             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  CT JOINT                                |                             |                             | 
0530 2533-4980005                    LUMP |  307165.00000      307165.00|  329700.00000      329700.00|  425000.00000      425000.00 
  MOBILIZATION                            |                             |                             | 
0540 2551-0000110             2.000  EACH |     825.00000        1650.00|    1100.00000        2200.00|     850.00000        1700.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0550 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0560 2601-2636043            10.000  ACRE |     648.00000        6480.00|     800.00000        8000.00|     648.00000        6480.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0570 2601-2638352          3703.000  SQ   |      13.00000       48139.00|      14.00000       51842.00|      13.00000       48139.00 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0580 2601-2642100            10.000  ACRE |     487.00000        4870.00|     400.00000        4000.00|     487.00000        4870.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2602-0000020           800.000  LF   |       1.90000        1520.00|       1.70000        1360.00|       1.90000        1520.00 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030           960.000  LF   |       1.90000        1824.00|       2.00000        1920.00|       1.90000        1824.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000071          1760.000  LF   |       0.15000         264.00|       1.00000        1760.00|       0.15000         264.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0620 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0630 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,513,148.01|           $     6,550,234.16|           $     6,815,219.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,513,148.01|           $     6,550,234.16|           $     6,815,219.91 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) MA225               |(   5  ) CR334               |(      ) 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071          9800.000  CY   |      19.00000      186200.00|      17.25000      169050.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          1670.000  CY   |       9.20000       15364.00|       9.20000       15364.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070         20510.000  CY   |       6.35000      130238.50|       6.35000      130238.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          3961.000  CY   |       8.20000       32480.20|       8.20000       32480.20| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2111-8174100         80415.000  SY   |       3.70000      297535.50|       4.95000      398054.25| 
  GRANULAR SUBBASE                        |                             |                             | 
0060 2113-0001100         80415.000  SY   |       1.25000      100518.75|       1.50000      120622.50| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2121-7425020          2100.000  TON  |      21.15000       44415.00|      18.35000       38535.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2122-5190007         35185.000  SY   |      23.00000      809255.00|      26.50000      932402.50| 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0090 2123-7450000           421.390  STA  |     175.00000       73743.25|     175.00000       73743.25| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2125-2225050            15.000  STA  |     400.00000        6000.00|     400.00000        6000.00| 
  RESHAPING DITCHES                       |                             |                             | 
0110 2212-0475095             3.400  MILE |   13500.00000       45900.00|   13500.00000       45900.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0120 2212-5070310          1125.800  SY   |      99.22000      111701.88|      99.22000      111701.88| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330           163.000  EACH |     186.56000       30409.28|     186.56000       30409.28| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2212-5075001            20.000  TON  |     362.20000        7244.00|     362.20000        7244.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0150 2214-5145150          5500.000  SY   |       7.25000       39875.00|       7.25000       39875.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2301-1004105         66369.400  SY   |      37.00000     2455667.80|      39.35000     2611635.89| 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10.5 IN.                    |                             |                             | 
0170 2301-7000110         59732.000  EACH |       1.00000       59732.00|       1.00000       59732.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(   5  ) CR334               |(      ) 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2301-7000120         53096.000  EACH |       1.00000       53096.00|       1.00000       53096.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
0190 2303-0052500          6797.000  TON  |      42.70000      290231.90|      42.70000      290231.90| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0053502          6298.000  TON  |      47.65000      300099.70|      47.65000      300099.70| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0210 2303-0246422           786.000  TON  |     584.00000      459024.00|     584.00000      459024.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0220 2303-6911000                    LUMP |    1785.00000        1785.00|    1785.00000        1785.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2303-7000610          6548.000  EACH |       1.00000        6548.00|       1.00000        6548.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0240 2303-7000620          6548.000  EACH |       1.00000        6548.00|       1.00000        6548.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2304-0100000          7030.000  SY   |      48.00000      337440.00|      45.25000      318107.50| 
  DETOUR PAVEMENT                         |                             |                             | 
0260 2317-7000110         49777.000  EACH |       1.00000       49777.00|       1.00000       49777.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0270 2317-7000120         17320.000  EACH |       1.00000       17320.00|       1.00000       17320.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0280 2401-6750001                    LUMP |   70000.00000       70000.00|   67700.00000       67700.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0290 2417-2307036           220.000  LF   |      82.40000       18128.00|      82.40000       18128.00| 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(   5  ) CR334               |(      ) 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2417-5895018             4.000  EACH |    1338.00000        5352.00|    1338.00000        5352.00| 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0310 2422-1723018           440.000  LF   |      27.85000       12254.00|      27.85000       12254.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0320 2502-8212034          3175.000  LF   |       6.95000       22066.25|       7.40000       23495.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2502-8220196            30.000  EACH |     260.00000        7800.00|     215.00000        6450.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0340 2505-4008120           212.000  LF   |       5.00000        1060.00|       5.00000        1060.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0350 2505-4008300           300.000  LF   |       5.00000        1500.00|       5.00000        1500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4021700             4.000  EACH |    2650.00000       10600.00|    2650.00000       10600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2510-6745850        104072.000  SY   |       1.80000      187329.60|       1.30000      135293.60| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2518-6910000            11.000  EACH |     100.00000        1100.00|     100.00000        1100.00| 

  SAFETY CLOSURE                          |                             |                             | 
0390 2524-6765014             4.000  EACH |     125.00000         500.00|      35.00000         140.00| 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0400 2524-6765015           124.000  EACH |      50.00000        6200.00|      35.00000        4340.00| 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0410 2526-8285000                    LUMP |   15000.00000       15000.00|   20000.00000       20000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263109          2086.710  STA  |      11.00000       22953.81|      11.00000       22953.81| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263131           197.600  STA  |     116.00000       22921.60|     116.00000       22921.60| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0440 2527-9263137            16.000  EACH |     125.00000        2000.00|     125.00000        2000.00| 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0450 2527-9263180           572.000  STA  |      15.90000        9094.80|      15.90000        9094.80| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0460 2527-9263190            16.000  EACH |     110.00000        1760.00|     110.00000        1760.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0470 2528-8400048           450.000  LF   |      13.25000        5962.50|      13.25000        5962.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-0307-166                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(   5  ) CR334               |(      ) 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2528-8400157             8.000  EACH |    2600.00000       20800.00|    2600.00000       20800.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0490 2528-8445110                    LUMP |   71500.00000       71500.00|   80000.00000       80000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-9109020          7921.000  LF   |       6.50000       51486.50|       6.50000       51486.50| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0510 2528-9290050           360.000  CDAY |      60.00000       21600.00|      60.00000       21600.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0520 2529-2242320             4.000  EACH |     125.00000         500.00|     125.00000         500.00| 
  CT JOINT                                |                             |                             | 
0530 2533-4980005                    LUMP |  490000.00000      490000.00|  375000.00000      375000.00| 
  MOBILIZATION                            |                             |                             | 
0540 2551-0000110             2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0550 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 
  MULCHING                                |                             |                             | 
0560 2601-2636043            10.000  ACRE |     648.00000        6480.00|     648.00000        6480.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0570 2601-2638352          3703.000  SQ   |      13.00000       48139.00|      13.00000       48139.00| 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0580 2601-2642100            10.000  ACRE |     487.00000        4870.00|     487.00000        4870.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2602-0000020           800.000  LF   |       1.90000        1520.00|       1.90000        1520.00| 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030           960.000  LF   |       1.90000        1824.00|       1.90000        1824.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000071          1760.000  LF   |       0.15000         264.00|       0.15000         264.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0620 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0630 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,123,415.82|           $     7,322,814.16|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,123,415.82|           $     7,322,814.16|           $ 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  57-1205-601                 Primary County:  LINN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SCHMITT, DAVE CONSTR. CO., INC 
Contract Period:   25 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  SRTS-U-1205(601)--8U-57 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  LINN               Prj Awd Amt: $171,210.40 
          Route:  VARIOUS ROUTES 
       Location:  IN THE CITY OF CENTER POINT, PCC SIDEWALK 
                  PALO ROAD, MAIDEN STREET & TRADER STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC200          DAVE SCHMITT CONSTRUCTION. CO., INC.                                       $    171,210.40     100.00  % 
   2   RA260          RATHJE CONSTRUCTION CO.                                                    $    198,274.45     115.80  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    200,671.63     117.20  % 
   4   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    206,333.90     120.51  % 
   5   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    239,494.00     139.88  % 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC200               |(   2  ) RA260               |(   3  ) TS020 
                                          |SCHMITT, DAVE CONSTR. CO., I |RATHJE CONSTRUCTION CO.      |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425070           440.000  TON  |      19.95000        8778.00|      25.00000       11000.00|      25.50000       11220.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           460.000  CY   |      13.00000        5980.00|      30.00000       13800.00|      12.95000        5957.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           325.000  CY   |      13.00000        4225.00|      25.00000        8125.00|      12.95000        4208.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-7100400             2.000  EACH |     270.00000         540.00|     265.00000         530.00|     345.00000         690.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0050 2303-0000100            18.000  TON  |     405.00000        7290.00|     151.00000        2718.00|     230.00000        4140.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0060 2315-8275025             8.000  TON  |      27.35000         218.80|      45.00000         360.00|      28.30000         226.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745357             1.000  EACH |     425.00000         425.00|     500.00000         500.00|    2600.00000        2600.00 
  REMOVAL OF CONCRETE FOUNDATIONS, AS PER |                             |                             | 
  PLAN                                    |                             |                             | 

0080 2416-0100012             2.000  EACH |     765.00000        1530.00|     875.00000        1750.00|     860.00000        1720.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0090 2422-0360000             2.000  EACH |      90.00000         180.00|     360.00000         720.00|     520.00000        1040.00 
  UNCLASSIFIED APRONS, 12 IN. DIA.        |                             |                             | 
0100 2422-0360024             1.000  EACH |     340.00000         340.00|     525.00000         525.00|     575.00000         575.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0110 2431-0000100            67.000  SF   |      74.10000        4964.70|      73.00000        4891.00|     115.00000        7705.00 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0120 2435-0140200             1.000  EACH |    3860.00000        3860.00|    3700.00000        3700.00|    7580.00000        7580.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0130 2435-0250100             2.000  EACH |    1995.00000        3990.00|    1675.00000        3350.00|    2660.00000        5320.00 
  INTAKE, SW-501                          |                             |                             | 
0140 2435-0251218             1.000  EACH |     705.00000         705.00|    1200.00000        1200.00|    2020.00000        2020.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 

0150 2435-0600010             1.000  EACH |     635.00000         635.00|    1050.00000        1050.00|     920.00000         920.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2435-0700020             1.000  EACH |     800.00000         800.00|     500.00000         500.00|     810.00000         810.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0170 2502-8212206           181.000  LF   |      20.00000        3620.00|      20.00000        3620.00|      20.40000        3692.40 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC200               |(   2  ) RA260               |(   3  ) TS020 
                                          |SCHMITT, DAVE CONSTR. CO., I |RATHJE CONSTRUCTION CO.      |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220193             2.000  EACH |      88.00000         176.00|     115.00000         230.00|     300.00000         600.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0190 2502-8221006             2.000  EACH |     535.00000        1070.00|     600.00000        1200.00|     185.00000         370.00 
  SUBDRAIN RISER, 6 IN., AS PER PLAN      |                             |                             | 

0200 2503-0111012            24.000  LF   |      41.00000         984.00|      56.00000        1344.00|      56.35000        1352.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 
0210 2503-0111024            48.000  LF   |      60.00000        2880.00|      78.00000        3744.00|      74.80000        3590.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  24 IN.                                  |                             |                             | 
0220 2503-0114212           262.000  LF   |      58.00000       15196.00|      53.00000       13886.00|      52.50000       13755.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0230 2503-0200036            33.000  LF   |      18.00000         594.00|      14.25000         470.25|      22.15000         730.95 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0240 2511-6745900            77.000  SY   |       4.20000         323.40|      11.00000         847.00|      10.45000         804.65 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0250 2511-7526005          1341.000  SY   |      36.55000       49013.55|      30.20000       40498.20|      34.75000       46599.75 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0260 2511-7526006            67.000  SY   |      46.35000        3105.45|      36.00000        2412.00|      41.40000        2773.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528101           208.000  SF   |      23.35000        4856.80|      25.00000        5200.00|      28.75000        5980.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0280 2512-1725256           358.000  LF   |      19.45000        6963.10|      20.50000        7339.00|      23.55000        8430.90 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0290 2515-2475006           108.000  SY   |      41.50000        4482.00|      36.00000        3888.00|      41.40000        4471.20 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           119.000  SY   |       5.10000         606.90|      24.00000        2856.00|      15.65000        1862.35 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0310 2524-6765010             8.000  EACH |      60.00000         480.00|      95.00000         760.00|     172.50000        1380.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0320 2524-9276010           120.000  LF   |      10.05000        1206.00|      10.00000        1200.00|      14.40000        1728.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0330 2524-9276021            12.000  EACH |      40.10000         481.20|      39.50000         474.00|      46.00000         552.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC200               |(   2  ) RA260               |(   3  ) TS020 
                                          |SCHMITT, DAVE CONSTR. CO., I |RATHJE CONSTRUCTION CO.      |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2524-9290006             2.000  EACH |     180.00000         360.00|     175.00000         350.00|     172.50000         345.00 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 
0350 2524-9325005           165.000  SF   |      21.80000        3597.00|      21.50000        3547.50|      36.80000        6072.00 
  TYPE A SIGNS, GALVANIZED STEEL          |                             |                             | 

0360 2524-9325150            12.000  EACH |     110.00000        1320.00|     105.00000        1260.00|     120.75000        1449.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0370 2527-9263109             3.300  STA  |     215.00000         709.50|     215.00000         709.50|     224.75000         741.68 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    3755.00000        3755.00|    3700.00000        3700.00|    3100.00000        3100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |   12665.00000       12665.00|   40000.00000       40000.00|   30200.00000       30200.00 
  MOBILIZATION                            |                             |                             | 
0400 2554-0214000             1.000  EACH |    4949.00000        4949.00|    3000.00000        3000.00|    1725.00000        1725.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0410 2601-2636041             0.300  ACRE |    8120.00000        2436.00|    1000.00000         300.00|    1150.00000         345.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0420 2602-0000306            60.000  LF   |      10.15000         609.00|       2.00000         120.00|       2.30000         138.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
0430 2610-0000140             2.000  EACH |     155.00000         310.00|     300.00000         600.00|     575.00000        1150.00 
  SHRUB, TRANSPLANTING                    |                             |                             | 
     SECTION TOTALS                       |           $       171,210.40|           $       198,274.45|           $       200,671.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       171,210.40|           $       198,274.45|           $       200,671.63 
==================================================================================================================================== 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) RI037               |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |RICKLEFS EXCAVATING, LTD.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425070           440.000  TON  |      19.50000        8580.00|      25.00000       11000.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           460.000  CY   |      40.00000       18400.00|      15.00000        6900.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           325.000  CY   |      21.50000        6987.50|      15.00000        4875.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-7100400             2.000  EACH |     225.00000         450.00|     265.00000         530.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0050 2303-0000100            18.000  TON  |     165.00000        2970.00|     151.00000        2718.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0060 2315-8275025             8.000  TON  |      38.50000         308.00|      25.00000         200.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745357             1.000  EACH |    2420.00000        2420.00|     750.00000         750.00| 
  REMOVAL OF CONCRETE FOUNDATIONS, AS PER |                             |                             | 
  PLAN                                    |                             |                             | 

0080 2416-0100012             2.000  EACH |     720.00000        1440.00|    1200.00000        2400.00| 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0090 2422-0360000             2.000  EACH |     440.00000         880.00|     600.00000        1200.00| 
  UNCLASSIFIED APRONS, 12 IN. DIA.        |                             |                             | 
0100 2422-0360024             1.000  EACH |     635.75000         635.75|    1500.00000        1500.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0110 2431-0000100            67.000  SF   |      90.00000        6030.00|      45.00000        3015.00| 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0120 2435-0140200             1.000  EACH |    4825.00000        4825.00|    6000.00000        6000.00| 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0130 2435-0250100             2.000  EACH |    2300.00000        4600.00|    3400.00000        6800.00| 
  INTAKE, SW-501                          |                             |                             | 
0140 2435-0251218             1.000  EACH |     880.00000         880.00|    2600.00000        2600.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 

0150 2435-0600010             1.000  EACH |    1050.00000        1050.00|     600.00000         600.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2435-0700020             1.000  EACH |     875.00000         875.00|     800.00000         800.00| 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0170 2502-8212206           181.000  LF   |      14.25000        2579.25|      14.00000        2534.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) RI037               |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |RICKLEFS EXCAVATING, LTD.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220193             2.000  EACH |     375.00000         750.00|     325.00000         650.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0190 2502-8221006             2.000  EACH |     360.00000         720.00|     300.00000         600.00| 
  SUBDRAIN RISER, 6 IN., AS PER PLAN      |                             |                             | 

0200 2503-0111012            24.000  LF   |      35.25000         846.00|      70.00000        1680.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 
0210 2503-0111024            48.000  LF   |      46.00000        2208.00|      85.00000        4080.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  24 IN.                                  |                             |                             | 
0220 2503-0114212           262.000  LF   |      37.25000        9759.50|      39.00000       10218.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0230 2503-0200036            33.000  LF   |      14.25000         470.25|      10.00000         330.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0240 2511-6745900            77.000  SY   |      20.50000        1578.50|       8.00000         616.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0250 2511-7526005          1341.000  SY   |      33.50000       44923.50|      45.00000       60345.00| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0260 2511-7526006            67.000  SY   |      47.00000        3149.00|      50.00000        3350.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528101           208.000  SF   |      56.00000       11648.00|      38.00000        7904.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0280 2512-1725256           358.000  LF   |      35.65000       12762.70|      40.00000       14320.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0290 2515-2475006           108.000  SY   |      52.65000        5686.20|      60.00000        6480.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           119.000  SY   |      18.25000        2171.75|      10.00000        1190.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0310 2524-6765010             8.000  EACH |      60.00000         480.00|      95.00000         760.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0320 2524-9276010           120.000  LF   |      12.00000        1440.00|       9.90000        1188.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0330 2524-9276021            12.000  EACH |      51.75000         621.00|      39.50000         474.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1205-601                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) RI037               |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |RICKLEFS EXCAVATING, LTD.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2524-9290006             2.000  EACH |     200.00000         400.00|     175.00000         350.00| 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 
0350 2524-9325005           165.000  SF   |      25.00000        4125.00|      21.50000        3547.50| 
  TYPE A SIGNS, GALVANIZED STEEL          |                             |                             | 

0360 2524-9325150            12.000  EACH |     120.00000        1440.00|     105.00000        1260.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0370 2527-9263109             3.300  STA  |     240.00000         792.00|     215.00000         709.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    4200.00000        4200.00|    3700.00000        3700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |   19000.00000       19000.00|   58000.00000       58000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2554-0214000             1.000  EACH |    1000.00000        1000.00|    2500.00000        2500.00| 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0410 2601-2636041             0.300  ACRE |   38000.00000       11400.00|    1000.00000         300.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 
0420 2602-0000306            60.000  LF   |       4.20000         252.00|       2.00000         120.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
0430 2610-0000140             2.000  EACH |     300.00000         600.00|     200.00000         400.00| 
  SHRUB, TRANSPLANTING                    |                             |                             | 
     SECTION TOTALS                       |           $       206,333.90|           $       239,494.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,333.90|           $       239,494.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  66-C066-056                 Primary County:  MITCHELL 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WICKS CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  EDP-C066(056)--7Y-66 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  MITCHELL           Prj Awd Amt: $166,870.39 
          Route:  WAPSI GREAT W. TRAIL 
       Location:  SURFACING FROM 500TH ST THEN SOUTHEAST TO 
                  VALLEY AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $    166,870.39     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $    222,323.05     133.23  % 
   3   HO811          HOWREY CONSTRUCTION, INC.                                                  $    239,582.00     143.57  % 
   4   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    241,708.12     144.84  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    278,481.30     166.88  % 
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     Bid Order:  109                             Contract ID:  66-C066-056                   Primary County:  MITCHELL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) CR334               |(   3  ) HO811 
                                          |WICKS CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        |HOWREY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2111-8174100          7599.900  SY   |       6.26000       47575.37|       6.50000       49399.35|      11.00000       83598.90 
  GRANULAR SUBBASE                        |                             |                             | 

0020 2121-7425020           196.700  TON  |      38.00000        7474.60|      20.00000        3934.00|      40.00000        7868.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2127-6725020             1.000  STA  |    2000.00000        2000.00|    5000.00000        5000.00|    1000.00000        1000.00 
  RECONSTRUCTION OF ROADBED               |                             |                             | 
0040 2511-0302400          4342.700  SY   |      23.23000      100880.92|      31.00000      134623.70|      28.00000      121595.60 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0050 2511-0302600             7.100  SY   |      45.00000         319.50|      60.00000         426.00|      45.00000         319.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0060 2511-7528101            32.000  SF   |      35.00000        1120.00|      45.00000        1440.00|      50.00000        1600.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0070 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    2200.00000        2200.00|    2200.00000        2200.00|    3000.00000        3000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       166,870.39|           $       222,323.05|           $       239,582.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       166,870.39|           $       222,323.05|           $       239,582.00 
==================================================================================================================================== 
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     Bid Order:  109                             Contract ID:  66-C066-056                   Primary County:  MITCHELL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2111-8174100          7599.900  SY   |       7.50000       56999.25|      12.00000       91198.80| 
  GRANULAR SUBBASE                        |                             |                             | 

0020 2121-7425020           196.700  TON  |      50.00000        9835.00|      83.00000       16326.10| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2127-6725020             1.000  STA  |   10000.00000       10000.00|    2500.00000        2500.00| 
  RECONSTRUCTION OF ROADBED               |                             |                             | 
0040 2511-0302400          4342.700  SY   |      29.95000      130063.87|      32.00000      138966.40| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0050 2511-0302600             7.100  SY   |     100.00000         710.00|     100.00000         710.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0060 2511-7528101            32.000  SF   |      50.00000        1600.00|      40.00000        1280.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0070 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    2200.00000        2200.00|    2200.00000        2200.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   30000.00000       30000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       241,708.12|           $       278,481.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       241,708.12|           $       278,481.30|           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  77-1945-807                 Primary County:  POLK 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   TK CONCRETE, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  TAP-T-1945(807)--8V-77 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POLK               Prj Awd Amt: $389,716.50 
          Route:  56TH ST 
       Location:  IN THE CITY OF DES MOINES, WAVELAND TRAIL: 
                  FROM I-235 TO UNI VERSITY AVE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      TK CONCRETE, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $    389,716.50     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    418,248.25     107.32  % 
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     Bid Order:  110                             Contract ID:  77-1945-807                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) AB112               |(      ) 
                                          |TK CONCRETE, INC.            |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   20000.00000        2000.00|  140000.00000       14000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           900.000  TON  |      22.50000       20250.00|      23.00000       20700.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1050.000  CY   |      22.00000       23100.00|      23.00000       24150.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           400.000  CY   |      20.00000        8000.00|      51.00000       20400.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2431-0000100           320.000  SF   |      42.50000       13600.00|      32.00000       10240.00| 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0060 2435-0250500             3.000  EACH |    8500.00000       25500.00|    6200.00000       18600.00| 
  INTAKE, SW-505                          |                             |                             | 
0070 2435-0250600             2.000  EACH |    9000.00000       18000.00|    7100.00000       14200.00| 
  INTAKE, SW-506                          |                             |                             | 
0080 2435-0251224             1.000  EACH |    5000.00000        5000.00|    1400.00000        1400.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0090 2435-0600010             2.000  EACH |    1000.00000        2000.00|     520.00000        1040.00| 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2502-8220193             6.000  EACH |     400.00000        2400.00|     360.00000        2160.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0110 2503-0114215            23.000  LF   |     125.00000        2875.00|      57.00000        1311.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0120 2510-6745850          1400.000  SY   |      12.50000       17500.00|      15.00000       21000.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2510-6750600             5.000  EACH |    1000.00000        5000.00|     780.00000        3900.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0140 2511-0302600          3260.000  SY   |      35.00000      114100.00|      37.50000      122250.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 

0150 2511-0310100            28.000  STA  |     300.00000        8400.00|     340.00000        9520.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0160 2511-7528101           124.000  SF   |      35.00000        4340.00|      32.00000        3968.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0170 2519-1002072           954.000  LF   |      18.00000       17172.00|      16.75000       15979.50| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  110                             Contract ID:  77-1945-807                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) AB112               |(      ) 
                                          |TK CONCRETE, INC.            |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2519-4200120           954.000  LF   |       4.00000        3816.00|       2.75000        2623.50| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0190 2524-9275100            50.000  LF   |      27.50000        1375.00|      22.00000        1100.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 

  X 4 IN.                                 |                             |                             | 
0200 2524-9325001            11.000  SF   |      25.00000         275.00|      20.00000         220.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0210 2528-8445110                    LUMP |    4700.00000        4700.00|    3700.00000        3700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   57000.00000       57000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999005             9.000  EACH |     750.00000        6750.00|     500.00000        4500.00| 
  ('EACH' ITEM) TRAFFIC DIRC. - UNIFORMED |                             |                             | 
  POLICE OFFICER                          |                             |                             | 
0240 2599-9999009           625.000  LF   |       5.00000        3125.00|       2.25000        1406.25| 
  ('LINEAR FEET' ITEM) TREE PROCTECTION   |                             |                             | 
  FENCE                                   |                             |                             | 
0250 2599-9999010                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00| 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 

0260 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00| 
  MULCHING                                |                             |                             | 
0270 2601-2636044             1.500  ACRE |    1145.00000        1717.50|    2500.00000        3750.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2601-2638352           120.000  SQ   |      16.25000        1950.00|      10.00000        1200.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0290 2601-2642120             1.500  ACRE |    1475.00000        2212.50|    1000.00000        1500.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0300 2601-2643412            23.000  SQ   |      52.00000        1196.00|     110.00000        2530.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0310 2602-0000020          1525.000  LF   |       2.00000        3050.00|       1.50000        2287.50| 
  SILT FENCE                              |                             |                             | 
0320 2602-0000071          1525.000  LF   |       0.50000         762.50|       0.50000         762.50| 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0330 2602-0000306          2600.000  LF   |       2.30000        5980.00|       2.50000        6500.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0340 2602-0000350          2600.000  LF   |       0.20000         520.00|       0.50000        1300.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  77-1945-807                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) AB112               |(      ) 
                                          |TK CONCRETE, INC.            |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       389,716.50|           $       418,248.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       389,716.50|           $       418,248.25|           $ 
==================================================================================================================================== 
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     Bid  Order:  112                         Contract ID:  97-0753-706                 Primary County:  WOODBURY 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MP-075-3(706)97--76-97 
      Work Type:  BRIDGE APPROACH REPAIR 
         County:  WOODBURY           Prj Awd Amt: $189,748.95 
          Route:  U.S. 75 
       Location:  AT THE OUTER DRIVE N / 28TH STREET 
                  INTERCHANGE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    189,748.95     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    201,369.40     106.12  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    202,388.40     106.66  % 
   4   DO140          DORMARK CONSTRUCTION CO.                                                   $    238,148.70     125.50  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    241,991.00     127.53  % 
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     Bid Order:  112                             Contract ID:  97-0753-706                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CR120               |(   3  ) GO020 
                                          |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 398; REPAIRS TO A DUAL 238'-0 X 40' PPCB BRIDGES 
                                          |                             |                             | 
0010 2122-5190007           155.600  SY   |     130.43000       20294.91|     140.00000       21784.00|     100.00000       15560.00 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0020 2301-0690250           513.800  SY   |     184.30000       94693.34|     210.00000      107898.00|     195.00000      100191.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0030 2510-6745850           657.800  SY   |      35.00000       23023.00|      18.00000       11840.40|      18.00000       11840.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0040 2527-9263109            83.100  STA  |      44.00000        3656.40|      40.00000        3324.00|      40.00000        3324.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             8.000  EACH |     137.00000        1096.00|     125.00000        1000.00|     125.00000        1000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2527-9263180            83.100  STA  |      33.00000        2742.30|      30.00000        2493.00|      30.00000        2493.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0070 2527-9263190             8.000  EACH |     121.00000         968.00|     110.00000         880.00|     110.00000         880.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0080 2528-8400048          1000.000  LF   |       8.80000        8800.00|       8.00000        8000.00|       8.00000        8000.00 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2528-8445110                    LUMP |    6500.00000        6500.00|    5500.00000        5500.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2529-5070110            20.000  SY   |     140.00000        2800.00|     150.00000        3000.00|     135.00000        2700.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120             1.000  EACH |     325.00000         325.00|    1100.00000        1100.00|     500.00000         500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            20.000  SY   |      30.00000         600.00|      60.00000        1200.00|      50.00000        1000.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8174050             1.000  EACH |     300.00000         300.00|     150.00000         150.00|     300.00000         300.00 
  PATCH SUBDRAIN                          |                             |                             | 
0140 2529-8201000             1.000  EACH |     750.00000         750.00|     200.00000         200.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0150 2533-4980005                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   35000.00000       35000.00 

  MOBILIZATION                            |                             |                             | 
0160 2551-0000130             2.000  EACH |    6600.00000       13200.00|    6500.00000       13000.00|    6000.00000       12000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
     SECTION TOTALS                       |           $       189,748.95|           $       201,369.40|           $       202,388.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       189,748.95|           $       201,369.40|           $       202,388.40 
==================================================================================================================================== 
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     Bid Order:  112                             Contract ID:  97-0753-706                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DO140               |(   5  ) AB112               |(      ) 
                                          |DORMARK CONSTRUCTION CO.     |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 398; REPAIRS TO A DUAL 238'-0 X 40' PPCB BRIDGES 
                                          |                             |                             | 
0010 2122-5190007           155.600  SY   |     150.63000       23438.03|     100.00000       15560.00| 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 

0020 2301-0690250           513.800  SY   |     231.39000      118888.18|     250.00000      128450.00| 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0030 2510-6745850           657.800  SY   |      45.26000       29772.03|      30.00000       19734.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0040 2527-9263109            83.100  STA  |      75.00000        6232.50|      40.00000        3324.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             8.000  EACH |     150.00000        1200.00|     125.00000        1000.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2527-9263180            83.100  STA  |      75.00000        6232.50|      30.00000        2493.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0070 2527-9263190             8.000  EACH |     150.00000        1200.00|     110.00000         880.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0080 2528-8400048          1000.000  LF   |      10.00000       10000.00|       8.00000        8000.00| 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2528-8445110                    LUMP |    3735.00000        3735.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2529-5070110            20.000  SY   |     157.39000        3147.80|     200.00000        4000.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120             1.000  EACH |    1528.40000        1528.40|    1000.00000        1000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            20.000  SY   |      36.28000         725.60|     100.00000        2000.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8174050             1.000  EACH |    2873.16000        2873.16|     500.00000         500.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0140 2529-8201000             1.000  EACH |     775.50000         775.50|     550.00000         550.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0150 2533-4980005                    LUMP |   13400.00000       13400.00|   35000.00000       35000.00| 

  MOBILIZATION                            |                             |                             | 
0160 2551-0000130             2.000  EACH |    7500.00000       15000.00|    6000.00000       12000.00| 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
     SECTION TOTALS                       |           $       238,148.70|           $       241,991.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       238,148.70|           $       241,991.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  01-0923-034                 Primary County:  ADAIR 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  STPN-092-3(34)--2J-01 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  ADAIR              Prj Awd Amt: $4,762,175.28 
          Route:  IOWA 92 
       Location:  FROM CASS CO. LINE E. TO IA. 25 IN 
                  GREENFIELD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  4,762,175.28     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  5,269,231.76     110.64  % 
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     Bid Order:  151                             Contract ID:  01-0923-034                   Primary County:  ADAIR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           235.400  CY   |      49.56000       11666.42|      75.00000       17655.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625001          2050.000  CY   |       3.00000        6150.00|      25.00000       51250.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070            72.100  CY   |      30.00000        2163.00|      75.00000        5407.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2121-7425020         35258.000  TON  |      18.70000      659324.60|      20.80000      733366.40| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           746.700  SY   |      41.06000       30659.50|      40.68000       30375.76| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-5070310           438.600  SY   |     144.00000       63158.40|     100.00000       43860.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            69.000  EACH |      91.00000        6279.00|     220.00000       15180.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-2713300          1755.200  CY   |       7.84000       13760.77|      13.16000       23098.43| 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0090 2213-8200000          2642.900  TON  |      30.14000       79657.01|      36.54000       96571.57| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2214-5145150         39259.000  SY   |       1.43000       56140.37|       1.32000       51821.88| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0032500         15709.100  TON  |      28.07000      440954.44|      33.44000      525312.30| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033504         20191.200  TON  |      32.72000      660656.06|      36.82000      743439.98| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          2313.200  TON  |     565.50000     1308114.60|     565.00000     1306958.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0140 2303-6911000                    LUMP |    2625.00000        2625.00|    4000.00000        4000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2318-1001100        165042.900  SY   |       1.64000      270670.36|       1.64000      270670.36| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0160 2318-1001220           544.600  TON  |     620.00000      337652.00|     620.00000      337652.00| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
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     Bid Order:  151                             Contract ID:  01-0923-034                   Primary County:  ADAIR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745650                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2402-2720100            18.000  CY   |      50.00000         900.00|      20.00000         360.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0190 2414-7200010             2.000  EACH |    4500.00000        9000.00|    4500.00000        9000.00| 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0200 2414-7200040             2.000  EACH |    5500.00000       11000.00|   10000.00000       20000.00| 
  SAFETY GRATE, TYPE 4, CULVERT           |                             |                             | 
0210 2416-0100024             2.000  EACH |    1650.00000        3300.00|    1800.00000        3600.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-1180024            32.000  LF   |     120.00000        3840.00|     150.00000        4800.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2505-4008120          1912.000  LF   |       3.00000        5736.00|       3.00000        5736.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0240 2505-4008300          1050.000  LF   |      17.00000       17850.00|      17.00000       17850.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0250 2505-4008400             8.000  EACH |    1700.00000       13600.00|    1700.00000       13600.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             8.000  EACH |     170.00000        1360.00|     170.00000        1360.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700            20.000  EACH |    1700.00000       34000.00|    1700.00000       34000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2507-6799000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  BANK SHAPING                            |                             |                             | 
0290 2507-8029000           400.500  TON  |      55.00000       22027.50|      35.00000       14017.50| 
  EROSION STONE                           |                             |                             | 
0300 2510-6745850            87.300  SY   |      20.00000        1746.00|     150.00000       13095.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2511-6745900           768.900  SY   |      20.00000       15378.00|      35.00000       26911.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0320 2511-7526004           288.900  SY   |      60.00000       17334.00|      95.00000       27445.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0330 2511-7526006           784.500  SY   |      66.00000       51777.00|      95.00000       74527.50| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7526008             7.700  SY   |      80.00000         616.00|      95.00000         731.50| 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0350 2511-7528101           796.000  SF   |      40.00000       31840.00|      35.00000       27860.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  151                             Contract ID:  01-0923-034                   Primary County:  ADAIR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2512-1725256           270.000  LF   |      40.00000       10800.00|     125.00000       33750.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0370 2515-2475006            65.100  SY   |      60.00000        3906.00|     150.00000        9765.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0380 2515-6745600           219.300  SY   |      20.00000        4386.00|      50.00000       10965.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2524-6765010             7.000  EACH |     125.00000         875.00|     125.00000         875.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0400 2527-9263109          9788.740  STA  |       7.21000       70576.82|       7.21000       70576.82| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2527-9263131             9.200  STA  |     109.38000        1006.30|     109.38000        1006.30| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0420 2527-9263180             3.800  STA  |     140.94000         535.57|     140.94000         535.57| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0430 2528-8400048          1600.000  LF   |      14.72000       23552.00|      14.72000       23552.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8400256             4.000  EACH |    2450.00000        9800.00|    2450.00000        9800.00| 

  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0450 2528-8445110                    LUMP |   22500.00000       22500.00|   21500.00000       21500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113           200.000  EACH |     335.00000       67000.00|     335.00000       67000.00| 
  FLAGGERS                                |                             |                             | 
0470 2528-8445115            90.000  EACH |     500.00000       45000.00|     500.00000       45000.00| 
  PILOT CARS                              |                             |                             | 
0480 2529-5070110           359.300  SY   |     146.00000       52457.80|     122.00000       43834.60| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0490 2529-5070120            45.000  EACH |      91.00000        4095.00|     270.00000       12150.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2529-8201000             8.000  EACH |     600.00000        4800.00|     450.00000        3600.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0510 2533-4980005                    LUMP |   66375.00000       66375.00|  168900.00000      168900.00| 

  MOBILIZATION                            |                             |                             | 
0540 2548-0000100          1195.100  STA  |       5.20000        6214.52|      10.50000       12548.55| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0550 2551-0000110             8.000  EACH |    1000.00000        8000.00|    1000.00000        8000.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0560 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
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     Bid Order:  151                             Contract ID:  01-0923-034                   Primary County:  ADAIR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0570 2599-9999005             5.000  EACH |    2000.00000       10000.00|    3000.00000       15000.00| 
  ('EACH' ITEM) CURB RAMP DRAINAGE        |                             |                             | 
  STRUCTURE                               |                             |                             | 
     SECTION TOTALS                       |           $     4,618,816.04|           $     5,125,872.52|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; 180'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0580 2401-6750001                    LUMP |    7205.25000        7205.25|    7205.25000        7205.25| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0590 2403-0100000             6.400  CY   |    3268.85000       20920.64|    3268.85000       20920.64| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0600 2404-7775005          1124.000  LB   |       1.83000        2056.92|       1.83000        2056.92| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        30,182.81|           $        30,182.81|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0314; 188'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0610 2401-6750001                    LUMP |    6330.05000        6330.05|    6330.05000        6330.05| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0620 2403-0100000             2.800  CY   |    4935.85000       13820.38|    4935.85000       13820.38| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0630 2404-7775005           513.000  LB   |       2.00000        1026.00|       2.00000        1026.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        21,176.43|           $        21,176.43|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0640 2303-7000610         18000.000  EACH |       1.00000       18000.00|       1.00000       18000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0650 2303-7000620         18000.000  EACH |       1.00000       18000.00|       1.00000       18000.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0660 2317-7000120         56000.000  EACH |       1.00000       56000.00|       1.00000       56000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        92,000.00|           $        92,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,762,175.28|           $     5,269,231.76|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  10-0207-039                 Primary County:  BUCHANAN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  NHSN-020-7(39)--2R-10 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  BUCHANAN           Prj Awd Amt: $245,283.47 
          Route:  U.S. 20 
       Location:  FROM JESUP E. TO INDEPENDENCE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $    245,283.47     100.00  % 
   2   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    269,465.25     109.85  % 
   3   HE020          HEARTLAND ASPHALT, INC.                                                    $    277,170.60     113.00  % 
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     Bid Order:  152                             Contract ID:  10-0207-039                   Primary County:  BUCHANAN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA812               |(   3  ) HE020 
                                          |ASPRO, INC.                  |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           859.200  TON  |      15.35000       13188.72|      15.35000       13188.72|      15.35000       13188.72 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2122-5500060          5091.600  SY   |      24.00000      122198.40|      28.24000      143786.78|      29.08000      148063.73 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300           848.600  CY   |      10.25000        8698.15|      10.25000        8698.15|      10.25000        8698.15 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2303-6911000                    LUMP |     400.00000         400.00|     810.00000         810.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2502-8212034         10700.000  LF   |       5.90000       63130.00|       5.90000       63130.00|       5.90000       63130.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2502-8220196            46.000  EACH |     210.00000        9660.00|     210.00000        9660.00|     210.00000        9660.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2528-8445110                    LUMP |   13250.00000       13250.00|    7390.00000        7390.00|   14850.00000       14850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    6500.00000        6500.00|   14198.00000       14198.00|   11100.00000       11100.00 

  MOBILIZATION                            |                             |                             | 
0090 2548-0000100           114.600  STA  |      27.00000        3094.20|      35.37000        4053.40|      30.00000        3438.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0100 2548-0000110           124.000  GAL  |      11.00000        1364.00|       6.05000         750.20|       8.00000         992.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0110 2555-0000010                    LUMP |    3800.00000        3800.00|    3800.00000        3800.00|    3800.00000        3800.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       245,283.47|           $       269,465.25|           $       277,170.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       245,283.47|           $       269,465.25|           $       277,170.60 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  36-2751-037                 Primary County:  FREMONT 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  STPN-275-1(37)--2J-36 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  FREMONT            Prj Awd Amt: $2,445,493.82 
          Route:  U.S. 275 
       Location:  FROM JUST N. OF CO. RD. J-24 N. THROUGH 
                  TABOR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,445,493.82     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,522,210.95     103.13  % 
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     Bid Order:  153                             Contract ID:  36-2751-037                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            19.000  UNIT |     300.00000        5700.00|     305.00000        5795.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000             5.000  CY   |      70.00000         350.00|      71.00000         355.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090            77.800  CY   |      15.00000        1167.00|      15.25000        1186.45| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425020          1989.500  TON  |      27.92000       55546.84|      25.00000       49737.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2212-0475095             6.000  MILE |     450.00000        2700.00|     500.00000        3000.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           326.200  SY   |     149.97000       48920.21|     153.00000       49908.60| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            27.000  EACH |     200.00000        5400.00|     205.00000        5535.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            50.000  TON  |     200.00000       10000.00|     150.00000        7500.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-2713300          3219.400  CY   |      12.52000       40306.89|      20.00000       64388.00| 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          6301.900  TON  |      38.98000      245648.06|      40.00000      252076.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150         96459.300  SY   |       0.75000       72344.48|       1.15000      110928.20| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0032500          6728.900  TON  |      34.48000      232012.47|      40.50000      272520.45| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033500         10235.300  TON  |      35.15000      359770.80|      41.50000      424764.95| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0140 2303-0245828          1465.800  TON  |     572.00000      838437.60|     500.00000      732900.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0150 2303-6911000                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2402-2720100           240.000  CY   |      30.00000        7200.00|      30.50000        7320.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0170 2414-7200010             3.000  EACH |    3650.00000       10950.00|    3700.00000       11100.00| 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  3 

 
     Bid Order:  153                             Contract ID:  36-2751-037                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100012             1.000  EACH |    1275.00000        1275.00|    1300.00000        1300.00| 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0190 2416-0100015             1.000  EACH |    1385.00000        1385.00|    1400.00000        1400.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0200 2416-0100018             3.000  EACH |     860.00000        2580.00|     900.00000        2700.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0210 2416-0100024             6.000  EACH |    1010.00000        6060.00|    1040.00000        6240.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100036             4.000  EACH |    2525.00000       10100.00|    2600.00000       10400.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100048             2.000  EACH |    3140.00000        6280.00|    3200.00000        6400.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0240 2416-1180048            12.000  LF   |     346.00000        4152.00|     350.00000        4200.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2417-0225012             1.000  EACH |     250.00000         250.00|     255.00000         255.00| 
  APRONS, METAL, 12 IN. DIA.              |                             |                             | 
0260 2417-0225024             1.000  EACH |     350.00000         350.00|     355.00000         355.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0270 2417-0330015             2.000  EACH |     770.00000        1540.00|     785.00000        1570.00| 
  APRONS, SAFETY SLOPE, 15 IN. DIA.       |                             |                             | 
0280 2417-0330018            35.000  EACH |     785.00000       27475.00|     800.00000       28000.00| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0290 2417-0330024            13.000  EACH |     830.00000       10790.00|     850.00000       11050.00| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0300 2417-0330030            10.000  EACH |    2220.00000       22200.00|    2300.00000       23000.00| 
  APRONS, SAFETY SLOPE, 30 IN. DIA.       |                             |                             | 
0310 2417-0330036             5.000  EACH |    2810.00000       14050.00|    2850.00000       14250.00| 
  APRONS, SAFETY SLOPE, 36 IN. DIA.       |                             |                             | 
0320 2417-1040024            71.000  LF   |      70.00000        4970.00|      71.00000        5041.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0330 2417-1040036             5.000  LF   |     150.00000         750.00|     155.00000         775.00| 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0340 2435-0600010            12.000  EACH |     500.00000        6000.00|     510.00000        6120.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0350 2505-6000111          1430.000  LF   |      15.80000       22594.00|      15.20000       21736.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0360 2505-6000121            10.000  EACH |    2175.00000       21750.00|    1550.00000       15500.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
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     Bid Order:  153                             Contract ID:  36-2751-037                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2505-6000131             1.000  EACH |    2150.00000        2150.00|    1550.00000        1550.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0380 2507-3250005           272.200  SY   |       7.00000        1905.40|       7.10000        1932.62| 

  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-8029000           126.000  TON  |      90.00000       11340.00|      92.00000       11592.00| 
  EROSION STONE                           |                             |                             | 
0400 2510-6745850            85.200  SY   |      18.00000        1533.60|      18.50000        1576.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2511-6745900           105.000  SY   |      18.00000        1890.00|      18.50000        1942.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004            58.300  SY   |      90.00000        5247.00|      92.00000        5363.60| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0430 2511-7526006           128.900  SY   |      99.00000       12761.10|     101.00000       13018.90| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528101           176.000  SF   |      40.00000        7040.00|      41.00000        7216.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0450 2512-1725156            18.500  LF   |      60.00000        1110.00|      61.00000        1128.50| 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 

0460 2520-3350010             1.000  EACH |    5000.00000        5000.00|    1000.00000        1000.00| 
  FIELD LABORATORY                        |                             |                             | 
0470 2524-9100030             3.000  EACH |     150.00000         450.00|     205.00000         615.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0480 2524-9276021             3.000  EACH |     100.00000         300.00|     205.00000         615.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0490 2527-9263109          3128.850  STA  |       8.90000       27846.77|      10.70000       33478.70| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0500 2527-9263137             4.000  EACH |     100.00000         400.00|     155.00000         620.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2528-8445110                    LUMP |    6500.00000        6500.00|   34000.00000       34000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-8445113           240.000  EACH |     335.00000       80400.00|     335.00000       80400.00| 
  FLAGGERS                                |                             |                             | 
0530 2528-8445115            60.000  EACH |     500.00000       30000.00|     500.00000       30000.00| 
  PILOT CARS                              |                             |                             | 
0540 2533-4980005                    LUMP |   87800.00000       87800.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  153                             Contract ID:  36-2751-037                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2548-0000100           557.800  STA  |       7.00000        3904.60|       5.10000        2844.78| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0560 2548-0000110           482.000  GAL  |       5.00000        2410.00|       5.00000        2410.00| 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0570 2602-0000030           500.000  LF   |      10.00000        5000.00|      10.20000        5100.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0580 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0590 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,400,493.82|           $     2,477,210.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEM 
                                          |                             |                             | 
0600 2303-7000610          8500.000  EACH |       1.00000        8500.00|       1.00000        8500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0610 2303-7000620          8500.000  EACH |       1.00000        8500.00|       1.00000        8500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0620 2317-7000120         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        45,000.00|           $        45,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,445,493.82|           $     2,522,210.95|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  154  1 
 

     Bid  Order:  154                         Contract ID:  45-0097-034                 Primary County:  HOWARD 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   80 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  NHSX-009-7(34)--3H-45                                  Project:  FM-C045(71)--55-45 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  HOWARD             Prj Awd Amt: $6,017,749.18           County:  HOWARD             Prj Awd Amt: $292,366.38 
          Route:  IOWA 9                                                   Route:  95TH ST 
       Location:  FROM ECL OF CRESCO E. TO 2 MILES E. OF                Location:  CRESCO ECL TO IA 139 
                  RIDGEWAY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  6,310,115.56     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  6,508,069.32     103.13  % 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-009-7(34)--3H-45 
                                          |                             |                             | 
0010 2102-0425070           862.300  TON  |      17.95000       15478.29|      17.50000       15090.25| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           643.500  CY   |      12.00000        7722.00|       8.00000        5148.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2105-8425015           222.000  CY   |       4.50000         999.00|       6.00000        1332.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020         31130.800  TON  |      14.35000      446726.98|      16.35000      508988.58| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000          1104.000  STA  |      65.00000       71760.00|      35.00000       38640.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2123-7450020             0.970  STA  |     900.00000         873.00|     500.00000         485.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0061 2125-2225050             4.800  STA  |     250.00000        1200.00|     250.00000        1200.00| 
  RESHAPING DITCHES                       |                             |                             | 
0070 2212-0475095            10.900  MILE |     175.00000        1907.50|     120.00000        1308.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1229.000  SY   |      91.38000      112306.02|      76.00000       93404.00| 

  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330            62.000  EACH |     105.00000        6510.00|     106.00000        6572.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2213-2713300          7740.300  CY   |       7.92000       61303.18|       8.27000       64012.28| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8201030         48498.800  SY   |       9.93000      481593.08|      10.50000      509237.40| 
  BASE WIDENING, 3 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2213-8201060           345.000  SY   |      25.55000        8814.75|      21.00000        7245.00| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0130 2214-5145150         20517.800  SY   |       2.50000       51294.50|       2.00000       41035.60| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-4875006            22.600  SY   |     100.00000        2260.00|     100.00000        2260.00| 

  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0150 2301-9091000             4.000  EACH |     700.00000        2800.00|     500.00000        2000.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0151 2303-0001000           790.000  TON  |      28.79000       22744.10|      33.83000       26725.70| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0160 2303-0041500           676.680  TON  |      30.10000       20368.07|      43.30000       29300.24| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0042500         36236.170  TON  |      28.70000     1039978.08|      31.25000     1132380.31| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0043504         19284.500  TON  |      28.48000      549222.56|      32.01000      617296.85| 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0190 2303-0245828          4112.750  TON  |     582.00000     2393620.50|     581.36000     2390988.34| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |    7820.00000        7820.00|    4050.00000        4050.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2303-7000610         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0220 2303-7000620         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0230 2312-8260051           850.000  TON  |      17.95000       15257.50|      16.35000       13897.50| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0240 2317-7000120         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0250 2319-1000000             2.410  MILE |    2292.00000        5523.72|    2292.00000        5523.72| 
  SLURRY LEVELING                         |                             |                             | 
0260 2319-4000000           220.100  GAL  |       3.75000         825.38|       3.75000         825.38| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0270 2401-6745356             1.000  EACH |     450.00000         450.00|     400.00000         400.00| 

  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0271 2401-6745650                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0280 2401-6750001                    LUMP |     750.00000         750.00|     750.00000         750.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0281 2416-0100018            83.000  EACH |     800.00000       66400.00|     800.00000       66400.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0282 2416-0100024            12.000  EACH |     900.00000       10800.00|    1000.00000       12000.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0101036            31.000  EACH |     695.00000       21545.00|     375.00000       11625.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 

  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0300 2416-0101136            13.000  EACH |     900.00000       11700.00|     650.00000        8450.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0301 2416-1160018            51.500  LF   |      53.50000        2755.25|      65.00000        3347.50| 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0302 2416-1160024             8.000  LF   |      73.50000         588.00|      80.00000         640.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1541036           336.000  LF   |      50.00000       16800.00|      35.00000       11760.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0320 2416-1541136           102.500  LF   |      75.00000        7687.50|      55.00000        5637.50| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  GREATER THAN 36 IN.                     |                             |                             | 
0321 2417-0225018             4.000  EACH |     270.00000        1080.00|     375.00000        1500.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0322 2417-0225024             8.000  EACH |     340.00000        2720.00|     475.00000        3800.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0323 2417-0225036             6.000  EACH |     650.00000        3900.00|     675.00000        4050.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0340 2422-0360018             6.000  EACH |     270.00000        1620.00|     375.00000        2250.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0400 2435-0600010             3.000  EACH |     675.00000        2025.00|     750.00000        2250.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0401 2499-6000100            35.000  LF   |      60.00000        2100.00|      50.00000        1750.00| 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 
0410 2502-8212034         11160.000  LF   |       5.90000       65844.00|       5.90000       65844.00| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8220196            44.000  EACH |     195.00000        8580.00|     195.00000        8580.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0421 2507-3250005             7.000  SY   |       4.00000          28.00|      10.00000          70.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0422 2507-8029000             2.300  TON  |     150.00000         345.00|     150.00000         345.00| 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2510-6745850           127.800  SY   |      20.00000        2556.00|      20.00000        2556.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0440 2511-0301600            50.800  SY   |      42.66000        2167.13|      40.00000        2032.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 

  IN.                                     |                             |                             | 
0450 2511-7528101            71.200  SF   |      70.00000        4984.00|      50.00000        3560.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0460 2512-1725256           176.200  LF   |      25.00000        4405.00|      25.00000        4405.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0470 2520-3350010             1.000  EACH |    3760.00000        3760.00|    3500.00000        3500.00| 
  FIELD LABORATORY                        |                             |                             | 
0480 2523-0000100             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00| 
  LIGHTING POLES                          |                             |                             | 
0490 2523-0000200           157.000  LF   |      20.00000        3140.00|      20.00000        3140.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0500 2523-0000310             1.000  EACH |     750.00000         750.00|     750.00000         750.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0510 2524-6765010             3.000  EACH |     100.00000         300.00|     275.00000         825.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0520 2527-9263109          5567.000  STA  |       8.85000       49267.95|       8.50000       47319.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0530 2527-9263137            42.000  EACH |     100.00000        4200.00|      80.00000        3360.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0540 2527-9270111          1201.800  STA  |      17.00000       20430.60|      15.65000       18808.17| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0550 2527-9270120            13.000  EACH |     100.00000        1300.00|      80.00000        1040.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0560 2528-8445110                    LUMP |   21700.00000       21700.00|   39510.00000       39510.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2528-8445113           180.000  EACH |     335.00000       60300.00|     335.00000       60300.00| 
  FLAGGERS                                |                             |                             | 

0580 2528-8445115            70.000  EACH |     500.00000       35000.00|     500.00000       35000.00| 
  PILOT CARS                              |                             |                             | 
0590 2529-2242304            68.000  EACH |      80.00000        5440.00|      75.00000        5100.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0600 2529-2242320             4.000  EACH |     120.00000         480.00|     110.00000         440.00| 
  CT JOINT                                |                             |                             | 
0610 2529-5070110           160.000  SY   |     108.00000       17280.00|     114.00000       18240.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2529-5070120             4.000  EACH |      90.00000         360.00|     106.00000         424.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0630 2529-8202000             4.000  EACH |     320.00000        1280.00|     500.00000        2000.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 

0640 2533-4980005                    LUMP |   65952.00000       65952.00|   93000.00000       93000.00| 
  MOBILIZATION                            |                             |                             | 
0650 2548-0000100           901.800  STA  |      11.85000       10686.33|       5.10000        4599.18| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0660 2548-0000110           976.900  GAL  |       4.60000        4493.74|       4.60000        4493.74| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0670 2548-0000310           510.500  STA  |      12.85000        6559.93|       8.50000        4339.25| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0680 2599-9999005             3.000  EACH |    3500.00000       10500.00|    3500.00000       10500.00| 
  ('EACH' ITEM) REMOVE AND REBUILD INTAKE |                             |                             | 
  RA-3, TOP ONL                           |                             |                             | 
0690 2601-2638352            87.030  SQ   |      18.00000        1566.54|      18.00000        1566.54| 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0700 2601-2643110            17.600  MGAL |      60.00000        1056.00|      60.00000        1056.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0710 2601-2643300             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0720 2602-0000020           850.000  LF   |       1.95000        1657.50|       1.95000        1657.50| 
  SILT FENCE                              |                             |                             | 
0730 2602-0000030           160.000  LF   |       3.00000         480.00|       3.00000         480.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0740 2602-0000071          1010.000  LF   |       0.75000         757.50|       0.75000         757.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0750 2602-0000101           202.000  LF   |       1.50000         303.00|       1.50000         303.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0760 2602-0000312           200.000  LF   |       2.85000         570.00|       2.85000         570.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0770 2602-0000320           200.000  LF   |       3.20000         640.00|       3.20000         640.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0780 2602-0000350           400.000  LF   |       1.00000         400.00|       1.00000         400.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0790 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0800 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,017,749.18|           $     6,223,467.53|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C045(71)--55-45 
                                          |                             |                             | 
0810 2121-7425020           563.800  TON  |      16.25000        9161.75|      18.07000       10187.87| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0820 2214-5145150           611.100  SY   |      10.54000        6440.99|       5.68000        3471.05| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0830 2303-0033500          2205.500  TON  |      30.43000       67113.37|      30.60000       67488.30| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0840 2303-0245828           132.300  TON  |     582.00000       76998.60|     581.36000       76913.93| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0850 2303-6911000                    LUMP |     700.00000         700.00|     150.00000         150.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0860 2303-9091010             3.000  EACH |     425.00000        1275.00|     350.00000        1050.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0870 2318-1001100         13856.100  SY   |       2.02000       27989.32|       2.02000       27989.32| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0880 2318-1001220            68.500  TON  |     627.00000       42949.50|     628.00000       43018.00| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0890 2520-3350010             1.000  EACH |    3500.00000        3500.00|     500.00000         500.00| 
  FIELD LABORATORY                        |                             |                             | 
0900 2526-8285000                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0910 2527-9263109           184.390  STA  |       8.85000        1631.85|       8.50000        1567.32| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0920 2528-8445110                    LUMP |    9600.00000        9600.00|    4050.00000        4050.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0930 2528-8445113            16.000  EACH |     335.00000        5360.00|     335.00000        5360.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  154                             Contract ID:  45-0097-034                   Primary County:  HOWARD 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) HE020               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2528-8445115             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00| 
  PILOT CARS                              |                             |                             | 
0950 2529-5070110            73.300  SY   |     220.00000       16126.00|     160.00000       11728.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0960 2529-5070120             2.000  EACH |     200.00000         400.00|     114.00000         228.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0970 2533-4980005                    LUMP |   17820.00000       17820.00|   25600.00000       25600.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       292,366.38|           $       284,601.79|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,310,115.56|           $     6,508,069.32|           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  52-0806-367                 Primary County:  JOHNSON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  IMX-080-6(367)240--02-52 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  JOHNSON            Prj Awd Amt: $1,596,783.33 
          Route:  I-80 
       Location:  FROM CLEAR CREEK E. TO E. OF IA 965 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  1,596,783.33     100.00  % 
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     Bid Order:  155                             Contract ID:  52-0806-367                   Primary County:  JOHNSON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           128.000  CY   |      52.30000        6694.40|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005           129.000  CY   |      64.25000        8288.25|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020           150.000  TON  |      50.55000        7582.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           667.000  SY   |      83.00000       55361.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2128-0000200          2500.000  TON  |      14.45000       36125.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0060 2212-0475095             6.600  MILE |    1125.00000        7425.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5075001            15.000  TON  |     340.00000        5100.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0080 2213-2713300           111.000  CY   |      87.00000        9657.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0090 2214-5145160          7980.000  TON  |      26.75000      213465.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2214-7450050            62.230  STA  |      81.00000        5040.63|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0110 2303-0073502          8244.000  TON  |      54.00000      445176.00|                             | 
  HOT MIX ASPHALT MIXTURE (100,000,000    |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0120 2303-0247028           495.000  TON  |     724.39000      358573.05|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0130 2303-6911000                    LUMP |    6945.00000        6945.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2303-7000510          8244.000  TON  |       2.00000       16488.00|                             | 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 

  WITH ANTI-STRIP AGENT                   |                             |                             | 
0150 2303-7000610          4122.000  EACH |       1.00000        4122.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0160 2303-7000620          4122.000  EACH |       1.00000        4122.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  155                             Contract ID:  52-0806-367                   Primary County:  JOHNSON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2317-7000120         22671.000  EACH |       1.00000       22671.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0180 2505-4008120           822.000  LF   |      10.00000        8220.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0190 2505-4008300           775.000  LF   |      25.00000       19375.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0200 2505-4008400             6.000  EACH |    1900.00000       11400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             6.000  EACH |     300.00000        1800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021020             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0230 2505-4021700            10.000  EACH |    2300.00000       23000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2527-9263109          1138.070  STA  |      14.25000       16217.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             6.000  EACH |     150.00000         900.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |   61785.00000       61785.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |  234050.00000      234050.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,596,783.33|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,596,783.33|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  63-C063-114                 Primary County:  MARION 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   50 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  STP-S-C063(114)--5E-63 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  MARION             Prj Awd Amt: $1,606,915.37 
          Route:  G40 
       Location:  FROM HWY 14 TO 1/4 MILE WEST OF 100TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,606,915.37     100.00  % 
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     Bid Order:  156                             Contract ID:  63-C063-114                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |   10000.00000        5000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         40637.300  CY   |       9.75000      396213.68|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020          3840.900  TON  |      18.45000       70864.61|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000           288.000  STA  |     150.00000       43200.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2212-0475095             2.700  MILE |    1000.00000        2700.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2213-2713300          1767.500  CY   |       6.23000       11011.53|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2213-7100400            10.000  EACH |     300.00000        3000.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2213-8200000          3132.000  TON  |      49.53000      155127.96|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0090 2214-5145150           218.000  SY   |      18.27000        3982.86|                             | 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0023500          6650.000  TON  |      49.53000      329374.50|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0110 2303-0246422           586.900  TON  |     581.00000      340988.90|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-7000610          3325.000  EACH |       1.00000        3325.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0140 2303-7000620          3325.000  EACH |       1.00000        3325.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0150 2303-9091010             2.000  EACH |     500.00000        1000.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0160 2312-8260051           280.000  TON  |      18.45000        5166.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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     Bid Order:  156                             Contract ID:  63-C063-114                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745650                    LUMP |   12500.00000       12500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2402-2720100           540.000  CY   |      10.00000        5400.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0190 2416-0101036             2.000  EACH |     500.00000        1000.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0200 2416-1180024            36.000  LF   |     100.00000        3600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180030            20.000  LF   |     165.00000        3300.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180036            72.000  LF   |     205.00000       14760.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180072            36.000  LF   |     425.00000       15300.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0240 2416-1200260            24.000  LF   |     500.00000       12000.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 60 IN.        |                             |                             | 
0250 2416-1541036             6.000  LF   |      80.00000         480.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0260 2417-1040018           400.000  LF   |      32.00000       12800.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0270 2417-1040024           176.000  LF   |      35.00000        6160.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0280 2417-1040030            64.000  LF   |      43.00000        2752.00|                             | 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0290 2417-1060024            20.000  LF   |      70.00000        1400.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0300 2417-1060030            20.000  LF   |      63.00000        1260.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
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     Bid Order:  156                             Contract ID:  63-C063-114                   Primary County:  MARION 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2417-1060042            26.000  LF   |     195.00000        5070.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0320 2526-8285000                    LUMP |    6500.00000        6500.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2527-9263109           699.000  STA  |       8.67000        6060.33|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            70.000  EACH |     335.00000       23450.00|                             | 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            30.000  EACH |     500.00000       15000.00|                             | 
  PILOT CARS                              |                             |                             | 
0370 2533-4980005                    LUMP |   50500.00000       50500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0380 2548-0000100           266.000  STA  |      11.75000        3125.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 

0390 2601-2634100            15.200  ACRE |     700.00000       10640.00|                             | 
  MULCHING                                |                             |                             | 
0400 2601-2636043            15.200  ACRE |     575.00000        8740.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0410 2602-0000020          1000.000  LF   |       1.80000        1800.00|                             | 
  SILT FENCE                              |                             |                             | 
0420 2602-0000030           615.000  LF   |       2.00000        1230.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0430 2602-0000101          1615.000  LF   |       0.50000         807.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0440 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,606,915.37|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,606,915.37|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
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     Bid  Order:  157                         Contract ID:  64-0141-709                 Primary County:  MARSHALL 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-014-1(709)112--76-64 
      Work Type:  HMA RESURFACING 
         County:  MARSHALL           Prj Awd Amt: $363,501.33 
          Route:  IOWA 14 
       Location:  FROM 0.1 MI. S. OF IA 96 TO 0.1 MI. N. OF CO. 
                  RD. E-18. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    363,501.33     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    418,662.95     115.17  % 
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     Bid Order:  157                             Contract ID:  64-0141-709                   Primary County:  MARSHALL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) HE020               |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1678.000  TON  |      20.24000       33962.72|      21.52000       36110.56| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.800  MILE |     465.00000         372.00|     500.00000         400.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310            23.000  SY   |     158.00000        3634.00|     120.00000        2760.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070322          1618.400  SY   |      24.60000       39812.64|      37.77000       61126.97| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0050 2212-5070330             2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150           933.000  SY   |       5.26000        4907.58|       7.66000        7146.78| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0042500          1218.000  TON  |      42.49000       51752.82|      47.31000       57623.58| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0043504          1332.000  TON  |      43.21000       57555.72|      50.05000       66666.60| 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0090 2303-0245828           153.000  TON  |     500.00000       76500.00|     508.00000       77724.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |     532.80000         532.80|     300.00000         300.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2527-9263109           384.800  STA  |      14.18000        5456.46|      14.18000        5456.46| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    3291.54000        3291.54|    2600.00000        2600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113           100.000  EACH |     335.00000       33500.00|     335.00000       33500.00| 
  FLAGGERS                                |                             |                             | 

0140 2528-8445115            25.000  EACH |     500.00000       12500.00|     500.00000       12500.00| 
  PILOT CARS                              |                             |                             | 
0150 2530-0400061           265.400  TON  |      85.00000       22559.00|     120.00000       31848.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0160 2533-4980005                    LUMP |   10364.05000       10364.05|   16000.00000       16000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       357,001.33|           $       412,162.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  157                             Contract ID:  64-0141-709                   Primary County:  MARSHALL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) HE020               |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-7000610          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0180 2303-7000620          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0190 2317-7000120          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         6,500.00|           $         6,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       363,501.33|           $       418,662.95|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  69-0342-057                 Primary County:  MONTGOMERY 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  HSIPX-034-2(57)--3L-69 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  MONTGOMERY         Prj Awd Amt: $7,419,904.71 
          Route:  U.S. 34 
       Location:  FROM JUST W. OF US 71 INTERCHANGE E. TO JUST 
                  E. OF CORNING 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  7,419,904.71     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  8,169,505.36     110.10  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  8,253,350.06     111.23  % 
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     Bid Order:  158                             Contract ID:  69-0342-057                   Primary County:  MONTGOMERY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; 270'-0 X 40' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3100.00000        3100.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000             1.600  CY   |    5000.00000        8000.00|    5000.00000        8000.00|    5100.00000        8160.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           227.000  LB   |       3.00000         681.00|       3.00000         681.00|       3.10000         703.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        11,681.00|           $        11,681.00|           $        11,963.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; 270'-0 X 30' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0040 2401-6750001                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3100.00000        3100.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0050 2403-0100000             3.400  CY   |    5000.00000       17000.00|    5000.00000       17000.00|    5100.00000       17340.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775005           534.000  LB   |       3.00000        1602.00|       3.00000        1602.00|       3.10000        1655.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        21,602.00|           $        21,602.00|           $        22,095.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2102-0425071           536.000  CY   |      54.39000       29153.04|      70.00000       37520.00|      65.00000       34840.00 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2625001          2400.000  CY   |       2.50000        6000.00|      20.00000       48000.00|      18.00000       43200.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0090 2121-7425020         33980.100  TON  |      18.50000      628631.85|      20.13000      684019.41|      20.70000      703388.07 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2122-5500060          1700.000  SY   |      37.50000       63750.00|      40.83000       69411.00|      34.50000       58650.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0110 2212-5070310           689.500  SY   |     141.60000       97633.20|     141.60000       97633.20|     148.00000      102046.00 

  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0120 2212-5070330            58.000  EACH |     114.00000        6612.00|     114.00000        6612.00|     120.00000        6960.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0130 2213-2713300          7935.900  CY   |       8.40000       66661.56|      12.17000       96579.90|      18.50000      146814.15 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2213-8200000         14188.200  TON  |      36.19000      513470.96|      41.93000      594911.23|      42.50000      602998.50 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
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     Bid Order:  158                             Contract ID:  69-0342-057                   Primary County:  MONTGOMERY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2214-5145150        308647.600  SY   |       0.48000      148150.85|       0.37000      114199.61|       0.65000      200620.94 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0042500         32844.300  TON  |      33.37000     1096014.29|      38.58000     1267133.09|      39.50000     1297349.85 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0043504         32844.300  TON  |      34.42000     1130500.81|      40.76000     1338733.67|      44.00000     1445149.20 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0180 2303-0245828          4792.600  TON  |     573.50000     2748556.10|     575.00000     2755745.00|     535.00000     2564041.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    7000.00000        7000.00|    9000.00000        9000.00|   12000.00000       12000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2318-1001100         49536.000  SY   |       1.75000       86688.00|       1.75000       86688.00|       1.77000       87678.72 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0210 2318-1001220           163.500  TON  |     616.73000      100835.36|     616.73000      100835.36|     620.00000      101370.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0220 2505-4008120          2751.500  LF   |       3.00000        8254.50|       4.75000       13069.63|       3.10000        8529.65 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300          1275.000  LF   |      17.00000       21675.00|      25.90000       33022.50|      17.20000       21930.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400            16.000  EACH |    1700.00000       27200.00|    1850.00000       29600.00|    1750.00000       28000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010            16.000  EACH |     170.00000        2720.00|     300.00000        4800.00|     175.00000        2800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700            20.000  EACH |    1700.00000       34000.00|    1950.00000       39000.00|    1750.00000       35000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2505-6000111           435.000  LF   |      17.00000        7395.00|      18.50000        8047.50|      17.20000        7482.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0280 2505-6000121             6.000  EACH |    1700.00000       10200.00|    2275.00000       13650.00|    1750.00000       10500.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 

0290 2505-6000131             1.000  EACH |    1700.00000        1700.00|    1850.00000        1850.00|    1750.00000        1750.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0300 2510-6745850           587.800  SY   |       5.00000        2939.00|      10.00000        5878.00|      25.00000       14695.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109          7449.910  STA  |       8.25000       61461.76|       8.25000       61461.76|       8.40000       62579.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  158                             Contract ID:  69-0342-057                   Primary County:  MONTGOMERY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131            84.800  STA  |     140.00000       11872.00|     140.00000       11872.00|     142.00000       12041.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263137            27.000  EACH |     110.00000        2970.00|     110.00000        2970.00|     112.00000        3024.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180            84.800  STA  |      69.00000        5851.20|      69.00000        5851.20|      65.00000        5512.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2528-8400048           900.000  LF   |      14.72000       13248.00|      14.72000       13248.00|      15.00000       13500.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0360 2528-8445110                    LUMP |   23100.00000       23100.00|   39300.00000       39300.00|   26000.00000       26000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113           250.000  EACH |     335.00000       83750.00|     335.00000       83750.00|     335.00000       83750.00 
  FLAGGERS                                |                             |                             | 
0380 2528-8445115           100.000  EACH |     500.00000       50000.00|     500.00000       50000.00|     500.00000       50000.00 
  PILOT CARS                              |                             |                             | 
0390 2529-2242304             8.000  EACH |     105.00000         840.00|     105.00000         840.00|     110.00000         880.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2529-5070110           160.000  SY   |     270.00000       43200.00|     270.00000       43200.00|     275.00000       44000.00 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0410 2529-5070120            20.000  EACH |     185.00000        3700.00|     185.00000        3700.00|     195.00000        3900.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0420 2529-8201000            20.000  EACH |     550.00000       11000.00|     550.00000       11000.00|     555.00000       11100.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0430 2533-4980005                    LUMP |   45315.00000       45315.00|  159100.00000      159100.00|  180000.00000      180000.00 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100          1774.000  STA  |       5.10000        9047.40|       9.00000       15966.00|       5.20000        9224.80 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110          1921.800  GAL  |       4.60000        8840.28|       5.00000        9609.00|       4.70000        9032.46 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2548-0000310           692.300  STA  |       8.50000        5884.55|      11.00000        7615.30|       8.60000        5953.78 

  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1250.00000        5000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $     7,230,621.71|           $     7,980,222.36|           $     8,063,290.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  5 

 
     Bid Order:  158                             Contract ID:  69-0342-057                   Primary County:  MONTGOMERY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(   3  ) WE540 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2303-7000610         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00|       1.00000       33000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0490 2303-7000620         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00|       1.00000       33000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0500 2317-7000120         90000.000  EACH |       1.00000       90000.00|       1.00000       90000.00|       1.00000       90000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       156,000.00|           $       156,000.00|           $       156,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,419,904.71|           $     8,169,505.36|           $     8,253,350.06 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  159  1 
 

     Bid  Order:  159                         Contract ID:  78-0921-069                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  STPN-092-1(69)--2J-78 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $1,879,046.25 
          Route:  IOWA 92 
       Location:  FROM KEG CREEK E. THROUGH TREYNOR 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,879,046.25     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,002,632.31     106.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  2 

 
     Bid Order:  159                             Contract ID:  78-0921-069                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            66.000  UNIT |      36.00000        2376.00|     107.00000        7062.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           232.700  TON  |      50.00000       11635.00|      31.40000        7306.78| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          2994.000  CY   |      20.50000       61377.00|      18.00000       53892.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2713070            93.100  CY   |      11.00000        1024.10|      15.00000        1396.50| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425020          9016.300  TON  |      19.50000      175817.85|      21.10000      190243.93| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060           738.900  SY   |      33.50000       24753.15|      36.82000       27206.30| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2125-2225050            24.000  STA  |     460.00000       11040.00|     167.00000        4008.00| 
  RESHAPING DITCHES                       |                             |                             | 
0080 2212-0475095             3.700  MILE |     500.00000        1850.00|     700.00000        2590.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0090 2212-5070310           848.600  SY   |      82.00000       69585.20|      86.90000       73743.34| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070322           139.000  SY   |      60.00000        8340.00|      59.62000        8287.18| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0110 2212-5070330            58.000  EACH |     130.00000        7540.00|     139.70000        8102.60| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2212-5075001            30.000  TON  |     250.00000        7500.00|     200.00000        6000.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2213-2713300          1179.200  CY   |      18.50000       21815.20|      20.00000       23584.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2213-7100400             1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0150 2213-8200000          2138.000  TON  |      41.00000       87658.00|      42.59000       91057.42| 

  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0160 2214-5145150          2375.600  SY   |       4.50000       10690.20|       3.85000        9146.06| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0170 2303-0042500          5157.600  TON  |      34.50000      177937.20|      38.67000      199444.39| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0043503          8724.900  TON  |      41.50000      362083.35|      43.34000      378137.17| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  159                             Contract ID:  78-0921-069                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0245828          1009.300  TON  |     525.00000      529882.50|     567.25000      572525.43| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0210 2303-7000610          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0220 2303-7000620          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0230 2317-7000120         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0240 2401-6750001                    LUMP |    1100.00000        1100.00|    2400.00000        2400.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0250 2402-2720100            35.000  CY   |      11.00000         385.00|      20.00000         700.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2416-0100024             4.000  EACH |    2400.00000        9600.00|    2925.00000       11700.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0270 2416-0100048             2.000  EACH |    4500.00000        9000.00|    4775.00000        9550.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0280 2416-1541036            24.000  LF   |      41.00000         984.00|     160.00000        3840.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0290 2417-0330018             4.000  EACH |     830.00000        3320.00|    1168.00000        4672.00| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0300 2417-0330024             2.000  EACH |    1100.00000        2200.00|    1380.00000        2760.00| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 

0310 2435-0254500             2.000  EACH |    4100.00000        8200.00|    7500.00000       15000.00| 
  INTAKE, SW-545                          |                             |                             | 
0320 2505-4008300           287.500  LF   |      16.50000        4743.75|      16.25000        4671.88| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0330 2505-4021020             3.000  EACH |    2200.00000        6600.00|    2175.00000        6525.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0340 2505-4021700             3.000  EACH |    1200.00000        3600.00|    1150.00000        3450.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-0921-069                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2507-3250005           295.300  SY   |       4.20000        1240.26|       2.50000         738.25| 
  ENGINEERING FABRIC                      |                             |                             | 
0360 2507-6800061            52.800  TON  |      72.00000        3801.60|      57.50000        3036.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0370 2507-8029000            98.000  TON  |      72.00000        7056.00|      32.00000        3136.00| 
  EROSION STONE                           |                             |                             | 
0380 2510-6745850           119.000  SY   |      36.00000        4284.00|      26.00000        3094.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2511-6745900            90.000  SY   |      11.50000        1035.00|      20.00000        1800.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0400 2511-7526004            42.600  SY   |      46.00000        1959.60|      53.00000        2257.80| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0410 2511-7526006            45.400  SY   |      62.00000        2814.80|      56.00000        2542.40| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2511-7528101            64.000  SF   |      50.00000        3200.00|      35.00000        2240.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0430 2512-1725156            36.000  LF   |      50.00000        1800.00|      75.00000        2700.00| 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0440 2520-3350010             1.000  EACH |    1000.00000        1000.00|    4500.00000        4500.00| 

  FIELD LABORATORY                        |                             |                             | 
0450 2527-9263109          1375.780  STA  |      11.50000       15821.47|      11.00000       15133.58| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263137             4.000  EACH |     110.00000         440.00|     150.00000         600.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2528-8445110                    LUMP |    5000.00000        5000.00|   34255.00000       34255.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2528-8445113           100.000  EACH |     335.00000       33500.00|     335.00000       33500.00| 
  FLAGGERS                                |                             |                             | 
0490 2528-8445115            40.000  EACH |     500.00000       20000.00|     500.00000       20000.00| 
  PILOT CARS                              |                             |                             | 
0500 2529-2242304            17.000  EACH |     115.00000        1955.00|     110.00000        1870.00| 

  CD JOINT ASSEMBLY                       |                             |                             | 
0510 2530-0400061            22.700  TON  |     105.00000        2383.50|     100.00000        2270.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0520 2533-4980005                    LUMP |   74000.00000       74000.00|   53640.00000       53640.00| 
  MOBILIZATION                            |                             |                             | 
0530 2548-0000100           279.600  STA  |       8.00000        2236.80|      21.00000        5871.60| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  159                             Contract ID:  78-0921-069                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2548-0000110           249.900  GAL  |      16.00000        3998.40|      12.00000        2998.80| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0550 2548-0000200             6.400  STA  |      45.00000         288.00|      23.00000         147.20| 

  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0560 2548-0000310           139.800  STA  |      10.00000        1398.00|      21.00000        2935.80| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0570 2548-0000320             3.200  STA  |      45.00000         144.00|      23.00000          73.60| 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0580 2601-2638352           262.100  SQ   |      15.20000        3983.92|      15.00000        3931.50| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0590 2601-2643413           251.400  SQ   |      56.00000       14078.40|      92.00000       23128.80| 
  TURF REINFORCEMENT MAT, TYPE 3          |                             |                             | 
0600 2602-0000020           900.000  LF   |       2.10000        1890.00|       1.70000        1530.00| 
  SILT FENCE                              |                             |                             | 
0610 2602-0000030          1500.000  LF   |       2.30000        3450.00|       2.00000        3000.00| 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0620 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0630 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,879,046.25|           $     2,002,632.31|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,879,046.25|           $     2,002,632.31|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  160  1 
 

     Bid  Order:  160                         Contract ID:  84-0103-707                 Primary County:  SIOUX 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   25 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MP-010-3(707)27--76-84                                 Project:  MP-010-3(708)4--76-84 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  SIOUX              Prj Awd Amt: $481,893.26             County:  SIOUX              Prj Awd Amt: $84,177.92 
          Route:  IOWA 10                                                  Route:  IOWA 10 
       Location:  FROM EAST OF ORANGE CITY, EAST TO THE JCT.            Location:  IN THE CITY OF HAWARDEN, FROM THE JCT. OF 
                  OF IOWA 60.                                                      IOWA 12, EAST TO AVE. H. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    566,071.18     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    594,129.26     104.95  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    668,627.11     118.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  160                             Contract ID:  84-0103-707                   Primary County:  SIOUX 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-010-3(707)27--76-84 
                                          |                             |                             | 
0010 2121-7425020          1965.500  TON  |      25.00000       49137.50|      38.30000       75278.65|      23.75000       46680.63 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.300  MILE |     450.00000        1485.00|    1918.00000        6329.40|     750.00000        2475.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            16.500  TON  |     175.00000        2887.50|     173.82000        2868.03|     200.00000        3300.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145160          3812.600  TON  |      16.00000       61001.60|      13.39000       51050.71|      15.00000       57189.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0043504          3864.900  TON  |      41.00000      158460.90|      41.65000      160973.09|      57.85000      223584.47 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0246422           231.900  TON  |     560.00000      129864.00|     593.95000      137737.01|     579.50000      134386.05 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    2500.00000        2500.00|    1128.48000        1128.48|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2527-9263109           493.340  STA  |      14.00000        6906.76|      16.50000        8140.11|      13.75000        6783.43 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137            12.000  EACH |      50.00000         600.00|     100.00000        1200.00|      40.00000         480.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |    6750.00000        6750.00|   11539.77000       11539.77|   21875.00000       21875.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00|     335.00000       26800.00 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00|     500.00000       10000.00 
  PILOT CARS                              |                             |                             | 
0130 2533-4980005                    LUMP |   11000.00000       11000.00|   18989.27000       18989.27|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       467,393.26|           $       512,034.52|           $       544,553.58 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       MP-010-3(707)27--76-84 
                                          |                             |                             | 
0140 2303-7000610          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  3 

 
     Bid Order:  160                             Contract ID:  84-0103-707                   Primary County:  SIOUX 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-7000620          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0160 2317-7000120         10500.000  EACH |       1.00000       10500.00|       1.00000       10500.00|       1.00000       10500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        14,500.00|           $        14,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-010-3(708)4--76-84 
                                          |                             |                             | 
0170 2212-0475095             0.200  MILE |    3350.00000         670.00|    3164.70000         632.94|   10000.00000        2000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0180 2212-5075001             1.100  TON  |     175.00000         192.50|     173.35000         190.69|     500.00000         550.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0190 2213-6745500             0.260  STA  |    2000.00000         520.00|    2148.50000         558.61|    5000.00000        1300.00 
  REMOVAL OF CURB                         |                             |                             | 
0200 2214-5145160           336.800  TON  |      18.90000        6365.52|      13.09000        4408.71|      22.00000        7409.60 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0043504           341.500  TON  |      58.00000       19807.00|      45.66000       15592.89|      73.61000       25137.82 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0220 2303-0246422            20.500  TON  |     560.00000       11480.00|     593.95000       12175.98|     579.50000       11879.75 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0230 2511-6745900            17.100  SY   |      30.00000         513.00|      98.03000        1676.31|     138.00000        2359.80 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0240 2511-7526004             3.000  SY   |      85.00000         255.00|     142.08000         426.24|     765.00000        2295.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0250 2511-7526006            14.800  SY   |      70.00000        1036.00|     125.36000        1855.33|     195.00000        2886.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7528101            52.000  SF   |      55.00000        2860.00|      53.35000        2774.20|      56.00000        2912.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0270 2527-9263109            41.350  STA  |      14.00000         578.90|      25.00000        1033.75|      13.75000         568.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |   13000.00000       13000.00|    3263.20000        3263.20|   21875.00000       21875.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  4 

 
     Bid Order:  160                             Contract ID:  84-0103-707                   Primary County:  SIOUX 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0310 2533-4980005                    LUMP |    8500.00000        8500.00|    4605.89000        4605.89|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        84,177.92|           $        67,594.74|           $       109,573.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       566,071.18|           $       594,129.26|           $       668,627.11 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  161  1 
 

     Bid  Order:  161                         Contract ID:  97-0203-720                 Primary County:  WOODBURY 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KNIFE RIVER MIDWEST LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MP-020-3(720)18--76-97 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WOODBURY           Prj Awd Amt: $50,482.17 
          Route:  U.S. 20 
       Location:  IN THE CITY OF MOVILLE, FROM 0.4 MI. WEST OF 
                  IOWA 140 TO JUST EAST OF THE JCT. OF IOWA 
                  140. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $     50,482.17     100.00  % 
   2   BA300          BARKLEY ASPHALT, INC.                                                      $     54,654.85     108.26  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  2 

 
     Bid Order:  161                             Contract ID:  97-0203-720                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) BA300               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |BARKLEY ASPHALT, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            16.800  TON  |      54.28000         911.90|      40.00000         672.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.100  MILE |    1560.40000         156.04|    5000.00000         500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001             5.000  TON  |     237.25000        1186.25|     200.00000        1000.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150          1866.700  SY   |       4.67000        8717.49|       3.50000        6533.45| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0053503           205.800  TON  |      62.59000       12881.02|      97.00000       19962.60| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0060 2303-0246422            12.300  TON  |     600.00000        7380.00|     645.00000        7933.50| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109            34.380  STA  |      40.18000        1381.39|      35.00000        1203.30| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |    4018.08000        4018.08|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00| 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   10500.00000       10500.00|    8500.00000        8500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        50,482.17|           $        54,654.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        50,482.17|           $        54,654.85|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  162  1 
 

     Bid  Order:  162                         Contract ID:  00-0003-716                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MP-000-3(716)0--76-00 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  STATEWIDE          Prj Awd Amt: $563,136.69 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - WESTERN HALF OF DISTRICT 
                  3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    563,136.69     100.00  % 
   2   BA300          BARKLEY ASPHALT, INC.                                                      $    679,856.15     120.72  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    783,576.36     139.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  2 

 
     Bid Order:  162                             Contract ID:  00-0003-716                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) BA300               |(   3  ) KN036 
                                          |HENNINGSEN CONSTRUCTION, INC |BARKLEY ASPHALT, INC.        |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           537.200  TON  |      80.00000       42976.00|      40.00000       21488.00|      70.21000       37716.81 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.300  MILE |    5000.00000        6500.00|    2000.00000        2600.00|    1233.28000        1603.26 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145160          2103.000  TON  |      27.90000       58673.70|      45.00000       94635.00|      51.41000      108115.23 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          1491.700  TON  |      76.10000      113518.37|      85.00000      126794.50|     112.06000      167159.90 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043504          1886.300  TON  |      78.23000      147565.25|      90.00000      169767.00|     112.06000      211378.78 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0246422           202.700  TON  |     577.50000      117059.25|     645.00000      130741.50|     600.00000      121620.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    7804.32000        7804.32 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2527-9263109           212.290  STA  |      28.00000        5944.12|      35.00000        7430.15|      34.56000        7336.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   15641.32000       15641.32 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |   33500.00000       33500.00|  100000.00000      100000.00|   86800.00000       86800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       563,136.69|           $       679,856.15|           $       783,576.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       563,136.69|           $       679,856.15|           $       783,576.36 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  163  1 
 

     Bid  Order:  163                         Contract ID:  77-0171-705                 Primary County:  POLK 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MP-017-1(705)0--76-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $297,459.19 
          Route:  IOWA 17 
       Location:  FROM IOWA 141 TO NW 158TH AVENUE.  (VARIOUS 
                  LOCATIONS.) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    297,459.19     100.00  % 
   2   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    348,888.77     117.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  2 

 
     Bid Order:  163                             Contract ID:  77-0171-705                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1577.000  TON  |      27.00000       42579.00|      27.00000       42579.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.900  MILE |    4100.00000        3690.00|    2200.00000        1980.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           114.000  SY   |     121.25000       13822.50|     127.00000       14478.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            10.000  EACH |     147.50000        1475.00|     154.00000        1540.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          1742.000  SY   |       5.50000        9581.00|       9.00000       15678.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0043503          1597.000  TON  |      52.00000       83044.00|      80.00000      127760.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0070 2303-0246422            95.800  TON  |     549.00000       52594.20|     610.00000       58438.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    3000.00000        3000.00|    1200.00000        1200.00| 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109           113.380  STA  |      15.75000        1785.74|      16.50000        1870.77| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    5520.00000        5520.00|    4200.00000        4200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00| 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00| 
  PILOT CARS                              |                             |                             | 
0130 2529-2242304             3.000  EACH |     263.25000         789.75|     275.00000         825.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0140 2529-5070110           292.000  SY   |     126.50000       36938.00|     132.00000       38544.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0150 2529-5070120            24.000  EACH |     147.50000        3540.00|     154.00000        3696.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |    7000.00000        7000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       292,959.19|           $       344,388.77|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  3 

 
     Bid Order:  163                             Contract ID:  77-0171-705                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2317-7000120          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $         4,500.00|           $         4,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       297,459.19|           $       348,888.77|           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  00-0002-743                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-000-2(743)0--76-00                                  Project:  MP-069-2(709)221--76-95 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  STATEWIDE          Prj Awd Amt: $112,564.02             County:  WINNEBAGO          Prj Awd Amt: $59,329.80 
          Route:  VARIOUS                                                  Route:  U.S. 69 
       Location:  VARIOUS LOCATIONS IN CERRO GORDO AND                  Location:  IN THE CITY OF LAKE MILLS, FROM MAIN ST. TO 
                  FRANKLIN COUNTIES.                                               THE FARMERS      ELEVATOR RAILROAD CROSSING. 
 
        Project:  MP-069-2(710)205--76-95 
      Work Type:  HMA RESURFACING WITH MILLING 

         County:  WINNEBAGO          Prj Awd Amt: $86,250.76 
          Route:  U.S. 69 
       Location:  IN THE CITY OF FOREST CITY, FROM THE 
                  WINNEBAGO RIVER TO      SUNSET DRIVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    258,144.58     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 164  2 

 
     Bid Order:  164                             Contract ID:  00-0002-743                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    MP-00-2(743)0--76-00 
                                          |                             |                             | 
0010 2121-7425020            27.000  TON  |      50.90000        1374.30|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          1952.200  SY   |      12.20000       23816.84|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0043504           103.200  TON  |     154.06000       15898.99|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0040 2303-0063503           180.900  TON  |      98.36000       17793.32|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0050 2303-0246422            17.100  TON  |     591.35000       10112.09|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |     250.00000         250.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2310-8255550          1952.200  SY   |       2.00000        3904.40|                             | 

  SURFACE PREPARATION                     |                             |                             | 
0080 2401-7207010             1.000  SY   |     350.00000         350.00|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0090 2525-0000200             3.000  EACH |    1000.00000        3000.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0100 2527-9263109            18.030  STA  |     302.50000        5454.08|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    8750.00000        8750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            20.000  EACH |     335.00000        6700.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2528-9290004             4.000  CDAY |     290.00000        1160.00|                             | 

  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0140 2533-4980005                    LUMP |   14000.00000       14000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       112,564.02|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MP-69-2(709)221--76-95 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  164                             Contract ID:  00-0002-743                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2214-5145150          1780.000  SY   |       5.45000        9701.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0033504           220.800  TON  |     114.30000       25237.44|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0170 2303-0246422            13.300  TON  |     591.35000        7864.96|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2528-8445110                    LUMP |    2740.00000        2740.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             8.000  EACH |     335.00000        2680.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             2.000  EACH |     500.00000        1000.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    7800.00000        7800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999006            96.100  GAL  |      24.00000        2306.40|                             | 
  ('GALLONS' ITEM) SAND SEAL FOR          |                             |                             | 
  LONGITUDINAL JOINTS                     |                             |                             | 

     SECTION TOTALS                       |           $        59,329.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  MP-69-2(710)205--76-95 
                                          |                             |                             | 
0230 2214-5145150          2568.900  SY   |       5.50000       14128.95|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0240 2303-0033500           212.400  TON  |      92.55000       19657.62|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0250 2303-0033504           212.400  TON  |      88.61000       18820.76|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0260 2303-0246422            25.500  TON  |     591.35000       15079.43|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0270 2528-8445110                    LUMP |    4610.00000        4610.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113             8.000  EACH |     335.00000        2680.00|                             | 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115             2.000  EACH |     500.00000        1000.00|                             | 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  164                             Contract ID:  00-0002-743                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0310 2599-9999006           138.700  GAL  |      20.00000        2774.00|                             | 
  ('GALLONS' ITEM) SAND SEAL FOR          |                             |                             | 

  LONGITUDINAL JOINTS                     |                             |                             | 
     SECTION TOTALS                       |           $        86,250.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       258,144.58|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  33-0182-706                 Primary County:  FAYETTE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-003-2(707)221--76-09                                Project:  MP-093-2(704)5--76-09 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  BREMER             Prj Awd Amt: $114,735.12             County:  BREMER             Prj Awd Amt: $52,183.53 
          Route:  IOWA 3                                                   Route:  IOWA 93 
       Location:  IN THE CITY OF WAVERLY AT VARIOUS LOCATIONS.          Location:  IN THE CITY OF TRIPOLI, FROM 350' N. OF 
                                                                                   RAILROAD AVE. TO     150' N. OF 4TH AVE. NW. 
 
        Project:  MP-018-2(706)263--76-33 
      Work Type:  HMA RESURFACING WITH MILLING 

         County:  FAYETTE            Prj Awd Amt: $372,104.61 
          Route:  U.S. 18 
       Location:  IA. 150 INTERSECTION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    539,023.26     100.00  % 
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     Bid Order:  165                             Contract ID:  33-0182-706                   Primary County:  FAYETTE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-3-2(707)221-76-09 
                                          |                             |                             | 
0010 2121-7425020            20.000  TON  |      35.50000         710.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          3300.700  SY   |       5.70000       18813.99|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0001000            37.100  TON  |      95.00000        3524.50|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2303-0032500           220.800  TON  |      95.00000       20976.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033504           276.700  TON  |     100.65000       27849.86|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0246422            32.100  TON  |     577.52000       18538.39|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2435-0600010             2.000  EACH |     650.00000        1300.00|                             | 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0080 2527-9263109            24.150  STA  |     123.20000        2975.28|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137             1.000  EACH |     132.00000         132.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |    5800.00000        5800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            10.000  EACH |     335.00000        3350.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115             5.000  EACH |     500.00000        2500.00|                             | 
  PILOT CARS                              |                             |                             | 
0130 2533-4980005                    LUMP |    6300.00000        6300.00|                             | 

  MOBILIZATION                            |                             |                             | 
0140 2599-9999006            45.700  GAL  |      43.00000        1965.10|                             | 
  ('GALLONS' ITEM) SAND SEAL FOR          |                             |                             | 
  LONGITUDINAL JOINTS                     |                             |                             | 
     SECTION TOTALS                       |           $       114,735.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-93-2(704)5--76-09 
                                          |                             |                             | 
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     Bid Order:  165                             Contract ID:  33-0182-706                   Primary County:  FAYETTE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2214-5145150          1711.100  SY   |       4.35000        7443.29|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0033504           200.000  TON  |     115.75000       23150.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0170 2303-0246422            12.000  TON  |     577.52000        6930.24|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            10.000  EACH |     335.00000        3350.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     500.00000        2500.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    4500.00000        4500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999006            92.400  GAL  |      25.00000        2310.00|                             | 
  ('GALLONS' ITEM) SAND SEAL FOR          |                             |                             | 
  LONGITUDINAL JOINTS                     |                             |                             | 

     SECTION TOTALS                       |           $        52,183.53|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-18-2(706)263--76-33 
                                          |                             |                             | 
0230 2121-7425020            10.000  TON  |      30.50000         305.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2212-0475095             1.000  MILE |    3200.00000        3200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0250 2212-5070310           237.800  SY   |     162.80000       38713.84|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0260 2212-5070330             5.000  EACH |     140.80000         704.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0270 2214-5145150         13365.000  SY   |       3.90000       52123.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0280 2303-0042500          1162.000  TON  |      63.27000       73519.74|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0290 2303-0043504          1162.000  TON  |      64.00000       74368.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  165                             Contract ID:  33-0182-706                   Primary County:  FAYETTE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2303-0246422           141.000  TON  |     577.52000       81430.32|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0320 2303-7000610          1162.000  EACH |       1.00000        1162.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0330 2303-7000620          1162.000  EACH |       1.00000        1162.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0340 2317-7000120          3208.000  EACH |       1.00000        3208.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0350 2435-0600010             2.000  EACH |     650.00000        1300.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 

0360 2527-9263109            95.710  STA  |      51.70000        4948.21|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263137             3.000  EACH |     132.00000         396.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0380 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113            30.000  EACH |     335.00000       10050.00|                             | 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115            10.000  EACH |     500.00000        5000.00|                             | 
  PILOT CARS                              |                             |                             | 
0410 2529-2242304            17.000  EACH |      60.50000        1028.50|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0420 2529-2242320             5.000  EACH |      71.50000         357.50|                             | 
  CT JOINT                                |                             |                             | 
0430 2533-4980005                    LUMP |   11600.00000       11600.00|                             | 
  MOBILIZATION                            |                             |                             | 
0431 2529-8174010            40.000  SY   |      13.20000         528.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
     SECTION TOTALS                       |           $       372,104.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       539,023.26|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  05-0714-705                 Primary County:  AUDUBON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MP-071-4(705)86--76-05 
      Work Type:  HMA CRACK FILLING 
         County:  AUDUBON            Prj Awd Amt: $115,584.63 
          Route:  U.S. 71 
       Location:  FROM AUDUBON NORTHTO IOWA 141. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    115,584.63     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    137,295.35     118.78  % 
   3   SC490          SCODELLER CONSTRUCTION, INC.                                               $    141,939.92     122.80  % 
   4   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    148,659.68     128.61  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    167,852.56     145.22  % 
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     Bid Order:  201                             Contract ID:  05-0714-705                   Primary County:  AUDUBON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) IL080               |(   3  ) SC490 
                                          |DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC.      |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     960.00000         960.00|     500.00000         500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    6165.00000        6165.00|    5000.00000        5000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            11.900  MILE |    2998.00000       35676.20|    3585.00000       42661.50|    2500.00000       29750.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000         17581.100  GAL  |       2.57000       45183.43|       3.50000       61533.85|       2.65000       46589.92 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       115,584.63|           $       137,295.35|           $       141,939.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       115,584.63|           $       137,295.35|           $       141,939.92 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 

 
     Bid Order:  201                             Contract ID:  05-0714-705                   Primary County:  AUDUBON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) FA041               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2800.00000        2800.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2000.00000        2000.00|   11500.00000       11500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            11.900  MILE |    3600.00000       42840.00|    6743.00000       80241.70| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000         17581.100  GAL  |       4.25000       74719.68|       2.60000       45710.86| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       148,659.68|           $       167,852.56|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       148,659.68|           $       167,852.56|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  13-C013-085                 Primary County:  CALHOUN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  FM-C013(85)--55-13 
      Work Type:  PCC PATCHING 
         County:  CALHOUN            Prj Awd Amt: $641,895.60 
          Route:  D46 
       Location:  D46: D46/310TH ST:  D46 FROM N28 EAST 11 
                  MILES TO IA HWY 4 P CC CONCRETE REPAIR 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    641,895.60     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    771,954.00     120.26  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    837,862.63     130.52  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    863,961.39     134.59  % 
   5   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    966,920.00     150.63  % 
   6   BR465          CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC.                              $  1,234,875.25     192.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  13-C013-085                   Primary County:  CALHOUN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) DE300 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3800.00000        3800.00|    1500.00000        1500.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           200.000  EACH |     335.00000       67000.00|     335.00000       67000.00|     335.00000       67000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     500.00000       37500.00|     500.00000       37500.00|     500.00000       37500.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110         11971.000  SY   |      43.60000      521935.60|      54.00000      646434.00|      58.53000      700662.63 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           260.000  EACH |      26.00000        6760.00|      52.00000       13520.00|     100.00000       26000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    4400.00000        4400.00|    5000.00000        5000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       641,895.60|           $       771,954.00|           $       837,862.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       641,895.60|           $       771,954.00|           $       837,862.63 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  13-C013-085                   Primary County:  CALHOUN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) IN198               |(   6  ) BR465 
                                          |IOWA EROSION CONTROL, INC.   |INTERSTATE IMPROVEMENT, INC. |BROSS, CHESTER CONST./C.B. EQ 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    5750.00000        5750.00|    6050.00000        6050.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           200.000  EACH |     335.00000       67000.00|     335.00000       67000.00|     335.00000       67000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     500.00000       37500.00|     500.00000       37500.00|     500.00000       37500.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110         11971.000  SY   |      56.49000      676241.79|      70.00000      837970.00|      87.75000     1050455.25 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           260.000  EACH |     247.96000       64469.60|      20.00000        5200.00|      49.50000       12870.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |   18000.00000       18000.00|    8500.00000        8500.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |     250.00000         250.00|    5000.00000        5000.00|   21000.00000       21000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       863,961.39|           $       966,920.00|           $     1,234,875.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       863,961.39|           $       966,920.00|           $     1,234,875.25 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  20-C020-100                 Primary County:  CLARKE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  FM-C020(100)--55-20 
      Work Type:  PCC PATCHING 
         County:  CLARKE             Prj Awd Amt: $191,607.23 
          Route:  VARIOUS 
       Location:  VARIOUS FARM TO MARKET PAVED ROADS IN CLARKE 
                  COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    191,607.23     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    199,921.55     104.33  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    225,591.90     117.73  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    240,666.34     125.60  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    246,262.23     128.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  20-C020-100                   Primary County:  CLARKE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) GU100 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            30.050  STA  |     165.00000        4958.25|     165.00000        4958.25|      34.00000        1021.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1800.00000        1800.00|    6000.00000        6000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             2.000  EACH |     335.00000         670.00|     335.00000         670.00|     335.00000         670.00 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304            79.000  EACH |      80.00000        6320.00|      70.00000        5530.00|     125.00000        9875.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            61.000  EACH |     110.00000        6710.00|      95.00000        5795.00|     175.00000       10675.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           672.200  SY   |      65.00000       43693.00|      69.00000       46381.80|      76.00000       51087.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111          1383.500  SY   |      68.60000       94908.10|      69.00000       95461.50|      76.00000      105146.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            32.000  EACH |      90.00000        2880.00|      99.00000        3168.00|     245.00000        7840.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2529-8174010          2055.700  SY   |       8.40000       17267.88|      10.00000       20557.00|      10.00000       20557.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0100 2529-8174050            32.000  EACH |     250.00000        8000.00|     200.00000        6400.00|     335.00000       10720.00 
  PATCH SUBDRAIN                          |                             |                             | 
0110 2533-4980005                    LUMP |    4400.00000        4400.00|    5000.00000        5000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       191,607.23|           $       199,921.55|           $       225,591.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       191,607.23|           $       199,921.55|           $       225,591.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  20-C020-100                   Primary County:  CLARKE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) IO200               |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            30.050  STA  |     105.00000        3155.25|     173.25000        5206.16| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    3500.00000        3500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             2.000  EACH |     335.00000         670.00|     335.00000         670.00| 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304            79.000  EACH |      85.00000        6715.00|     125.00000        9875.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            61.000  EACH |     118.00000        7198.00|     150.00000        9150.00| 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           672.200  SY   |      87.25000       58649.45|      84.90000       57069.78| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111          1383.500  SY   |      87.25000      120710.38|      80.72000      111676.12| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            32.000  EACH |     100.00000        3200.00|     282.84000        9050.88| 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2529-8174010          2055.700  SY   |      14.87000       30568.26|      10.49000       21564.29| 
  SUBBASE (PATCHES)                       |                             |                             | 
0100 2529-8174050            32.000  EACH |     150.00000        4800.00|     250.00000        8000.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0110 2533-4980005                    LUMP |    1500.00000        1500.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       240,666.34|           $       246,262.23|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       240,666.34|           $       246,262.23|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  36-0024-711                 Primary County:  FREMONT 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-002-4(711)0--76-36 
      Work Type:  PCC PATCHING 
         County:  FREMONT            Prj Awd Amt: $572,317.60 
          Route:  IOWA 2 
       Location:  FROM THE MISSOURI RIVER, NORTH & EAST TO 
                  JUST EAST OF I-29. (VARIOUS LOCATIONS.) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    572,317.60     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    586,727.53     102.51  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $    588,134.11     102.76  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    640,926.88     111.98  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    677,879.15     118.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  36-0024-711                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HE400               |(   3  ) WE540 
                                          |CEDAR FALLS CONSTR. CO., INC |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            15.000  TON  |      90.00000        1350.00|     150.00000        2250.00|      90.00000        1350.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.700  MILE |     450.00000         315.00|    5000.00000        3500.00|     450.00000         315.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            15.000  TON  |     350.00000        5250.00|     300.00000        4500.00|     350.00000        5250.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150         21388.300  SY   |       2.50000       53470.75|       1.55000       33151.87|       2.50000       53470.75 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0053503          1857.000  TON  |      64.00000      118848.00|      66.06000      122673.42|      64.00000      118848.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0060 2303-0246422           111.400  TON  |     575.00000       64055.00|     567.50000       63219.50|     575.00000       64055.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2502-8212034           635.000  LF   |      11.00000        6985.00|      25.00000       15875.00|      12.00000        7620.00 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196             8.000  EACH |     250.00000        2000.00|     175.00000        1400.00|     265.00000        2120.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2525-0000200            10.000  EACH |    1100.00000       11000.00|    1100.00000       11000.00|    1400.00000       14000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0110 2527-9263109           106.160  STA  |      15.00000        1592.40|      15.00000        1592.40|      16.00000        1698.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263137            10.000  EACH |     125.00000        1250.00|     125.00000        1250.00|     132.00000        1320.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0130 2528-8445110                    LUMP |    9400.00000        9400.00|   18500.00000       18500.00|    7500.00000        7500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113           160.000  EACH |     335.00000       53600.00|     335.00000       53600.00|     335.00000       53600.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            40.000  EACH |     500.00000       20000.00|     500.00000       20000.00|     500.00000       20000.00 
  PILOT CARS                              |                             |                             | 
0160 2529-2242304            47.000  EACH |      82.00000        3854.00|      96.00000        4512.00|      87.00000        4089.00 
  CD JOINT ASSEMBLY                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 

 
     Bid Order:  204                             Contract ID:  36-0024-711                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HE400               |(   3  ) WE540 
                                          |CEDAR FALLS CONSTR. CO., INC |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070110           387.300  SY   |      85.50000       33114.15|      86.06000       33331.04|      91.00000       35244.30 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070111          1394.400  SY   |      85.50000      119221.20|      90.51000      126207.14|      91.00000      126890.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0190 2529-5070120            33.000  EACH |     149.00000        4917.00|     121.00000        3993.00|     157.00000        5181.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8174010          1781.800  SY   |      11.00000       19599.80|      13.20000       23519.76|      12.00000       21381.60 
  SUBBASE (PATCHES)                       |                             |                             | 
0210 2529-8174050            11.000  EACH |     200.00000        2200.00|     225.00000        2475.00|     211.00000        2321.00 
  PATCH SUBDRAIN                          |                             |                             | 
0220 2529-8201000             4.000  EACH |     500.00000        2000.00|     550.00000        2200.00|     530.00000        2120.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0230 2530-0400061            10.000  TON  |     150.00000        1500.00|     150.00000        1500.00|     160.00000        1600.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0240 2530-5070221            60.700  SY   |      79.00000        4795.30|      82.00000        4977.40|      85.00000        5159.50 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 

0250 2533-4980005                    LUMP |   24000.00000       24000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       567,317.60|           $       581,727.53|           $       583,134.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0260 2317-7000120          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         5,000.00|           $         5,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       572,317.60|           $       586,727.53|           $       588,134.11 
==================================================================================================================================== 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  204                             Contract ID:  36-0024-711                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) GU100               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            15.000  TON  |      90.00000        1350.00|      90.00000        1350.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.700  MILE |     450.00000         315.00|     450.00000         315.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            15.000  TON  |     350.00000        5250.00|     350.00000        5250.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150         21388.300  SY   |       2.50000       53470.75|       2.50000       53470.75| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0053503          1857.000  TON  |      64.00000      118848.00|      64.00000      118848.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0060 2303-0246422           111.400  TON  |     575.00000       64055.00|     575.00000       64055.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2502-8212034           635.000  LF   |      11.00000        6985.00|      25.00000       15875.00| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196             8.000  EACH |     250.00000        2000.00|     175.00000        1400.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2525-0000200            10.000  EACH |    1198.00000       11980.00|    1100.00000       11000.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0110 2527-9263109           106.160  STA  |      15.75000        1672.02|      15.00000        1592.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263137            10.000  EACH |     131.25000        1312.50|     250.00000        2500.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0130 2528-8445110                    LUMP |   10000.00000       10000.00|   14000.00000       14000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113           160.000  EACH |     335.00000       53600.00|     335.00000       53600.00| 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            40.000  EACH |     500.00000       20000.00|     500.00000       20000.00| 
  PILOT CARS                              |                             |                             | 
0160 2529-2242304            47.000  EACH |     125.00000        5875.00|     125.00000        5875.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
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     Bid Order:  204                             Contract ID:  36-0024-711                   Primary County:  FREMONT 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) GU100               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070110           387.300  SY   |     103.23000       39980.98|      88.00000       34082.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070111          1394.400  SY   |     105.89000      147653.02|     135.00000      188244.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0190 2529-5070120            33.000  EACH |     372.90000       12305.70|     245.00000        8085.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8174010          1781.800  SY   |      10.75000       19154.35|      12.00000       21381.60| 
  SUBBASE (PATCHES)                       |                             |                             | 
0210 2529-8174050            11.000  EACH |     250.00000        2750.00|     450.00000        4950.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0220 2529-8201000             4.000  EACH |     600.00000        2400.00|     600.00000        2400.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0230 2530-0400061            10.000  TON  |     200.00000        2000.00|     250.00000        2500.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0240 2530-5070221            60.700  SY   |     108.23000        6569.56|     150.00000        9105.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 

0250 2533-4980005                    LUMP |   43400.00000       43400.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       635,926.88|           $       672,879.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0260 2317-7000120          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         5,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       640,926.88|           $       677,879.15|           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  39-C039-080                 Primary County:  GUTHRIE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   STA-BILT CONSTRUCTION CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  FM-C039(80)--55-39 
      Work Type:  MICROSURFACING 
         County:  GUTHRIE            Prj Awd Amt: $327,316.00 
          Route:  F65 
       Location:  F65: FROM ADAIR CITY LIMITS EAST TO COUNTY 
                  LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    327,316.00     100.00  % 
   2   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $    346,394.48     105.82  % 
   3   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    480,593.50     146.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  39-C039-080                   Primary County:  GUTHRIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MI930               |(   3  ) MA670 
                                          |STA-BILT CONSTRUCTION CO.    |MISSOURI PETROLEUM PRODUCTS  |MARTIN RESOURCE D/B/A MONARCH 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000005          1337.000  TON  |      35.00000       46795.00|      90.00000      120330.00|      52.00000       69524.00 
  AGGREGATE FOR MICROSURFACING, NO        |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0020 2320-0000020            10.500  MILE |    3500.00000       36750.00|    1200.00000       12600.00|    6300.00000       66150.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         33009.000  GAL  |       3.00000       99027.00|       2.80000       92425.20|       4.50000      148540.50 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1828.000  STA  |       7.50000       13710.00|       7.76000       14185.28|      15.00000       27420.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   32000.00000       32000.00|   10400.00000       10400.00|   16500.00000       16500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            50.000  EACH |     335.00000       16750.00|     335.00000       16750.00|     335.00000       16750.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            25.000  EACH |     500.00000       12500.00|     500.00000       12500.00|     500.00000       12500.00 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   32000.00000       32000.00|   31100.00000       31100.00|   66000.00000       66000.00 
  MOBILIZATION                            |                             |                             | 
0090 2541-1004011            10.500  MILE |    1650.00000       17325.00|    1490.00000       15645.00|    3500.00000       36750.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0100 2541-1005001         20459.000  LB   |       1.00000       20459.00|       1.00000       20459.00|       1.00000       20459.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       327,316.00|           $       346,394.48|           $       480,593.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,316.00|           $       346,394.48|           $       480,593.50 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  66-2189-133                 Primary County:  MITCHELL 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/26/14 
 
 
        Project:  STPN-218-9(133)--2J-66 
      Work Type:  PAVEMENT PLANING/GROOVING 
         County:  MITCHELL           Prj Awd Amt: $283,944.06 
          Route:  U.S. 218 
       Location:  FROM PARK STREET IN ST. ANSGAR NORTH 2.2 
                  MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    283,944.06     100.00  % 
   2   BR465          CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC.                              $    325,061.11     114.48  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    337,992.12     119.03  % 
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     Bid Order:  206                             Contract ID:  66-2189-133                   Primary County:  MITCHELL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) BR465               |(   3  ) IO200 
                                          |DENCO HIGHWAY CONSTRUCTION C |BROSS, CHESTER CONST./C.B. E |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-5070310           473.300  SY   |      99.86000       47263.74|     131.00000       62002.30|     136.67000       64685.91 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0020 2212-5070330            11.000  EACH |     110.00000        1210.00|     271.75000        2989.25|     536.64000        5903.04 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2312-8260051            10.000  TON  |      38.00000         380.00|      59.25000         592.50|     100.00000        1000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2527-9263109           554.360  STA  |      17.85000        9895.33|      17.85000        9895.33|      14.70000        8149.09 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             2.000  EACH |     157.50000         315.00|     157.50000         315.00|     183.75000         367.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2527-9270111           277.180  STA  |      23.10000        6402.86|      23.10000        6402.86|      63.00000       17462.34 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0070 2527-9270120             2.000  EACH |     157.50000         315.00|     157.50000         315.00|     131.25000         262.50 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 

0080 2528-8445110                    LUMP |    8992.50000        8992.50|    6510.00000        6510.00|   22050.00000       22050.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            30.000  EACH |     500.00000       15000.00|     500.00000       15000.00|     500.00000       15000.00 
  PILOT CARS                              |                             |                             | 
0110 2529-2242304            11.000  EACH |     100.00000        1100.00|     123.75000        1361.25|     150.00000        1650.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-8174010           473.300  SY   |      12.00000        5679.60|      14.05000        6649.87|      20.00000        9466.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8174050            11.000  EACH |     375.00000        4125.00|     816.25000        8978.75|     350.00000        3850.00 
  PATCH SUBDRAIN                          |                             |                             | 
0140 2529-8201000             4.000  EACH |     350.00000        1400.00|     630.00000        2520.00|     650.00000        2600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0150 2532-5200001         33772.000  SY   |       2.52000       85105.44|       3.25000      109759.00|       3.34000      112798.48 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0160 2533-4980005                    LUMP |   14209.55000       14209.55|   35000.00000       35000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0170 2542-1006001             2.200  MILE |   24318.20000       53500.04|   12600.00000       27720.00|   13044.21000       28697.26 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
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     Bid Order:  206                             Contract ID:  66-2189-133                   Primary County:  MITCHELL 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) BR465               |(   3  ) IO200 
                                          |DENCO HIGHWAY CONSTRUCTION C |BROSS, CHESTER CONST./C.B. E |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2542-1007000          8950.000  LB   |       1.00000        8950.00|       1.00000        8950.00|       1.00000        8950.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       283,944.06|           $       325,061.11|           $       337,992.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       283,944.06|           $       325,061.11|           $       337,992.12 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  77-0354-157                 Primary County:  POLK 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  IMN-080-5(285)150--0E-50                               Project:  IMN-035-4(157)87--0E-77 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  JASPER             Prj Awd Amt: $557,462.95             County:  POLK               Prj Awd Amt: $1,454,341.40 
          Route:  I-80                                                     Route:  I-35 
       Location:  I-80 FROM POLK CO. LINE E. TO IOWA CO. LINE           Location:  I-35 FROM I-80 N. TO WRIGHT CO. LINE 
                  &                IA. 21 AT I-80 INTERCHANGE 
 
        Project:  IMN-080-4(50)122--0E-77 
      Work Type:  PCC PATCHING 

         County:  POLK               Prj Awd Amt: $225,567.90 
          Route:  I-80 
       Location:  I-80 FROM THE WEST I-35/80/235 INTERCHANGE E. 
                  TO             JASPER CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  2,237,372.25     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  2,594,144.04     115.94  % 
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     Bid Order:  207                             Contract ID:  77-0354-157                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 IMN-80-5(285)150--0E-50 
                                          |                             |                             | 
0010 2402-0425040            81.000  CY   |      85.00000        6885.00|      80.00000        6480.00| 
  FLOODED BACKFILL                        |                             |                             | 

0020 2402-2720100            50.000  CY   |      22.00000        1100.00|      25.00000        1250.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0030 2416-0100030             2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0040 2416-1180030            72.000  LF   |     180.00000       12960.00|     150.00000       10800.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0050 2527-9263109             9.190  STA  |     135.00000        1240.65|     130.00000        1194.70| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00| 
  FLAGGERS                                |                             |                             | 

0080 2528-9290004            10.000  CDAY |     140.00000        1400.00|     100.00000        1000.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0090 2529-2242304            35.000  EACH |     120.00000        4200.00|     120.00000        4200.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110          1848.300  SY   |     130.00000      240279.00|     113.60000      209966.88| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070111          1083.900  SY   |     121.00000      131151.90|     109.73000      118936.35| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0120 2529-5070120            93.000  EACH |     420.00000       39060.00|     282.16000       26240.88| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010           351.100  SY   |      14.00000        4915.40|      20.00000        7022.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8174050             5.000  EACH |     400.00000        2000.00|     250.00000        1250.00| 

  PATCH SUBDRAIN                          |                             |                             | 
0150 2530-0400061           125.700  TON  |     190.00000       23883.00|     250.00000       31425.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0160 2530-5070221           767.300  SY   |      60.00000       46038.00|      93.30000       71589.09| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 

 
     Bid Order:  207                             Contract ID:  77-0354-157                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2533-4980005                    LUMP |   15000.00000       15000.00|   37500.00000       37500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       557,462.95|           $       560,204.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                                                                  IMN-35-4(157)87--0E-77 
                                          |                             |                             | 
0180 2212-0475095             0.100  MILE |    5000.00000         500.00|    5500.00000         550.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0190 2214-5145150          1027.000  SY   |      22.00000       22594.00|      22.00000       22594.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0063502           113.000  TON  |     275.00000       31075.00|     275.00000       31075.00| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0210 2303-0246422             6.800  TON  |     600.00000        4080.00|     625.00000        4250.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0220 2527-9263109            16.080  STA  |     135.00000        2170.80|     130.00000        2090.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0230 2528-8445110                    LUMP |   65000.00000       65000.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113            20.000  EACH |     335.00000        6700.00|     335.00000        6700.00| 
  FLAGGERS                                |                             |                             | 
0250 2529-2242304            12.000  EACH |     120.00000        1440.00|     120.00000        1440.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0260 2529-5070110          2773.700  SY   |     143.00000      396639.10|     158.49000      439603.71| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070111           775.500  SY   |     122.00000       94611.00|     136.30000      105700.65| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0280 2529-5070120           278.000  EACH |     225.00000       62550.00|     300.39000       83508.42| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0290 2529-8201000            24.000  EACH |     500.00000       12000.00|     500.00000       12000.00| 

  JOINT ASSEMBLY, EF                      |                             |                             | 
0300 2530-0400061           645.800  TON  |     190.00000      122702.00|     225.00000      145305.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0310 2530-5070210           500.000  SF   |      30.00000       15000.00|      56.33000       28165.00| 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0320 2530-5070221          3949.300  SY   |      55.00000      217211.50|      76.90000      303701.17| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  4 

 
     Bid Order:  207                             Contract ID:  77-0354-157                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2530-5070240         12200.600  LF   |      20.00000      244012.00|      27.50000      335516.50| 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0340 2533-4980005                    LUMP |   35000.00000       35000.00|   50000.00000       50000.00| 

  MOBILIZATION                            |                             |                             | 
0350 2540-4480507         20176.000  LF   |       6.00000      121056.00|       4.75000       95836.00| 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
     SECTION TOTALS                       |           $     1,454,341.40|           $     1,703,035.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  IMN-80-4(50)122--0E-77 
                                          |                             |                             | 
0360 2528-8445110                    LUMP |    6000.00000        6000.00|   15240.00000       15240.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113             8.000  EACH |     335.00000        2680.00|     335.00000        2680.00| 
  FLAGGERS                                |                             |                             | 
0380 2529-2242304             3.000  EACH |     120.00000         360.00|     120.00000         360.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0390 2529-5070110          1152.900  SY   |     131.00000      151029.90|     191.54000      220826.47| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0400 2529-5070120            75.000  EACH |     310.00000       23250.00|     337.70000       25327.50| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0410 2529-8201000            41.000  EACH |     500.00000       20500.00|     500.00000       20500.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0420 2530-0400061            12.500  TON  |     250.00000        3125.00|     300.00000        3750.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0430 2530-5070221            76.800  SY   |     100.00000        7680.00|     192.40000       14776.32| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0440 2533-4980005                    LUMP |    8000.00000        8000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0450 2541-1004011             0.900  MILE |    2500.00000        2250.00|    7500.00000        6750.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0460 2541-1005001           693.000  LB   |       1.00000         693.00|       1.00000         693.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       225,567.90|           $       330,903.29|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,237,372.25|           $     2,594,144.04|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  208  1 
 

     Bid  Order:  208                         Contract ID:  86-0301-704                 Primary County:  TAMA 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  MP-006-1(708)207--76-79                                Project:  MP-063-1(708)97--76-79 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  POWESHIEK          Prj Awd Amt: $22,578.70              County:  POWESHIEK          Prj Awd Amt: $350,072.60 
          Route:  U.S. 6                                                   Route:  U.S. 63 
       Location:  APPROX. 0.7 MI. EAST OF THE WEST JCT. OF              Location:  FROM JUST NORTH OF I-80, NORTH TO THE JCT. 
                  IOWA 21 NORTH TO 230TH ST.                                       OF U.S. 30 IN  TOLEDO. 
 
        Project:  MP-030-1(704)199--76-86 
      Work Type:  PCC PATCHING 

         County:  TAMA               Prj Awd Amt: $277,319.76 
          Route:  U.S. 30 
       Location:  FROM CASINO ENTRANCE EAST TO M AVENUE (INCL. 
                  EXTENDING       PCC LT. TURN LANE NEAR EB MP 
                  201) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    649,971.06     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    718,943.60     110.61  % 

   3   HA760          HAWKEYE PAVING CORP.                                                       $    855,042.70     131.55  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  86-0301-704                   Primary County:  TAMA 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-006-1(708)207--76-79 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     100.00000         100.00|     250.00000         250.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             5.000  EACH |     335.00000        1675.00|     335.00000        1675.00|     335.00000        1675.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304             3.000  EACH |     100.00000         300.00|     120.00000         360.00|     120.00000         360.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           176.300  SY   |      99.00000       17453.70|     104.12000       18356.36|     130.00000       22919.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             5.000  EACH |     110.00000         550.00|     345.44000        1727.20|     665.00000        3325.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        22,578.70|           $        23,368.56|           $        30,279.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PCC PATCHING ITEMS                       MP-063-1(708)97--76-79 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|   10000.00000       10000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113           120.000  EACH |     335.00000       40200.00|     335.00000       40200.00|     335.00000       40200.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            30.000  EACH |     500.00000       15000.00|     500.00000       15000.00|     500.00000       15000.00 
  PILOT CARS                              |                             |                             | 
0100 2529-5070110          2837.000  SY   |      82.00000      232634.00|      92.68000      262933.16|     120.00000      340440.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120           357.000  EACH |      90.00000       32130.00|     206.17000       73602.69|     150.00000       53550.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2530-0400061            44.200  TON  |     125.00000        5525.00|     200.00000        8840.00|     175.00000        7735.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0130 2530-5070221           271.400  SY   |      74.00000       20083.60|      58.55000       15890.47|      60.00000       16284.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 

  FINISH PATCHES, BY AREA                 |                             |                             | 
0140 2533-4980005                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       350,072.60|           $       419,966.32|           $       490,209.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PCC PATCHING ITEMS                       TAMA COUNTY MP-30-1(704)199--76-86 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  3 

 
     Bid Order:  208                             Contract ID:  86-0301-704                   Primary County:  TAMA 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           321.000  CY   |      18.50000        5938.50|      23.08000        7408.68|      12.00000        3852.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713070           230.000  CY   |      18.50000        4255.00|       9.62000        2212.60|      12.00000        2760.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0170 2115-0100000           182.000  CY   |      48.50000        8827.00|      39.29000        7150.78|      61.00000       11102.00 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2121-7425010           203.000  TON  |      30.00000        6090.00|      26.04000        5286.12|      22.00000        4466.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0190 2123-7450000             7.200  STA  |     450.00000        3240.00|     500.00000        3600.00|     200.00000        1440.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-1033100           833.000  SY   |      62.50000       52062.50|      64.88000       54045.04|      83.00000       69139.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0210 2502-8212034           794.000  LF   |      14.00000       11116.00|       8.00000        6352.00|       9.00000        7146.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2502-8220196            16.000  EACH |     450.00000        7200.00|     185.00000        2960.00|     300.00000        4800.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0230 2510-6745850           437.600  SY   |       7.00000        3063.20|       8.29000        3627.70|      12.00000        5251.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2527-9263109            12.510  STA  |     128.32000        1605.28|     110.00000        1376.10|     150.00000        1876.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263180             5.940  STA  |      38.60000         229.28|     125.00000         742.50|      50.00000         297.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2528-8445110                    LUMP |    8000.00000        8000.00|    4500.00000        4500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2529-2242304            23.000  EACH |     125.00000        2875.00|     120.00000        2760.00|     120.00000        2760.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0280 2529-5070111          1575.000  SY   |      79.00000      124425.00|      89.82000      141466.50|     108.00000      170100.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 

0290 2529-5070120            31.000  EACH |     153.00000        4743.00|     284.70000        8825.70|     440.00000       13640.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010          1575.000  SY   |       8.00000       12600.00|       8.60000       13545.00|      11.00000       17325.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0310 2529-8174050             1.000  EACH |     250.00000         250.00|     250.00000         250.00|     600.00000         600.00 
  PATCH SUBDRAIN                          |                             |                             | 
0320 2533-4980005                    LUMP |   17500.00000       17500.00|    6000.00000        6000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  4 

 
     Bid Order:  208                             Contract ID:  86-0301-704                   Primary County:  TAMA 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2602-0000320          1000.000  LF   |       3.30000        3300.00|       3.50000        3500.00|       4.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       277,319.76|           $       275,608.72|           $       334,554.70 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       649,971.06|           $       718,943.60|           $       855,042.70 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  93-C093-074                 Primary County:  WAYNE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TEK BUILDERS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  FM-C093(74)--55-93 
      Work Type:  PCC PATCHING 
         County:  WAYNE              Prj Awd Amt: $96,283.34 
          Route:  VARIOUS LOCATIONS 
       Location:  PCC PATCHING - VARIOUS FM ROUTES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE060          TEK BUILDERS, INC.                                                         $     96,283.34     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $     99,294.00     103.12  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    110,717.08     114.99  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    125,748.10     130.60  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  93-C093-074                   Primary County:  WAYNE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE060               |(   2  ) MI330               |(   3  ) DE300 
                                          |TEK BUILDERS, INC.           |MIDWEST CONTRACTORS, INC.    |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2435-0600110             1.000  EACH |     600.00000         600.00|     950.00000         950.00|     800.00000         800.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 

0020 2511-6745900            23.100  SY   |      20.00000         462.00|      22.00000         508.20|       7.50000         173.25 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0030 2511-7526006            23.100  SY   |     109.00000        2517.90|      56.00000        1293.60|      86.75000        2003.93 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0040 2511-7528101            32.000  SF   |      40.00000        1280.00|      52.00000        1664.00|      42.00000        1344.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0050 2528-8445110                    LUMP |     500.00000         500.00|    1600.00000        1600.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     335.00000       10050.00|     335.00000       10050.00|     335.00000       10050.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  PILOT CARS                              |                             |                             | 
0080 2529-2242304             2.000  EACH |     110.00000         220.00|      84.00000         168.00|      80.00000         160.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0090 2529-5070110           770.500  SY   |      85.47000       65854.64|      87.60000       67495.80|     106.20000       81827.10 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            33.000  EACH |      80.00000        2640.00|      95.00000        3135.00|     100.00000        3300.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2529-8174010            36.600  SY   |      18.00000         658.80|       9.00000         329.40|      18.00000         658.80 
  SUBBASE (PATCHES)                       |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|    4600.00000        4600.00|    2400.00000        2400.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        96,283.34|           $        99,294.00|           $       110,717.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        96,283.34|           $        99,294.00|           $       110,717.08 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  209                             Contract ID:  93-C093-074                   Primary County:  WAYNE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2435-0600110             1.000  EACH |    2500.00000        2500.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 

0020 2511-6745900            23.100  SY   |      10.00000         231.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0030 2511-7526006            23.100  SY   |     125.00000        2887.50|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0040 2511-7528101            32.000  SF   |      25.00000         800.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     335.00000       10050.00|                             | 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     500.00000        7500.00|                             | 
  PILOT CARS                              |                             |                             | 
0080 2529-2242304             2.000  EACH |     120.00000         240.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0090 2529-5070110           770.500  SY   |     106.05000       81711.53|                             | 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            33.000  EACH |     239.79000        7913.07|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2529-8174010            36.600  SY   |      25.00000         915.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       125,748.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       125,748.10|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
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     Bid  Order:  210                         Contract ID:  77-0281-709                 Primary County:  POLK 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MP-028-1(709)12--76-77 
      Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $160,039.00 
          Route:  IOWA 28 
       Location:  FROM SW PINE AVE. IN DES MOINES N. TO 800' 
                  NORTH OF I-235    IN WINDOR HEIGHTS - 
                  (VARIOUS LOCATIONS.). 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    160,039.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  2 

 
     Bid Order:  210                             Contract ID:  77-0281-709                   Primary County:  POLK 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2213-6745500             2.500  STA  |    1500.00000        3750.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 

0020 2301-4875006             9.600  SY   |     130.00000        1248.00|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0030 2401-7207010             9.600  SY   |      35.00000         336.00|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0040 2512-1725156           184.000  LF   |      80.00000       14720.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0050 2512-1725256            62.000  LF   |      95.00000        5890.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0060 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2529-5070110           259.000  SY   |     140.00000       36260.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120            27.000  EACH |     305.00000        8235.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2530-0400061           104.000  TON  |     250.00000       26000.00|                             | 

  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221           480.000  SY   |      95.00000       45600.00|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       160,039.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       160,039.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  211                         Contract ID:  68-0055-702                 Primary County:  MONROE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   30 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-005-5(702)34--76-68                                 Project:  MP-034-5(705)168--76-68 
      Work Type:  HMA PATCHING                                         Work Type:  HMA PATCHING 
         County:  MONROE             Prj Awd Amt: $121,116.19             County:  MONROE             Prj Awd Amt: $35,672.90 
          Route:  IOWA 5                                                   Route:  U.S. 34 
       Location:  IN THE CITY OF ALBIA                                  Location:  IN THE CITY OF ALBIA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    156,789.09     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    161,897.07     103.25  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    216,793.15     138.27  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 211  2 

 
     Bid Order:  211                             Contract ID:  68-0055-702                   Primary County:  MONROE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) MI330               |(   3  ) CE040 
                                          |NORRIS ASPHALT PAVING CO., L |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-005-5(702)34--76-68 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|     400.00000         400.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00|     335.00000       26800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00|     500.00000       10000.00 
  PILOT CARS                              |                             |                             | 
0040 2530-0400061           496.300  TON  |     111.30000       55238.19|      84.00000       41689.20|     120.00000       59556.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0050 2530-5070221          2607.800  SY   |      10.00000       26078.00|      15.64000       40785.99|      28.00000       73018.40 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0060 2533-4980005                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       121,116.19|           $       123,475.19|           $       172,774.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-034-5(705)168--76-68 

                                          |                             |                             | 
0070 2527-9263109             2.610  STA  |     275.00000         717.75|     275.00000         717.75|     275.00000         717.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|     300.00000         300.00|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0110 2530-0400061            95.500  TON  |     111.30000       10629.15|      84.00000        8022.00|     120.00000       11460.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0120 2530-5070221           292.600  SY   |      10.00000        2926.00|      27.28000        7982.13|      35.00000       10241.00 

  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0130 2533-4980005                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        35,672.90|           $        38,421.88|           $        44,018.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       156,789.09|           $       161,897.07|           $       216,793.15 
==================================================================================================================================== 
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     Bid  Order:  212                         Contract ID:  00-0002-744                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  MP-000-2(744)0--76-00 
      Work Type:  PCC PATCHING 
         County:  STATEWIDE          Prj Awd Amt: $1,045,485.10 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - EAST HALF OF DISTRICT 2. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $  1,045,485.10     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,065,759.48     101.93  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $  1,206,770.30     115.42  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 212  2 

 
     Bid Order:  212                             Contract ID:  00-0002-744                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   16000.00000       16000.00|    7500.00000        7500.00|   23000.00000       23000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           240.000  EACH |     335.00000       80400.00|     335.00000       80400.00|     335.00000       80400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            60.000  EACH |     500.00000       30000.00|     500.00000       30000.00|     500.00000       30000.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           372.000  EACH |      88.00000       32736.00|     125.00000       46500.00|     125.00000       46500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            64.000  EACH |      83.00000        5312.00|     125.00000        8000.00|     135.00000        8640.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          3889.300  SY   |     136.00000      528944.80|     122.90000      477994.97|     151.00000      587284.30 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111          1936.600  SY   |     136.00000      263377.60|     117.12000      226814.59|     133.00000      257567.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120           378.000  EACH |     105.00000       39690.00|     300.10000      113437.80|     260.00000       98280.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2529-8174010          1471.400  SY   |       8.00000       11771.20|      10.88000       16008.83|      13.00000       19128.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0100 2529-8174050             7.000  EACH |     200.00000        1400.00|     250.00000        1750.00|     400.00000        2800.00 
  PATCH SUBDRAIN                          |                             |                             | 
0110 2529-8201000             6.000  EACH |     500.00000        3000.00|     600.00000        3600.00|     500.00000        3000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0120 2530-0400061            40.300  TON  |     105.00000        4231.50|     200.00000        8060.00|     185.00000        7455.50 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0130 2530-5070221           243.700  SY   |      60.00000       14622.00|     105.43000       25693.29|      85.00000       20714.50 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0140 2533-4980005                    LUMP |   14000.00000       14000.00|   20000.00000       20000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,045,485.10|           $     1,065,759.48|           $     1,206,770.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,045,485.10|           $     1,065,759.48|           $     1,206,770.30 
==================================================================================================================================== 
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     Bid  Order:  213                         Contract ID:  00-0002-745                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MP-000-2(745)0--76-00 
      Work Type:  PCC PATCHING 
         County:  STATEWIDE          Prj Awd Amt: $507,254.02 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS - WEST HALF OF DISTRICT 2. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    507,254.02     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    596,447.51     117.58  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    603,288.00     118.93  % 
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     Bid Order:  213                             Contract ID:  00-0002-745                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            25.000  TON  |      38.00000         950.00|      40.00000        1000.00|      43.00000        1075.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2122-5500060           278.300  SY   |      38.95000       10839.79|      38.95000       10839.79|      44.00000       12245.20 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2502-8212024           746.000  LF   |      19.75000       14733.50|      19.75000       14733.50|      15.00000       11190.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8220196             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     400.00000        1600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2510-6745850           278.300  SY   |      10.75000        2991.73|      10.75000        2991.73|      12.00000        3339.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2528-8445110                    LUMP |    6000.00000        6000.00|    8000.00000        8000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00|     335.00000       26800.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            40.000  EACH |     500.00000       20000.00|     500.00000       20000.00|     500.00000       20000.00 

  PILOT CARS                              |                             |                             | 
0090 2529-2242304            57.000  EACH |      85.00000        4845.00|     150.00000        8550.00|     125.00000        7125.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110          2686.600  SY   |     118.00000      317018.80|     127.71000      343105.69|     128.00000      343884.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070111           411.900  SY   |     118.00000       48604.20|     137.88000       56792.77|     110.00000       45309.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0120 2529-5070120           150.000  EACH |     113.00000       16950.00|     308.70000       46305.00|     385.00000       57750.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010          1012.100  SY   |      10.00000       10121.00|      11.49000       11629.03|      14.00000       14169.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8174050            62.000  EACH |     200.00000       12400.00|     250.00000       15500.00|     400.00000       24800.00 
  PATCH SUBDRAIN                          |                             |                             | 

0150 2529-8201000             4.000  EACH |     500.00000        2000.00|     600.00000        2400.00|     500.00000        2000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0160 2533-4980005                    LUMP |   12000.00000       12000.00|   26800.00000       26800.00|   17000.00000       17000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       507,254.02|           $       596,447.51|           $       603,288.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       507,254.02|           $       596,447.51|           $       603,288.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  214  1 
 

     Bid  Order:  214                         Contract ID:  06-0306-707                 Primary County:  BENTON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  MP-030-6(707)218--76-06                                Project:  MP-013-6(719)8--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  BENTON             Prj Awd Amt: $158,611.50             County:  LINN               Prj Awd Amt: $81,000.70 
          Route:  U.S. 30                                                  Route:  IOWA 13 
       Location:  FROM IOWA 21 TO MORGAN CREEK.                         Location:  FROM U.S. 151 TO DELAWARE COUNTY LINE. 
 
 
        Project:  MP-030-6(720)245--76-57                                Project:  MP-100-6(712)2--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  LINN               Prj Awd Amt: $225,732.80             County:  LINN               Prj Awd Amt: $85,046.00 
          Route:  U.S. 30                                                  Route:  IOWA 100 
       Location:  FROM MORGAN CREEK TO EAST OF PALISADES PARK.          Location:  FROM COUNCIL ST. TO IOWA 922, IN THE CITY OF 
                                                                                   CEDAR RAPIDS. 
 
 
        Project:  MP-151-6(718)25--76-57                                 Project:  MP-151-6(719)30--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  LINN               Prj Awd Amt: $26,038.50              County:  LINN               Prj Awd Amt: $78,924.20 
          Route:  U.S. 151                                                 Route:  U.S. 151 
       Location:  AT THE WEST JUNCTION WITH U.S. 30.                    Location:  FROM THE EAST JCT. OF U.S. 30 TO IOWA 13. 
 
 
 
        Other Projects Are Also Included In This Contract 

 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    711,644.90     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    726,587.12     102.09  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    755,638.70     106.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  214                             Contract ID:  06-0306-707                   Primary County:  BENTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BENTON COUNTY  MP-030-6(707)218--76-06 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    9000.00000        9000.00|     500.00000         500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            22.000  EACH |      80.00000        1760.00|     125.00000        2750.00|     125.00000        2750.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             9.000  EACH |     100.00000         900.00|     150.00000        1350.00|     140.00000        1260.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           477.400  SY   |     103.00000       49172.20|     117.79000       56232.95|     121.00000       57765.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           111.100  SY   |     103.00000       11443.30|     100.46000       11161.11|     109.00000       12109.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            37.000  EACH |     122.00000        4514.00|     285.07000       10547.59|     255.00000        9435.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2531-5200010          6142.200  SY   |      10.00000       61422.00|       8.00000       49137.60|      14.00000       85990.80 
  PAVEMENT SURFACE REPAIR (MILLING        |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0100 2533-4980005                    LUMP |    2000.00000        2000.00|    7500.00000        7500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       158,611.50|           $       157,579.25|           $       212,711.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LINN COUNTY MP-013-6(719)8--76-57 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 

  PILOT CARS                              |                             |                             | 
0140 2529-2242304             8.000  EACH |      70.00000         560.00|     125.00000        1000.00|     100.00000         800.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2529-2242320             5.000  EACH |      90.00000         450.00|     150.00000         750.00|     125.00000         625.00 
  CT JOINT                                |                             |                             | 
0160 2529-5070110           389.700  SY   |     111.00000       43256.70|     104.03000       40540.49|     111.00000       43256.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  214                             Contract ID:  06-0306-707                   Primary County:  BENTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070111           100.000  SY   |     111.00000       11100.00|      83.24000        8324.00|     107.00000       10700.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0180 2529-5070120            49.000  EACH |      66.00000        3234.00|     234.67000       11498.83|     210.00000       10290.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        81,000.70|           $        87,513.32|           $        88,571.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            LINN COUNTY MP-030-6(720)245--76-57 
                                          |                             |                             | 
0200 2527-9263109            27.000  STA  |      51.00000        1377.00|      56.10000        1514.70|      55.00000        1485.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    9750.00000        9750.00|   10000.00000       10000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2529-5070110          1183.600  SY   |     139.00000      164520.40|     118.53000      140292.11|     129.00000      152684.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0230 2529-5070120           179.000  EACH |      97.00000       17363.00|     259.05000       46369.95|     143.00000       25597.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0240 2529-8174010            10.200  SY   |      12.00000         122.40|      25.00000         255.00|      22.00000         224.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0250 2532-5200001          3600.000  SY   |       8.50000       30600.00|       8.00000       28800.00|       6.00000       21600.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0260 2533-4980005                    LUMP |    2000.00000        2000.00|    7000.00000        7000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       225,732.80|           $       234,231.76|           $       217,590.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            LINN COUNTY MP-100-6(712)2--76-57 
                                          |                             |                             | 
0270 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2529-5070110           500.000  SY   |     137.00000       68500.00|     110.70000       55350.00|     131.00000       65500.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            67.000  EACH |     178.00000       11926.00|     354.39000       23744.13|     175.00000       11725.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010            10.000  SY   |      12.00000         120.00|      25.00000         250.00|      22.00000         220.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0310 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        85,046.00|           $        85,344.13|           $        81,945.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            LINN COUNTY MP-151-6(718)25--76-57 
                                          |                             |                             | 
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     Bid Order:  214                             Contract ID:  06-0306-707                   Primary County:  BENTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445110                    LUMP |    1000.00000        1000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113            25.000  EACH |     335.00000        8375.00|     335.00000        8375.00|     335.00000        8375.00 
  FLAGGERS                                |                             |                             | 

0340 2529-5070110            78.300  SY   |     165.00000       12919.50|     121.15000        9486.05|     161.00000       12606.30 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0350 2529-5070120            14.000  EACH |     116.00000        1624.00|     281.09000        3935.26|     235.00000        3290.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8174010            10.000  SY   |      12.00000         120.00|      25.00000         250.00|      22.00000         220.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0370 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,038.50|           $        27,546.31|           $        26,491.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            LINN COUNTY MP-151-6(719)30--76-57 
                                          |                             |                             | 
0380 2528-8445110                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2529-2242304            10.000  EACH |     105.00000        1050.00|     125.00000        1250.00|     120.00000        1200.00 

  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2529-2242320            13.000  EACH |     105.00000        1365.00|     150.00000        1950.00|     165.00000        2145.00 
  CT JOINT                                |                             |                             | 
0410 2529-5070110           477.800  SY   |     140.00000       66892.00|     110.79000       52935.46|     120.00000       57336.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0420 2529-5070120            29.000  EACH |     146.00000        4234.00|     315.49000        9149.21|     250.00000        7250.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0430 2529-8174010            73.600  SY   |      12.00000         883.20|      25.00000        1840.00|      14.00000        1030.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0440 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        78,924.20|           $        74,124.67|           $        71,961.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            LINN COUNTY MP-922-6(716)0--76-57 

                                          |                             |                             | 
0450 2528-8445110                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2529-5070110           338.300  SY   |     140.00000       47362.00|     121.57000       41127.13|     134.00000       45332.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0470 2529-5070120            43.000  EACH |     110.00000        4730.00|     283.85000       12205.55|     190.00000        8170.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  214                             Contract ID:  06-0306-707                   Primary County:  BENTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2529-8174010            16.600  SY   |      12.00000         199.20|      25.00000         415.00|      22.00000         365.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0490 2533-4980005                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        56,291.20|           $        60,247.68|           $        56,367.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,644.90|           $       726,587.12|           $       755,638.70 
==================================================================================================================================== 
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     Bid  Order:  215                         Contract ID:  23-1366-716                 Primary County:  CLINTON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  MP-061-6(704)137--76-23                                Project:  MP-067-6(713)25--76-23 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CLINTON            Prj Awd Amt: $80,987.20              County:  CLINTON            Prj Awd Amt: $49,679.50 
          Route:  U.S. 61                                                  Route:  U.S. 67 
       Location:  FROM SILVER CREEK, S. OF DEWITT TO 1 MILE N.          Location:  FROM SCOTT COUNTY LINE TO SCL OF CAMANCHE. 
                  OF MAQUOKETA. 
 
        Project:  MP-136-6(716)19--76-23                                 Project:  MP-064-6(709)33--76-49 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  CLINTON            Prj Awd Amt: $109,797.80             County:  JACKSON            Prj Awd Amt: $15,125.00 
          Route:  IOWA 136                                                 Route:  IOWA 64 
       Location:  FROM CHARLOTTE TO U.S. 61.                            Location:  AT THE JUNCTION WITH U.S. 61. 
 
 
 
        Project:  MP-006-6(712)304--76-82                                Project:  MP-067-6(719)5--76-82 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $108,586.60             County:  SCOTT              Prj Awd Amt: $71,080.40 
          Route:  U.S. 6                                                   Route:  U.S. 67 
       Location:  FROM WEST OF FAIRMOUNT ST. TO ELMORE AVE.,            Location:  FROM 26TH ST. IN BETTENDORF TO CO. RD. F-33. 
                  IN THE CITY       OF DAVENPORT. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    435,256.50     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    466,015.50     107.06  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $    490,983.14     112.80  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    505,988.96     116.25  % 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLINTON COUNTY MP-061-6(704)137--76-23 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    4400.00000        4400.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             3.000  EACH |     110.00000         330.00|     125.00000         375.00|     120.00000         360.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           599.400  SY   |     113.00000       67732.20|     135.00000       80919.00|      95.40000       57182.76 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            64.000  EACH |      99.00000        6336.00|     190.00000       12160.00|      85.00000        5440.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           158.900  SY   |      10.00000        1589.00|      12.00000        1906.80|      14.00000        2224.60 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        80,987.20|           $        98,360.80|           $        73,407.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLINTON COUNTY MP-067-6(713)25--76-23 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |     200.00000         200.00|    1000.00000        1000.00|     850.00000         850.00 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0100 2529-2242304             4.000  EACH |      80.00000         320.00|     100.00000         400.00|      80.00000         320.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-2242320             2.000  EACH |     110.00000         220.00|     140.00000         280.00|     120.00000         240.00 
  CT JOINT                                |                             |                             | 
0120 2529-5070110           226.700  SY   |     115.00000       26070.50|     108.00000       24483.60|      96.60000       21899.22 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070120            24.000  EACH |      89.00000        2136.00|     205.00000        4920.00|     125.00000        3000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0140 2529-8174010            33.300  SY   |      10.00000         333.00|      12.00000         399.60|      14.00000         466.20 

  SUBBASE (PATCHES)                       |                             |                             | 
0150 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        49,679.50|           $        51,383.20|           $        48,975.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLINTON COUNTY MP-136-6(716)19--76-23 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |     500.00000         500.00|    6000.00000        6000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 

0180 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0190 2529-2242304             4.000  EACH |     100.00000         400.00|     125.00000         500.00|     100.00000         400.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110           626.400  SY   |     111.00000       69530.40|     126.00000       78926.40|     110.00000       68904.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            79.000  EACH |      71.00000        5609.00|     180.00000       14220.00|      60.00000        4740.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010           103.800  SY   |      10.00000        1038.00|      12.00000        1245.60|      14.00000        1453.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2532-5200001          1026.700  SY   |      12.00000       12320.40|       9.00000        9240.30|       7.86000        8069.86 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0240 2533-4980005                    LUMP |    2000.00000        2000.00|    7000.00000        7000.00|    6800.00000        6800.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       109,797.80|           $       135,532.30|           $       110,767.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            JACKSON COUNTY MP-064-6(709)33--76-49 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|     600.00000         600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-5070110            80.000  SY   |     152.00000       12160.00|     129.00000       10320.00|     134.00000       10720.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120             5.000  EACH |      93.00000         465.00|     430.00000        2150.00|     200.00000        1000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        15,125.00|           $        14,970.00|           $        16,120.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   ROADWAY ITEMS                            SCOTT COUNTY MP-006-6(712)304--76-82 
                                          |                             |                             | 
0290 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2529-2242304            12.000  EACH |      95.00000        1140.00|     125.00000        1500.00|     110.00000        1320.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0310 2529-5070110           606.400  SY   |     139.00000       84289.60|     108.00000       65491.20|     185.00000      112184.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2529-5070111            72.000  SY   |     139.00000       10008.00|      96.00000        6912.00|     225.00000       16200.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0330 2529-5070120            37.000  EACH |     118.00000        4366.00|     295.00000       10915.00|     210.00000        7770.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0340 2529-8174010           378.300  SY   |      10.00000        3783.00|      12.00000        4539.60|      14.00000        5296.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0350 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       108,586.60|           $        92,857.80|           $       152,170.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            SCOTT COUNTY MP-067-6(719)5--76-82 
                                          |                             |                             | 
0360 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0380 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 

0390 2529-2242304             5.000  EACH |     105.00000         525.00|     125.00000         625.00|     115.00000         575.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2529-2242320             3.000  EACH |     140.00000         420.00|     175.00000         525.00|     160.00000         480.00 
  CT JOINT                                |                             |                             | 
0410 2529-5070110           351.700  SY   |     122.00000       42907.40|     118.00000       41500.60|     165.00000       58030.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0420 2529-5070120            28.000  EACH |     123.00000        3444.00|     300.00000        8400.00|     140.00000        3920.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0430 2529-8174010            38.400  SY   |      10.00000         384.00|      12.00000         460.80|      14.00000         537.60 
  SUBBASE (PATCHES)                       |                             |                             | 
0440 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        71,080.40|           $        72,911.40|           $        89,543.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       435,256.50|           $       466,015.50|           $       490,983.14 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLINTON COUNTY MP-061-6(704)137--76-23 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             3.000  EACH |     125.00000         375.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           599.400  SY   |     114.91000       68877.05|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            64.000  EACH |     257.94000       16508.16|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           158.900  SY   |      25.00000        3972.50|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        96,232.71|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLINTON COUNTY MP-067-6(713)25--76-23 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |     500.00000         500.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            40.000  EACH |     335.00000       13400.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            10.000  EACH |     500.00000        5000.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2529-2242304             4.000  EACH |     125.00000         500.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-2242320             2.000  EACH |     150.00000         300.00|                             | 
  CT JOINT                                |                             |                             | 
0120 2529-5070110           226.700  SY   |     117.36000       26605.51|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070120            24.000  EACH |     252.61000        6062.64|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0140 2529-8174010            33.300  SY   |      25.00000         832.50|                             | 

  SUBBASE (PATCHES)                       |                             |                             | 
0150 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        54,700.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLINTON COUNTY MP-136-6(716)19--76-23 
                                          |                             |                             | 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |     650.00000         650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            40.000  EACH |     335.00000       13400.00|                             | 
  FLAGGERS                                |                             |                             | 

0180 2528-8445115            10.000  EACH |     500.00000        5000.00|                             | 
  PILOT CARS                              |                             |                             | 
0190 2529-2242304             4.000  EACH |     125.00000         500.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110           626.400  SY   |     124.39000       77917.90|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            79.000  EACH |     209.83000       16576.57|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010           103.800  SY   |      25.00000        2595.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2532-5200001          1026.700  SY   |      20.00000       20534.00|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0240 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       144,673.47|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            JACKSON COUNTY MP-064-6(709)33--76-49 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-5070110            80.000  SY   |     147.20000       11776.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120             5.000  EACH |     316.81000        1584.05|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        18,360.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   ROADWAY ITEMS                            SCOTT COUNTY MP-006-6(712)304--76-82 
                                          |                             |                             | 
0290 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2529-2242304            12.000  EACH |     125.00000        1500.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0310 2529-5070110           606.400  SY   |     126.01000       76412.46|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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                                                                                                                Run Date: 06/20/14 
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     Bid Order:  215                             Contract ID:  23-1366-716                   Primary County:  CLINTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2529-5070111            72.000  SY   |     106.45000        7664.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0330 2529-5070120            37.000  EACH |     273.31000       10112.47|                             | 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0340 2529-8174010           378.300  SY   |      25.00000        9457.50|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0350 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       111,646.83|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            SCOTT COUNTY MP-067-6(719)5--76-82 
                                          |                             |                             | 
0360 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            40.000  EACH |     335.00000       13400.00|                             | 
  FLAGGERS                                |                             |                             | 
0380 2528-8445115            10.000  EACH |     500.00000        5000.00|                             | 
  PILOT CARS                              |                             |                             | 

0390 2529-2242304             5.000  EACH |     125.00000         625.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2529-2242320             3.000  EACH |     150.00000         450.00|                             | 
  CT JOINT                                |                             |                             | 
0410 2529-5070110           351.700  SY   |     136.77000       48102.01|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0420 2529-5070120            28.000  EACH |     262.08000        7338.24|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0430 2529-8174010            38.400  SY   |      25.00000         960.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0440 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        80,375.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       505,988.96|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  302  1 
 

     Bid  Order:  302                         Contract ID:  27-C027-054                 Primary County:  DECATUR 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PROGRESSIVE STRUCTURES, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  ER-C027(54)--58-27 
      Work Type:  PIPE CULVERTS 
         County:  DECATUR            Prj Awd Amt: $94,211.75 
          Route:  J20 
       Location:  J20: OVER UNNAMED TRIBUTARY TO GRAND RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     94,211.75     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     97,827.40     103.83  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    124,697.50     132.35  % 
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     Bid Order:  302                             Contract ID:  27-C027-054                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) HE420               |(   3  ) PE320 
                                          |PROGRESSIVE STRUCTURES, LLC  |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000            66.600  CY   |      40.00000        2664.00|      53.00000        3529.80|      60.00000        3996.00 
  MODIFIED SUBBASE                        |                             |                             | 

0020 2121-7425020            28.500  TON  |      35.00000         997.50|      37.00000        1054.50|      50.00000        1425.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             1.000  STA  |     650.00000         650.00|     550.00000         550.00|     500.00000         500.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-1033080           244.400  SY   |     120.00000       29328.00|      90.00000       21996.00|     125.00000       30550.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2402-2720100           880.000  CY   |      13.00000       11440.00|       8.60000        7568.00|      20.00000       17600.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100060             2.000  EACH |    2000.00000        4000.00|    4260.00000        8520.00|    4500.00000        9000.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0070 2416-1180060           108.000  LF   |     200.00000       21600.00|     260.00000       28080.00|     250.00000       27000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0080 2507-3250005            35.000  SY   |       3.00000         105.00|       4.00000         140.00|       6.00000         210.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800042            25.000  TON  |      40.00000        1000.00|      70.00000        1750.00|      60.00000        1500.00 
  REVETMENT, CLASS D                      |                             |                             | 
0100 2510-6745850           244.400  SY   |      15.00000        3666.00|      14.00000        3421.60|      10.00000        2444.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2518-6910000             2.000  EACH |     150.00000         300.00|     160.00000         320.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2519-3280000           200.000  LF   |      12.00000        2400.00|      12.85000        2570.00|      12.00000        2400.00 
  FENCE, FIELD                            |                             |                             | 
0130 2527-9263109             2.250  STA  |     645.00000        1451.25|     690.00000        1552.50|     650.00000        1462.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0140 2528-8445110                    LUMP |    2000.00000        2000.00|    2800.00000        2800.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    8800.00000        8800.00|   12000.00000       12000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0170 2601-2636043             0.200  ACRE |    6000.00000        1200.00|    3000.00000         600.00|    6000.00000        1200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  302                             Contract ID:  27-C027-054                   Primary County:  DECATUR 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) HE420               |(   3  ) PE320 
                                          |PROGRESSIVE STRUCTURES, LLC  |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000020           247.000  LF   |      10.00000        2470.00|       5.00000        1235.00|      10.00000        2470.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        94,211.75|           $        97,827.40|           $       124,697.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        94,211.75|           $        97,827.40|           $       124,697.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  303  1 
 

     Bid  Order:  303                         Contract ID:  78-0801-370                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  Completion Date:  11/20/15 
 
 
        Project:  IMN-029-3(140)54--0E-78                                Project:  IM-NHS-080-1(370)4--03-78 
      Work Type:  SALVAGE AND REMOVAL                                  Work Type:  GRADING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $33,760.00              County:  POTTAWATTAMIE      Prj Awd Amt: $12,882,641.12 
          Route:  I-29                                                     Route:  I-80 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 260 29TH             Location:  I-80 WB FROM WB VIADUCT TO E. OF WOODBURY 
                  AVE.               PARCEL NO. 345                                AVE. &             I-29 NB FROM E. INDIAN CR 
                                                                                   TO S. EXPRESSWAY 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $ 12,916,401.12     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 15,867,058.94     122.84  % 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS                IMN-029-3(140)54--0E-78 
                                          |                             |                             | 
0010 2101-0850001             4.200  ACRE |    2800.00000       11760.00|    2800.00000       11760.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   22000.00000       22000.00|   22000.00000       22000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 345          |                             |                             | 
     SECTION TOTALS                       |           $        33,760.00|           $        33,760.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IM-NHS-080-1(370)4--03-78 
                                          |                             |                             | 
0030 2101-0850001            12.000  ACRE |    6500.00000       78000.00|    6500.00000       78000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0040 2102-2710070       1132209.100  CY   |       7.00000     7925463.70|       9.00000    10189881.90| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      35.00000        1750.00|      50.00000        2500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015         54730.000  CY   |       5.80000      317434.00|       5.00000      273650.00| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100        968079.000  CY   |       0.30000      290423.70|       0.40000      387231.60| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2107-3825025         56370.000  CY   |       4.52000      254792.40|       9.20000      518604.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0090 2112-0000100       1732000.000  LF   |       0.40000      692800.00|       0.42000      727440.00| 
  WICK DRAIN                              |                             |                             | 
0100 2115-0100000          6743.100  CY   |      35.00000      236008.50|      37.30000      251517.63| 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010          3109.300  TON  |      20.60000       64051.58|      22.10000       68715.53| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2123-7450000           105.500  STA  |     225.00000       23737.50|     730.00000       77015.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0130 2301-1033080         16579.300  SY   |      34.26000      568006.82|      34.26000      568006.82| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0140 2301-6911722                    LUMP |    2645.00000        2645.00|    2645.00000        2645.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2312-8260051          1248.000  TON  |      20.25000       25272.00|      22.10000       27580.80| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2401-6745650                    LUMP |    7375.00000        7375.00|   15000.00000       15000.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-0425040          1514.000  CY   |      29.00000       43906.00|      29.00000       43906.00| 
  FLOODED BACKFILL                        |                             |                             | 
0180 2402-2720100           999.000  CY   |      14.60000       14585.40|      14.60000       14585.40| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0190 2416-0100024            13.000  EACH |     611.00000        7943.00|     611.00000        7943.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0200 2416-0100036             2.000  EACH |    1003.00000        2006.00|    1003.00000        2006.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100048             6.000  EACH |    1477.00000        8862.00|    1477.00000        8862.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-0100054             2.000  EACH |    1718.00000        3436.00|    1718.00000        3436.00| 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0230 2416-0100060             2.000  EACH |    2205.00000        4410.00|    2205.00000        4410.00| 

  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0240 2416-0102236             2.000  EACH |    1190.00000        2380.00|    1190.00000        2380.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0250 2416-1180024           624.000  LF   |      71.00000       44304.00|      71.00000       44304.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180036            78.000  LF   |      96.00000        7488.00|      96.00000        7488.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180048           658.000  LF   |     137.00000       90146.00|     137.00000       90146.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180060            66.000  LF   |     205.00000       13530.00|     205.00000       13530.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1200236            48.000  LF   |     136.00000        6528.00|     136.00000        6528.00| 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 36 IN.        |                             |                             | 
0300 2416-1262054           108.000  LF   |     777.00000       83916.00|     777.00000       83916.00| 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2417-0225024             2.000  EACH |     198.00000         396.00|     198.00000         396.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0320 2417-0341036             1.000  EACH |     128.00000         128.00|     128.00000         128.00| 
  REMOVE AND REINSTALL METAL APRONS LESS  |                             |                             | 

  THAN OR EQUAL TO 36 IN.                 |                             |                             | 
0330 2417-1060024           293.000  LF   |      31.00000        9083.00|      31.00000        9083.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0340 2422-0360018            20.000  EACH |     110.00000        2200.00|     110.00000        2200.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0350 2422-0360024             4.000  EACH |     222.00000         888.00|     222.00000         888.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0360 2422-0360030             4.000  EACH |     255.00000        1020.00|     255.00000        1020.00| 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0370 2422-1722018           798.000  LF   |      23.00000       18354.00|      23.00000       18354.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2422-1722024           132.000  LF   |      26.00000        3432.00|      26.00000        3432.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0390 2422-1722030           164.000  LF   |      36.00000        5904.00|      36.00000        5904.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2422-1723024            39.000  LF   |      36.00000        1404.00|      36.00000        1404.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0410 2435-0140160             1.000  EACH |    6105.00000        6105.00|    6105.00000        6105.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0420 2435-0140300             1.000  EACH |    4855.00000        4855.00|    4855.00000        4855.00| 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
0430 2435-0256200             3.000  EACH |    6500.00000       19500.00|    6500.00000       19500.00| 
  INTAKE, SW-562                          |                             |                             | 
0440 2502-8212034         13313.000  LF   |       6.65000       88531.45|       6.20000       82540.60| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2502-8212204          3635.000  LF   |       4.90000       17811.50|       8.60000       31261.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8220196            66.000  EACH |     135.00000        8910.00|     185.00000       12210.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2502-8220197            17.000  EACH |     165.00000        2805.00|     500.00000        8500.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0480 2503-0110024           702.000  LF   |      73.00000       51246.00|      73.00000       51246.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 

  IN.                                     |                             |                             | 
0490 2503-0120024            92.000  LF   |     533.00000       49036.00|     533.00000       49036.00| 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  24 IN.                                  |                             |                             | 
0500 2503-0200036           492.000  LF   |      11.00000        5412.00|      11.00000        5412.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2503-0200236            35.000  LF   |      49.00000        1715.00|      49.00000        1715.00| 
  REMOVE AND REINSTALL STORM SEWER PIPE   |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0520 2504-0240036          2611.000  LF   |       7.10000       18538.10|       7.10000       18538.10| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0530 2504-0240236           577.000  LF   |      17.00000        9809.00|      17.00000        9809.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 

  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0540 2505-4008120          1101.000  LF   |       2.00000        2202.00|       2.00000        2202.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0550 2505-4008300           187.500  LF   |      23.00000        4312.50|      23.00000        4312.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0560 2505-4008400             2.000  EACH |    2300.00000        4600.00|    2300.00000        4600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0570 2505-4021010             2.000  EACH |     230.00000         460.00|     230.00000         460.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             3.000  EACH |    2300.00000        6900.00|    2300.00000        6900.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2506-4984000            83.300  CY   |     108.00000        8996.40|     108.00000        8996.40| 
  FLOWABLE MORTAR                         |                             |                             | 

0600 2507-3250005          1501.700  SY   |       2.75000        4129.68|       3.50000        5255.95| 
  ENGINEERING FABRIC                      |                             |                             | 
0610 2507-8029000          1131.600  TON  |      25.60000       28968.96|      34.00000       38474.40| 
  EROSION STONE                           |                             |                             | 
0620 2510-6745850          8445.400  SY   |       5.70000       48138.78|       2.90000       24491.66| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0630 2510-6750600             3.000  EACH |     790.00000        2370.00|     790.00000        2370.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 2517-4225210            83.600  SY   |      94.60000        7908.56|      94.60000        7908.56| 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0650 2518-6910000            12.000  EACH |     400.00000        4800.00|     400.00000        4800.00| 
  SAFETY CLOSURE                          |                             |                             | 

0660 2519-1003072           146.500  LF   |      25.00000        3662.50|      58.00000        8497.00| 
  FENCE, CHAIN LINK WITH SECURITY TOP, 72 |                             |                             | 
  IN. HEIGHT                              |                             |                             | 
0670 2519-3700000             1.000  EACH |    1700.00000        1700.00|    2600.00000        2600.00| 
  GATE, AS PER PLAN                       |                             |                             | 
0680 2519-4200120          3979.100  LF   |       4.00000       15916.40|       4.00000       15916.40| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0690 2523-0000400             1.000  EACH |   10000.00000       10000.00|   12500.00000       12500.00| 
  CONTROL CABINET                         |                             |                             | 
0700 2526-8285000                    LUMP |   26760.00000       26760.00|   82500.00000       82500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0710 2527-9263117           128.960  STA  |      64.00000        8253.44|      64.00000        8253.44| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0720 2527-9263143             2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0730 2528-8400048          4775.000  LF   |      13.25000       63268.75|      13.25000       63268.75| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0740 2528-8445110                    LUMP |   99460.00000       99460.00|   58500.00000       58500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0750 2533-4980005                    LUMP |  499720.00000      499720.00|  575000.00000      575000.00| 
  MOBILIZATION                            |                             |                             | 
0760 2537-8900000          4928.000  CY   |      47.50000      234080.00|      47.50000      234080.00| 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0770 2537-8900100             2.000  EACH |     800.00000        1600.00|     800.00000        1600.00| 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 

0780 2551-0000110             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0790 2595-0000012                    LUMP |   11000.00000       11000.00|   20000.00000       20000.00| 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR BNSF        |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0800 2595-0000012                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR CBEC        |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2595-0000012                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR IAIS        |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 

0820 2595-0000013                    LUMP |       1.00000           1.00|   10000.00000       10000.00| 
  LIABILITY INSURANCE, MODIFIED, FOR BNSF |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0830 2595-0000013                    LUMP |       1.00000           1.00|   10000.00000       10000.00| 
  LIABILITY INSURANCE, MODIFIED, FOR CBEC |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0840 2595-0000013                    LUMP |       1.00000           1.00|   10000.00000       10000.00| 
  LIABILITY INSURANCE, MODIFIED, FOR IAIS |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0850 2599-9999009           328.000  LF   |     730.00000      239440.00|     730.00000      239440.00| 
  ('LINEAR FEET' ITEM) CULVERT, STEEL     |                             |                             | 
  CASING , 9/16 INCH,                     |                             |                             | 
0860 2599-9999010                    LUMP |  163000.00000      163000.00|  240000.00000      240000.00| 
  ('LUMP SUM' ITEM) INSTRUMENTATION       |                             |                             | 
0870 2601-2633100            10.000  ACRE |      12.00000         120.00|      12.00000         120.00| 

  MOWING                                  |                             |                             | 
0880 2601-2634100            63.500  ACRE |     700.00000       44450.00|     700.00000       44450.00| 
  MULCHING                                |                             |                             | 
0890 2601-2634105             3.000  ACRE |    2140.00000        6420.00|    2140.00000        6420.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0900 2601-2636015             5.000  ACRE |     575.00000        2875.00|     575.00000        2875.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0910 2601-2636043            61.500  ACRE |     209.00000       12853.50|     209.00000       12853.50| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0920 2601-2642100            66.500  ACRE |      72.00000        4788.00|      72.00000        4788.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0930 2601-3000112             2.000  EACH |    3000.00000        6000.00|    2500.00000        5000.00| 
  MONITORING WELL ABANDONMENT             |                             |                             | 

0940 2602-0000020         47050.000  LF   |       1.18000       55519.00|       1.18000       55519.00| 
  SILT FENCE                              |                             |                             | 
0950 2602-0000030          5050.000  LF   |       1.30000        6565.00|       1.30000        6565.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0960 2602-0000050            26.000  EACH |     300.00000        7800.00|     450.00000       11700.00| 
  SILT BASINS                             |                             |                             | 
0970 2602-0000101          4100.000  LF   |       0.40000        1640.00|       0.40000        1640.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  303                             Contract ID:  78-0801-370                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0980 2602-0000212           100.000  LF   |      25.00000        2500.00|      25.00000        2500.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0990 2602-0000240            50.000  LF   |      15.00000         750.00|      15.00000         750.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

1000 2602-0000312         14640.000  LF   |       1.90000       27816.00|       1.90000       27816.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1010 2602-0000320          1000.000  LF   |       3.00000        3000.00|       3.00000        3000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1020 2602-0000350         15640.000  LF   |       0.25000        3910.00|       0.25000        3910.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1030 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1040 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    12,855,141.12|           $    15,805,798.94|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-080-1(370)4--03-78 
                                          |                             |                             | 
1050 2301-7000110         15000.000  EACH |       1.00000       15000.00|       1.00000       15000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1060 2317-7000110         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        27,500.00|           $        27,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,916,401.12|           $    15,867,058.94|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/20/14 
                                                           VENDOR RANKING                                          Page:  304  1 
 

     Bid  Order:  304                         Contract ID:  97-0201-116                 Primary County:  WOODBURY 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  200 WORK DAYS      Late Start Date:  06/23/14 
 
 
        Project:  NHSX-020-1(116)--3H-97                                 Project:  NHSX-020-1(131)--3H-97 
      Work Type:  GRADING                                              Work Type:  BRIDGE NEW - CCS 
         County:  WOODBURY           Prj Awd Amt: $9,398,371.14           County:  WOODBURY           Prj Awd Amt: $794,468.58 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  FROM E. OF MOVILLE E. TO MINNESOTA AVE.(WBL)          Location:  OVER WOLF CREEK (WBL) 
 
 
        Project:  NHSX-020-1(140)--3H-97                                 Project:  NHSX-020-1(141)--3H-97 
      Work Type:  RCB CULVERT NEW - SINGLE BOX                         Work Type:  RCB CULVERT NEW - SINGLE BOX 

         County:  WOODBURY           Prj Awd Amt: $377,317.25             County:  WOODBURY           Prj Awd Amt: $562,438.00 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  FROM E. OF MOVILE TO W. OF CORRECTIONVILLE(3          Location:  0.8 MILE W. OF CO. RD. L-21 
                  LOCATIONS) 
 
 
        Project:  NHSX-020-1(142)--3H-97 
      Work Type:  RCB CULVERT NEW - SINGLE BOX 
         County:  WOODBURY           Prj Awd Amt: $825,793.45 
          Route:  U.S. 20 
       Location:  FROM E. OF MOVILE TO W. OF CORRECTIONVILLE(4 
                  LOCATIONS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MOYNA, C.J. & SONS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 11,958,388.42     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $ 12,198,804.81     102.01  % 
   3   ST359          STEGER CONSTRUCTION, INC.                                                  $ 13,248,858.13     110.79  % 
   4   CO170          COMMERCIAL CONTRACTORS EQUIPMENT, INC.                                     $ 17,589,527.24     147.08  % 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-020-1(116)--3H-97 
                                          |                             |                             | 
0010 2101-0850001           218.000  ACRE |     150.00000       32700.00|     455.00000       99190.00|     335.00000       73030.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070       2235949.000  CY   |       1.80000     4024708.20|       2.08000     4650773.92|       2.53000     5656950.97 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090        442641.000  CY   |       4.50000     1991884.50|       3.10000     1372187.10|       2.53000     1119881.73 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015           200.000  CY   |      50.00000       10000.00|      28.00000        5600.00|      10.00000        2000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2102-4560000           390.000  STA  |      40.00000       15600.00|      75.00000       29250.00|      75.00000       29250.00 
  LOCATING TILE LINES                     |                             |                             | 
0060 2105-8425011        138145.000  CY   |       1.50000      207217.50|       1.55000      214124.75|       1.77000      244516.65 
  TOPSOIL, SPREAD                         |                             |                             | 
0070 2105-8425020        334899.000  CY   |       1.50000      502348.50|       1.55000      519093.45|       2.10000      703287.90 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0425020          3102.800  CY   |      12.00000       37233.60|       4.65000       14428.02|       5.00000       15514.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 

  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2107-0875100       1277319.000  CY   |       0.20000      255463.80|       0.35000      447061.65|       0.22000      281010.18 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2112-0000100         54610.000  LF   |       0.45000       24574.50|       0.67000       36588.70|       0.38000       20751.80 
  WICK DRAIN                              |                             |                             | 
0110 2312-8260051          1625.000  TON  |      28.60000       46475.00|      28.10000       45662.50|      26.60000       43225.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2315-8275025           549.000  TON  |      28.60000       15701.40|      28.10000       15426.90|      26.60000       14603.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425040          5037.700  CY   |      25.90000      130476.43|      25.90000      130476.43|      20.44000      102970.59 
  FLOODED BACKFILL                        |                             |                             | 
0140 2402-2720100          5735.500  CY   |       2.85000       16346.18|       2.85000       16346.18|       9.00000       51619.50 

  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2416-0100024            37.000  EACH |     800.00000       29600.00|     800.00000       29600.00|     831.56000       30767.72 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0100030             4.000  EACH |     685.00000        2740.00|     685.00000        2740.00|     766.82000        3067.28 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0170 2416-0100036             1.000  EACH |     988.00000         988.00|     988.00000         988.00|    1118.22000        1118.22 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100042             3.000  EACH |    1228.00000        3684.00|    1228.00000        3684.00|    1417.90000        4253.70 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0190 2416-0100054             1.000  EACH |    1673.00000        1673.00|    1673.00000        1673.00|    1922.72000        1922.72 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 

0200 2416-0102242             2.000  EACH |    1138.00000        2276.00|    1138.00000        2276.00|    1324.30000        2648.60 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0210 2416-1180024          1588.000  LF   |      46.25000       73445.00|      46.25000       73445.00|      62.31000       98948.28 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030           160.000  LF   |      59.50000        9520.00|      59.50000        9520.00|      79.13000       12660.80 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180054           120.000  LF   |     162.50000       19500.00|     162.50000       19500.00|     193.40000       23208.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1200242            58.000  LF   |     141.60000        8212.80|     141.60000        8212.80|     168.64000        9781.12 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 

0250 2416-1240024           264.000  LF   |      49.00000       12936.00|      49.00000       12936.00|      64.40000       17001.60 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2416-1240030           186.000  LF   |      65.00000       12090.00|      65.00000       12090.00|      85.00000       15810.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0270 2416-1240036           158.000  LF   |      87.50000       13825.00|      87.50000       13825.00|     112.52000       17778.16 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0280 2416-1240042           324.000  LF   |     118.50000       38394.00|     118.50000       38394.00|     152.07000       49270.68 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0290 2416-1263024           286.000  LF   |     322.00000       92092.00|     325.00000       92950.00|     322.29000       92174.94 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 

  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0300 2416-1263042           190.000  LF   |     866.00000      164540.00|     865.10000      164369.00|     863.52000      164068.80 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0310 2417-0225024             4.000  EACH |     215.00000         860.00|     215.00000         860.00|     315.00000        1260.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0320 2417-1060024           242.000  LF   |      32.55000        7877.10|      32.55000        7877.10|      44.25000       10708.50 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2418-0000010             9.000  EACH |    2500.00000       22500.00|    5000.00000       45000.00|    6500.00000       58500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0340 2422-0360024            10.000  EACH |     215.00000        2150.00|     215.00000        2150.00|     265.00000        2650.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 

0350 2422-0360042             2.000  EACH |     775.00000        1550.00|     775.00000        1550.00|     900.00000        1800.00 
  APRONS, UNCLASSIFIED, 42 IN. DIA.       |                             |                             | 
0360 2422-1722024           235.000  LF   |      29.00000        6815.00|      29.00000        6815.00|      32.25000        7578.75 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2422-1723024           390.000  LF   |      27.40000       10686.00|      27.40000       10686.00|      46.00000       17940.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2422-1723030           378.000  LF   |      35.00000       13230.00|      35.00000       13230.00|      59.00000       22302.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0390 2422-1723036           126.000  LF   |      45.00000        5670.00|      45.00000        5670.00|      65.00000        8190.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2422-1723042            72.000  LF   |      62.00000        4464.00|      62.00000        4464.00|      81.00000        5832.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0410 2506-4984000           429.800  CY   |      91.00000       39111.80|      91.00000       39111.80|     137.00000       58882.60 
  FLOWABLE MORTAR                         |                             |                             | 
0420 2507-3250005          2371.100  SY   |       3.00000        7113.30|       2.50000        5927.75|       2.00000        4742.20 
  ENGINEERING FABRIC                      |                             |                             | 
0430 2507-6800061           110.000  TON  |      43.60000        4796.00|      41.10000        4521.00|      38.60000        4246.00 
  REVETMENT, CLASS E                      |                             |                             | 
0440 2507-8029000          1573.800  TON  |      38.10000       59961.78|      38.80000       61063.44|      39.05000       61456.89 
  EROSION STONE                           |                             |                             | 
0450 2518-6910000            30.000  EACH |     150.00000        4500.00|     150.00000        4500.00|     150.00000        4500.00 
  SAFETY CLOSURE                          |                             |                             | 
0460 2519-2000010           525.000  LF   |       2.70000        1417.50|       8.00000        4200.00|       7.86000        4126.50 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 

0470 2519-3280000         45801.800  LF   |       2.00000       91603.60|       2.40000      109924.32|       2.39000      109466.30 
  FENCE, FIELD                            |                             |                             | 
0480 2519-3300400           320.000  EACH |     125.00000       40000.00|     123.00000       39360.00|     121.25000       38800.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0490 2520-3350010             1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00|    5500.00000        5500.00 
  FIELD LABORATORY                        |                             |                             | 
0500 2526-8285000                    LUMP |   50000.00000       50000.00|  120000.00000      120000.00|   80000.00000       80000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2528-8445110                    LUMP |   27500.00000       27500.00|   18500.00000       18500.00|   10500.00000       10500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-8445113            25.000  EACH |     335.00000        8375.00|     335.00000        8375.00|     335.00000        8375.00 
  FLAGGERS                                |                             |                             | 

0530 2533-4980005                    LUMP |  260000.00000      260000.00|  260000.00000      260000.00|  393000.00000      393000.00 
  MOBILIZATION                            |                             |                             | 
0540 2599-9999005             9.000  EACH |    2500.00000       22500.00|     650.00000        5850.00|    2000.00000       18000.00 
  ('EACH' ITEM) TEMPORARY SEDIMENT        |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0550 2599-9999009         26618.000  LF   |       1.80000       47912.40|       1.60000       42588.80|       1.60000       42588.80 
  ('LINEAR FEET' ITEM) HORIZONTAL STRIP   |                             |                             | 
  DRAIN                                   |                             |                             | 
0560 2599-9999012          4000.000  MGAL |      40.00000      160000.00|      29.00000      116000.00|      40.00000      160000.00 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 
  CONTROL WATERING                        |                             |                             | 
0570 2601-2634100           218.000  ACRE |     700.00000      152600.00|     700.00000      152600.00|     700.00000      152600.00 
  MULCHING                                |                             |                             | 
0580 2601-2634105             1.000  ACRE |    3000.00000        3000.00|    3030.00000        3030.00|    2500.00000        2500.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0590 2601-2640350           192.000  SQ   |       8.95000        1718.40|       9.05000        1737.60|      22.00000        4224.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0600 2601-2642100           218.000  ACRE |     250.00000       54500.00|     252.50000       55045.00|     350.00000       76300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0610 2601-2642120             1.000  ACRE |     575.00000         575.00|     581.00000         581.00|     300.00000         300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0620 2601-2643110           750.500  MGAL |      60.00000       45030.00|      60.00000       45030.00|      60.00000       45030.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 

0640 2601-2643412          3144.000  SQ   |      37.50000      117900.00|      38.00000      119472.00|       9.00000       28296.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0650 2601-2643414           416.000  SQ   |     115.75000       48152.00|     117.00000       48672.00|     160.00000       66560.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0660 2602-0000020        135179.100  LF   |       1.10000      148697.01|       1.12000      151400.59|       1.35000      182491.79 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030         36562.500  LF   |       1.20000       43875.00|       1.22000       44606.25|       1.70000       62156.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000050            72.000  EACH |     400.00000       28800.00|     250.00000       18000.00|     300.00000       21600.00 
  SILT BASINS                             |                             |                             | 
0690 2602-0000071         66259.100  LF   |       0.10000        6625.91|       0.10000        6625.91|       0.45000       29816.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0700 2602-0000080            36.000  EACH |     450.00000       16200.00|     110.00000        3960.00|     300.00000       10800.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0710 2602-0000101         15689.300  LF   |       0.10000        1568.93|       0.11000        1725.82|       0.25000        3922.33 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0720 2602-0000212           400.000  LF   |      22.00000        8800.00|      22.25000        8900.00|      19.49000        7796.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0730 2602-0000240           200.000  LF   |       8.50000        1700.00|       8.60000        1720.00|       5.00000        1000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0740 2602-0000312          1200.000  LF   |       3.25000        3900.00|       3.30000        3960.00|       3.20000        3840.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0750 2602-0000320          1200.000  LF   |       3.95000        4740.00|       4.00000        4800.00|       4.20000        5040.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0760 2602-0000350          2400.000  LF   |       0.25000         600.00|       0.30000         720.00|       0.25000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     9,398,371.14|           $     9,705,772.78|           $    10,751,460.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0314; 150'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE  NHSX-020-1(131)--3H-97 
                                          |                             |                             | 
0790 2104-2710020           875.000  CY   |       3.00000        2625.00|       3.00000        2625.00|       3.00000        2625.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0800 2402-2720000           450.000  CY   |      20.00000        9000.00|      20.00000        9000.00|      20.00000        9000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2402-2721000           115.000  CY   |     300.00000       34500.00|     300.00000       34500.00|     300.00000       34500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0820 2403-0100010           757.200  CY   |     350.00000      265020.00|     350.00000      265020.00|     350.00000      265020.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0830 2404-7775000         15334.000  LB   |       0.80000       12267.20|       0.80000       12267.20|       0.80000       12267.20 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2404-7775005        120154.000  LB   |       0.75000       90115.50|       0.75000       90115.50|       0.75000       90115.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0850 2414-6424110           322.000  LF   |      50.00000       16100.00|      59.75000       19239.50|      50.00000       16100.00 
  CONCRETE BARRIER RAILING                |                             |                             | 

0860 2501-0201057          1400.000  LF   |      35.00000       49000.00|      35.00000       49000.00|      35.00000       49000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0870 2501-0201489          2200.000  LF   |      55.00000      121000.00|      55.00000      121000.00|      55.00000      121000.00 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0880 2501-6335010           240.000  LF   |      30.00000        7200.00|      30.00000        7200.00|      30.00000        7200.00 
  PREBORED HOLES                          |                             |                             | 
0890 2507-2638650            13.300  SY   |     200.00000        2660.00|     200.00000        2660.00|     200.00000        2660.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0900 2507-3250005          1533.000  SY   |       3.00000        4599.00|       3.00000        4599.00|       3.00000        4599.00 
  ENGINEERING FABRIC                      |                             |                             | 
0910 2507-6800021            12.800  TON  |      40.00000         512.00|      40.00000         512.00|      40.00000         512.00 
  REVETMENT, CLASS B                      |                             |                             | 
0920 2507-6800061          1065.000  TON  |      40.00000       42600.00|      40.00000       42600.00|      40.00000       42600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0930 2507-8029000           360.000  TON  |      50.00000       18000.00|      50.00000       18000.00|      50.00000       18000.00 

  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       675,198.70|           $       678,338.20|           $       675,198.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            NHSX-020-1(131)--3H-97 
                                          |                             |                             | 
0940 2301-0690200           472.600  SY   |     245.00000      115787.00|     171.00000       80814.60|     171.00000       80814.60 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0950 2412-0000100          1088.400  SY   |       3.20000        3482.88|       2.20000        2394.48|       2.20000        2394.48 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       119,269.88|           $        83,209.08|           $        83,209.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1014; 5'-0 X 4'-0 X 89'-0 REINFORCED CONCRETE FLUME  NHSX-020-1(140)--3H-97 
                                          |                             |                             | 
0960 2402-2720000            46.000  CY   |      30.00000        1380.00|      30.00000        1380.00|      11.50000         529.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0970 2403-0100020            55.300  CY   |     500.00000       27650.00|     500.00000       27650.00|     500.00000       27650.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0980 2404-7775000          8667.000  LB   |       0.75000        6500.25|       0.75000        6500.25|       0.75000        6500.25 
  REINFORCING STEEL                       |                             |                             | 
0990 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        50,530.25|           $        45,530.25|           $        44,679.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 1114; 8'-0 X 8'-0 X 315'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(140)--3H-97 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2104-2710020            80.000  CY   |      25.00000        2000.00|      30.00000        2400.00|       5.00000         400.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1010 2401-6750001                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

1020 2402-2720000           380.000  CY   |       8.00000        3040.00|       8.50000        3230.00|      11.50000        4370.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1030 2403-0100020           445.200  CY   |     300.00000      133560.00|     300.00000      133560.00|     300.00000      133560.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1040 2404-7775000         75854.000  LB   |       0.75000       56890.50|       0.75000       56890.50|       0.75000       56890.50 
  REINFORCING STEEL                       |                             |                             | 
1050 2507-3250005           211.000  SY   |       5.00000        1055.00|       2.50000         527.50|       2.00000         422.00 
  ENGINEERING FABRIC                      |                             |                             | 
1060 2507-6800061           158.000  TON  |      60.00000        9480.00|      41.10000        6493.80|      40.60000        6414.80 
  REVETMENT, CLASS E                      |                             |                             | 
1070 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       223,025.50|           $       218,101.80|           $       217,057.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1214; 8'-0 X 5'-0 X 156'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(140)--3H-97 

                                          |                             |                             | 
1080 2104-2710020            77.000  CY   |      25.00000        1925.00|      25.00000        1925.00|       5.00000         385.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1090 2402-2720000          1048.000  CY   |       4.00000        4192.00|       8.50000        8908.00|      11.50000       12052.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1100 2403-0100020           164.300  CY   |     350.00000       57505.00|     350.00000       57505.00|     350.00000       57505.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1110 2404-7775000         27126.000  LB   |       0.75000       20344.50|       0.75000       20344.50|       0.75000       20344.50 
  REINFORCING STEEL                       |                             |                             | 
1120 2507-3250005           143.000  SY   |       5.00000         715.00|       2.50000         357.50|       2.00000         286.00 
  ENGINEERING FABRIC                      |                             |                             | 
1130 2507-6800061           118.000  TON  |      60.00000        7080.00|      41.10000        4849.80|      40.60000        4790.80 
  REVETMENT, CLASS E                      |                             |                             | 
1140 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       103,761.50|           $       103,889.80|           $       105,363.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 1314; 10' X 6' X 219'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1150 2104-2710020           100.000  CY   |      10.00000        1000.00|      23.00000        2300.00|       5.00000         500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2402-2720000           527.000  CY   |       8.00000        4216.00|       8.50000        4479.50|      11.50000        6060.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
1170 2403-0100020           302.500  CY   |     325.00000       98312.50|     325.00000       98312.50|     325.00000       98312.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

1180 2404-7775000         52723.000  LB   |       0.75000       39542.25|       0.75000       39542.25|       0.75000       39542.25 
  REINFORCING STEEL                       |                             |                             | 
1190 2507-3250005           200.000  SY   |       5.00000        1000.00|       2.50000         500.00|       2.00000         400.00 
  ENGINEERING FABRIC                      |                             |                             | 
1200 2507-6800061           160.000  TON  |      80.00000       12800.00|      41.10000        6576.00|      40.60000        6496.00 
  REVETMENT, CLASS E                      |                             |                             | 
1210 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       168,870.75|           $       161,710.25|           $       161,311.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 1414; 8' X 8' X 188'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1220 2401-6750001                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1230 2402-2720000           245.000  CY   |      10.00000        2450.00|      10.00000        2450.00|      11.50000        2817.50 

  EXCAVATION, CLASS 20                    |                             |                             | 
1240 2403-0100020           307.400  CY   |     350.00000      107590.00|     350.00000      107590.00|     350.00000      107590.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1250 2404-7775000         52803.000  LB   |       0.75000       39602.25|       0.75000       39602.25|       0.75000       39602.25 
  REINFORCING STEEL                       |                             |                             | 
1260 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       166,642.25|           $       164,642.25|           $       165,009.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 1514; 12' X 10' X 188'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1270 2401-6750001                    LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1280 2402-2720000           647.000  CY   |       8.00000        5176.00|       8.50000        5499.50|      11.50000        7440.50 

  EXCAVATION, CLASS 20                    |                             |                             | 
1290 2403-0100020           453.500  CY   |     300.00000      136050.00|     300.00000      136050.00|     300.00000      136050.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1300 2404-7775000         88932.000  LB   |       0.75000       66699.00|       0.75000       66699.00|       0.75000       66699.00 
  REINFORCING STEEL                       |                             |                             | 
1310 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       226,925.00|           $       225,248.50|           $       227,189.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 1614; 10'-0 X 5'-0 X 186'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1320 2104-2710020           940.000  CY   |       6.00000        5640.00|       7.35000        6909.00|       6.00000        5640.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1330 2402-2720000           953.000  CY   |       6.00000        5718.00|       8.50000        8100.50|      11.50000       10959.50 
  EXCAVATION, CLASS 20                    |                             |                             | 

1340 2403-0100020           273.300  CY   |     300.00000       81990.00|     300.00000       81990.00|     300.00000       81990.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1350 2404-7775000         40290.000  LB   |       0.75000       30217.50|       0.75000       30217.50|       0.75000       30217.50 
  REINFORCING STEEL                       |                             |                             | 
1360 2507-3250005          1530.000  SY   |       3.00000        4590.00|       2.50000        3825.00|       2.00000        3060.00 
  ENGINEERING FABRIC                      |                             |                             | 
1370 2507-6800061          1500.000  TON  |      38.60000       57900.00|      38.35000       57525.00|      40.60000       60900.00 
  REVETMENT, CLASS E                      |                             |                             | 
1380 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       201,055.50|           $       198,567.00|           $       202,767.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 1714; 8'-0 X 6'-0 X 243'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1390 2104-2710020           725.000  CY   |       6.00000        4350.00|       7.35000        5328.75|       6.00000        4350.00 

  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1400 2402-2720000           452.000  CY   |       8.00000        3616.00|       8.50000        3842.00|      11.50000        5198.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1410 2403-0100020           303.600  CY   |     300.00000       91080.00|     300.00000       91080.00|     300.00000       91080.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1420 2404-7775000         53580.000  LB   |       0.75000       40185.00|       0.75000       40185.00|       0.75000       40185.00 
  REINFORCING STEEL                       |                             |                             | 
1430 2507-3250005          1315.000  SY   |       3.00000        3945.00|       2.50000        3287.50|       2.00000        2630.00 
  ENGINEERING FABRIC                      |                             |                             | 
1440 2507-6800061          1220.000  TON  |      38.60000       47092.00|      38.35000       46787.00|      40.60000       49532.00 
  REVETMENT, CLASS E                      |                             |                             | 
1450 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       205,268.00|           $       200,510.25|           $       202,975.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   DESIGN NO. 1814; 8'-0 X 8'-0 X173'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1460 2104-2710020           400.000  CY   |       8.00000        3200.00|       7.35000        2940.00|       5.00000        2000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1470 2402-2720000          1414.000  CY   |       4.00000        5656.00|       8.00000       11312.00|      11.50000       16261.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) ST359 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1480 2403-0100020           234.700  CY   |     300.00000       70410.00|     300.00000       70410.00|     300.00000       70410.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1490 2404-7775000         43330.000  LB   |       0.75000       32497.50|       0.75000       32497.50|       0.75000       32497.50 
  REINFORCING STEEL                       |                             |                             | 

1500 2507-3250005           740.000  SY   |       3.00000        2220.00|       2.50000        1850.00|       2.00000        1480.00 
  ENGINEERING FABRIC                      |                             |                             | 
1510 2507-6800061           647.000  TON  |      38.60000       24974.20|      41.10000       26591.70|      40.60000       26268.20 
  REVETMENT, CLASS E                      |                             |                             | 
1520 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       153,957.70|           $       155,601.20|           $       158,916.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   DESIGN NO. 1914; 10'-0 X 12'-0 X 201'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1530 2104-2710020           142.000  CY   |      10.00000        1420.00|      17.00000        2414.00|       5.00000         710.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1540 2401-6750001                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1550 2402-2720000           142.000  CY   |      10.00000        1420.00|      15.00000        2130.00|      11.50000        1633.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
1560 2403-0100020           543.800  CY   |     300.00000      163140.00|     300.00000      163140.00|     300.00000      163140.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1570 2404-7775000         83903.000  LB   |       0.75000       62927.25|       0.75000       62927.25|       0.75000       62927.25 
  REINFORCING STEEL                       |                             |                             | 
1580 2507-3250005           297.000  SY   |       5.00000        1485.00|       2.50000         742.50|       2.00000         594.00 
  ENGINEERING FABRIC                      |                             |                             | 
1590 2507-6800061           227.000  TON  |      60.00000       13620.00|      41.10000        9329.70|      40.60000        9216.20 
  REVETMENT, CLASS E                      |                             |                             | 
1600 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1610 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       265,512.25|           $       257,683.45|           $       253,720.45 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,958,388.42|           $    12,198,804.81|           $    13,248,858.13 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  12 

 
     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-020-1(116)--3H-97 
                                          |                             |                             | 
0010 2101-0850001           218.000  ACRE |     400.00000       87200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070       2235949.000  CY   |       3.20000     7155036.80|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090        442641.000  CY   |       3.00000     1327923.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015           200.000  CY   |      15.00000        3000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2102-4560000           390.000  STA  |     140.00000       54600.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0060 2105-8425011        138145.000  CY   |       3.00000      414435.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0070 2105-8425020        334899.000  CY   |       3.60000     1205636.40|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0080 2107-0425020          3102.800  CY   |      15.00000       46542.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 

  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2107-0875100       1277319.000  CY   |       0.84000     1072947.96|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2112-0000100         54610.000  LF   |       0.50000       27305.00|                             | 
  WICK DRAIN                              |                             |                             | 
0110 2312-8260051          1625.000  TON  |      35.00000       56875.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2315-8275025           549.000  TON  |      40.00000       21960.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425040          5037.700  CY   |      35.00000      176319.50|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0140 2402-2720100          5735.500  CY   |       8.00000       45884.00|                             | 

  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2416-0100024            37.000  EACH |    1265.00000       46805.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0100030             4.000  EACH |    1540.00000        6160.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0170 2416-0100036             1.000  EACH |    1540.00000        1540.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100042             3.000  EACH |    2400.00000        7200.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0190 2416-0100054             1.000  EACH |    2500.00000        2500.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 

0200 2416-0102242             2.000  EACH |    2000.00000        4000.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0210 2416-1180024          1588.000  LF   |      62.00000       98456.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030           160.000  LF   |      90.00000       14400.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180054           120.000  LF   |     225.00000       27000.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1200242            58.000  LF   |     203.00000       11774.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 

0250 2416-1240024           264.000  LF   |      75.00000       19800.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2416-1240030           186.000  LF   |      95.00000       17670.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0270 2416-1240036           158.000  LF   |     100.00000       15800.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0280 2416-1240042           324.000  LF   |     200.00000       64800.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0290 2416-1263024           286.000  LF   |     370.00000      105820.00|                             | 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 

  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0300 2416-1263042           190.000  LF   |     980.00000      186200.00|                             | 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0310 2417-0225024             4.000  EACH |     326.00000        1304.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0320 2417-1060024           242.000  LF   |      36.50000        8833.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2418-0000010             9.000  EACH |    6400.00000       57600.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0340 2422-0360024            10.000  EACH |     355.00000        3550.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 

0350 2422-0360042             2.000  EACH |    1500.00000        3000.00|                             | 
  APRONS, UNCLASSIFIED, 42 IN. DIA.       |                             |                             | 
0360 2422-1722024           235.000  LF   |      39.44000        9268.40|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2422-1723024           390.000  LF   |      42.51000       16578.90|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2422-1723030           378.000  LF   |      74.00000       27972.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0390 2422-1723036           126.000  LF   |      50.00000        6300.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2422-1723042            72.000  LF   |     105.00000        7560.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 42  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0410 2506-4984000           429.800  CY   |     136.00000       58452.80|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0420 2507-3250005          2371.100  SY   |       4.00000        9484.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0430 2507-6800061           110.000  TON  |      50.00000        5500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0440 2507-8029000          1573.800  TON  |      50.00000       78690.00|                             | 
  EROSION STONE                           |                             |                             | 
0450 2518-6910000            30.000  EACH |     165.00000        4950.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0460 2519-2000010           525.000  LF   |      10.00000        5250.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 

0470 2519-3280000         45801.800  LF   |       2.65000      121374.77|                             | 
  FENCE, FIELD                            |                             |                             | 
0480 2519-3300400           320.000  EACH |     150.00000       48000.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0490 2520-3350010             1.000  EACH |   25000.00000       25000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0500 2526-8285000                    LUMP |  150000.00000      150000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-8445113            25.000  EACH |     335.00000        8375.00|                             | 
  FLAGGERS                                |                             |                             | 

0530 2533-4980005                    LUMP |  780000.00000      780000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0540 2599-9999005             9.000  EACH |    1500.00000       13500.00|                             | 
  ('EACH' ITEM) TEMPORARY SEDIMENT        |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0550 2599-9999009         26618.000  LF   |       1.76000       46847.68|                             | 
  ('LINEAR FEET' ITEM) HORIZONTAL STRIP   |                             |                             | 
  DRAIN                                   |                             |                             | 
0560 2599-9999012          4000.000  MGAL |      20.00000       80000.00|                             | 
  ('THOUSANDS OF GALLONS' ITEM) DUST      |                             |                             | 
  CONTROL WATERING                        |                             |                             | 
0570 2601-2634100           218.000  ACRE |     700.00000      152600.00|                             | 
  MULCHING                                |                             |                             | 
0580 2601-2634105             1.000  ACRE |    2750.00000        2750.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0590 2601-2640350           192.000  SQ   |      24.20000        4646.40|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0600 2601-2642100           218.000  ACRE |     385.00000       83930.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0610 2601-2642120             1.000  ACRE |     330.00000         330.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0620 2601-2643110           750.500  MGAL |      60.00000       45030.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 

0640 2601-2643412          3144.000  SQ   |       9.90000       31125.60|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0650 2601-2643414           416.000  SQ   |     176.00000       73216.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0660 2602-0000020        135179.100  LF   |       1.49000      201416.86|                             | 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030         36562.500  LF   |       1.87000       68371.88|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000050            72.000  EACH |     500.00000       36000.00|                             | 
  SILT BASINS                             |                             |                             | 
0690 2602-0000071         66259.100  LF   |       0.50000       33129.55|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0700 2602-0000080            36.000  EACH |     200.00000        7200.00|                             | 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0710 2602-0000101         15689.300  LF   |       0.28000        4393.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0720 2602-0000212           400.000  LF   |      25.00000       10000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0730 2602-0000240           200.000  LF   |      10.00000        2000.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0740 2602-0000312          1200.000  LF   |       3.52000        4224.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0750 2602-0000320          1200.000  LF   |       4.62000        5544.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0760 2602-0000350          2400.000  LF   |       0.28000         672.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    14,692,109.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0314; 150'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE  NHSX-020-1(131)--3H-97 
                                          |                             |                             | 
0790 2104-2710020           875.000  CY   |       3.30000        2887.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0800 2402-2720000           450.000  CY   |      22.00000        9900.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2402-2721000           115.000  CY   |     330.00000       37950.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0820 2403-0100010           757.200  CY   |     385.00000      291522.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0830 2404-7775000         15334.000  LB   |       0.88000       13493.92|                             | 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2404-7775005        120154.000  LB   |       0.83000       99727.82|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0850 2414-6424110           322.000  LF   |      55.00000       17710.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 

0860 2501-0201057          1400.000  LF   |      39.00000       54600.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0870 2501-0201489          2200.000  LF   |      61.00000      134200.00|                             | 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0880 2501-6335010           240.000  LF   |      33.00000        7920.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0890 2507-2638650            13.300  SY   |     220.00000        2926.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0900 2507-3250005          1533.000  SY   |       3.30000        5058.90|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0910 2507-6800021            12.800  TON  |      44.00000         563.20|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0920 2507-6800061          1065.000  TON  |      44.00000       46860.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0930 2507-8029000           360.000  TON  |      55.00000       19800.00|                             | 

  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       745,119.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            NHSX-020-1(131)--3H-97 
                                          |                             |                             | 
0940 2301-0690200           472.600  SY   |     190.00000       89794.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0950 2412-0000100          1088.400  SY   |       3.00000        3265.20|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $        93,059.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1014; 5'-0 X 4'-0 X 89'-0 REINFORCED CONCRETE FLUME  NHSX-020-1(140)--3H-97 
                                          |                             |                             | 
0960 2402-2720000            46.000  CY   |      20.00000         920.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0970 2403-0100020            55.300  CY   |     550.00000       30415.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0980 2404-7775000          8667.000  LB   |       0.85000        7366.95|                             | 
  REINFORCING STEEL                       |                             |                             | 
0990 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        49,701.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 1114; 8'-0 X 8'-0 X 315'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(140)--3H-97 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  18 

 
     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2104-2710020            80.000  CY   |      20.00000        1600.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1010 2401-6750001                    LUMP |   18750.00000       18750.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

1020 2402-2720000           380.000  CY   |      20.00000        7600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1030 2403-0100020           445.200  CY   |     395.00000      175854.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1040 2404-7775000         75854.000  LB   |       0.91000       69027.14|                             | 
  REINFORCING STEEL                       |                             |                             | 
1050 2507-3250005           211.000  SY   |       4.00000         844.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1060 2507-6800061           158.000  TON  |      45.00000        7110.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1070 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       290,785.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 1214; 8'-0 X 5'-0 X 156'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(140)--3H-97 

                                          |                             |                             | 
1080 2104-2710020            77.000  CY   |      20.00000        1540.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1090 2402-2720000          1048.000  CY   |      20.00000       20960.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1100 2403-0100020           164.300  CY   |     385.00000       63255.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1110 2404-7775000         27126.000  LB   |       0.83000       22514.58|                             | 
  REINFORCING STEEL                       |                             |                             | 
1120 2507-3250005           143.000  SY   |       4.00000         572.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1130 2507-6800061           118.000  TON  |      45.00000        5310.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1140 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       125,152.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 1314; 10' X 6' X 219'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1150 2104-2710020           100.000  CY   |      20.00000        2000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2402-2720000           527.000  CY   |      20.00000       10540.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1170 2403-0100020           302.500  CY   |     360.00000      108900.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

1180 2404-7775000         52723.000  LB   |       0.83000       43760.09|                             | 
  REINFORCING STEEL                       |                             |                             | 
1190 2507-3250005           200.000  SY   |       4.00000         800.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1200 2507-6800061           160.000  TON  |      45.00000        7200.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1210 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       184,200.09|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 1414; 8' X 8' X 188'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1220 2401-6750001                    LUMP |    7500.00000        7500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1230 2402-2720000           245.000  CY   |      20.00000        4900.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
1240 2403-0100020           307.400  CY   |     385.00000      118349.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1250 2404-7775000         52803.000  LB   |       0.83000       43826.49|                             | 
  REINFORCING STEEL                       |                             |                             | 
1260 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       185,575.49|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 1514; 12' X 10' X 188'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(141)--3H-97 
                                          |                             |                             | 
1270 2401-6750001                    LUMP |    9000.00000        9000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1280 2402-2720000           647.000  CY   |      20.00000       12940.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
1290 2403-0100020           453.500  CY   |     330.00000      149655.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1300 2404-7775000         88932.000  LB   |       0.83000       73813.56|                             | 
  REINFORCING STEEL                       |                             |                             | 
1310 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       256,408.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 1614; 10'-0 X 5'-0 X 186'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1320 2104-2710020           940.000  CY   |      20.00000       18800.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1330 2402-2720000           953.000  CY   |      20.00000       19060.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

1340 2403-0100020           273.300  CY   |     330.00000       90189.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1350 2404-7775000         40290.000  LB   |       0.83000       33440.70|                             | 
  REINFORCING STEEL                       |                             |                             | 
1360 2507-3250005          1530.000  SY   |       4.00000        6120.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1370 2507-6800061          1500.000  TON  |      45.00000       67500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1380 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       245,109.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 1714; 8'-0 X 6'-0 X 243'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1390 2104-2710020           725.000  CY   |      20.00000       14500.00|                             | 

  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1400 2402-2720000           452.000  CY   |      20.00000        9040.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1410 2403-0100020           303.600  CY   |     330.00000      100188.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1420 2404-7775000         53580.000  LB   |       0.83000       44471.40|                             | 
  REINFORCING STEEL                       |                             |                             | 
1430 2507-3250005          1315.000  SY   |       4.00000        5260.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1440 2507-6800061          1220.000  TON  |      45.00000       54900.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1450 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       238,359.40|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   DESIGN NO. 1814; 8'-0 X 8'-0 X173'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1460 2104-2710020           400.000  CY   |      20.00000        8000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1470 2402-2720000          1414.000  CY   |      20.00000       28280.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0201-116                   Primary County:  WOODBURY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO170               |(      )                     |(      ) 
                                          |COMMERCIAL CONTRACTORS EQUIP |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1480 2403-0100020           234.700  CY   |     330.00000       77451.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1490 2404-7775000         43330.000  LB   |       0.83000       35963.90|                             | 
  REINFORCING STEEL                       |                             |                             | 

1500 2507-3250005           740.000  SY   |       4.00000        2960.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1510 2507-6800061           647.000  TON  |      45.00000       29115.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1520 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       192,769.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   DESIGN NO. 1914; 10'-0 X 12'-0 X 201'-0 REINFORCED CONCRETE BOX CULVERT  NHSX-020-1(142)--3H-97 
                                          |                             |                             | 
1530 2104-2710020           142.000  CY   |      20.00000        2840.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1540 2401-6750001                    LUMP |    7500.00000        7500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1550 2402-2720000           142.000  CY   |      20.00000        2840.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
1560 2403-0100020           543.800  CY   |     330.00000      179454.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1570 2404-7775000         83903.000  LB   |       0.83000       69639.49|                             | 
  REINFORCING STEEL                       |                             |                             | 
1580 2507-3250005           297.000  SY   |       4.00000        1188.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1590 2507-6800061           227.000  TON  |      45.00000       10215.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1600 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1610 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       291,176.49|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    17,589,527.24|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-623                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DICKINSON CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(623)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $108,298.20 
          Route:  MULTIPLE ROUTE 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI120          DICKINSON CO., INC.                                                        $    108,298.20     100.00  % 
   2   K.150          KWS, INC.                                                                  $    114,913.00     106.10  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-623                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) K.150               |(      ) 
                                          |DICKINSON CO., INC.          |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-6765010             4.000  EACH |     895.00000        3580.00|     250.00000        1000.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765210             1.000  EACH |     110.00000         110.00|     250.00000         250.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            41.000  EACH |     485.00000       19885.00|     300.00000       12300.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260            10.000  EACH |     625.00000        6250.00|     650.00000        6500.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275             4.000  EACH |     925.00000        3700.00|     900.00000        3600.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290             2.000  EACH |    1100.00000        2200.00|    1200.00000        2400.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9276010           543.600  LF   |      14.50000        7882.20|      17.50000        9513.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

0080 2524-9276027            38.000  EACH |     398.00000       15124.00|     400.00000       15200.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0090 2524-9680250            54.000  EACH |     498.00000       26892.00|     450.00000       24300.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |     750.00000         750.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    1500.00000        1500.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999005            18.000  EACH |     115.00000        2070.00|     175.00000        3150.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE A OR                     |                             |                             | 
     SECTION TOTALS                       |           $        89,943.20|           $        89,213.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0130 2401-6745355             4.000  EACH |     275.00000        1100.00|     325.00000        1300.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0140 2524-6765220             5.000  EACH |     750.00000        3750.00|     300.00000        1500.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-623                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) K.150               |(      ) 
                                          |DICKINSON CO., INC.          |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-9081290             6.000  EACH |    1150.00000        6900.00|    1400.00000        8400.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0160 2524-9680250             9.000  EACH |     495.00000        4455.00|     500.00000        4500.00| 

  INSTALL TYPE B SIGN                     |                             |                             | 
0170 2528-8445110                    LUMP |     300.00000         300.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |     600.00000         600.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005            10.000  EACH |     125.00000        1250.00|     150.00000        1500.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        18,355.00|           $        25,700.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       108,298.20|           $       114,913.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-674                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  07/14/14 
 
 
        Project:  NHSN-000-S(674)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $314,900.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    314,900.00     100.00  % 
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     Bid Order:  352                             Contract ID:  00-000S-674                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(      )                     |(      ) 
                                          |KWS, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-6765110          3695.000  EACH |      35.00000      129325.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9325150          3695.000  EACH |      45.00000      166275.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2555-0000010                    LUMP |    4300.00000        4300.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       314,900.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       314,900.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  20-0352-404                 Primary County:  CLARKE 
   Letting Date:  140520     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    LOVEWELL FENCING, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/16/14 
 
 
        Project:  IHSIPX-035-2(404)33--08-20 
      Work Type:  GUARDRAIL 
         County:  CLARKE             Prj Awd Amt: $1,798,292.35 
          Route:  I-35 
       Location:  FROM OSCEOLA N. TO WARREN CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      LOVEWELL FENCING, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LO280          LOVEWELL FENCING, INC.                                                     $  1,798,292.35     100.00  % 
   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,856,600.65     103.24  % 
   3   FE047          FENTON EXCAVATING & CONSTRUCTION, INC.                                     $  1,983,969.32     110.32  % 
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     Bid Order:  355                             Contract ID:  20-0352-404                   Primary County:  CLARKE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(   3  ) FE047 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           377.600  TON  |      33.00000       12460.80|      29.20000       11025.92|      29.20000       11025.92 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           506.000  CY   |      12.00000        6072.00|      11.50000        5819.00|      11.50000        5819.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           211.000  CY   |      11.00000        2321.00|      10.25000        2162.75|      10.25000        2162.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090           854.000  CY   |      44.00000       37576.00|      15.00000       12810.00|      27.00000       23058.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425005         13768.000  CY   |      18.00000      247824.00|      18.50000      254708.00|      16.50000      227172.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          1664.000  CY   |       7.00000       11648.00|       6.00000        9984.00|       6.00000        9984.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2113-0001100           160.000  SY   |       7.50000        1200.00|       7.10000        1136.00|       7.10000        1136.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2122-5500060          1111.400  SY   |      55.00000       61127.00|      80.00000       88912.00|      49.56000       55080.98 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0090 2123-7450000            34.600  STA  |     330.00000       11418.00|     300.00000       10380.00|     300.00000       10380.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2210-0475290            46.800  TON  |      35.00000        1638.00|      34.15000        1598.22|      34.15000        1598.22 
  MACADAM STONE BASE                      |                             |                             | 
0110 2312-8260051            33.200  TON  |      32.00000        1062.40|      29.40000         976.08|      29.40000         976.08 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2402-2720000             3.000  CY   |     180.00000         540.00|     170.00000         510.00|     170.00000         510.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2416-0100018             1.000  EACH |    2300.00000        2300.00|    2060.00000        2060.00|    2060.00000        2060.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0140 2416-0101036             1.000  EACH |     650.00000         650.00|     600.00000         600.00|     600.00000         600.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 

  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0150 2417-1007000            68.000  LF   |      28.00000        1904.00|      26.85000        1825.80|      26.85000        1825.80 
  CORRUGATED PIPE CULVERT, CORRUGATED     |                             |                             | 
  METAL ENTRANCE, 12 IN. DIA.             |                             |                             | 
0160 2417-5895012             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  BEVELED PIPE AND GUARD, 12 INCH         |                             |                             | 
0170 2435-0251230            53.000  EACH |    3300.00000      174900.00|    3200.00000      169600.00|    3100.00000      164300.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
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     Bid Order:  355                             Contract ID:  20-0352-404                   Primary County:  CLARKE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(   3  ) FE047 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114218           408.000  LF   |      85.00000       34680.00|      80.00000       32640.00|      80.00000       32640.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 

0190 2505-4008120          3015.000  LF   |       5.00000       15075.00|       6.00000       18090.00|       2.50000        7537.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2505-4008130           579.000  LF   |       6.00000        3474.00|       8.00000        4632.00|       2.00000        1158.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0210 2505-4008300          2450.000  LF   |      20.00000       49000.00|      22.00000       53900.00|      16.00000       39200.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0220 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2088.00000        8352.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0230 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     165.00000         660.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0240 2505-4021020             7.000  EACH |    1110.00000        7770.00|    1800.00000       12600.00|    1202.00000        8414.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0250 2505-4021700            11.000  EACH |    2300.00000       25300.00|    2300.00000       25300.00|    2145.00000       23595.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0260 2505-6000111         51999.100  LF   |      10.00000      519991.00|      10.80000      561590.28|       8.66000      450312.21 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0270 2505-6000121            34.000  EACH |    2500.00000       85000.00|    2200.00000       74800.00|    2964.00000      100776.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0280 2505-6000131             1.000  EACH |   10000.00000       10000.00|    9000.00000        9000.00|   15928.00000       15928.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0290 2510-6745850          2856.400  SY   |      15.00000       42846.00|      15.00000       42846.00|      13.15000       37561.66 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2510-6750600            53.000  EACH |     550.00000       29150.00|     500.00000       26500.00|     500.00000       26500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0310 2528-8445110                    LUMP |  100000.00000      100000.00|  156000.00000      156000.00|  336430.00000      336430.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |   97000.00000       97000.00|   50000.00000       50000.00|  175000.00000      175000.00 

  MOBILIZATION                            |                             |                             | 
0330 2599-9999005            55.000  EACH |    1250.00000       68750.00|    1170.00000       64350.00|    1170.00000       64350.00 
  ('EACH' ITEM) INTAKE ADJUSTMENT RING    |                             |                             | 
0340 2601-2634100            28.400  ACRE |     700.00000       19880.00|     700.00000       19880.00|     700.00000       19880.00 
  MULCHING                                |                             |                             | 
0350 2601-2636043            28.400  ACRE |     820.00000       23288.00|     800.00000       22720.00|     750.00000       21300.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 355  4 

 
     Bid Order:  355                             Contract ID:  20-0352-404                   Primary County:  CLARKE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(   3  ) FE047 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2601-2640350          2208.000  SQ   |      12.00000       26496.00|      12.00000       26496.00|      12.00000       26496.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0370 2601-2642100            28.400  ACRE |     275.00000        7810.00|     460.00000       13064.00|     450.00000       12780.00 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2601-2643110           441.600  MGAL |      60.00000       26496.00|      60.00000       26496.00|      60.00000       26496.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0390 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0400 2602-0000020          3210.900  LF   |       1.50000        4816.35|       3.00000        9632.70|       2.50000        8027.25 
  SILT FENCE                              |                             |                             | 
0410 2602-0000071          2919.000  LF   |       0.50000        1459.50|       1.00000        2919.00|       1.00000        2919.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0420 2602-0000101           291.900  LF   |       1.00000         291.90|       5.00000        1459.50|       5.00000        1459.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0430 2602-0000306          1075.800  LF   |       3.00000        3227.40|       3.00000        3227.40|       2.75000        2958.45 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0440 2602-0000312          1000.000  LF   |       3.50000        3500.00|       3.50000        3500.00|       3.50000        3500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0450 2602-0000320          1000.000  LF   |       4.00000        4000.00|       4.50000        4500.00|       4.50000        4500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0460 2602-0000350          2000.000  LF   |       0.50000        1000.00|       1.50000        3000.00|       1.50000        3000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,798,292.35|           $     1,856,600.65|           $     1,983,969.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,798,292.35|           $     1,856,600.65|           $     1,983,969.32 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  38-C038-095                 Primary County:  GRUNDY 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  FM-C038(95)--55-38 
      Work Type:  PAVEMENT MARKINGS 
         County:  GRUNDY             Prj Awd Amt: $75,124.26 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN GRUNDY COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     75,124.26     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    117,308.26     156.15  % 
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     Bid Order:  356                             Contract ID:  38-C038-095                   Primary County:  GRUNDY 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) IO250               |(      ) 
                                          |VOGEL TRAFFIC SERVICES, INC. |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         17002.210  STA  |       4.19000       71239.26|       6.00000      102013.26| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            48.000  EACH |      20.00000         960.00|      65.00000        3120.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     335.00000        1675.00|     335.00000        1675.00| 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |     750.00000         750.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,124.26|           $       117,308.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        75,124.26|           $       117,308.26|           $ 
==================================================================================================================================== 
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     Bid  Order:  357                         Contract ID:  57-0307-168                 Primary County:  LINN 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/14/14 
 
 
        Project:  NHSN-030-7(168)--2R-57 
      Work Type:  TRAFFIC SIGNS 
         County:  LINN               Prj Awd Amt: $1,139,811.00 
          Route:  U.S. 30 
       Location:  VARIOUS LOCATIONS IN CEDAR RAPIDS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $  1,139,811.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,242,293.80     108.99  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $  1,278,694.02     112.18  % 
   4   VO080          VOLTMER, INC.                                                              $  1,405,325.50     123.29  % 
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     Bid Order:  357                             Contract ID:  57-0307-168                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) PE320               |(   3  ) CO105 
                                          |KWS, INC.                    |PETERSON CONTRACTORS INC.    |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2401-6745358             6.000  EACH |     300.00000        1800.00|     280.00000        1680.00|     315.86000        1895.16 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 

  HIGHWAY SIGNS                           |                             |                             | 
0020 2401-6745916            11.000  EACH |    3000.00000       33000.00|    2905.00000       31955.00|    4381.21000       48193.31 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOUNDATION                              |                             |                             | 
0030 2402-2720000          1865.000  CY   |      30.00000       55950.00|      29.00000       54085.00|      28.23000       52648.95 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000           413.100  CY   |     300.00000      123930.00|     302.00000      124756.20|     283.69000      117192.34 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005         50364.000  LB   |       1.50000       75546.00|       1.00000       50364.00|       1.25000       62955.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2423-1060090             1.000  EACH |   64500.00000       64500.00|   66000.00000       66000.00|   77979.85000       77979.85 
  STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN  |                             |                             | 
0070 2423-1060100             2.000  EACH |   70000.00000      140000.00|   71000.00000      142000.00|   82758.05000      165516.10 
  STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN |                             |                             | 
0080 2423-1060105             3.000  EACH |   75000.00000      225000.00|   76500.00000      229500.00|   87536.25000      262608.75 

  STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN |                             |                             | 
0090 2423-1060120             2.000  EACH |   83000.00000      166000.00|   84000.00000      168000.00|   94703.56000      189407.12 
  STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN |                             |                             | 
0100 2505-4008120           530.000  LF   |       6.00000        3180.00|       5.00000        2650.00|       6.69000        3545.70 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0110 2505-6000111          2433.000  LF   |      19.00000       46227.00|      18.00000       43794.00|      14.46000       35181.18 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            25.000  EACH |    2400.00000       60000.00|    2300.00000       57500.00|    2916.02000       72900.50 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2524-6765220            17.000  EACH |     400.00000        6800.00|     590.00000       10030.00|     301.22000        5120.74 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0140 2524-9081290             6.000  EACH |    1100.00000        6600.00|    1325.00000        7950.00|    1038.16000        6228.96 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 

0150 2524-9281426           117.200  LF   |      50.00000        5860.00|      53.00000        6211.60|      84.10000        9856.52 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0160 2524-9380001          4154.000  SF   |      17.00000       70618.00|      17.00000       70618.00|      20.13000       83620.02 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0170 2526-8285000                    LUMP |    8250.00000        8250.00|   11000.00000       11000.00|    8245.00000        8245.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  357                             Contract ID:  57-0307-168                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) PE320               |(   3  ) CO105 
                                          |KWS, INC.                    |PETERSON CONTRACTORS INC.    |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |   19000.00000       19000.00|   74150.00000       74150.00|   24637.61000       24637.61 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 

0200 2528-9290004            80.000  CDAY |      90.00000        7200.00|      85.00000        6800.00|      89.85000        7188.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0210 2533-4980005                    LUMP |   14500.00000       14500.00|   68000.00000       68000.00|   35101.49000       35101.49 
  MOBILIZATION                            |                             |                             | 
0220 2555-0000010                    LUMP |    2500.00000        2500.00|   11900.00000       11900.00|    5321.72000        5321.72 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,139,811.00|           $     1,242,293.80|           $     1,278,694.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,139,811.00|           $     1,242,293.80|           $     1,278,694.02 
==================================================================================================================================== 
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     Bid Order:  357                             Contract ID:  57-0307-168                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VO080               |(      )                     |(      ) 
                                          |VOLTMER, INC.                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2401-6745358             6.000  EACH |     400.00000        2400.00|                             | 
  REMOVAL OF CONCRETE FOUNDATIONS OF      |                             |                             | 

  HIGHWAY SIGNS                           |                             |                             | 
0020 2401-6745916            11.000  EACH |    3000.00000       33000.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOUNDATION                              |                             |                             | 
0030 2402-2720000          1865.000  CY   |      40.00000       74600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000           413.100  CY   |     400.00000      165240.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005         50364.000  LB   |       1.75000       88137.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2423-1060090             1.000  EACH |   73000.00000       73000.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN  |                             |                             | 
0070 2423-1060100             2.000  EACH |   77000.00000      154000.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN |                             |                             | 
0080 2423-1060105             3.000  EACH |   80000.00000      240000.00|                             | 

  STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN |                             |                             | 
0090 2423-1060120             2.000  EACH |   90000.00000      180000.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN |                             |                             | 
0100 2505-4008120           530.000  LF   |       5.50000        2915.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0110 2505-6000111          2433.000  LF   |      19.50000       47443.50|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121            25.000  EACH |    2500.00000       62500.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2524-6765220            17.000  EACH |    1500.00000       25500.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0140 2524-9081290             6.000  EACH |    1100.00000        6600.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 

0150 2524-9281426           117.200  LF   |      50.00000        5860.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0160 2524-9380001          4154.000  SF   |      20.00000       83080.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0170 2526-8285000                    LUMP |    8500.00000        8500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  357                             Contract ID:  57-0307-168                   Primary County:  LINN 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VO080               |(      )                     |(      ) 
                                          |VOLTMER, INC.                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |   70000.00000       70000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            10.000  EACH |     335.00000        3350.00|                             | 
  FLAGGERS                                |                             |                             | 

0200 2528-9290004            80.000  CDAY |      90.00000        7200.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0210 2533-4980005                    LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2555-0000010                    LUMP |    2000.00000        2000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,405,325.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,405,325.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  358                         Contract ID:  65-0292-083                 Primary County:  MILLS 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SADLER ELECTRIC, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  IMN-029-2(83)34--0E-65 
      Work Type:  DYNAMIC MESSAGE SIGNS 
         County:  MILLS              Prj Awd Amt: $398,284.40 
          Route:  I-29 
       Location:  1.6 MILES S. OF US 34/275(NBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SA019          SADLER ELECTRIC, INC.                                                      $    398,284.40     100.00  % 
   2   K.150          KWS, INC.                                                                  $    449,818.00     112.93  % 
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     Bid Order:  358                             Contract ID:  65-0292-083                   Primary County:  MILLS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SA019               |(   2  ) K.150               |(      ) 
                                          |SADLER ELECTRIC, INC.        |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745355            24.000  EACH |     530.00000       12720.00|     500.00000       12000.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2402-2720000           190.000  CY   |      45.00000        8550.00|      75.00000       14250.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            52.700  CY   |     230.00000       12121.00|     500.00000       26350.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          6414.000  LB   |       2.10000       13469.40|       3.00000       19242.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2423-0001010             1.000  EACH |    7515.00000        7515.00|    7500.00000        7500.00| 
  DYNAMIC MESSAGE SIGN (D.M.S.)           |                             |                             | 
  INSTALLATION                            |                             |                             | 
0060 2505-6000111           684.000  LF   |      21.80000       14911.20|      20.00000       13680.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0070 2505-6000121             6.000  EACH |    2125.00000       12750.00|    2500.00000       15000.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0080 2505-6000131             1.000  EACH |    2125.00000        2125.00|    2500.00000        2500.00| 

  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0090 2523-0000310             1.000  EACH |     735.00000         735.00|     850.00000         850.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0100 2524-6765210             2.000  EACH |     310.00000         620.00|     100.00000         200.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0110 2524-6765220            11.000  EACH |     615.00000        6765.00|     400.00000        4400.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0120 2524-9081275            10.000  EACH |    1010.00000       10100.00|    1250.00000       12500.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0130 2524-9081290            30.000  EACH |    1225.00000       36750.00|    1500.00000       45000.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 

0140 2524-9275222           220.000  LF   |      16.70000        3674.00|      15.00000        3300.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0150 2524-9276010            40.000  LF   |      56.00000        2240.00|      10.00000         400.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0160 2524-9276027             2.000  EACH |    1225.00000        2450.00|     300.00000         600.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
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     Bid Order:  358                             Contract ID:  65-0292-083                   Primary County:  MILLS 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SA019               |(   2  ) K.150               |(      ) 
                                          |SADLER ELECTRIC, INC.        |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2524-9278046            42.800  LF   |      50.00000        2140.00|      45.00000        1926.00| 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
0180 2524-9281210           192.000  LF   |      46.50000        8928.00|      45.00000        8640.00| 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0190 2524-9281426           768.000  LF   |      53.35000       40972.80|      47.50000       36480.00| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0200 2524-9290009             2.000  EACH |     475.00000         950.00|     100.00000         200.00| 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0210 2524-9325001            97.000  SF   |      11.00000        1067.00|      20.00000        1940.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0220 2524-9325150             2.000  EACH |     200.00000         400.00|      50.00000         100.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0230 2524-9380001          3118.000  SF   |      14.50000       45211.00|      20.00000       62360.00| 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0240 2526-8285000                    LUMP |   12190.00000       12190.00|    4000.00000        4000.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8400048          1100.000  LF   |      21.75000       23925.00|      15.00000       16500.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0260 2528-8445110                    LUMP |    8365.00000        8365.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00| 
  FLAGGERS                                |                             |                             | 
0280 2528-9290004            40.000  CDAY |      60.00000        2400.00|      70.00000        2800.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0290 2533-4980005                    LUMP |   14795.00000       14795.00|   15750.00000       15750.00| 
  MOBILIZATION                            |                             |                             | 
0300 2551-0000110             3.000  EACH |    1465.00000        4395.00|    1500.00000        4500.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2555-0000010                    LUMP |    5385.00000        5385.00|    3500.00000        3500.00| 

  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0320 2599-9999005             1.000  EACH |   76315.00000       76315.00|   95000.00000       95000.00| 
  ('EACH' ITEM) STEEL OVERHEAD DYNAMIC    |                             |                             | 
  MESSAGE SIGN                            |                             |                             | 
     SECTION TOTALS                       |           $       398,284.40|           $       449,818.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,284.40|           $       449,818.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  981                         Contract ID:  06-0306-706                 Primary County:  BENTON 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DUFFIELD, ANNE CONSTR., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  MP-030-6(706)232--76-06 
      Work Type:  DELINEATOR & MILEPOST SIGNS 
         County:  BENTON             Prj Awd Amt: $23,130.00 
          Route:  U.S. 30 
       Location:  FROM U.S. 218, EAST TO MORGAN CREEK. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     23,130.00     100.00  % 
   2   AD172          ADVANCED TRAFFIC CONTROL, INC.                                             $     23,947.50     103.53  % 
   3   DI120          DICKINSON CO., INC.                                                        $     26,808.00     115.90  % 
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     Bid Order:  981                             Contract ID:  06-0306-706                   Primary County:  BENTON 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU080               |(   2  ) AD172               |(   3  ) DI120 
                                          |DUFFIELD, ANNE CONSTR., INC. |ADVANCED TRAFFIC CONTROL, IN |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2524-9089110           421.000  EACH |      34.00000       14314.00|      43.50000       18313.50|      48.00000       20208.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0030 2524-9210000            24.000  EACH |      34.00000         816.00|      47.25000        1134.00|     150.00000        3600.00 
  MILEPOST MARKERS                        |                             |                             | 
0040 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,130.00|           $        23,947.50|           $        26,808.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        23,130.00|           $        23,947.50|           $        26,808.00 
==================================================================================================================================== 
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     Bid  Order:  982                         Contract ID:  00-0006-715                 Primary County:  STATEWIDE 
   Letting Date:  140520     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HUNT CONSTRUCTION CO. INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MP-000-6(715)0--76-00 
      Work Type:  MISCELLANEOUS 
         County:  STATEWIDE          Prj Awd Amt: $19,928.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 6. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     19,928.00     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     25,304.00     126.97  % 
   3   AD172          ADVANCED TRAFFIC CONTROL, INC.                                             $     32,528.80     163.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/20/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 982  2 

 
     Bid Order:  982                             Contract ID:  00-0006-715                   Primary County:  STATEWIDE 
  Letting Date:  05/20/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HU099               |(   2  ) DU080               |(   3  ) AD172 
                                          |HUNT CONSTRUCTION CO. INC.   |DUFFIELD, ANNE CONSTR., INC. |ADVANCED TRAFFIC CONTROL, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    3200.00000        3200.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000071          9152.000  LF   |       1.50000       13728.00|       2.00000       18304.00|       3.15000       28828.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $        19,928.00|           $        25,304.00|           $        32,528.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,928.00|           $        25,304.00|           $        32,528.80 
==================================================================================================================================== 
 


