
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  02-C002-066                 Primary County:  ADAMS 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  BROS-C002(66)--8J-02 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  ADAMS              Prj Awd Amt: $444,173.46 
          Route:  145TH ROAD 
       Location:  ON 145TH RD., OVER UNNAMED STREAM, AT WLINE 
                  S29 T73N R34W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    444,173.46     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    540,991.61     121.79  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  02-C002-066                   Primary County:  ADAMS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 86'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   35000.00000       10500.00|   11014.93000        3304.48| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          9056.000  CY   |       9.60000       86937.60|      12.67000      114739.52| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           177.000  CY   |      11.00000        1947.00|      12.00000        2124.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-3825025           468.800  CY   |      38.00000       17814.40|      65.00000       30472.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2113-0001100           680.000  SY   |       2.10000        1428.00|       3.11000        2114.80| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2123-7450000             2.700  STA  |     276.00000         745.20|     300.00000         810.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2312-8260051            68.100  TON  |      33.00000        2247.30|      28.00000        1906.80| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 

0080 2401-6745625                    LUMP |   12000.00000       12000.00|   12000.00000       12000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000          4418.000  CY   |       9.80000       43296.40|      16.00000       70688.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           314.400  CY   |     424.00000      133305.60|     475.00000      149340.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         49632.000  LB   |       1.33000       66010.56|       1.40000       69484.80| 
  REINFORCING STEEL                       |                             |                             | 
0120 2417-1040024            28.000  LF   |     221.00000        6188.00|     122.54000        3431.12| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |   12000.00000       12000.00|    5000.00000        5000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2507-6800061           226.700  TON  |      52.00000       11788.40|      58.82000       13334.49| 

  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     500.00000        1000.00|     110.15000         220.30| 
  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    4500.00000        4500.00|    3304.48000        3304.48| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    2533.43000        2533.43| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  02-C002-066                   Primary County:  ADAMS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   24000.00000       24000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00| 
  MULCHING                                |                             |                             | 

0200 2601-2636043             0.300  ACRE |    3850.00000        1155.00|    4405.97000        1321.79| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0210 2602-0000020           420.000  LF   |       5.00000        2100.00|       5.51000        2314.20| 
  SILT FENCE                              |                             |                             | 
0220 2602-0000071           420.000  LF   |       1.00000         420.00|       1.65000         693.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0230 2602-0000101           420.000  LF   |       1.00000         420.00|       2.20000         924.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0240 2602-0000312            40.000  LF   |       4.00000         160.00|       5.51000         220.40| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0250 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

     SECTION TOTALS                       |           $       444,173.46|           $       540,991.61|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       444,173.46|           $       540,991.61|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  04-C004-080                 Primary County:  APPANOOSE 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BROS-C004(80)--5F-04 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  APPANOOSE          Prj Awd Amt: $477,208.67 
          Route:  290TH AVE 
       Location:  290TH AVE: NEA W1/4 COR 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    477,208.67     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    487,555.00     102.16  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  04-C004-080                   Primary County:  APPANOOSE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1100.000  CY   |       8.00000        8800.00|       7.00000        7700.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           117.000  CY   |      30.00000        3510.00|      50.00000        5850.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           144.200  CY   |     770.00000      111034.00|     660.00000       95172.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         39165.000  LB   |       0.90000       35248.50|       0.90000       35248.50| 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424124           182.200  LF   |      75.00000       13665.00|      70.00000       12754.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042          1055.000  LF   |      47.00000       49585.00|      45.00000       47475.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5478042           182.000  LF   |      86.00000       15652.00|     120.00000       21840.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0090 2507-3250005           650.000  SY   |       3.25000        2112.50|       3.50000        2275.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           430.000  TON  |      45.00000       19350.00|      44.00000       18920.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |   46000.00000       46000.00|   89000.00000       89000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       339,957.00|           $       366,234.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2101-0850001             1.200  ACRE |    6535.56000        7842.67|    5400.00000        6480.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-2625000          1643.000  CY   |      18.00000       29574.00|      14.00000       23002.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0140 2102-2710070          2244.000  CY   |      12.00000       26928.00|       7.00000       15708.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2105-8425015          1300.000  CY   |       8.00000       10400.00|       7.00000        9100.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0160 2312-8260051           350.000  TON  |      28.45000        9957.50|      30.00000       10500.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  04-C004-080                   Primary County:  APPANOOSE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024            50.000  LF   |      35.00000        1750.00|      40.00000        2000.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     300.00000        1200.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|     400.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2519-2000020            50.000  LF   |      20.00000        1000.00|      20.00000        1000.00| 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0230 2519-3280000          1037.000  LF   |       4.50000        4666.50|       4.50000        4666.50| 
  FENCE, FIELD                            |                             |                             | 
0240 2519-3300400            18.000  EACH |     200.00000        3600.00|     200.00000        3600.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0250 2519-3750017             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0260 2526-8285000                    LUMP |    3700.00000        3700.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    2000.00000        2000.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2601-2634100             2.400  ACRE |     700.00000        1680.00|     700.00000        1680.00| 
  MULCHING                                |                             |                             | 
0290 2601-2636043             2.400  ACRE |    2395.00000        5748.00|    2400.00000        5760.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000020           450.000  LF   |       5.00000        2250.00|       5.00000        2250.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           704.000  LF   |       5.00000        3520.00|       5.00000        3520.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000101          1154.000  LF   |       2.50000        2885.00|       1.00000        1154.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000312           460.000  LF   |       5.00000        2300.00|       5.00000        2300.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  04-C004-080                   Primary County:  APPANOOSE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       137,251.67|           $       121,320.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       477,208.67|           $       487,555.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  13-1755-028                 Primary County:  CALHOUN 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  STPN-175-5(28)--2J-13 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  CALHOUN            Prj Awd Amt: $268,720.00 
          Route:  IOWA 175 
       Location:  0.75 MILES E OF CO RD N65 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    268,720.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    285,394.43     106.20  % 
   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    327,689.90     121.94  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    430,814.00     160.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; 10' X 7' X 107'-0 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |    6500.00000        6500.00|    4000.00000        4000.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-0425030            40.000  CY   |      50.00000        2000.00|      47.00000        1880.00|      60.00000        2400.00 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000          1320.000  CY   |      10.00000       13200.00|       6.50000        8580.00|       9.00000       11880.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2415-2111007           107.000  LF   |     780.00000       83460.00|     835.00000       89345.00|     975.00000      104325.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  7 FT.                                   |                             |                             | 
0050 2415-2201007             2.000  EACH |   17000.00000       34000.00|   15550.00000       31100.00|   17000.00000       34000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 7 FT.             |                             |                             | 
0060 2533-4980005                    LUMP |   15000.00000       15000.00|   47800.00000       47800.00|   31000.00000       31000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       154,160.00|           $       182,705.00|           $       191,105.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0070 2101-0850001             0.400  ACRE |    4000.00000        1600.00|    4000.00000        1600.00|    7500.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 2102-2625000          1025.000  CY   |      13.00000       13325.00|      12.50000       12812.50|      16.00000       16400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2102-2710070            50.000  CY   |       5.00000         250.00|       6.00000         300.00|      12.00000         600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2713070            17.000  CY   |      20.00000         340.00|       8.00000         136.00|      12.00000         204.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0110 2105-8425015           275.000  CY   |       6.50000        1787.50|       5.50000        1512.50|      12.00000        3300.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100          2205.000  CY   |       3.00000        6615.00|       2.50000        5512.50|       8.00000       17640.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2115-0100000           125.900  CY   |      44.00000        5539.60|      39.00000        4910.10|      56.00000        7050.40 

  MODIFIED SUBBASE                        |                             |                             | 
0140 2123-7450000             2.000  STA  |     500.00000        1000.00|     275.00000         550.00|     495.00000         990.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2301-1033100           311.100  SY   |     100.00000       31110.00|      95.00000       29554.50|     100.00000       31110.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2402-0425040           175.900  CY   |      30.00000        5277.00|      26.50000        4661.35|      59.00000       10378.10 
  FLOODED BACKFILL                        |                             |                             | 
0170 2418-0000010             1.000  EACH |    2000.00000        2000.00|    1900.00000        1900.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 

0180 2502-8212034           320.000  LF   |      12.50000        4000.00|       6.50000        2080.00|      13.00000        4160.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2502-8221304             6.000  EACH |     325.00000        1950.00|     195.00000        1170.00|     300.00000        1800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0200 2507-3250005           364.000  SY   |       5.00000        1820.00|       3.00000        1092.00|       4.00000        1456.00 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           252.200  TON  |      40.00000       10088.00|      37.25000        9394.45|      46.00000       11601.20 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           266.700  SY   |      12.00000        3200.40|       5.75000        1533.53|       6.00000        1600.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             4.000  EACH |      50.00000         200.00|      50.00000         200.00|      50.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2520-3350015             1.000  EACH |    3500.00000        3500.00|    4000.00000        4000.00|    4500.00000        4500.00 
  FIELD OFFICE                            |                             |                             | 

0250 2527-9263109             2.250  STA  |     300.00000         675.00|     300.00000         675.00|     500.00000        1125.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2100.00000        2100.00|    2500.00000        2500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0280 2602-0000020           787.500  LF   |       5.00000        3937.50|       4.00000        3150.00|       4.00000        3150.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           300.000  LF   |       5.00000        1500.00|       5.00000        1500.00|       4.00000        1200.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000071           830.000  LF   |       1.50000        1245.00|       1.50000        1245.00|       1.00000         830.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0310 2602-0000101           110.000  LF   |       5.00000         550.00|       5.00000         550.00|       4.00000         440.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           400.000  LF   |       6.00000        2400.00|       5.00000        2000.00|       4.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0000320           400.000  LF   |       7.00000        2800.00|       6.00000        2400.00|       5.00000        2000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000350           800.000  LF   |       1.00000         800.00|       1.00000         800.00|       1.00000         800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       114,560.00|           $       102,689.43|           $       136,584.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       268,720.00|           $       285,394.43|           $       327,689.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; 10' X 7' X 107'-0 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-0425030            40.000  CY   |      50.00000        2000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000          1320.000  CY   |      30.00000       39600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2415-2111007           107.000  LF   |     850.00000       90950.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  7 FT.                                   |                             |                             | 
0050 2415-2201007             2.000  EACH |   15000.00000       30000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 7 FT.             |                             |                             | 
0060 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       232,550.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0070 2101-0850001             0.400  ACRE |   30000.00000       12000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 2102-2625000          1025.000  CY   |      35.00000       35875.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2102-2710070            50.000  CY   |      15.00000         750.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2713070            17.000  CY   |      20.00000         340.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0110 2105-8425015           275.000  CY   |      15.00000        4125.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100          2205.000  CY   |       3.00000        6615.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2115-0100000           125.900  CY   |      55.00000        6924.50|                             | 

  MODIFIED SUBBASE                        |                             |                             | 
0140 2123-7450000             2.000  STA  |     500.00000        1000.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2301-1033100           311.100  SY   |     100.00000       31110.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  6 

 
     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2402-0425040           175.900  CY   |      50.00000        8795.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0170 2418-0000010             1.000  EACH |   40000.00000       40000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 

0180 2502-8212034           320.000  LF   |      15.00000        4800.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2502-8221304             6.000  EACH |     350.00000        2100.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0200 2507-3250005           364.000  SY   |       2.50000         910.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           252.200  TON  |      45.00000       11349.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           266.700  SY   |      15.00000        4000.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             4.000  EACH |      50.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2520-3350015             1.000  EACH |    8000.00000        8000.00|                             | 
  FIELD OFFICE                            |                             |                             | 

0250 2527-9263109             2.250  STA  |     300.00000         675.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2100.00000        2100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2602-0000020           787.500  LF   |       4.00000        3150.00|                             | 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           300.000  LF   |       5.00000        1500.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000071           830.000  LF   |       1.50000        1245.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0310 2602-0000101           110.000  LF   |       5.00000         550.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           400.000  LF   |       5.00000        2000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0000320           400.000  LF   |       6.00000        2400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  003                             Contract ID:  13-1755-028                   Primary County:  CALHOUN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000350           800.000  LF   |       1.00000         800.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0360 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       198,264.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       430,814.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  15-C015-055                 Primary County:  CASS 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    COHRON, A.M. & SON, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  BROS-C015(55)--8J-15 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  CASS               Prj Awd Amt: $655,835.79 
          Route:  560TH STREET 
       Location:  560TH STREET 1/2 MI NORTH OF TUCSON ROAD , 
                  BRIDGE #83 OVER BA UGHMAN CREEK 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      A.M. COHRON & SON, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $    655,835.79     100.00  % 
   2   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    745,831.10     113.72  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  004                             Contract ID:  15-C015-055                   Primary County:  CASS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(      ) 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 138'-10 X 30'-3 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    2664.77000         532.95|   15000.00000        3000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3100.000  CY   |       8.00000       24800.00|       8.00000       24800.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           640.000  CY   |       6.00000        3840.00|      10.00000        6400.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           400.000  CY   |      12.00000        4800.00|      17.00000        6800.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425020           260.000  TON  |      34.01000        8842.60|      28.00000        7280.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000            12.900  STA  |     188.55000        2432.30|     800.00000       10320.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-0690220           133.400  SY   |     125.07000       16684.34|     150.00000       20010.00| 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0080 2303-0001000            50.000  TON  |     185.00000        9250.00|     250.00000       12500.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 

0090 2303-0023500           100.000  TON  |     185.00000       18500.00|     250.00000       25000.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0245828             9.000  TON  |     600.00000        5400.00|     700.00000        6300.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2401-6745625                    LUMP |   14000.00000       14000.00|   45000.00000       45000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000           120.000  CY   |      18.00000        2160.00|      25.00000        3000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           236.600  CY   |     472.00000      111675.20|     575.00000      136045.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775000          4128.000  LB   |       1.03000        4251.84|       0.90000        3715.20| 
  REINFORCING STEEL                       |                             |                             | 

0150 2404-7775005         51400.000  LB   |       1.16000       59624.00|       0.90000       46260.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2407-0551142            10.000  EACH |    7500.00000       75000.00|    6600.00000       66000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A42                           |                             |                             | 
0170 2407-0551150             5.000  EACH |    9500.00000       47500.00|    7600.00000       38000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A50                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  15-C015-055                   Primary County:  CASS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(      ) 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2408-7800000          3305.000  LB   |       2.75000        9088.75|       3.50000       11567.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0190 2414-6424120           312.600  LF   |      65.00000       20319.00|      65.00000       20319.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 

0200 2417-1040024            80.000  LF   |      32.00000        2560.00|      35.00000        2800.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0210 2417-1040036            80.000  LF   |      42.00000        3360.00|      50.00000        4000.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0220 2501-0201057           720.000  LF   |      38.00000       27360.00|      40.00000       28800.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0230 2501-0201253           960.000  LF   |      36.00000       34560.00|      40.00000       38400.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0240 2501-5478053           358.400  LF   |      92.00000       32972.80|      90.00000       32256.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0250 2501-6335010           120.000  LF   |      43.06000        5167.20|      65.00000        7800.00| 
  PREBORED HOLES                          |                             |                             | 

0260 2505-4008400             4.000  EACH |    1700.00000        6800.00|    2500.00000       10000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0270 2505-4021010             4.000  EACH |     275.00000        1100.00|     500.00000        2000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0280 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2600.00000       10400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0290 2507-3250005           300.000  SY   |       2.51000         753.00|       4.00000        1200.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-4011100            10.000  CY   |     225.00000        2250.00|     900.00000        9000.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0310 2507-6800021           300.000  TON  |      58.00000       17400.00|      55.00000       16500.00| 
  REVETMENT, CLASS B                      |                             |                             | 
0320 2507-6800061           300.000  TON  |      58.00000       17400.00|      55.00000       16500.00| 

  REVETMENT, CLASS E                      |                             |                             | 
0330 2510-6745850           188.200  SY   |      23.46000        4415.17|      12.00000        2258.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0340 2518-6910000             2.000  EACH |     125.00000         250.00|     200.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0350 2528-8445110                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  004                             Contract ID:  15-C015-055                   Primary County:  CASS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) MU120               |(      ) 
                                          |COHRON, A.M. & SON, INC.     |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2533-4980005                    LUMP |   42636.64000       42636.64|   57000.00000       57000.00| 
  MOBILIZATION                            |                             |                             | 
0370 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 

0380 2601-2636043             0.500  ACRE |    3000.00000        1500.00|    4500.00000        2250.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0390 2602-0000020           200.000  LF   |       5.00000        1000.00|       7.00000        1400.00| 
  SILT FENCE                              |                             |                             | 
0400 2602-0000312          1200.000  LF   |       4.00000        4800.00|       6.00000        7200.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       655,835.79|           $       745,831.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       655,835.79|           $       745,831.10|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  28-C028-086                 Primary County:  DELAWARE 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  BROS-C028(86)--8J-28 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  DELAWARE           Prj Awd Amt: $284,408.37 
          Route:  197TH AVE 
       Location:  197TH AVENUE: FROM 275TH STREET TO 295TH 
                  STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    284,408.37     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    299,253.45     105.21  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    493,500.00     173.51  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  28-C028-086                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2713020           745.000  CY   |       3.50000        2607.50|       6.00000        4470.00|      10.00000        7450.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 

0020 2312-8260051           490.000  TON  |      14.25000        6982.50|      11.55000        5659.50|      25.00000       12250.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2401-6745625                    LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   50132.00000       50132.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2723000           138.000  CY   |      35.00000        4830.00|      35.00000        4830.00|      30.00000        4140.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0050 2403-0100010           229.200  CY   |     400.00000       91680.00|     377.00000       86408.40|     615.00000      140958.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775005         59703.000  LB   |       0.79000       47165.37|       0.85000       50747.55|       1.00000       59703.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           222.200  LF   |      60.00000       13332.00|      60.00000       13332.00|      60.00000       13332.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2417-1040024            42.000  LF   |      25.00000        1050.00|      36.00000        1512.00|      45.00000        1890.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0090 2501-0201042          2240.000  LF   |      27.00000       60480.00|      30.60000       68544.00|      45.00000      100800.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           198.000  LF   |      97.00000       19206.00|      75.25000       14899.50|     200.00000       39600.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2507-3250005           225.000  SY   |       3.00000         675.00|       2.50000         562.50|       3.00000         675.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           220.000  TON  |      18.00000        3960.00|      19.90000        4378.00|      30.00000        6600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     125.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0150 2533-4980005                    LUMP |   19000.00000       19000.00|   28000.00000       28000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0170 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    3000.00000        1500.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             0.500  ACRE |    1800.00000         900.00|    2000.00000        1000.00|    3000.00000        1500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  28-C028-086                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           160.000  LF   |       3.00000         480.00|       6.00000         960.00|       2.00000         320.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030            60.000  LF   |       3.50000         210.00|      10.00000         600.00|       5.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

     SECTION TOTALS                       |           $       284,408.37|           $       299,253.45|           $       493,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       284,408.37|           $       299,253.45|           $       493,500.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  28-C028-087                 Primary County:  DELAWARE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  BROS-C028(87)--8J-28 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  DELAWARE           Prj Awd Amt: $237,207.10 
          Route:  137TH ST 
       Location:  137TH ST: 252ND AVE E 0.2 MI 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    237,207.10     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    248,220.11     104.64  % 
   3   K.140          K CONSTRUCTION INC.                                                        $    284,088.26     119.76  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    447,941.25     188.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  28-C028-087                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A  80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           582.000  CY   |       8.00000        4656.00|       8.00000        4656.00|       8.00000        4656.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2713020           770.000  CY   |       8.00000        6160.00|       8.00000        6160.00|       8.00000        6160.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2312-8260051           500.000  TON  |      11.40000        5700.00|      11.40000        5700.00|      11.40000        5700.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2401-6745625                    LUMP |    9000.00000        9000.00|    3500.00000        3500.00|    3500.00000        3500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2723000            78.000  CY   |      35.00000        2730.00|      35.00000        2730.00|      25.00000        1950.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0060 2403-0100010           181.100  CY   |     428.00000       77510.80|     453.00000       82038.30|     420.00000       76062.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         47721.000  LB   |       0.80000       38176.80|       0.96000       45812.16|       1.06000       50584.26 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           182.900  LF   |      65.00000       11888.50|      70.00000       12803.00|      90.00000       16461.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 

0090 2501-0201042           720.000  LF   |      34.00000       24480.00|      31.25000       22500.00|      39.00000       28080.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           203.000  LF   |     100.00000       20300.00|      74.55000       15133.65|      95.00000       19285.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2507-3250005           350.000  SY   |       1.50000         525.00|       2.50000         875.00|       3.00000        1050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           360.000  TON  |      23.00000        8280.00|      20.45000        7362.00|      30.00000       10800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2519-4200010           400.000  LF   |      10.00000        4000.00|       5.00000        2000.00|      20.00000        8000.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 

0150 2528-8445110                    LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   20000.00000       20000.00|   33000.00000       33000.00|   48000.00000       48000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2634100             0.750  ACRE |     700.00000         525.00|     700.00000         525.00|     700.00000         525.00 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.750  ACRE |     600.00000         450.00|     700.00000         525.00|     600.00000         450.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  28-C028-087                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642100             0.750  ACRE |     500.00000         375.00|     600.00000         450.00|     500.00000         375.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0200 2602-0000020           375.000  LF   |       2.00000         750.00|       2.00000         750.00|       2.00000         750.00 

  SILT FENCE                              |                             |                             | 
0210 2602-0000030            80.000  LF   |       2.50000         200.00|       2.50000         200.00|       2.50000         200.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       237,207.10|           $       248,220.11|           $       284,088.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       237,207.10|           $       248,220.11|           $       284,088.26 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  28-C028-087                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A  80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           582.000  CY   |      12.00000        6984.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2713020           770.000  CY   |      15.00000       11550.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2312-8260051           500.000  TON  |      30.00000       15000.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2401-6745625                    LUMP |   46450.00000       46450.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2723000            78.000  CY   |      50.00000        3900.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0060 2403-0100010           181.100  CY   |     675.00000      122242.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         47721.000  LB   |       1.25000       59651.25|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           182.900  LF   |      65.00000       11888.50|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 

0090 2501-0201042           720.000  LF   |      55.00000       39600.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           203.000  LF   |     225.00000       45675.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2507-3250005           350.000  SY   |       3.00000        1050.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           360.000  TON  |      40.00000       14400.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             4.000  EACH |     125.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2519-4200010           400.000  LF   |      15.00000        6000.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 

0150 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   55000.00000       55000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0170 2601-2634100             0.750  ACRE |     700.00000         525.00|                             | 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.750  ACRE |    3000.00000        2250.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  28-C028-087                   Primary County:  DELAWARE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642100             0.750  ACRE |    3000.00000        2250.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0200 2602-0000020           375.000  LF   |       3.00000        1125.00|                             | 

  SILT FENCE                              |                             |                             | 
0210 2602-0000030            80.000  LF   |       5.00000         400.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       447,941.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       447,941.25|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  47-C047-051                 Primary County:  IDA 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CHRISTENSEN BROS., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BRS-C047(51)--60-47 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  IDA                Prj Awd Amt: $638,440.60 
          Route:  JASPER AVE. (M15) 
       Location:  310TH ST. S 0.6 MI OVER SOLDIER RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CHRISTENSEN BROS., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    638,440.60     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    727,907.25     114.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  47-C047-051                   Primary County:  IDA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          1103.800  CY   |      10.00000       11038.00|       9.00000        9934.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           982.900  CY   |      10.00000        9829.00|       7.00000        6880.30| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2109-8225100             1.200  STA  |     400.00000         480.00|     500.00000         600.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2121-7425010           128.500  TON  |      40.00000        5140.00|      30.00000        3855.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2123-7450020             2.700  STA  |     450.00000        1215.00|     500.00000        1350.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690201           341.200  SY   |     180.00000       61416.00|     170.00000       58004.00| 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0070 2401-6745625                    LUMP |   50000.00000       50000.00|   44000.00000       44000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000            94.000  CY   |      35.00000        3290.00|      50.00000        4700.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           293.400  CY   |     500.00000      146700.00|     580.00000      170172.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         72520.000  LB   |       0.85000       61642.00|       1.06000       76871.20| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2414-6424124           262.000  LF   |      80.00000       20960.00|      70.00000       18340.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201042          2030.000  LF   |      41.00000       83230.00|      38.00000       77140.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           506.000  LF   |      75.00000       37950.00|     200.00000      101200.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008120           234.600  LF   |       3.50000         821.10|       5.00000        1173.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008400             4.000  EACH |    1539.00000        6156.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     316.50000        1266.00|     330.00000        1320.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1925.00000        7700.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0180 2507-3250005           991.900  SY   |       2.50000        2479.75|       3.00000        2975.70| 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  47-C047-051                   Primary County:  IDA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GR100               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800021          1095.300  TON  |      50.00000       54765.00|      47.00000       51479.10| 
  REVETMENT, CLASS B                      |                             |                             | 
0200 2510-6745850           271.600  SY   |      15.00000        4074.00|      15.00000        4074.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0210 2518-6910000             2.000  EACH |     125.00000         250.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2527-9263109             5.250  STA  |     175.00000         918.75|     175.00000         918.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    2200.00000        2200.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   60000.00000       60000.00|   65000.00000       65000.00| 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00| 
  MULCHING                                |                             |                             | 
0260 2601-2636015             0.200  ACRE |    6000.00000        1200.00|    6000.00000        1200.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0270 2601-2636043             0.400  ACRE |    2750.00000        1100.00|    2750.00000        1100.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0280 2602-0000309           500.000  LF   |       5.00000        2500.00|      12.00000        6000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       638,440.60|           $       727,907.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       638,440.60|           $       727,907.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  54-C054-095                 Primary County:  KEOKUK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   85 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  BRS-C054(95)--60-54 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  KEOKUK             Prj Awd Amt: $1,034,057.49 
          Route:  W15 
       Location:  ON W15, OVER SMITH CREEK, AT S23/24 T77 R10 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,034,057.49     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,044,128.96     100.97  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $  1,049,439.58     101.48  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,144,524.11     110.68  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $  1,180,367.15     114.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1800.000  CY   |       4.08000        7344.00|       4.00000        7200.00|       4.00000        7200.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   35000.00000       35000.00|   14500.00000       14500.00|   52600.00000       52600.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           115.000  CY   |      12.00000        1380.00|      35.00000        4025.00|      16.00000        1840.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           255.100  CY   |     560.00000      142856.00|     580.00000      147958.00|     555.00000      141580.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         66056.000  LB   |       1.05000       69358.80|       1.25000       82570.00|       0.92000       60771.52 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424124           242.000  LF   |      64.00000       15488.00|      75.00000       18150.00|      64.00000       15488.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042           700.000  LF   |      40.00000       28000.00|      30.00000       21000.00|      35.00000       24500.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          1200.000  LF   |      45.00000       54000.00|      36.00000       43200.00|      40.00000       48000.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           352.000  LF   |      85.00000       29920.00|     121.00000       42592.00|      95.00000       33440.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           570.000  SY   |       3.06000        1744.20|       3.00000        1710.00|       3.00000        1710.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           420.000  TON  |      28.59000       12007.80|      28.00000       11760.00|      28.00000       11760.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   60000.00000       60000.00|   99000.00000       99000.00|  113400.00000      113400.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       457,098.80|           $       493,665.00|           $       512,290.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.500  ACRE |   10000.00000        5000.00|    6000.00000        3000.00|    6000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0140 2102-2625001         13488.000  CY   |      11.03000      148772.64|      10.80000      145670.40|      10.80000      145670.40 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0150 2102-2710070          3309.000  CY   |       3.06000       10125.54|       3.00000        9927.00|       3.00000        9927.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015          2100.000  CY   |       5.11000       10731.00|       5.00000       10500.00|       5.00000       10500.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2115-0100000           980.000  CY   |      26.55000       26019.00|      26.00000       25480.00|      26.00000       25480.00 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2121-7425020           900.000  TON  |      24.12000       21708.00|      22.00000       19800.00|      22.00000       19800.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0190 2301-0690190           410.600  SY   |     200.00000       82120.00|     190.00000       78014.00|     166.00000       68159.60 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0200 2301-1033080          3650.000  SY   |      51.05000      186332.50|      50.00000      182500.00|      50.00000      182500.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0210 2301-9091000             2.000  EACH |     357.38000         714.76|    1500.00000        3000.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0220 2417-1040018           314.000  LF   |      30.63000        9617.82|      30.00000        9420.00|      30.00000        9420.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2505-4008400             4.000  EACH |    1633.72000        6534.88|    1600.00000        6400.00|    1575.00000        6300.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |     255.27000        1021.08|     250.00000        1000.00|     185.00000         740.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0250 2505-4021700             4.000  EACH |    1837.93000        7351.72|    1800.00000        7200.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2510-6745850          3486.000  SY   |      10.00000       34860.00|       6.00000       20916.00|       6.00000       20916.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2518-6910000             4.000  EACH |     122.53000         490.12|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2519-4200140          1700.000  LF   |       1.02000        1734.00|       1.00000        1700.00|       1.00000        1700.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0290 2526-8285000                    LUMP |    4799.04000        4799.04|    6700.00000        6700.00|    4700.00000        4700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2527-9263109            44.730  STA  |      22.46000        1004.64|      22.00000         984.06|      22.00000         984.06 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0310 2528-8445110                    LUMP |    2348.46000        2348.46|    2300.00000        2300.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113             4.000  EACH |     345.00000        1380.00|     345.00000        1380.00|     345.00000        1380.00 
  FLAGGERS                                |                             |                             | 
0330 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0340 2601-2636043             3.900  ACRE |     918.96000        3583.94|     900.00000        3510.00|     900.00000        3510.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 

 
     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020           360.000  LF   |       2.04000         734.40|       2.00000         720.00|       2.00000         720.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030          1653.000  LF   |       2.04000        3372.12|       2.00000        3306.00|       2.00000        3306.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000101          2013.000  LF   |       0.51000        1026.63|       0.50000        1006.50|       0.50000        1006.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0380 2602-0000312           440.000  LF   |       3.06000        1346.40|       3.00000        1320.00|       3.00000        1320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       576,958.69|           $       550,463.96|           $       537,149.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,034,057.49|           $     1,044,128.96|           $     1,049,439.58 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 

 
     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1800.000  CY   |       4.25000        7650.00|       4.00000        7200.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           115.000  CY   |      35.00000        4025.00|      40.00000        4600.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           255.100  CY   |     595.00000      151784.50|     700.00000      178570.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         66056.000  LB   |       1.00000       66056.00|       0.90000       59450.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424124           242.000  LF   |      75.00000       18150.00|      70.00000       16940.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042           700.000  LF   |      38.00000       26600.00|      40.00000       28000.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          1200.000  LF   |      43.00000       51600.00|      45.00000       54000.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           352.000  LF   |     100.00000       35200.00|     100.00000       35200.00| 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           570.000  SY   |       3.50000        1995.00|       3.00000        1710.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           420.000  TON  |      33.00000       13860.00|      30.00000       12600.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   65000.00000       65000.00|  150000.00000      150000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       476,920.50|           $       578,270.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.500  ACRE |    6500.00000        3250.00|    6000.00000        3000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0140 2102-2625001         13488.000  CY   |      11.60000      156460.80|      11.00000      148368.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0150 2102-2710070          3309.000  CY   |       3.25000       10754.25|       4.00000       13236.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015          2100.000  CY   |       5.50000       11550.00|       6.00000       12600.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  6 

 
     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2115-0100000           980.000  CY   |      30.00000       29400.00|      30.00000       29400.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2121-7425020           900.000  TON  |      35.00000       31500.00|      20.00000       18000.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0190 2301-0690190           410.600  SY   |     200.00000       82120.00|     250.00000      102650.00| 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0200 2301-1033080          3650.000  SY   |      70.00000      255500.00|      53.00000      193450.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0210 2301-9091000             2.000  EACH |     525.00000        1050.00|     500.00000        1000.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0220 2417-1040018           314.000  LF   |      32.00000       10048.00|      30.00000        9420.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0250 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2510-6745850          3486.000  SY   |       9.00000       31374.00|       7.00000       24402.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2518-6910000             4.000  EACH |     160.00000         640.00|     100.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0280 2519-4200140          1700.000  LF   |       2.00000        3400.00|       2.00000        3400.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0290 2526-8285000                    LUMP |    6000.00000        6000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0300 2527-9263109            44.730  STA  |      22.00000         984.06|      25.00000        1118.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0310 2528-8445110                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113             4.000  EACH |     345.00000        1380.00|     345.00000        1380.00| 
  FLAGGERS                                |                             |                             | 
0330 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00| 
  MULCHING                                |                             |                             | 
0340 2601-2636043             3.900  ACRE |     900.00000        3510.00|     900.00000        3510.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  009                             Contract ID:  54-C054-095                   Primary County:  KEOKUK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020           360.000  LF   |       2.00000         720.00|       3.00000        1080.00| 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030          1653.000  LF   |       2.00000        3306.00|       2.00000        3306.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000101          2013.000  LF   |       0.50000        1006.50|       0.50000        1006.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0380 2602-0000312           440.000  LF   |       3.00000        1320.00|       3.50000        1540.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       667,603.61|           $       602,096.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,144,524.11|           $     1,180,367.15|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  63-0055-505                 Primary County:  MARION 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/18/15 
 
 
        Project:  MB-005-5(505)65--77-63 
      Work Type:  BRIDGE REPAIR 
         County:  MARION             Prj Awd Amt: $97,691.60 
          Route:  IOWA 5 
       Location:  WHITE BREAST CREEK 2.7 MI W OF IA 14 (SB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $     97,691.60     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    111,315.20     113.94  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    115,121.00     117.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  011                             Contract ID:  63-0055-505                   Primary County:  MARION 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) CU080               |(   3  ) JA250 
                                          |JENSEN CONSTRUCTION CO.      |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            52.280  STA  |      35.00000        1829.80|      50.00000        2614.00|      50.00000        2614.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263131            46.100  STA  |     120.00000        5532.00|     100.00000        4610.00|     130.00000        5993.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0030 2527-9263137             8.000  EACH |      75.00000         600.00|     100.00000         800.00|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0040 2527-9263180            52.280  STA  |      35.00000        1829.80|      40.00000        2091.20|      50.00000        2614.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0050 2527-9263190             8.000  EACH |      75.00000         600.00|     100.00000         800.00|     100.00000         800.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0060 2528-8400048           300.000  LF   |      15.00000        4500.00|      13.00000        3900.00|      16.00000        4800.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0070 2528-8445110                    LUMP |    9000.00000        9000.00|    6500.00000        6500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0080 2533-4980005                    LUMP |    9000.00000        9000.00|   26000.00000       26000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0090 2551-0000110             2.000  EACH |    1400.00000        2800.00|    1000.00000        2000.00|    1500.00000        3000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0100 2599-9999014           200.000  SF   |     310.00000       62000.00|     310.00000       62000.00|     350.00000       70000.00 
  ('SQUARE FEET' ITEM) FULL DEPTH DECK    |                             |                             | 
  REPAIR                                  |                             |                             | 
     SECTION TOTALS                       |           $        97,691.60|           $       111,315.20|           $       115,121.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,691.60|           $       111,315.20|           $       115,121.00 
==================================================================================================================================== 
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     Bid  Order:  012                         Contract ID:  68-C068-060-A               Primary County:  MONROE 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  BROS-C068(60)--8J-68 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  MONROE             Prj Awd Amt: $415,741.20 
          Route:  625TH AVE 
       Location:  625TH AVE: US34 N 1.1 MI 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    415,741.20     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    548,787.80     132.00  % 
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     Bid Order:  012                             Contract ID:  68-C068-060-A                 Primary County:  MONROE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 24'-6 CONTINUIOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   10000.00000        4000.00|   14000.00000        5600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070            61.000  CY   |      48.00000        2928.00|      13.00000         793.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2150.000  CY   |      10.00000       21500.00|       9.00000       19350.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           484.000  CY   |      14.50000        7018.00|      10.00000        4840.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           100.000  TON  |      25.00000        2500.00|      26.00000        2600.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   25000.00000       25000.00|   26000.00000       26000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           118.000  CY   |      30.00000        3540.00|      40.00000        4720.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2402-2722000            22.000  CY   |     150.00000        3300.00|     500.00000       11000.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 

0090 2403-0100010           211.700  CY   |     595.00000      125961.50|     815.00000      172535.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         54661.000  LB   |       0.95000       51927.95|       0.80000       43728.80| 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           242.200  LF   |      85.00000       20587.00|      65.00000       15743.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201042           350.000  LF   |      42.00000       14700.00|      45.00000       15750.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253           490.000  LF   |      48.00000       23520.00|      65.00000       31850.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           252.000  LF   |      90.00000       22680.00|     185.00000       46620.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     195.00000         780.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0180 2507-3250005           615.000  SY   |       3.00000        1845.00|       4.00000        2460.00| 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  012                             Contract ID:  68-C068-060-A                 Primary County:  MONROE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061           415.000  TON  |      45.00000       18675.00|      42.00000       17430.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-6875002            80.000  CY   |      27.00000        2160.00|      45.00000        3600.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 

0210 2518-6910000             2.000  EACH |     150.00000         300.00|     400.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    3200.00000        3200.00|    4500.00000        4500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   35000.00000       35000.00|   91000.00000       91000.00| 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00| 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.900  ACRE |    1750.00000        1575.00|    2500.00000        2250.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           605.000  LF   |       2.25000        1361.25|       3.00000        1815.00| 
  SILT FENCE                              |                             |                             | 
0280 2602-0000101           605.000  LF   |       1.70000        1028.50|       0.50000         302.50| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0000312           590.000  LF   |       3.60000        2124.00|       3.00000        1770.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0310 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       415,741.20|           $       548,787.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       415,741.20|           $       548,787.80|           $ 
==================================================================================================================================== 
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     Bid  Order:  013                         Contract ID:  77-C077-164                 Primary County:  POLK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:  320 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  STP-S-C077(164)--5E-77 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  POLK               Prj Awd Amt: $15,983,487.30 
          Route:  NW 66TH AVENUE 
       Location:  FROM NW BEAVER DRIVE TO NW 26TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JENSEN CONSTRUCTION CO. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $ 15,983,487.30     100.00  % 
   2   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $ 16,616,344.37     103.95  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $ 17,271,822.10     108.06  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  013                             Contract ID:  77-C077-164                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) UN059               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.100  ACRE |    8000.00000       32800.00|    8000.00000       32800.00|    8000.00000       32800.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1932.000  TON  |      25.00000       48300.00|      24.00000       46368.00|      24.00000       46368.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         21494.000  CY   |      12.00000      257928.00|      12.00000      257928.00|      12.00000      257928.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         21002.000  CY   |       5.00000      105010.00|       5.00000      105010.00|       5.00000      105010.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2713070           979.000  CY   |      10.00000        9790.00|      10.00000        9790.00|      10.00000        9790.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0060 2105-8425015          4789.000  CY   |      10.00000       47890.00|      10.00000       47890.00|      10.00000       47890.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2115-0100000          2337.200  CY   |      46.00000      107511.20|      45.60000      106576.32|      46.00000      107511.20 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2122-5190008           330.100  SY   |      85.00000       28058.50|      85.00000       28058.50|      92.00000       30369.20 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 

0090 2122-5190010           403.800  SY   |      80.00000       32304.00|      79.00000       31900.20|      92.00000       37149.60 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0100 2122-5190012            53.300  SY   |     135.00000        7195.50|     132.00000        7035.60|     180.00000        9594.00 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0110 2122-5500060          1483.800  SY   |      44.00000       65287.20|      39.00000       57868.20|      40.00000       59352.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0120 2213-8201100          3376.100  SY   |      60.00000      202566.00|      79.00000      266711.90|      80.00000      270088.00 
  BASE WIDENING, 10 IN. HOT MIX ASPHALT   |                             |                             | 
  MIXTURE                                 |                             |                             | 
0130 2214-5145150          1518.900  SY   |      12.00000       18226.80|       9.00000       13670.10|       9.00000       13670.10 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690203          1118.400  SY   |     195.00000      218088.00|     225.00000      251640.00|     200.00000      223680.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 

0150 2301-1033100          2254.800  SY   |      76.00000      171364.80|      76.00000      171364.80|      85.00000      191658.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0160 2301-6911722                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     800.00000         800.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  013                             Contract ID:  77-C077-164                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) UN059               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0041750           357.400  TON  |      75.00000       26805.00|      66.00000       23588.40|      66.00000       23588.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0180 2303-0043500           178.700  TON  |      91.00000       16261.70|      85.00000       15189.50|      85.00000       15189.50 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0051750          3980.700  TON  |      65.00000      258745.50|      53.00000      210977.10|      53.00000      210977.10 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0200 2303-0052750          1816.300  TON  |      65.00000      118059.50|      55.00000       99896.50|      55.00000       99896.50 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0210 2303-0053500          1397.500  TON  |      65.00000       90837.50|      58.00000       81055.00|      58.00000       81055.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPCL FRIC REQ                           |                             |                             | 
0220 2303-0101000            46.500  SY   |     220.00000       10230.00|     318.00000       14787.00|     320.00000       14880.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0230 2303-0246422           463.800  TON  |     540.00000      250452.00|     479.00000      222160.20|     480.00000      222624.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0240 2303-6911000                    LUMP |    5000.00000        5000.00|    7400.00000        7400.00|    7500.00000        7500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2315-8275030           361.600  TON  |      30.00000       10848.00|      30.00000       10848.00|      27.00000        9763.20 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0260 2403-0100000             4.000  CY   |     425.00000        1700.00|     425.00000        1700.00|     425.00000        1700.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0270 2404-7775000            59.000  LB   |       5.00000         295.00|       5.00000         295.00|       5.00000         295.00 
  REINFORCING STEEL                       |                             |                             | 
0280 2412-0000100          7063.600  SY   |       2.00000       14127.20|       2.45000       17305.82|       1.50000       10595.40 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0290 2416-0100015             2.000  EACH |     600.00000        1200.00|     575.00000        1150.00|     575.00000        1150.00 

  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0300 2416-0100018             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0310 2416-0100024             1.000  EACH |     850.00000         850.00|     850.00000         850.00|     850.00000         850.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0320 2416-0100030             2.000  EACH |     950.00000        1900.00|     925.00000        1850.00|     925.00000        1850.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
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0330 2416-0100036             1.000  EACH |    1400.00000        1400.00|    1325.00000        1325.00|    1325.00000        1325.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0340 2416-1160018            31.000  LF   |      60.00000        1860.00|      55.00000        1705.00|      55.00000        1705.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 

  DIA.                                    |                             |                             | 
0350 2417-0225015             2.000  EACH |     300.00000         600.00|     275.00000         550.00|     275.00000         550.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0360 2417-1007000            18.000  LF   |      50.00000         900.00|      45.00000         810.00|      45.00000         810.00 
  CORRUGATED PIPE CULVERT, ENTRANCE PIPE, |                             |                             | 
  15 INCH                                 |                             |                             | 
0370 2417-1040018            35.000  LF   |      50.00000        1750.00|      50.00000        1750.00|      50.00000        1750.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0380 2435-0140148             1.000  EACH |    5000.00000        5000.00|    4900.00000        4900.00|    4900.00000        4900.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0390 2435-0140160             3.000  EACH |    6200.00000       18600.00|    6200.00000       18600.00|    6200.00000       18600.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0400 2435-0140172             2.000  EACH |    9400.00000       18800.00|    9400.00000       18800.00|    9400.00000       18800.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 

0410 2435-0250900             2.000  EACH |    6000.00000       12000.00|    6000.00000       12000.00|    6000.00000       12000.00 
  INTAKE, SW-509                          |                             |                             | 
0420 2435-0251000             2.000  EACH |    8200.00000       16400.00|    8200.00000       16400.00|    8200.00000       16400.00 
  INTAKE, SW-510                          |                             |                             | 
0430 2435-0251224             1.000  EACH |    2000.00000        2000.00|    1900.00000        1900.00|    1900.00000        1900.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0440 2501-8400170                    LUMP |  150000.00000      150000.00|  300000.00000      300000.00|   75000.00000       75000.00 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0450 2502-8212034          3317.600  LF   |      10.00000       33176.00|      13.00000       43128.80|      13.00000       43128.80 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8221303             7.000  EACH |     250.00000        1750.00|     210.00000        1470.00|     210.00000        1470.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0470 2502-8221304            15.000  EACH |     250.00000        3750.00|     275.00000        4125.00|     275.00000        4125.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0480 2503-0114215            56.000  LF   |      90.00000        5040.00|      85.00000        4760.00|      85.00000        4760.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0490 2503-0114218           103.000  LF   |      70.00000        7210.00|      65.00000        6695.00|      65.00000        6695.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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0500 2503-0114224            88.000  LF   |     105.00000        9240.00|     105.00000        9240.00|     105.00000        9240.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0510 2503-0114230           302.000  LF   |      90.00000       27180.00|      90.00000       27180.00|      90.00000       27180.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0520 2503-0114236           760.000  LF   |     130.00000       98800.00|     130.00000       98800.00|     130.00000       98800.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0530 2503-0114415           215.000  LF   |      70.00000       15050.00|      70.00000       15050.00|      70.00000       15050.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0540 2503-0114418            41.000  LF   |     115.00000        4715.00|     115.00000        4715.00|     115.00000        4715.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 

  (CLASS IV), 18 IN.                      |                             |                             | 
0550 2505-4008120           253.300  LF   |       5.00000        1266.50|      20.00000        5066.00|      20.00000        5066.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0560 2507-3250005           150.200  SY   |       6.00000         901.20|      10.00000        1502.00|       9.00000        1351.80 
  ENGINEERING FABRIC                      |                             |                             | 
0570 2507-6800061          1920.400  TON  |      65.00000      124826.00|      36.00000       69134.40|      40.00000       76816.00 
  REVETMENT, CLASS E                      |                             |                             | 
0580 2510-6745850         10716.300  SY   |       7.00000       75014.10|       7.95000       85194.59|       5.00000       53581.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2510-6750600             3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|    1000.00000        3000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0600 2511-0300000          1755.300  SY   |      10.00000       17553.00|      10.00000       17553.00|       8.00000       14042.40 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0610 2511-0301400          1907.800  SY   |      28.00000       53418.40|      24.00000       45787.20|      24.00000       45787.20 

  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0620 2511-0301600          1248.800  SY   |      41.00000       51200.80|      42.00000       52449.60|      36.00000       44956.80 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0630 2511-0302600            33.300  SY   |     140.00000        4662.00|     135.00000        4495.50|      88.00000        2930.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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0640 2511-0310100            24.240  STA  |     400.00000        9696.00|     325.00000        7878.00|     325.00000        7878.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0650 2511-7528101            60.000  SF   |      35.00000        2100.00|      65.00000        3900.00|      36.00000        2160.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0660 2512-1725306          1225.100  LF   |      27.00000       33077.70|      35.00000       42878.50|      36.00000       44103.60 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0670 2513-0001030           187.600  LF   |      95.00000       17822.00|      70.00000       13132.00|      92.00000       17259.20 
  CONCRETE BARRIER, BA-103                |                             |                             | 
0680 2515-2475006           375.000  SY   |      95.00000       35625.00|      55.00000       20625.00|      72.00000       27000.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0690 2515-2475008           358.800  SY   |     125.00000       44850.00|      60.00000       21528.00|      90.00000       32292.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0700 2515-6745600           375.000  SY   |      18.00000        6750.00|      10.00000        3750.00|      20.00000        7500.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0710 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0720 2519-1002060           348.000  LF   |      16.00000        5568.00|      15.25000        5307.00|      16.00000        5568.00 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 

0730 2519-1002096            40.000  LF   |      45.00000        1800.00|      44.00000        1760.00|      44.00000        1760.00 
  FENCE, CHAIN LINK, 96 IN. HEIGHT        |                             |                             | 
0740 2519-4200090            70.000  LF   |      30.00000        2100.00|      29.00000        2030.00|      29.00000        2030.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  STEEL POST AND CABLE RAIL               |                             |                             | 
0750 2519-4200120           140.000  LF   |       5.00000         700.00|       4.00000         560.00|       4.00000         560.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0760 2519-4200140           147.000  LF   |       5.00000         735.00|       4.00000         588.00|       4.00000         588.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0770 2523-0000100             3.000  EACH |    5500.00000       16500.00|    5101.00000       15303.00|    5200.00000       15600.00 
  LIGHTING POLES                          |                             |                             | 
0780 2523-0000200           370.000  LF   |      17.00000        6290.00|      16.64000        6156.80|      17.00000        6290.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0790 2523-0000400             1.000  EACH |    7500.00000        7500.00|    7127.00000        7127.00|    7250.00000        7250.00 

  CONTROL CABINET                         |                             |                             | 
0800 2525-0000100                    LUMP |   20000.00000       20000.00|   18680.00000       18680.00|   19000.00000       19000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0810 2527-9263109           302.350  STA  |      25.00000        7558.75|      23.36000        7062.90|      24.00000        7256.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0820 2527-9263117            82.480  STA  |     160.00000       13196.80|     156.40000       12899.87|     160.00000       13196.80 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
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0830 2527-9263143            15.000  EACH |     250.00000        3750.00|     250.00000        3750.00|     250.00000        3750.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0840 2527-9263180           206.300  STA  |      18.00000        3713.40|      16.86000        3478.22|      17.00000        3507.10 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0850 2527-9263190             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00|     150.00000        1200.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0860 2528-8400048          4012.500  LF   |      18.00000       72225.00|      17.28000       69336.00|      18.00000       72225.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8445110                    LUMP |   25000.00000       25000.00|   60670.00000       60670.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0880 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0890 2551-0000110             4.000  EACH |    1000.00000        4000.00|     900.00000        3600.00|     900.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0900 2551-0000120             2.000  EACH |    5000.00000       10000.00|    4500.00000        9000.00|    4500.00000        9000.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0910 2552-0000210           600.000  TON  |      30.00000       18000.00|      24.00000       14400.00|      24.00000       14400.00 
  TRENCH FOUNDATION                       |                             |                             | 
0920 2554-0112030          3400.000  LF   |     220.00000      748000.00|     366.00000     1244400.00|     366.00000     1244400.00 

  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 30 IN. (NON-RESTRAINED JOINT)    |                             |                             | 
0930 2554-0112030          3075.000  LF   |     370.00000     1137750.00|     410.00000     1260750.00|     410.00000     1260750.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 30 IN. (RESTRAINED JOINT)        |                             |                             | 
0940 2554-0112036           780.000  LF   |     350.00000      273000.00|     450.00000      351000.00|     450.00000      351000.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 36 IN. (RESTRAINED JOINT)        |                             |                             | 
0950 2554-0202200             3.000  EACH |    4000.00000       12000.00|    2650.00000        7950.00|    2650.00000        7950.00 
  FITTINGS BY COUNT, DUCTILE IRON, BENDS, |                             |                             | 
  20 INCH                                 |                             |                             | 
0960 2554-0202200            20.000  EACH |    9500.00000      190000.00|    5000.00000      100000.00|    5000.00000      100000.00 
  FITTINGS BY COUNT, DUCTILE IRON, BENDS, |                             |                             | 
  30 INCH                                 |                             |                             | 

0970 2554-0202200             8.000  EACH |   13500.00000      108000.00|    7500.00000       60000.00|    7500.00000       60000.00 
  FITTINGS BY COUNT, DUCTILE IRON, BENDS, |                             |                             | 
  36 INCH                                 |                             |                             | 
0980 2554-0202200             2.000  EACH |    7500.00000       15000.00|    3000.00000        6000.00|    3000.00000        6000.00 
  FITTINGS BY COUNT, DUCTILE IRON, MJ     |                             |                             | 
  PLUG, 30 INCH                           |                             |                             | 
0990 2554-0202200             4.000  EACH |    8500.00000       34000.00|    5000.00000       20000.00|    5000.00000       20000.00 
  FITTINGS BY COUNT, DUCTILE IRON, MJ     |                             |                             | 
  SOLID SLEEVE, 30 INCH                   |                             |                             | 
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1000 2554-0202200             1.000  EACH |   10000.00000       10000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  REDUCER, 36 INCH X 30 INCH              |                             |                             | 
1010 2554-0202200             1.000  EACH |   16000.00000       16000.00|    9000.00000        9000.00|    9000.00000        9000.00 

  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  30 INCH X 30 INCH                       |                             |                             | 
1020 2554-0202200             1.000  EACH |   10500.00000       10500.00|    5000.00000        5000.00|    5000.00000        5000.00 
  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  30 INCH X 6 INCH                        |                             |                             | 
1030 2554-0207000             3.000  EACH |   35500.00000      106500.00|   28500.00000       85500.00|   28500.00000       85500.00 
  VALVE, GATE, DIP, 30 INCH               |                             |                             | 
1040 2554-0210201             9.000  EACH |    6500.00000       58500.00|    9000.00000       81000.00|    9000.00000       81000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1050 2599-9999005             4.000  EACH |     575.00000        2300.00|     600.00000        2400.00|     600.00000        2400.00 
  ('EACH' ITEM) SUBDRAIN CLEANOUT         |                             |                             | 
1060 2599-9999005             1.000  EACH |    8000.00000        8000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  ('EACH' ITEM) VALVE, ELASTOMERIC CHECK  |                             |                             | 
  VALVE, 20 INCH                          |                             |                             | 
1070 2599-9999009           500.000  LF   |     375.00000      187500.00|     225.00000      112500.00|     225.00000      112500.00 

  ('LINEAR FEET' ITEM) CONCRETE ENCASEMEN |                             |                             | 
1080 2599-9999009           650.000  LF   |      30.00000       19500.00|      30.00000       19500.00|      10.00000        6500.00 
  ('LINEAR FEET' ITEM) DRAIN TILE REPAIR  |                             |                             | 
1090 2599-9999009            40.000  LF   |     225.00000        9000.00|     150.00000        6000.00|     150.00000        6000.00 
  ('LINEAR FEET' ITEM) RIVER PIPE GRAVITY |                             |                             | 
  MAIN, TRENCHED, DIP,                    |                             |                             | 
1100 2599-9999009           235.000  LF   |     110.00000       25850.00|     100.00000       23500.00|     100.00000       23500.00 
  ('LINEAR FEET' ITEM) RIVER PIPE GRAVITY |                             |                             | 
  MAIN, TRENCHED, PVC,                    |                             |                             | 
1110 2599-9999010                    LUMP |  145000.00000      145000.00|  120000.00000      120000.00|  120000.00000      120000.00 
  ('LUMP SUM' ITEM) CATHODIC PROTECTION   |                             |                             | 
1120 2599-9999010                    LUMP |  935000.00000      935000.00|  750000.00000      750000.00|  800000.00000      800000.00 
  ('LUMP SUM' ITEM) CAUSEWAY              |                             |                             | 
1130 2599-9999010                    LUMP |   12500.00000       12500.00|     600.00000         600.00|     600.00000         600.00 

  ('LUMP SUM' ITEM) CONNECT TO EXISTING   |                             |                             | 
  MAIN, 30 INCH                           |                             |                             | 
1140 2599-9999010                    LUMP |   15000.00000       15000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  ('LUMP SUM' ITEM) CONNECT TO EXISTING   |                             |                             | 
  MAIN, 36 INCH                           |                             |                             | 
1150 2599-9999010                    LUMP |    8500.00000        8500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) CONNECT TO EXISTING   |                             |                             | 
  RIVER PIPE, 20 INCH                     |                             |                             | 
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     Bid Order:  013                             Contract ID:  77-C077-164                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) UN059               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2599-9999010                    LUMP |  300000.00000      300000.00| 1025000.00000     1025000.00|  400000.00000      400000.00 
  ('LUMP SUM' ITEM) DEWATERING, RIVER     |                             |                             | 
  CROSSING                                |                             |                             | 
1170 2601-2634100             5.500  ACRE |     700.00000        3850.00|     700.00000        3850.00|     700.00000        3850.00 

  MULCHING                                |                             |                             | 
1180 2601-2636041            10.000  ACRE |     800.00000        8000.00|     800.00000        8000.00|     800.00000        8000.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
1190 2601-2642100             2.000  ACRE |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1200 2602-0000020          7951.000  LF   |       1.50000       11926.50|       1.50000       11926.50|       1.50000       11926.50 
  SILT FENCE                              |                             |                             | 
1210 2602-0000030           798.000  LF   |       1.60000        1276.80|       1.60000        1276.80|       1.60000        1276.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1220 2602-0000071          4375.000  LF   |       0.10000         437.50|       0.10000         437.50|       0.10000         437.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1230 2602-0000101           875.000  LF   |       0.50000         437.50|       0.50000         437.50|       0.50000         437.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
1240 2602-0000212          2800.000  LF   |      20.00000       56000.00|      20.00000       56000.00|      20.00000       56000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
1250 2602-0000240          1400.000  LF   |       7.00000        9800.00|       7.00000        9800.00|       7.00000        9800.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1260 2602-0000306           986.000  LF   |       2.50000        2465.00|       2.50000        2465.00|       2.50000        2465.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
1270 2602-0000350           500.000  LF   |       0.50000         250.00|       0.50000         250.00|       0.50000         250.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1280 2602-0010010             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     7,794,195.35|           $     8,797,793.82|           $     7,942,425.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR AN 834'-0 X 56'-0 PPC BEAM BRIDGE WITH 10'-0 SIDEWALK 
                                          |                             |                             | 
1290 2104-2710020          3545.000  CY   |       4.00000       14180.00|       7.00000       24815.00|      20.00000       70900.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1300 2401-6745625                    LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
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     Bid Order:  013                             Contract ID:  77-C077-164                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) UN059               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1310 2402-2720000          1501.000  CY   |      20.00000       30020.00|     100.00000      150100.00|      20.00000       30020.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1320 2402-2721000          3673.000  CY   |     250.00000      918250.00|     100.00000      367300.00|     400.00000     1469200.00 
  EXCAVATION, CLASS 21                    |                             |                             | 

1330 2403-0100010          4605.500  CY   |     550.00000     2533025.00|     500.00000     2302750.00|     600.00000     2763300.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1340 2404-7775000        444253.000  LB   |       0.85000      377615.05|       0.95000      422040.35|       1.00000      444253.00 
  REINFORCING STEEL                       |                             |                             | 
1350 2404-7775005        478516.000  LB   |       0.90000      430664.40|       0.95000      454590.20|       0.85000      406738.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1360 2404-7775009           256.000  LB   |       4.00000        1024.00|       7.00000        1792.00|       7.00000        1792.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1370 2407-0564095            18.000  EACH |   16000.00000      288000.00|   16000.00000      288000.00|   15000.00000      270000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD95                         |                             |                             | 
1380 2407-0564105            54.000  EACH |   18000.00000      972000.00|   19000.00000     1026000.00|   17000.00000      918000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD105                        |                             |                             | 
1390 2408-7800000         35364.000  LB   |       3.50000      123774.00|       4.00000      141456.00|       7.00000      247548.00 

  STRUCTURAL STEEL                        |                             |                             | 
1400 2413-1200000            72.000  LF   |     175.00000       12600.00|     400.00000       28800.00|     225.00000       16200.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
1410 2413-1200100           102.000  LF   |      50.00000        5100.00|      60.00000        6120.00|      75.00000        7650.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
1420 2414-6424110          1700.900  LF   |      55.00000       93549.50|      50.00000       85045.00|     100.00000      170090.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
1430 2414-6444100           865.000  LF   |      55.00000       47575.00|      50.00000       43250.00|      95.00000       82175.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
1440 2414-6460000           863.000  LF   |     100.00000       86300.00|      95.00000       81985.00|      50.00000       43150.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
1450 2501-0201057         19145.000  LF   |      45.00000      861525.00|      40.00000      765800.00|      43.00000      823235.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1460 2507-3250005          1430.000  SY   |       3.00000        4290.00|       2.50000        3575.00|       2.00000        2860.00 

  ENGINEERING FABRIC                      |                             |                             | 
1470 2507-6875002          3545.000  CY   |      20.00000       70900.00|      50.00000      177250.00|      13.00000       46085.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
1480 2523-0000100             7.000  EACH |    4300.00000       30100.00|    4254.00000       29778.00|    4300.00000       30100.00 
  LIGHTING POLES                          |                             |                             | 
1490 2523-0000200          1380.000  LF   |      10.00000       13800.00|       9.15000       12627.00|      10.00000       13800.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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     Bid Order:  013                             Contract ID:  77-C077-164                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) UN059               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1500 2523-0000400             1.000  EACH |   10000.00000       10000.00|    7127.00000        7127.00|    7300.00000        7300.00 
  CONTROL CABINET                         |                             |                             | 
1510 2526-8285000                    LUMP |  125000.00000      125000.00|   65650.00000       65650.00|   50000.00000       50000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

1520 2533-4980005                    LUMP |  940000.00000      940000.00| 1132700.00000     1132700.00| 1215000.00000     1215000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     8,189,291.95|           $     7,818,550.55|           $     9,329,396.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    15,983,487.30|           $    16,616,344.37|           $    17,271,822.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  014  1 
 

     Bid  Order:  014                         Contract ID:  80-C080-064                 Primary County:  RINGGOLD 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:   35 WORK DAYS      Late Start Date:  12/01/15 
 
 
        Project:  ER-C080(64)--58-80 
      Work Type:  PILING REPAIR 
         County:  RINGGOLD           Prj Awd Amt: $669,412.75 
          Route:  P33 
       Location:  150 FEET WEST OF COUNTY HIGHWAY P33 BRIDGE 
                  OVER W.FK GRAND RIVER, DDIR IA-13-01-80-04 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    669,412.75     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    813,450.90     121.51  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    814,344.50     121.65  % 
   4   JE200          JENSEN CONSTRUCTION CO.                                                    $    847,780.00     126.64  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $  1,013,044.00     151.33  % 
   6   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $  1,013,180.00     151.35  % 
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     Bid Order:  014                             Contract ID:  80-C080-064                   Primary County:  RINGGOLD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CR120               |(   3  ) PE320 
                                          |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC.      |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.230  ACRE |   10000.00000        2300.00|   14000.00000        3220.00|   12540.00000        2884.20 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2713020            80.000  CY   |      25.00000        2000.00|      40.00000        3200.00|      22.05000        1764.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2402-0425031           120.000  TON  |      35.00000        4200.00|      45.00000        5400.00|      36.00000        4320.00 
  GRANULAR BACKFILL                       |                             |                             | 
0040 2402-0425040           575.000  CY   |      40.00000       23000.00|      65.00000       37375.00|      78.95000       45396.25 
  FLOODED BACKFILL                        |                             |                             | 
0050 2402-2721000            90.000  CY   |      25.00000        2250.00|      35.00000        3150.00|      23.20000        2088.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0060 2405-2705000                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   37600.00000       37600.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
0070 2408-7800000         64433.000  LB   |       1.75000      112757.75|       2.30000      148195.90|       2.30000      148195.90 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2501-5775000         14760.000  SF   |      22.00000      324720.00|      22.00000      324720.00|      25.25000      372690.00 
  PILES, STEEL SHEET                      |                             |                             | 
0090 2507-3250005            75.000  SY   |       5.00000         375.00|       2.00000         150.00|       2.35000         176.25 

  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6799000                    LUMP |    5500.00000        5500.00|   16000.00000       16000.00|    7311.50000        7311.50 
  BANK SHAPING                            |                             |                             | 
0110 2507-6800021           450.000  TON  |      47.00000       21150.00|      60.00000       27000.00|      54.18000       24381.00 
  REVETMENT, CLASS B                      |                             |                             | 
0120 2507-6800061          1700.000  TON  |      47.00000       79900.00|      60.00000      102000.00|      54.22000       92174.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2526-8285000                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    1600.00000        1600.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0160 2533-4980005                    LUMP |   43500.00000       43500.00|   77000.00000       77000.00|   46500.00000       46500.00 

  MOBILIZATION                            |                             |                             | 
0170 2599-9999005            64.000  EACH |     100.00000        6400.00|     150.00000        9600.00|      90.05000        5763.20 
  ('EACH' ITEM) WEIR BLOCKS - REMOVE,     |                             |                             | 
  SALVAGE & RESET                         |                             |                             | 
0180 2599-9999005             4.000  EACH |     130.00000         520.00|     800.00000        3200.00|      90.05000         360.20 
  ('EACH' ITEM) WEIR BLOCKS - RETRIEVE,   |                             |                             | 
  SAVAGE & RESET                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  80-C080-064                   Primary County:  RINGGOLD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CR120               |(   3  ) PE320 
                                          |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC.      |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0200 2601-2636043             0.600  ACRE |    5000.00000        3000.00|    5000.00000        3000.00|    5000.00000        3000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0210 2602-0000020           400.000  LF   |       3.00000        1200.00|       3.00000        1200.00|       3.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000101           400.000  LF   |       1.00000         400.00|       1.00000         400.00|       1.00000         400.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212           200.000  LF   |      24.00000        4800.00|      24.00000        4800.00|      24.00000        4800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0240 2602-0000240           200.000  LF   |       8.00000        1600.00|       8.00000        1600.00|       8.00000        1600.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0250 2602-0000312           290.000  LF   |       3.00000         870.00|       3.00000         870.00|       3.00000         870.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       669,412.75|           $       813,450.90|           $       814,344.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       669,412.75|           $       813,450.90|           $       814,344.50 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  80-C080-064                   Primary County:  RINGGOLD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) NE140               |(   6  ) MU120 
                                          |JENSEN CONSTRUCTION CO.      |NELSON & ROCK CONTRACTING, I |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.230  ACRE |   54350.00000       12500.50|   40000.00000        9200.00|   10000.00000        2300.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2713020            80.000  CY   |      30.00000        2400.00|      25.00000        2000.00|     100.00000        8000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2402-0425031           120.000  TON  |      40.00000        4800.00|      45.00000        5400.00|      50.00000        6000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0040 2402-0425040           575.000  CY   |      42.00000       24150.00|      72.00000       41400.00|      65.00000       37375.00 
  FLOODED BACKFILL                        |                             |                             | 
0050 2402-2721000            90.000  CY   |     130.00000       11700.00|      30.00000        2700.00|     350.00000       31500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0060 2405-2705000                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   70000.00000       70000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
0070 2408-7800000         64433.000  LB   |       1.50000       96649.50|       3.00000      193299.00|       5.00000      322165.00 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2501-5775000         14760.000  SF   |      28.00000      413280.00|      31.00000      457560.00|      20.00000      295200.00 
  PILES, STEEL SHEET                      |                             |                             | 
0090 2507-3250005            75.000  SY   |       6.00000         450.00|       3.00000         225.00|      10.00000         750.00 

  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6799000                    LUMP |   38000.00000       38000.00|   20000.00000       20000.00|    4500.00000        4500.00 
  BANK SHAPING                            |                             |                             | 
0110 2507-6800021           450.000  TON  |      49.00000       22050.00|      71.00000       31950.00|      60.00000       27000.00 
  REVETMENT, CLASS B                      |                             |                             | 
0120 2507-6800061          1700.000  TON  |      47.00000       79900.00|      71.00000      120700.00|      60.00000      102000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2526-8285000                    LUMP |    4500.00000        4500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0160 2533-4980005                    LUMP |   80000.00000       80000.00|   55000.00000       55000.00|   55000.00000       55000.00 

  MOBILIZATION                            |                             |                             | 
0170 2599-9999005            64.000  EACH |     140.00000        8960.00|     150.00000        9600.00|     200.00000       12800.00 
  ('EACH' ITEM) WEIR BLOCKS - REMOVE,     |                             |                             | 
  SALVAGE & RESET                         |                             |                             | 
0180 2599-9999005             4.000  EACH |     550.00000        2200.00|     350.00000        1400.00|    2000.00000        8000.00 
  ('EACH' ITEM) WEIR BLOCKS - RETRIEVE,   |                             |                             | 
  SAVAGE & RESET                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  80-C080-064                   Primary County:  RINGGOLD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) NE140               |(   6  ) MU120 
                                          |JENSEN CONSTRUCTION CO.      |NELSON & ROCK CONTRACTING, I |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0200 2601-2636043             0.600  ACRE |    5000.00000        3000.00|    1500.00000         900.00|    2200.00000        1320.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0210 2602-0000020           400.000  LF   |       3.00000        1200.00|       3.50000        1400.00|       7.00000        2800.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000101           400.000  LF   |       1.00000         400.00|       1.00000         400.00|       5.00000        2000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212           200.000  LF   |      24.00000        4800.00|      35.00000        7000.00|      50.00000       10000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0240 2602-0000240           200.000  LF   |       8.00000        1600.00|       4.00000         800.00|       7.00000        1400.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0250 2602-0000312           290.000  LF   |       3.00000         870.00|       6.00000        1740.00|      10.00000        2900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       847,780.00|           $     1,013,044.00|           $     1,013,180.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       847,780.00|           $     1,013,044.00|           $     1,013,180.00 
==================================================================================================================================== 
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     Bid  Order:  015                         Contract ID:  83-C083-058                 Primary County:  SHELBY 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BROS-C083(58)--5F-83 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SHELBY             Prj Awd Amt: $502,427.04 
          Route:  NISHNA  AVENUE 
       Location:  INTERSECTION OF NISHNA AVENUE AND REDWOOD 
                  ROAD E 0.75 MI 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    502,427.04     100.00  % 
   2   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    553,793.80     110.22  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    604,767.46     120.36  % 
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     Bid Order:  015                             Contract ID:  83-C083-058                   Primary County:  SHELBY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) MU120               |(   3  ) CU080 
                                          |GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.595  ACRE |    6000.00000        3570.00|    6000.00000        3570.00|    6500.00000        3867.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           220.000  CY   |       8.00000        1760.00|      15.00000        3300.00|      10.00000        2200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           750.000  CY   |       5.00000        3750.00|      15.00000       11250.00|      10.00000        7500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   26000.00000       26000.00|   42000.00000       42000.00|   35000.00000       35000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           490.000  CY   |      30.00000       14700.00|      25.00000       12250.00|      40.00000       19600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           281.000  CY   |     520.00000      146120.00|     625.00000      175625.00|     580.00000      162980.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         59848.000  LB   |       0.72000       43090.56|       0.90000       53863.20|       0.78000       46681.44 
  REINFORCING STEEL                       |                             |                             | 
0080 2414-6424120           262.208  LF   |      60.00000       15732.48|      75.00000       19665.60|      65.00000       17043.52 
  CONCRETE OPEN RAILING                   |                             |                             | 
0090 2501-0201042          2190.000  LF   |      38.00000       83220.00|      35.00000       76650.00|      50.00000      109500.00 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5475042           432.000  LF   |     150.00000       64800.00|      80.00000       34560.00|     100.00000       43200.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0110 2505-4008400             4.000  EACH |    1735.00000        6940.00|    2500.00000       10000.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     281.00000        1124.00|     500.00000        2000.00|     275.00000        1100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    2050.00000        8200.00|    2700.00000       10800.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2507-3250005           650.000  SY   |       3.00000        1950.00|       4.00000        2600.00|       3.50000        2275.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800042           500.000  TON  |      45.00000       22500.00|      50.00000       25000.00|      45.00000       22500.00 

  REVETMENT, CLASS D                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     300.00000         600.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |    1800.00000        1800.00|    4000.00000        4000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  015                             Contract ID:  83-C083-058                   Primary County:  SHELBY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) MU120               |(   3  ) CU080 
                                          |GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   42000.00000       42000.00|   50000.00000       50000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020            80.000  LF   |       5.00000         400.00|       7.00000         560.00|       8.50000         680.00 
  SILT FENCE                              |                             |                             | 

0210 2602-0000101            80.000  LF   |       3.00000         240.00|       5.00000         400.00|       0.50000          40.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0220 2602-0000212           100.000  LF   |      40.00000        4000.00|      60.00000        6000.00|      40.00000        4000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0230 2602-0000306           300.000  LF   |       3.10000         930.00|       6.00000        1800.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0240 2602-0000309           500.000  LF   |      10.00000        5000.00|      10.00000        5000.00|       4.00000        2000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       502,427.04|           $       553,793.80|           $       604,767.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       502,427.04|           $       553,793.80|           $       604,767.46 
==================================================================================================================================== 
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     Bid  Order:  016                         Contract ID:  84-C084-149                 Primary County:  SIOUX 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  BROS-C084(149)--8J-84 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SIOUX              Prj Awd Amt: $403,639.92 
          Route:  290TH STREET 
       Location:  290TH STREET: NW OF ROCK VALLEY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    403,639.92     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    404,453.90     100.20  % 
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     Bid Order:  016                             Contract ID:  84-C084-149                   Primary County:  SIOUX 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           851.000  CY   |       5.00000        4255.00|       6.00000        5106.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   38000.00000       38000.00|   35000.00000       35000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            52.000  CY   |      70.00000        3640.00|      50.00000        2600.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           244.400  CY   |     435.00000      106314.00|     500.00000      122200.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4818.000  LB   |       1.10000        5299.80|       0.75000        3613.50| 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         54644.000  LB   |       0.98000       53551.12|       0.85000       46447.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           222.000  LF   |      70.00000       15540.00|      75.00000       16650.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          1680.000  LF   |      35.00000       58800.00|      45.00000       75600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           252.000  LF   |     190.00000       47880.00|     125.00000       31500.00| 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2505-4008400             4.000  EACH |    1870.00000        7480.00|    1815.00000        7260.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     310.00000        1240.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    2035.00000        8140.00|    1975.00000        7900.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2518-6910000             2.000  EACH |     350.00000         700.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    3800.00000        3800.00|    1777.00000        1777.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   42000.00000       42000.00|   40000.00000       40000.00| 

  MOBILIZATION                            |                             |                             | 
0160 2555-0000010                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0170 2602-0000309           500.000  LF   |      10.00000        5000.00|       4.00000        2000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       403,639.92|           $       404,453.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       403,639.92|           $       404,453.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  017                         Contract ID:  86-2267-601                 Primary County:  TAMA 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:  145 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  BRS-2267(601)--60-86                                   Project:  BRS-2267(602)--60-86 
      Work Type:  BRIDGE REPLACEMENT - CCS                             Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  TAMA               Prj Awd Amt: $634,544.70             County:  TAMA               Prj Awd Amt: $612,218.75 
          Route:  1ST STREET (E44)                                         Route:  1ST STREET (E44) 
       Location:  IN THE CITY OF ELBERON, OVER TROUBLESOME              Location:  IN THE CITY OF ELBERON, OVER TROUBLESOME 
                  CREEK                                                            CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,246,763.45     100.00  % 
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     Bid Order:  017                             Contract ID:  86-2267-601                   Primary County:  TAMA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BRS-2267(601)--60-86 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    2000.00000         600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070            85.000  TON  |      20.00000        1700.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           129.000  CY   |       5.00000         645.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090           987.000  CY   |       6.00000        5922.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2104-2710020          1180.000  CY   |       4.50000        5310.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015           230.000  CY   |       4.50000        1035.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            25.000  TON  |      23.00000         575.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             0.500  STA  |     400.00000         200.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2301-0690190           500.000  SY   |     150.00000       75000.00|                             | 

  BRIDGE APPROACH, RK-19                  |                             |                             | 
0100 2301-1033080           144.000  SY   |      78.00000       11232.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2315-8275055            30.000  TON  |      34.00000        1020.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0120 2401-6745625                    LUMP |   19000.00000       19000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0130 2402-2720000           114.000  CY   |      45.00000        5130.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2402-2721000           121.000  CY   |     100.00000       12100.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0150 2403-0100010           283.800  CY   |     750.00000      212850.00|                             | 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0160 2404-7775005         56674.000  LB   |       1.15000       65175.10|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0170 2414-6424124           202.200  LF   |      75.00000       15165.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0180 2501-0201042          2150.000  LF   |      40.00000       86000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
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     Bid Order:  017                             Contract ID:  86-2267-601                   Primary County:  TAMA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4008120           224.000  LF   |      10.00000        2240.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2507-3250005          1010.000  SY   |       2.50000        2525.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           670.000  TON  |      37.00000       24790.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           535.000  SY   |       7.00000        3745.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             3.000  EACH |     150.00000         450.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2524-9100030             4.000  EACH |     325.00000        1300.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0250 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2527-9263109             5.440  STA  |     115.00000         625.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    2375.00000        2375.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0300 2601-2636044             0.500  ACRE |    4250.00000        2125.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020           310.000  LF   |       3.00000         930.00|                             | 
  SILT FENCE                              |                             |                             | 
0320 2602-0000101           310.000  LF   |       1.00000         310.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000312           360.000  LF   |       4.50000        1620.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0340 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       634,544.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BRS-2267(602)--60-86 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  4 

 
     Bid Order:  017                             Contract ID:  86-2267-601                   Primary County:  TAMA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2102-0425070           250.000  TON  |      20.00000        5000.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0370 2102-2710070           341.000  CY   |       4.50000        1534.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0380 2102-2713090          1587.000  CY   |       6.00000        9522.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0390 2104-2710020          1325.000  CY   |       4.50000        5962.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0400 2105-8425015           545.000  CY   |       4.50000        2452.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0410 2121-7425020           110.000  TON  |      20.00000        2200.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0420 2123-7450000             1.800  STA  |     400.00000         720.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0430 2301-0690190           364.800  SY   |     150.00000       54720.00|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0440 2301-1033080           332.000  SY   |      78.00000       25896.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0450 2401-6745625                    LUMP |   19000.00000       19000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0460 2402-2720000           112.000  CY   |      45.00000        5040.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0470 2403-0100010           197.100  CY   |     725.00000      142897.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0480 2404-7775005         52185.000  LB   |       1.00000       52185.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0490 2414-6424124           202.000  LF   |      70.00000       14140.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0500 2501-0201042           700.000  LF   |      40.00000       28000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0510 2501-0308016           960.000  LF   |     110.00000      105600.00|                             | 

  PILES, STEEL PIPE, 16 IN. (P10L TYPE 1) |                             |                             | 
0520 2505-4008120           252.000  LF   |      10.00000        2520.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0530 2505-4008400             4.000  EACH |    1500.00000        6000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0540 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  5 

 
     Bid Order:  017                             Contract ID:  86-2267-601                   Primary County:  TAMA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2505-4021700             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0560 2507-3250005           970.000  SY   |       3.50000        3395.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0570 2507-6800061           650.000  TON  |      37.50000       24375.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0580 2510-6745850           742.000  SY   |       6.50000        4823.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0600 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0610 2527-9263109            11.050  STA  |     115.00000        1270.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0620 2528-8445110                    LUMP |    2375.00000        2375.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0640 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0650 2601-2636044             1.000  ACRE |    4250.00000        4250.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0660 2602-0000020          1130.000  LF   |       3.00000        3390.00|                             | 
  SILT FENCE                              |                             |                             | 
0670 2602-0000101          1130.000  LF   |       1.00000        1130.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000312           480.000  LF   |       4.00000        1920.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       612,218.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,246,763.45|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  018  1 
 

     Bid  Order:  018                         Contract ID:  91-C091-094                 Primary County:  WARREN 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  BROS-C091(94)--5F-91 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WARREN             Prj Awd Amt: $265,903.00 
          Route:  MCKINLEY ST. (G48) 
       Location:  0.1 MILES WEST OF 210TH AVE. OVER COAL CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    265,903.00     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    339,743.30     127.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  2 

 
     Bid Order:  018                             Contract ID:  91-C091-094                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    7000.00000        2100.00|    6000.00000        1800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           362.000  CY   |      20.00000        7240.00|      20.00000        7240.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2104-2710020           335.000  CY   |       8.00000        2680.00|       5.00000        1675.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   12000.00000       12000.00|   12000.00000       12000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           135.000  CY   |      35.00000        4725.00|      45.00000        6075.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           126.000  CY   |     585.00000       73710.00|     750.00000       94500.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         33898.000  LB   |       1.00000       33898.00|       0.85000       28813.30| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           162.000  LF   |      75.00000       12150.00|      70.00000       11340.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201057           900.000  LF   |      45.00000       40500.00|      55.00000       49500.00| 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-5478057           180.000  LF   |     100.00000       18000.00|     130.00000       23400.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0110 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1650.00000        6600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     350.00000        1400.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2507-6800061           350.000  TON  |      60.00000       21000.00|      50.00000       17500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     250.00000         500.00|     200.00000         400.00| 

  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    1800.00000        1800.00|    4000.00000        4000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   15000.00000       15000.00|   60000.00000       60000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       265,903.00|           $       339,743.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,903.00|           $       339,743.30|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  019  1 
 

     Bid  Order:  019                         Contract ID:  91-0352-341                 Primary County:  WARREN 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COHRON, A.M. & SON, INC. 
Contract Period:  195 WORK DAYS      Late Start Date:  05/25/15 
 
 
        Project:  IMN-035-2(341)67--0E-91 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WARREN             Prj Awd Amt: $2,822,872.41 
          Route:  I-35 
       Location:  COUNTY ROAD R-35 (ADAMS STREET) OVER I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO040          A.M. COHRON & SON, INC.                                                    $  2,822,872.41     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $  2,975,103.02     105.39  % 
   3   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  3,117,676.62     110.44  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  3,189,083.35     112.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) JE200               |(   3  ) HE420 
                                          |COHRON, A.M. & SON, INC.     |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1116; 376'-0 X 40'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE WITH SHARED USE PATH 
                                          |                             |                             | 
0010 2402-2720000          1318.000  CY   |      11.58000       15262.44|      26.00000       34268.00|      28.00000       36904.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           630.900  CY   |     385.00000      242896.50|     500.00000      315450.00|     460.00000      290214.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210           716.700  CY   |     400.00000      286680.00|     525.00000      376267.50|     595.00000      426436.50 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2404-7775000         65397.000  LB   |       0.77000       50355.69|       0.90000       58857.30|       0.96000       62781.12 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        227863.000  LB   |       0.99000      225584.37|       0.95000      216469.85|       0.97000      221027.11 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564050            14.000  EACH |   10266.90000      143736.60|   10000.00000      140000.00|   11900.00000      166600.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD50                         |                             |                             | 
0070 2407-0564135            14.000  EACH |   27632.50000      386855.00|   26000.00000      364000.00|   31100.00000      435400.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0080 2408-7800000         28216.000  LB   |       2.60000       73361.60|       3.00000       84648.00|       3.10000       87469.60 

  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           403.000  LF   |      93.91000       37845.73|      70.00000       28210.00|      50.00000       20150.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2414-6425410           379.000  LF   |      55.48000       21026.92|      43.00000       16297.00|      45.00000       17055.00 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0110 2414-6444100           379.000  LF   |      45.15000       17111.85|      46.00000       17434.00|      48.00000       18192.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0120 2501-0201057         11670.000  LF   |      35.14000      410083.80|      38.00000      443460.00|      41.00000      478470.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           390.000  LF   |      34.35000       13396.50|      45.00000       17550.00|      40.00000       15600.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-2638620           767.000  SY   |      34.30000       26308.10|      48.00000       36816.00|      51.00000       39117.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0150 2507-2638660            24.000  SY   |     101.54000        2436.96|     200.00000        4800.00|      76.00000        1824.00 

  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0160 2519-1001000           402.000  LF   |      37.15000       14934.30|      38.00000       15276.00|      40.00000       16080.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0170 2526-8285000                    LUMP |   30000.00000       30000.00|   22000.00000       22000.00|   23500.00000       23500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |  200000.00000      200000.00|  146000.00000      146000.00|   95000.00000       95000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,197,876.36|           $     2,337,803.65|           $     2,451,820.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) JE200               |(   3  ) HE420 
                                          |COHRON, A.M. & SON, INC.     |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2101-0850001             4.300  ACRE |    8200.00000       35260.00|    8200.00000       35260.00|    8700.00000       37410.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0200 2102-2625001         24369.000  CY   |      11.95000      291209.55|      11.95000      291209.55|      12.70000      309486.30 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 

  FURNISHED                               |                             |                             | 
0210 2102-2710070          2634.000  CY   |       3.75000        9877.50|       3.75000        9877.50|       4.00000       10536.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0220 2102-2712015            20.000  CY   |      20.50000         410.00|      20.50000         410.00|      22.00000         440.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0230 2105-8425015          5416.000  CY   |       5.85000       31683.60|       5.85000       31683.60|       6.20000       33579.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2107-0875100         20770.000  CY   |       0.50000       10385.00|       0.50000       10385.00|       0.50000       10385.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0250 2122-5190501            19.000  SY   |     195.00000        3705.00|     195.00000        3705.00|     207.00000        3933.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0260 2301-0685550           223.000  SY   |     215.00000       47945.00|     215.00000       47945.00|     225.00000       50175.00 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0270 2312-8260051           953.000  TON  |      24.50000       23348.50|      24.50000       23348.50|      26.00000       24778.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0280 2402-2720100           719.300  CY   |      12.05000        8667.57|      12.05000        8667.57|      12.80000        9207.04 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2412-0000100          1794.000  SY   |       3.00000        5382.00|       2.00000        3588.00|       2.90000        5202.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2416-0100024             6.000  EACH |    1200.00000        7200.00|    1200.00000        7200.00|    1275.00000        7650.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-1180024           212.000  LF   |      82.50000       17490.00|      82.50000       17490.00|      88.00000       18656.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0320 2503-0200036           179.000  LF   |      27.50000        4922.50|      27.50000        4922.50|      30.00000        5370.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0330 2503-0500381             4.000  EACH |    3263.17000       13052.68|    3100.00000       12400.00|    4300.00000       17200.00 
  BRIDGE END DRAIN, AS PER PLAN           |                             |                             | 
0340 2505-4008400             1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) JE200               |(   3  ) HE420 
                                          |COHRON, A.M. & SON, INC.     |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4020580             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    3600.00000        3600.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0360 2505-4021010             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     310.00000         310.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0370 2505-4021700             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2600.00000        2600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2505-6000111           472.000  LF   |      20.00000        9440.00|      20.00000        9440.00|      21.00000        9912.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0390 2505-6000121             3.000  EACH |    2200.00000        6600.00|    2200.00000        6600.00|    2300.00000        6900.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0400 2518-6910000            14.000  EACH |     150.00000        2100.00|     150.00000        2100.00|     160.00000        2240.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2519-3280000           508.000  LF   |       7.20000        3657.60|       7.20000        3657.60|       7.60000        3860.80 
  FENCE, FIELD                            |                             |                             | 
0420 2519-3300400            16.000  EACH |      95.00000        1520.00|      95.00000        1520.00|     110.00000        1760.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0430 2528-8400048          1487.000  LF   |      16.25000       24163.75|      16.25000       24163.75|      17.30000       25725.10 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8445110                    LUMP |   17250.00000       17250.00|   32000.00000       32000.00|   20000.00000       20000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113             6.000  EACH |     345.00000        2070.00|     345.00000        2070.00|     345.00000        2070.00 
  FLAGGERS                                |                             |                             | 
0460 2528-9290050            64.000  CDAY |     200.00000       12800.00|     200.00000       12800.00|     210.00000       13440.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0470 2551-0000110             2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00|    1800.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0480 2601-2633100             7.200  ACRE |      40.00000         288.00|      40.00000         288.00|      42.00000         302.40 
  MOWING                                  |                             |                             | 
0490 2601-2634100             3.600  ACRE |     700.00000        2520.00|     700.00000        2520.00|     700.00000        2520.00 
  MULCHING                                |                             |                             | 
0500 2601-2636015             3.600  ACRE |    1500.00000        5400.00|    1500.00000        5400.00|    1550.00000        5580.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0510 2601-2642100             4.200  ACRE |     275.00000        1155.00|     275.00000        1155.00|     275.00000        1155.00 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2602-0000020          4294.000  LF   |       1.40000        6011.60|       1.40000        6011.60|       1.50000        6441.00 
  SILT FENCE                              |                             |                             | 
0530 2602-0000030          1413.000  LF   |       1.50000        2119.50|       1.50000        2119.50|       1.55000        2190.15 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000071          5707.000  LF   |       0.15000         856.05|       0.15000         856.05|       0.15000         856.05 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  5 

 
     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO040               |(   2  ) JE200               |(   3  ) HE420 
                                          |COHRON, A.M. & SON, INC.     |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2602-0000101           571.000  LF   |       0.15000          85.65|       0.15000          85.65|       0.15000          85.65 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000312           400.000  LF   |       3.50000        1400.00|       3.50000        1400.00|       3.50000        1400.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0570 2602-0000320           400.000  LF   |       4.00000        1600.00|       4.00000        1600.00|       4.20000        1680.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0580 2602-0000350           800.000  LF   |       0.40000         320.00|       0.40000         320.00|       0.40000         320.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       624,996.05|           $       637,299.37|           $       665,856.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,822,872.41|           $     2,975,103.02|           $     3,117,676.62 

==================================================================================================================================== 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1116; 376'-0 X 40'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE WITH SHARED USE PATH 
                                          |                             |                             | 
0010 2402-2720000          1318.000  CY   |      50.00000       65900.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2403-0100010           630.900  CY   |     495.00000      312295.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210           716.700  CY   |     555.00000      397768.50|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2404-7775000         65397.000  LB   |       0.90000       58857.30|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        227863.000  LB   |       1.10000      250649.30|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0564050            14.000  EACH |   11000.00000      154000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD50                         |                             |                             | 
0070 2407-0564135            14.000  EACH |   26500.00000      371000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0080 2408-7800000         28216.000  LB   |       3.50000       98756.00|                             | 

  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           403.000  LF   |      75.00000       30225.00|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2414-6425410           379.000  LF   |      50.00000       18950.00|                             | 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0110 2414-6444100           379.000  LF   |      49.00000       18571.00|                             | 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0120 2501-0201057         11670.000  LF   |      41.00000      478470.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-6335010           390.000  LF   |      32.00000       12480.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0140 2507-2638620           767.000  SY   |      50.00000       38350.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0150 2507-2638660            24.000  SY   |      55.00000        1320.00|                             | 

  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0160 2519-1001000           402.000  LF   |      40.00000       16080.00|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0170 2526-8285000                    LUMP |   22000.00000       22000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2533-4980005                    LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,570,672.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2101-0850001             4.300  ACRE |    7000.00000       30100.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0200 2102-2625001         24369.000  CY   |      12.00000      292428.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 

  FURNISHED                               |                             |                             | 
0210 2102-2710070          2634.000  CY   |       5.25000       13828.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0220 2102-2712015            20.000  CY   |      25.00000         500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0230 2105-8425015          5416.000  CY   |       5.25000       28434.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2107-0875100         20770.000  CY   |       1.00000       20770.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0250 2122-5190501            19.000  SY   |      55.00000        1045.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0260 2301-0685550           223.000  SY   |     165.00000       36795.00|                             | 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0270 2312-8260051           953.000  TON  |      25.00000       23825.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0280 2402-2720100           719.300  CY   |       9.50000        6833.35|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2412-0000100          1794.000  SY   |       1.90000        3408.60|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2416-0100024             6.000  EACH |     825.00000        4950.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-1180024           212.000  LF   |      74.00000       15688.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0320 2503-0200036           179.000  LF   |      20.00000        3580.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0330 2503-0500381             4.000  EACH |    4000.00000       16000.00|                             | 
  BRIDGE END DRAIN, AS PER PLAN           |                             |                             | 
0340 2505-4008400             1.000  EACH |    1800.00000        1800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4020580             1.000  EACH |    3500.00000        3500.00|                             | 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0360 2505-4021010             1.000  EACH |     300.00000         300.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0370 2505-4021700             1.000  EACH |    2500.00000        2500.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2505-6000111           472.000  LF   |      20.00000        9440.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0390 2505-6000121             3.000  EACH |    2200.00000        6600.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0400 2518-6910000            14.000  EACH |     150.00000        2100.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0410 2519-3280000           508.000  LF   |       8.00000        4064.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0420 2519-3300400            16.000  EACH |     110.00000        1760.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0430 2528-8400048          1487.000  LF   |      16.50000       24535.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0440 2528-8445110                    LUMP |   22000.00000       22000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113             6.000  EACH |     345.00000        2070.00|                             | 
  FLAGGERS                                |                             |                             | 
0460 2528-9290050            64.000  CDAY |     200.00000       12800.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0470 2551-0000110             2.000  EACH |    1750.00000        3500.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0480 2601-2633100             7.200  ACRE |      40.00000         288.00|                             | 
  MOWING                                  |                             |                             | 
0490 2601-2634100             3.600  ACRE |     700.00000        2520.00|                             | 
  MULCHING                                |                             |                             | 
0500 2601-2636015             3.600  ACRE |    1500.00000        5400.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0510 2601-2642100             4.200  ACRE |     275.00000        1155.00|                             | 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2602-0000020          4294.000  LF   |       1.40000        6011.60|                             | 
  SILT FENCE                              |                             |                             | 
0530 2602-0000030          1413.000  LF   |       1.50000        2119.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0540 2602-0000071          5707.000  LF   |       0.15000         856.05|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  019                             Contract ID:  91-0352-341                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2602-0000101           571.000  LF   |       0.15000          85.65|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000312           400.000  LF   |       3.50000        1400.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0570 2602-0000320           400.000  LF   |       4.00000        1600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0580 2602-0000350           800.000  LF   |       0.40000         320.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       618,410.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,189,083.35|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  020  1 
 

     Bid  Order:  020                         Contract ID:  92-C092-082                 Primary County:  WASHINGTON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C092(82)--55-92 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  WASHINGTON         Prj Awd Amt: $362,667.68 
          Route:  W64 
       Location:  W64 OVER SMALL NATURAL STREAM 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    362,667.68     100.00  % 
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     Bid Order:  020                             Contract ID:  92-C092-082                   Primary County:  WASHINGTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 64'-3 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    9365.76000        4682.88|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1768.000  CY   |      10.47000       18510.96|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           376.000  CY   |      11.84000        4451.84|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           647.000  CY   |      16.42000       10623.74|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-3825025           121.000  CY   |      60.35000        7302.35|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0060 2121-7425020           252.000  TON  |      35.81000        9024.12|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1034080           789.300  SY   |      60.60000       47831.58|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0080 2401-6745625                    LUMP |   25000.00000       25000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-0425031          1196.000  TON  |      25.00000       29900.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           602.000  CY   |      12.00000        7224.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100020           253.900  CY   |     391.00000       99274.90|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         39543.000  LB   |       1.00000       39543.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0130 2418-0000010             1.000  EACH |    5000.00000        5000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2505-4008120           336.000  LF   |      10.00000        3360.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0150 2510-6745850           645.300  SY   |       8.81000        5685.09|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     264.45000         528.90|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200140            85.000  LF   |       7.16000         608.60|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0180 2527-9263109            10.130  STA  |      55.09000         558.06|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 

 
     Bid Order:  020                             Contract ID:  92-C092-082                   Primary County:  WASHINGTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    2203.71000        2203.71|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0210 2601-2634100             1.200  ACRE |     700.00000         840.00|                             | 
  MULCHING                                |                             |                             | 
0220 2601-2636043             1.200  ACRE |    1101.85000        1322.22|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2601-2642100             1.200  ACRE |     661.11000         793.33|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0240 2602-0000020           212.500  LF   |       2.20000         467.50|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           330.000  LF   |       2.20000         726.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000101            39.000  LF   |       1.10000          42.90|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000312           200.000  LF   |       3.31000         662.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       362,667.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       362,667.68|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  021  1 
 

     Bid  Order:  021                         Contract ID:  93-C093-068                 Primary County:  WAYNE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  BRS-C093(68)--60-93 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  WAYNE              Prj Awd Amt: $248,807.03 
          Route:  J54 
       Location:  OVER STREAM, NEAR THE NW CORNER OF SEC 3 
                  T67N R20W APPROX. 5.5 MI. E. OF HWY S40 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    248,807.03     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    260,003.00     104.49  % 
   3   MC201          MCCULLEY CULVERT, INC.                                                     $    265,576.23     106.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  2 

 
     Bid Order:  021                             Contract ID:  93-C093-068                   Primary County:  WAYNE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002            40.000  UNIT |      50.00000        2000.00|      78.00000        3120.00|      75.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020            80.000  CY   |      13.00000        1040.00|      12.00000         960.00|       6.00000         480.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   25000.00000       25000.00|   14500.00000       14500.00|   26000.00000       26000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           281.000  CY   |      12.00000        3372.00|      16.00000        4496.00|      15.25000        4285.25 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2725005           110.000  TON  |      40.00000        4400.00|      17.00000        1870.00|      32.00000        3520.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100020           263.600  CY   |     425.00000      112030.00|     445.00000      117302.00|     524.00000      138126.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         40292.000  LB   |       1.25000       50365.00|       1.50000       60438.00|       0.99000       39889.08 
  REINFORCING STEEL                       |                             |                             | 
0080 2418-0000010             1.000  EACH |    4000.00000        4000.00|    8500.00000        8500.00|    3000.00000        3000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2518-6910000             2.000  EACH |     220.52000         441.04|     500.00000        1000.00|     150.00000         300.00 

  SAFETY CLOSURE                          |                             |                             | 
0100 2519-2000020           140.000  LF   |      22.05000        3087.00|      16.00000        2240.00|      30.00000        4200.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0110 2519-3280000           261.000  LF   |       8.82000        2302.02|       9.00000        2349.00|      11.50000        3001.50 
  FENCE, FIELD                            |                             |                             | 
0120 2519-3300400             4.000  EACH |     330.78000        1323.12|     250.00000        1000.00|     250.00000        1000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0130 2519-3300700           564.000  LF   |       4.41000        2487.24|       8.00000        4512.00|       1.50000         846.00 
  FENCE, TEMPORARY                        |                             |                             | 
0140 2528-8445110                    LUMP |    4741.22000        4741.22|    5000.00000        5000.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   24000.00000       24000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 

  MULCHING                                |                             |                             | 
0170 2601-2636043             0.500  ACRE |    6615.66000        3307.83|    6500.00000        3250.00|    3500.00000        1750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2602-0000020           380.000  LF   |       3.31000        1257.80|       4.00000        1520.00|       8.00000        3040.00 
  SILT FENCE                              |                             |                             | 
0190 2602-0000030           112.000  LF   |       4.41000         493.92|       5.00000         560.00|       8.50000         952.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  3 

 
     Bid Order:  021                             Contract ID:  93-C093-068                   Primary County:  WAYNE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) MC201 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000110            28.000  EACH |      11.03000         308.84|      12.00000         336.00|      12.00000         336.00 
  BALES FOR DITCH CHECKS                  |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

     SECTION TOTALS                       |           $       247,807.03|           $       258,803.00|           $       263,776.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 12' X 10' REINFORCED CONCRETE BOX CULVERT NON-PARTICIPATING 
                                          |                             |                             | 
0220 2555-0000010                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1800.00000        1800.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,000.00|           $         1,200.00|           $         1,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       248,807.03|           $       260,003.00|           $       265,576.23 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  022  1 
 

     Bid  Order:  022                         Contract ID:  96-C096-126                 Primary County:  WINNESHIEK 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K CONSTRUCTION INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BROS-C096(126)--8J-96 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  WINNESHIEK         Prj Awd Amt: $296,919.35 
          Route:  318TH AVENUE 
       Location:  STATE LINE RD.: OVER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.140          K CONSTRUCTION INC.                                                        $    296,919.35     100.00  % 
   2   BR160          BRENNAN CONSTRUCTION CO.                                                   $    349,770.85     117.80  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    385,000.00     129.66  % 
   4   IC050          ICON CONSTRUCTORS, LLC                                                     $    396,510.45     133.54  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 

 
     Bid Order:  022                             Contract ID:  96-C096-126                   Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) BR160               |(   3  ) MI900 
                                          |K CONSTRUCTION INC.          |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEM FOR A TWIN 12' X 10' X 52 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    4500.00000        2700.00|    5000.00000        3000.00|    4500.00000        2700.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           875.000  CY   |      10.00000        8750.00|      12.00000       10500.00|      10.00000        8750.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2104-2710020           438.000  CY   |      10.00000        4380.00|      10.00000        4380.00|      15.00000        6570.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           444.000  CY   |       4.25000        1887.00|       5.00000        2220.00|       4.25000        1887.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           240.000  TON  |      11.50000        2760.00|      15.00000        3600.00|      11.50000        2760.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            48.000  TON  |      12.50000         600.00|      15.00000         720.00|      12.50000         600.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-0425031           312.000  TON  |      16.95000        5288.40|      20.00000        6240.00|      16.95000        5288.40 

  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2723000          1118.000  CY   |      10.00000       11180.00|      10.00000       11180.00|      30.00000       33540.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0100 2402-2725005           228.000  TON  |      13.00000        2964.00|      30.00000        6840.00|      30.00000        6840.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0110 2403-0100020           302.000  CY   |     390.00000      117780.00|     475.00000      143450.00|     550.00000      166100.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775005         42919.000  LB   |       1.05000       45064.95|       1.15000       49356.85|       1.25000       53648.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2507-3250005           498.000  SY   |       3.00000        1494.00|       3.00000        1494.00|       3.00000        1494.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1075.000  TON  |      25.00000       26875.00|      25.00000       26875.00|      30.00000       32250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             5.000  EACH |     125.00000         625.00|     125.00000         625.00|     125.00000         625.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3280000           215.000  LF   |      15.00000        3225.00|      20.00000        4300.00|      15.00000        3225.00 
  FENCE, FIELD                            |                             |                             | 
0170 2519-3300400             4.000  EACH |     150.00000         600.00|     300.00000        1200.00|    1000.00000        4000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0180 2528-8445110                    LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  3 

 
     Bid Order:  022                             Contract ID:  96-C096-126                   Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) BR160               |(   3  ) MI900 
                                          |K CONSTRUCTION INC.          |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   31500.00000       31500.00|   49500.00000       49500.00|   25881.85000       25881.85 
  MOBILIZATION                            |                             |                             | 
0200 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 

0210 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    2000.00000        1000.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020           200.000  LF   |       4.50000         900.00|       5.00000        1000.00|       3.00000         600.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            28.000  LF   |       7.00000         196.00|       5.00000         140.00|       5.00000         140.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       296,919.35|           $       349,770.85|           $       385,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       296,919.35|           $       349,770.85|           $       385,000.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  022                             Contract ID:  96-C096-126                   Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IC050               |(      )                     |(      ) 
                                          |ICON CONSTRUCTORS, LLC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEM FOR A TWIN 12' X 10' X 52 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    2000.00000        1200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           875.000  CY   |      11.25000        9843.75|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2104-2710020           438.000  CY   |       2.80000        1226.40|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           444.000  CY   |       6.00000        2664.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           240.000  TON  |      18.55000        4452.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            48.000  TON  |      21.00000        1008.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   30000.00000       30000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-0425031           312.000  TON  |      13.15000        4102.80|                             | 

  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2723000          1118.000  CY   |       3.75000        4192.50|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0100 2402-2725005           228.000  TON  |      14.15000        3226.20|                             | 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0110 2403-0100020           302.000  CY   |     725.00000      218950.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775005         42919.000  LB   |       1.20000       51502.80|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2507-3250005           498.000  SY   |       2.00000         996.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1075.000  TON  |      21.00000       22575.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3280000           215.000  LF   |      15.00000        3225.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0170 2519-3300400             4.000  EACH |     300.00000        1200.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0180 2528-8445110                    LUMP |    2200.00000        2200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  5 

 
     Bid Order:  022                             Contract ID:  96-C096-126                   Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IC050               |(      )                     |(      ) 
                                          |ICON CONSTRUCTORS, LLC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   31000.00000       31000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 

0210 2601-2636043             0.500  ACRE |    2000.00000        1000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020           200.000  LF   |       4.50000         900.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            28.000  LF   |       7.00000         196.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       396,510.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       396,510.45|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  023  1 
 

     Bid  Order:  023                         Contract ID:  98-0096-063                 Primary County:  WORTH 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  BRFN-009-6(63)--39-98 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  WORTH              Prj Awd Amt: $220,660.95 
          Route:  IOWA 9 
       Location:  1.5 MILES W. OF US 65 IN MANLY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    220,660.95     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    242,496.15     109.89  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    249,148.70     112.91  % 
   4   MI321          MIDWEST CONTRACTING, LLC                                                   $    267,788.60     121.35  % 
   5   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    273,357.38     123.88  % 
   6   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    286,682.40     129.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  2 

 
     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1:  CAST IN PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |                             |                             |    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           350.000  CY   |                             |                             |       7.00000        2450.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           130.700  CY   |                             |                             |     411.00000       53717.70 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         25150.000  LB   |                             |                             |       1.20000       30180.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             |   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       105,347.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2:  PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0060 2401-6745650                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425030            30.000  CY   |      40.00000        1200.00|      52.50000        1575.00| 

  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           380.000  CY   |      10.00000        3800.00|       8.00000        3040.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2111205            84.000  LF   |     750.00000       63000.00|     800.00000       67200.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0100 2415-2201205             2.000  EACH |   10500.00000       21000.00|   12500.00000       25000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 5 FT.             |                             |                             | 
0110 2533-4980005                    LUMP |   15400.00000       15400.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       107,400.00|           $       118,815.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0120 2101-0850002             6.900  UNIT |      20.00000         138.00|     100.00000         690.00|     125.00000         862.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-0425070           136.100  TON  |      21.00000        2858.10|      20.00000        2722.00|      18.00000        2449.80 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000           496.000  CY   |       6.25000        3100.00|      10.00000        4960.00|      15.00000        7440.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  3 

 
     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710070           861.000  CY   |       6.25000        5381.25|       6.00000        5166.00|      11.00000        9471.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |      30.00000         300.00|      50.00000         500.00|      45.00000         450.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0170 2102-4560000             6.800  STA  |     125.00000         850.00|     300.00000        2040.00|     125.00000         850.00 
  LOCATING TILE LINES                     |                             |                             | 
0180 2105-8425015           867.000  CY   |       5.00000        4335.00|       5.50000        4768.50|       6.00000        5202.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425010            50.800  TON  |      21.00000        1066.80|      23.50000        1193.80|      18.00000         914.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0200 2121-7425020            82.900  TON  |      21.00000        1740.90|      22.50000        1865.25|      18.00000        1492.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             1.100  STA  |     400.00000         440.00|     500.00000         550.00|     350.00000         385.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033100           180.000  SY   |     122.00000       21960.00|     122.00000       21960.00|     125.00000       22500.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0230 2402-0425040           168.900  CY   |      30.00000        5067.00|      29.00000        4898.10|      43.00000        7262.70 
  FLOODED BACKFILL                        |                             |                             | 
0240 2402-0875150           318.900  CY   |       4.00000        1275.60|       7.00000        2232.30|       4.00000        1275.60 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0250 2417-0225030             1.000  EACH |     500.00000         500.00|     525.00000         525.00|     600.00000         600.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0260 2502-6745952            49.000  LF   |      15.00000         735.00|      15.00000         735.00|       8.00000         392.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0270 2502-8215110            32.000  LF   |      31.00000         992.00|      35.00000        1120.00|      25.00000         800.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8215130            19.000  LF   |      70.00000        1330.00|      70.00000        1330.00|      45.00000         855.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. |                             |                             | 

  DIA.                                    |                             |                             | 
0290 2502-8221304             1.000  EACH |     550.00000         550.00|     375.00000         375.00|     300.00000         300.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0300 2502-8221305             3.000  EACH |     250.00000         750.00|     375.00000        1125.00|     255.00000         765.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0310 2507-3250005          1528.800  SY   |       3.00000        4586.40|       3.00000        4586.40|       2.00000        3057.60 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2507-6800061           600.600  TON  |      27.00000       16216.20|      33.50000       20120.10|      38.00000       22822.80 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2507-8029000           687.400  TON  |      25.00000       17185.00|      25.50000       17528.70|      36.00000       24746.40 
  EROSION STONE                           |                             |                             | 

0340 2510-6745850           168.000  SY   |      15.00000        2520.00|      10.00000        1680.00|      14.00000        2352.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|     300.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2520-3350010             1.000  EACH |    3500.00000        3500.00|    4000.00000        4000.00|    4500.00000        4500.00 
  FIELD LABORATORY                        |                             |                             | 
0370 2526-8285000                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0380 2527-9263109             1.220  STA  |     500.00000         610.00|     500.00000         610.00|     500.00000         610.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    2100.00000        2100.00|    2600.00000        2600.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2602-0000020           910.000  LF   |       3.00000        2730.00|       2.00000        1820.00|       3.00000        2730.00 
  SILT FENCE                              |                             |                             | 

0410 2602-0000030           138.000  LF   |       3.00000         414.00|       2.50000         345.00|       5.00000         690.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000050             8.000  EACH |     150.00000        1200.00|     250.00000        2000.00|     125.00000        1000.00 
  SILT BASINS                             |                             |                             | 
0430 2602-0000071           820.000  LF   |       0.50000         410.00|       0.50000         410.00|       1.00000         820.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000080             8.000  EACH |     150.00000        1200.00|     250.00000        2000.00|      75.00000         600.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0450 2602-0000101           105.000  LF   |       1.14000         119.70|       5.00000         525.00|       1.00000         105.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0000312           400.000  LF   |       4.00000        1600.00|       3.50000        1400.00|       4.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0470 2602-0000320           400.000  LF   |       4.50000        1800.00|       4.00000        1600.00|       6.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0480 2602-0000350           800.000  LF   |       0.50000         400.00|       0.50000         400.00|       1.00000         800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       113,260.95|           $       123,681.15|           $       143,801.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       220,660.95|           $       242,496.15|           $       249,148.70 
==================================================================================================================================== 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) HO340               |(   6  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |HOLLAND, JB CONSTRUCTION, IN |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1:  CAST IN PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           350.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           130.700  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         25150.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2:  PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0060 2401-6745650                    LUMP |    6500.00000        6500.00|   21000.00000       21000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425030            30.000  CY   |      55.00000        1650.00|      70.25000        2107.50|      25.00000         750.00 

  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           380.000  CY   |      10.00000        3800.00|      12.00000        4560.00|      10.00000        3800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2111205            84.000  LF   |     800.00000       67200.00|     902.00000       75768.00|     869.00000       72996.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  5 FT.                                   |                             |                             | 
0100 2415-2201205             2.000  EACH |   10000.00000       20000.00|   11600.00000       23200.00|   11680.00000       23360.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 5 FT.             |                             |                             | 
0110 2533-4980005                    LUMP |   21000.00000       21000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       120,150.00|           $       151,635.50|           $       130,906.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0120 2101-0850002             6.900  UNIT |      25.00000         172.50|     101.00000         696.90|     200.00000        1380.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-0425070           136.100  TON  |      28.00000        3810.80|      16.50000        2245.65|      24.00000        3266.40 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000           496.000  CY   |      16.00000        7936.00|      25.50000       12648.00|      15.00000        7440.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) HO340               |(   6  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |HOLLAND, JB CONSTRUCTION, IN |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710070           861.000  CY   |      10.00000        8610.00|       3.50000        3013.50|      12.00000       10332.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2102-2712015            10.000  CY   |      20.00000         200.00|      25.00000         250.00|      25.00000         250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0170 2102-4560000             6.800  STA  |     165.00000        1122.00|     275.00000        1870.00|     200.00000        1360.00 
  LOCATING TILE LINES                     |                             |                             | 
0180 2105-8425015           867.000  CY   |       7.00000        6069.00|       5.75000        4985.25|       7.50000        6502.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425010            50.800  TON  |      29.00000        1473.20|      26.00000        1320.80|      26.00000        1320.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0200 2121-7425020            82.900  TON  |      29.00000        2404.10|      26.00000        2155.40|      24.00000        1989.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             1.100  STA  |     685.00000         753.50|     205.00000         225.50|     600.00000         660.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033100           180.000  SY   |     125.00000       22500.00|     123.00000       22140.00|     160.00000       28800.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0230 2402-0425040           168.900  CY   |      48.00000        8107.20|      29.75000        5024.78|      36.00000        6080.40 
  FLOODED BACKFILL                        |                             |                             | 
0240 2402-0875150           318.900  CY   |      11.00000        3507.90|       4.50000        1435.05|       3.00000         956.70 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0250 2417-0225030             1.000  EACH |     515.00000         515.00|     377.00000         377.00|     530.00000         530.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0260 2502-6745952            49.000  LF   |      10.00000         490.00|       6.25000         306.25|      10.00000         490.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0270 2502-8215110            32.000  LF   |      29.00000         928.00|      25.75000         824.00|      30.00000         960.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8215130            19.000  LF   |      85.00000        1615.00|      66.00000        1254.00|     150.00000        2850.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. |                             |                             | 

  DIA.                                    |                             |                             | 
0290 2502-8221304             1.000  EACH |     345.00000         345.00|     425.00000         425.00|     580.00000         580.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0300 2502-8221305             3.000  EACH |     345.00000        1035.00|     275.00000         825.00|     440.00000        1320.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0310 2507-3250005          1528.800  SY   |       4.00000        6115.20|       2.00000        3057.60|       3.00000        4586.40 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) HO340               |(   6  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |HOLLAND, JB CONSTRUCTION, IN |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2507-6800061           600.600  TON  |      39.00000       23423.40|      26.00000       15615.60|      36.00000       21621.60 
  REVETMENT, CLASS E                      |                             |                             | 
0330 2507-8029000           687.400  TON  |      37.00000       25433.80|      22.50000       15466.50|      30.00000       20622.00 
  EROSION STONE                           |                             |                             | 

0340 2510-6745850           168.000  SY   |       9.00000        1512.00|      33.75000        5670.00|      35.00000        5880.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             4.000  EACH |     100.00000         400.00|      76.00000         304.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2520-3350010             1.000  EACH |    4500.00000        4500.00|    4000.00000        4000.00|    6000.00000        6000.00 
  FIELD LABORATORY                        |                             |                             | 
0370 2526-8285000                    LUMP |    2000.00000        2000.00|    2600.00000        2600.00|    2400.00000        2400.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0380 2527-9263109             1.220  STA  |    1000.00000        1220.00|     505.00000         616.10|     550.00000         671.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    3000.00000        3000.00|    2200.00000        2200.00|    2300.00000        2300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2602-0000020           910.000  LF   |       2.00000        1820.00|       2.00000        1820.00|       2.25000        2047.50 
  SILT FENCE                              |                             |                             | 

0410 2602-0000030           138.000  LF   |       2.50000         345.00|       2.50000         345.00|       2.75000         379.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000050             8.000  EACH |      85.00000         680.00|     180.00000        1440.00|     400.00000        3200.00 
  SILT BASINS                             |                             |                             | 
0430 2602-0000071           820.000  LF   |       0.50000         410.00|       0.50000         410.00|       0.75000         615.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000080             8.000  EACH |      85.00000         680.00|     180.00000        1440.00|     400.00000        3200.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0450 2602-0000101           105.000  LF   |       1.00000         105.00|       3.00000         315.00|       1.00000         105.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0000312           400.000  LF   |       3.50000        1400.00|       3.50000        1400.00|       3.75000        1500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0470 2602-0000320           400.000  LF   |       4.00000        1600.00|       4.00000        1600.00|       4.25000        1700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0480 2602-0000350           800.000  LF   |       0.50000         400.00|       0.50000         400.00|       0.60000         480.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  023                             Contract ID:  98-0096-063                   Primary County:  WORTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) HO340               |(   6  ) RO180 
                                          |MIDWEST CONTRACTING, LLC     |HOLLAND, JB CONSTRUCTION, IN |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       147,638.60|           $       121,721.88|           $       155,776.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       267,788.60|           $       273,357.38|           $       286,682.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  07-1185-647                 Primary County:  BLACK HAWK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  TAP-U-1185(647)--8I-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $324,298.89 
          Route:  HUDSON ROAD 
       Location:  IN THE CITY OF CEDAR FALLS, HUDSON ROAD TRA: 
                  FROM W. 12TH ST REET TO W. 1ST STREET 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    324,298.89     100.00  % 
   2   BO413          BOULDER CONTRACTING, LLC.                                                  $    332,813.17     102.62  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    336,980.55     103.91  % 
   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    340,602.35     105.02  % 
   5   MI296          MIDWEST CONCRETE, INC.                                                     $    352,324.00     108.64  % 
   6   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    366,790.36     113.10  % 
   7   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    397,174.89     122.47  % 

   8   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    414,227.73     127.73  % 
   9   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    456,361.96     140.72  % 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) BO413               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |BOULDER CONTRACTING, LLC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002           190.000  UNIT |      45.00000        8550.00|      13.20000        2508.00|      40.00000        7600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           983.500  CY   |      25.00000       24587.50|      16.25000       15981.88|      27.00000       26554.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           286.000  CY   |      35.00000       10010.00|      44.70000       12784.20|      32.00000        9152.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100          4340.000  SY   |       6.00000       26040.00|       7.10000       30814.00|       6.00000       26040.00 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2315-8275025           265.000  TON  |      25.00000        6625.00|      23.45000        6214.25|      17.50000        4637.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2401-6745650                    LUMP |    5500.00000        5500.00|    2850.00000        2850.00|    3100.00000        3100.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2401-6745765             3.000  EACH |    1000.00000        3000.00|     610.00000        1830.00|    1300.00000        3900.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0080 2435-0140300             1.000  EACH |    8000.00000        8000.00|    7620.00000        7620.00|    9000.00000        9000.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 

0090 2435-0600010             1.000  EACH |     750.00000         750.00|     410.00000         410.00|     215.00000         215.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2503-0114224            12.000  LF   |     150.00000        1800.00|     100.00000        1200.00|     200.00000        2400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0110 2503-0114236             6.000  LF   |     180.00000        1080.00|     220.00000        1320.00|     325.00000        1950.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0120 2510-6745850            98.300  SY   |       7.50000         737.25|      15.00000        1474.50|      50.00000        4915.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-0302600          3323.000  SY   |      30.00000       99690.00|      32.00000      106336.00|      32.00000      106336.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0140 2511-6745900          1003.900  SY   |       7.50000        7529.25|       8.75000        8784.13|       9.00000        9035.10 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004           110.100  SY   |      30.00000        3303.00|      41.00000        4514.10|      32.00000        3523.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           182.700  SY   |      32.00000        5846.40|      42.00000        7673.40|      34.00000        6211.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) BO413               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |BOULDER CONTRACTING, LLC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           306.000  SF   |      22.00000        6732.00|      20.00000        6120.00|      24.00000        7344.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2515-2475006           205.100  SY   |      32.00000        6563.20|      42.50000        8716.75|      34.00000        6973.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0190 2515-6745600           370.700  SY   |       7.50000        2780.25|      10.15000        3762.61|      14.00000        5189.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2516-8625000            42.200  CY   |     600.00000       25320.00|     500.00000       21100.00|     550.00000       23210.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0210 2523-6765009             3.000  EACH |    2100.00000        6300.00|    2135.00000        6405.00|    2300.00000        6900.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0220 2524-6765010            14.000  EACH |     100.00000        1400.00|     152.50000        2135.00|     135.00000        1890.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0230 2524-9275100           308.000  LF   |       9.00000        2772.00|      18.30000        5636.40|      17.00000        5236.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0240 2524-9325001            53.000  SF   |      20.00000        1060.00|      30.50000        1616.50|      33.00000        1749.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0250 2527-9263109            29.730  STA  |      48.00000        1427.04|     115.00000        3418.95|     125.00000        3716.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    7000.00000        7000.00|    6100.00000        6100.00|    4100.00000        4100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999005             4.000  EACH |     500.00000        2000.00|     460.00000        1840.00|     550.00000        2200.00 
  ('EACH' ITEM) ADJUSTMENT OF GAS/WATER   |                             |                             | 
  VALVE                                   |                             |                             | 
0300 2599-9999005             1.000  EACH |     400.00000         400.00|     405.00000         405.00|     430.00000         430.00 
  ('EACH' ITEM) REMOVE AND REINSTALL BUS  |                             |                             | 

  BENCH                                   |                             |                             | 
0310 2599-9999018            98.300  SY   |      45.00000        4423.50|     100.00000        9830.00|      90.00000        8847.00 
  ('SQUARE YARDS' ITEM) CURB AND GUTTER,  |                             |                             | 
  PCC, 8 INCH                             |                             |                             | 
0320 2601-2634100             1.300  ACRE |     700.00000         910.00|     700.00000         910.00|     700.00000         910.00 
  MULCHING                                |                             |                             | 
0330 2601-2636044             1.300  ACRE |    6650.00000        8645.00|    6800.00000        8840.00|    7400.00000        9620.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) BO413               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |BOULDER CONTRACTING, LLC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2638352             2.000  SQ   |     150.00000         300.00|     153.00000         306.00|     165.00000         330.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0350 2602-0000020           590.000  LF   |       2.25000        1327.50|       2.30000        1357.00|       2.50000        1475.00 
  SILT FENCE                              |                             |                             | 

0360 2602-0000071           590.000  LF   |       1.00000         590.00|       1.05000         619.50|       1.00000         590.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0370 2610-0000120            16.000  EACH |     275.00000        4400.00|     280.00000        4480.00|     300.00000        4800.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       324,298.89|           $       332,813.17|           $       336,980.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       324,298.89|           $       332,813.17|           $       336,980.55 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) MI296               |(   6  ) CU100 
                                          |HOLLAND, JB CONSTRUCTION, IN |MIDWEST CONCRETE, INC.       |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002           190.000  UNIT |      40.00000        7600.00|      21.00000        3990.00|      13.00000        2470.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           983.500  CY   |      15.50000       15244.25|      21.00000       20653.50|      16.00000       15736.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           286.000  CY   |      35.00000       10010.00|      21.00000        6006.00|      44.00000       12584.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100          4340.000  SY   |       6.90000       29946.00|       7.50000       32550.00|       7.00000       30380.00 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2315-8275025           265.000  TON  |      19.00000        5035.00|      23.00000        6095.00|      23.00000        6095.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2401-6745650                    LUMP |    4500.00000        4500.00|    5200.00000        5200.00|    2800.00000        2800.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2401-6745765             3.000  EACH |     975.00000        2925.00|     650.00000        1950.00|     850.00000        2550.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0080 2435-0140300             1.000  EACH |   14800.00000       14800.00|    6500.00000        6500.00|    7500.00000        7500.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 

0090 2435-0600010             1.000  EACH |     225.00000         225.00|     400.00000         400.00|     400.00000         400.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2503-0114224            12.000  LF   |      90.00000        1080.00|     210.00000        2520.00|     100.00000        1200.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0110 2503-0114236             6.000  LF   |     150.00000         900.00|     260.00000        1560.00|     210.00000        1260.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0120 2510-6745850            98.300  SY   |      38.00000        3735.40|      10.50000        1032.15|      12.00000        1179.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-0302600          3323.000  SY   |      32.60000      108329.80|      35.00000      116305.00|      30.35000      100853.05 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0140 2511-6745900          1003.900  SY   |       4.50000        4517.55|       7.50000        7529.25|       8.50000        8533.15 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004           110.100  SY   |      42.00000        4624.20|      40.00000        4404.00|      50.90000        5604.09 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           182.700  SY   |      43.00000        7856.10|      51.00000        9317.70|      60.90000       11126.43 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) MI296               |(   6  ) CU100 
                                          |HOLLAND, JB CONSTRUCTION, IN |MIDWEST CONCRETE, INC.       |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           306.000  SF   |      20.50000        6273.00|      30.00000        9180.00|      29.00000        8874.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2515-2475006           205.100  SY   |      43.50000        8921.85|      49.00000       10049.90|      45.00000        9229.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0190 2515-6745600           370.700  SY   |      10.00000        3707.00|       8.00000        2965.60|      10.00000        3707.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2516-8625000            42.200  CY   |     510.00000       21522.00|     650.00000       27430.00|     915.00000       38613.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0210 2523-6765009             3.000  EACH |    2120.00000        6360.00|    2200.00000        6600.00|    2100.00000        6300.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0220 2524-6765010            14.000  EACH |     134.00000        1876.00|     150.00000        2100.00|     100.00000        1400.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0230 2524-9275100           308.000  LF   |      14.00000        4312.00|      15.00000        4620.00|       9.00000        2772.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0240 2524-9325001            53.000  SF   |      23.75000        1258.75|      25.00000        1325.00|      20.00000        1060.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0250 2527-9263109            29.730  STA  |      96.50000        2868.95|     100.00000        2973.00|      48.00000        1427.04 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    8000.00000        8000.00|    7500.00000        7500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   15000.00000       15000.00|   18000.00000       18000.00|   44000.00000       44000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999005             4.000  EACH |    1200.00000        4800.00|     175.00000         700.00|     450.00000        1800.00 
  ('EACH' ITEM) ADJUSTMENT OF GAS/WATER   |                             |                             | 
  VALVE                                   |                             |                             | 
0300 2599-9999005             1.000  EACH |    1000.00000        1000.00|     450.00000         450.00|     400.00000         400.00 
  ('EACH' ITEM) REMOVE AND REINSTALL BUS  |                             |                             | 

  BENCH                                   |                             |                             | 
0310 2599-9999018            98.300  SY   |     102.00000       10026.60|      88.00000        8650.40|      80.00000        7864.00 
  ('SQUARE YARDS' ITEM) CURB AND GUTTER,  |                             |                             | 
  PCC, 8 INCH                             |                             |                             | 
0320 2601-2634100             1.300  ACRE |     700.00000         910.00|     700.00000         910.00|     700.00000         910.00 
  MULCHING                                |                             |                             | 
0330 2601-2636044             1.300  ACRE |    6713.00000        8726.90|    6650.00000        8645.00|    6650.00000        8645.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  7 

 
     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) MI296               |(   6  ) CU100 
                                          |HOLLAND, JB CONSTRUCTION, IN |MIDWEST CONCRETE, INC.       |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2638352             2.000  SQ   |     151.00000         302.00|     150.00000         300.00|     150.00000         300.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0350 2602-0000020           590.000  LF   |       2.50000        1475.00|       2.75000        1622.50|       2.25000        1327.50 
  SILT FENCE                              |                             |                             | 

0360 2602-0000071           590.000  LF   |       1.00000         590.00|       1.00000         590.00|       1.00000         590.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0370 2610-0000120            16.000  EACH |     277.75000        4444.00|     300.00000        4800.00|     275.00000        4400.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       340,602.35|           $       352,324.00|           $       366,790.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       340,602.35|           $       352,324.00|           $       366,790.36 
==================================================================================================================================== 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) EA057               |(   9  ) O.015 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |EASTERN IOWA EXCAVATING & CO |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002           190.000  UNIT |      13.00000        2470.00|      21.75000        4132.50|      15.00000        2850.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           983.500  CY   |      16.00000       15736.00|      46.50000       45732.75|      18.00000       17703.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           286.000  CY   |      44.00000       12584.00|      64.00000       18304.00|      50.00000       14300.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2111-8174100          4340.000  SY   |       7.00000       30380.00|       7.65000       33201.00|       8.00000       34720.00 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2315-8275025           265.000  TON  |      23.00000        6095.00|      32.75000        8678.75|      26.00000        6890.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2401-6745650                    LUMP |    2800.00000        2800.00|    2650.00000        2650.00|    3100.00000        3100.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2401-6745765             3.000  EACH |     600.00000        1800.00|     675.00000        2025.00|    1000.00000        3000.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0080 2435-0140300             1.000  EACH |    7500.00000        7500.00|   11500.00000       11500.00|    8300.00000        8300.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 

0090 2435-0600010             1.000  EACH |     400.00000         400.00|     775.00000         775.00|     500.00000         500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2503-0114224            12.000  LF   |     100.00000        1200.00|     168.00000        2016.00|     112.00000        1344.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0110 2503-0114236             6.000  LF   |     210.00000        1260.00|     300.00000        1800.00|     250.00000        1500.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0120 2510-6745850            98.300  SY   |      12.00000        1179.60|      52.50000        5160.75|      15.26000        1500.06 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-0302600          3323.000  SY   |      39.50000      131258.50|      30.00000       99690.00|      53.00000      176119.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0140 2511-6745900          1003.900  SY   |       8.50000        8533.15|      10.75000       10791.93|      10.00000       10039.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004           110.100  SY   |      59.50000        6550.95|      77.25000        8505.23|      50.00000        5505.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           182.700  SY   |      75.00000       13702.50|      77.85000       14223.20|      60.00000       10962.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) EA057               |(   9  ) O.015 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |EASTERN IOWA EXCAVATING & CO |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           306.000  SF   |      32.00000        9792.00|      30.00000        9180.00|      36.00000       11016.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2515-2475006           205.100  SY   |      62.00000       12716.20|      61.25000       12562.38|      91.00000       18664.10 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0190 2515-6745600           370.700  SY   |      10.00000        3707.00|       7.50000        2780.25|      14.00000        5189.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2516-8625000            42.200  CY   |     950.00000       40090.00|     425.00000       17935.00|     500.00000       21100.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0210 2523-6765009             3.000  EACH |    2100.00000        6300.00|    3100.00000        9300.00|    2350.00000        7050.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0220 2524-6765010            14.000  EACH |     120.00000        1680.00|     165.00000        2310.00|     166.00000        2324.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0230 2524-9275100           308.000  LF   |      15.00000        4620.00|      15.50000        4774.00|      20.00000        6160.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0240 2524-9325001            53.000  SF   |      30.00000        1590.00|      26.50000        1404.50|      33.50000        1775.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0250 2527-9263109            29.730  STA  |     113.00000        3359.49|     108.00000        3210.84|     100.00000        2973.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    3700.00000        3700.00|    7800.00000        7800.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   35000.00000       35000.00|   22000.00000       22000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999005             4.000  EACH |     450.00000        1800.00|     230.00000         920.00|     500.00000        2000.00 
  ('EACH' ITEM) ADJUSTMENT OF GAS/WATER   |                             |                             | 
  VALVE                                   |                             |                             | 
0300 2599-9999005             1.000  EACH |     400.00000         400.00|     650.00000         650.00|     500.00000         500.00 
  ('EACH' ITEM) REMOVE AND REINSTALL BUS  |                             |                             | 

  BENCH                                   |                             |                             | 
0310 2599-9999018            98.300  SY   |      60.00000        5898.00|     110.50000       10862.15|      25.00000        2457.50 
  ('SQUARE YARDS' ITEM) CURB AND GUTTER,  |                             |                             | 
  PCC, 8 INCH                             |                             |                             | 
0320 2601-2634100             1.300  ACRE |     700.00000         910.00|     700.00000         910.00|     700.00000         910.00 
  MULCHING                                |                             |                             | 
0330 2601-2636044             1.300  ACRE |    6650.00000        8645.00|   18000.00000       23400.00|    7350.00000        9555.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-1185-647                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) EA057               |(   9  ) O.015 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |EASTERN IOWA EXCAVATING & CO |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2638352             2.000  SQ   |     150.00000         300.00|     325.00000         650.00|     200.00000         400.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0350 2602-0000020           590.000  LF   |       2.25000        1327.50|       2.50000        1475.00|       3.00000        1770.00 
  SILT FENCE                              |                             |                             | 

0360 2602-0000071           590.000  LF   |       1.00000         590.00|       1.25000         737.50|       1.50000         885.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0370 2610-0000120            16.000  EACH |     275.00000        4400.00|     330.00000        5280.00|     400.00000        6400.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       397,174.89|           $       414,227.73|           $       456,361.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       397,174.89|           $       414,227.73|           $       456,361.96 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  07-2140-601-A               Primary County:  BLACK HAWK 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  STP-U-2140(601)--70-07 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BLACK HAWK         Prj Awd Amt: $251,838.95 
          Route:  DUNKERTON ROAD 
       Location:  IN THE CITY OF DUNKERTON FROM D & W RAILROAD 
                  LLC TO BLOOMFIELD ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    251,838.95     100.00  % 
   2   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    254,747.48     101.15  % 
   3   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    276,206.55     109.67  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    279,081.66     110.81  % 
   5   CE099          CEDAR VALLEY CORP., LLC.                                                   $    284,438.67     112.94  % 
   6   BO413          BOULDER CONTRACTING, LLC.                                                  $    295,831.31     117.46  % 
   7   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    322,901.50     128.21  % 
   8   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    338,373.46     134.36  % 
   9   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    356,225.55     141.44  % 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) AL427 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           811.000  CY   |       8.50000        6893.50|       8.50000        6893.50|       9.35000        7582.85 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015           603.000  CY   |      15.00000        9045.00|      15.00000        9045.00|      16.50000        9949.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             7.310  STA  |     350.00000        2558.50|     350.00000        2558.50|     385.00000        2814.35 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2113-0001100          2600.000  SY   |       2.00000        5200.00|       2.00000        5200.00|       2.20000        5720.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000           433.300  CY   |      35.00000       15165.50|      35.00000       15165.50|      38.50000       16682.05 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010           328.700  TON  |      20.00000        6574.00|      20.00000        6574.00|      22.00000        7231.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2123-7450020            13.860  STA  |     240.00000        3326.40|     240.00000        3326.40|     264.00000        3659.04 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2301-1033080          2112.000  SY   |      40.25000       85008.00|      40.05000       84585.60|      39.00000       82368.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2315-8275025           318.700  TON  |      20.00000        6374.00|      20.00000        6374.00|      22.00000        7011.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2200.00000        2200.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720100           320.500  CY   |       8.50000        2724.25|       8.50000        2724.25|       9.35000        2996.68 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0120 2416-0100036             4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|    2640.00000       10560.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-0100048             2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3300.00000        6600.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 

0140 2416-1160036           160.000  LF   |      80.00000       12800.00|      80.00000       12800.00|      88.00000       14080.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180048            64.000  LF   |     115.00000        7360.00|     115.00000        7360.00|     126.50000        8096.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8212034          1412.000  LF   |      10.00000       14120.00|      10.00000       14120.00|      11.00000       15532.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 

 
     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) AL427 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8220196             8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     275.00000        2200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0180 2507-6800042            28.000  TON  |      40.00000        1120.00|      40.00000        1120.00|      44.00000        1232.00 
  REVETMENT, CLASS D                      |                             |                             | 

0190 2510-6745850          1869.000  SY   |       3.75000        7008.75|       3.75000        7008.75|       4.13000        7718.97 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2515-2475008           111.900  SY   |      51.00000        5706.90|      50.75000        5678.93|      59.00000        6602.10 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0210 2515-6745600           137.000  SY   |       3.75000         513.75|       3.75000         513.75|       4.13000         565.81 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0220 2518-6910000             6.000  EACH |     125.00000         750.00|     125.00000         750.00|      55.00000         330.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    4500.00000        4500.00|    3440.00000        3440.00|    4394.50000        4394.50 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2527-9263109            30.800  STA  |      48.00000        1478.40|      21.00000         646.80|      60.50000        1863.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             1.000  EACH |      72.00000          72.00|      65.00000          65.00|     192.50000         192.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |    4500.00000        4500.00|    3750.00000        3750.00|    5390.00000        5390.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   27500.00000       27500.00 
  MOBILIZATION                            |                             |                             | 
0280 2595-0005100                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    3000.00000        3000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR TRANSCO RAILWAY PRODUCTS INC.       |                             |                             | 
0290 2595-0005140                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    3000.00000        3000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA NORTHERN RAILWAY CO.           |                             |                             | 
0300 2601-2634105             1.000  ACRE |    2000.00000        2000.00|    2100.00000        2100.00|    2200.00000        2200.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0310 2601-2636044             1.000  ACRE |    1900.00000        1900.00|    1000.00000        1000.00|    2090.00000        2090.00 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2643412             1.500  SQ   |     200.00000         300.00|      50.00000          75.00|     220.00000         330.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0330 2602-0000020           485.000  LF   |       3.00000        1455.00|       2.00000         970.00|       3.30000        1600.50 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           160.000  LF   |       4.00000         640.00|       3.00000         480.00|       4.40000         704.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
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                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) AL427 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000071           645.000  LF   |       1.00000         645.00|       0.50000         322.50|       1.10000         709.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       251,838.95|           $       254,747.48|           $       276,206.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       251,838.95|           $       254,747.48|           $       276,206.55 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) CE099               |(   6  ) BO413 
                                          |VIETH CONSTRUCTION CORP.     |CEDAR VALLEY CORP., LLC.     |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           811.000  CY   |      22.00000       17842.00|      13.60000       11029.60|      21.00000       17031.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015           603.000  CY   |      15.00000        9045.00|      16.07000        9690.21|       9.15000        5517.45 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             7.310  STA  |     350.00000        2558.50|     472.00000        3450.32|      66.00000         482.46 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2113-0001100          2600.000  SY   |       1.75000        4550.00|       1.40000        3640.00|       5.00000       13000.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000           433.300  CY   |      42.00000       18198.60|      33.02000       14307.57|      35.00000       15165.50 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010           328.700  TON  |      25.00000        8217.50|      22.16000        7283.99|      20.60000        6771.22 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2123-7450020            13.860  STA  |     235.00000        3257.10|     185.09000        2565.35|     145.00000        2009.70 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2301-1033080          2112.000  SY   |      43.50000       91872.00|      44.70000       94406.40|      58.00000      122496.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2315-8275025           318.700  TON  |      23.00000        7330.10|      18.32000        5838.58|      15.25000        4860.18 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    4000.00000        4000.00|    1750.00000        1750.00|    2750.00000        2750.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720100           320.500  CY   |       7.00000        2243.50|      15.00000        4807.50|       5.00000        1602.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0120 2416-0100036             4.000  EACH |    1500.00000        6000.00|    1175.00000        4700.00|    1725.00000        6900.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-0100048             2.000  EACH |    2060.00000        4120.00|    1700.00000        3400.00|    2515.00000        5030.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 

0140 2416-1160036           160.000  LF   |      82.00000       13120.00|      82.69000       13230.40|     110.00000       17600.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180048            64.000  LF   |     143.00000        9152.00|     125.00000        8000.00|     180.00000       11520.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8212034          1412.000  LF   |      11.75000       16591.00|       9.50000       13414.00|       8.00000       11296.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
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                                          |(   4  ) VI035               |(   5  ) CE099               |(   6  ) BO413 
                                          |VIETH CONSTRUCTION CORP.     |CEDAR VALLEY CORP., LLC.     |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8220196             8.000  EACH |     140.00000        1120.00|     300.00000        2400.00|     355.00000        2840.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0180 2507-6800042            28.000  TON  |      48.00000        1344.00|      50.00000        1400.00|      30.50000         854.00 
  REVETMENT, CLASS D                      |                             |                             | 

0190 2510-6745850          1869.000  SY   |       7.00000       13083.00|       3.59000        6709.71|       3.00000        5607.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2515-2475008           111.900  SY   |      55.03000        6157.86|      58.00000        6490.20|      75.00000        8392.50 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0210 2515-6745600           137.000  SY   |      12.00000        1644.00|       7.82000        1071.34|       4.00000         548.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0220 2518-6910000             6.000  EACH |     220.00000        1320.00|      50.00000         300.00|      51.00000         306.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    4500.00000        4500.00|    2850.00000        2850.00|    4750.00000        4750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2527-9263109            30.800  STA  |      60.00000        1848.00|      55.00000        1694.00|      56.00000        1724.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             1.000  EACH |     190.00000         190.00|     175.00000         175.00|     178.00000         178.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |    5300.00000        5300.00|    7788.00000        7788.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   15000.00000       15000.00|   40599.00000       40599.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0280 2595-0005100                    LUMP |    1100.00000        1100.00|    2500.00000        2500.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR TRANSCO RAILWAY PRODUCTS INC.       |                             |                             | 
0290 2595-0005140                    LUMP |    1100.00000        1100.00|    2500.00000        2500.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA NORTHERN RAILWAY CO.           |                             |                             | 
0300 2601-2634105             1.000  ACRE |    2300.00000        2300.00|    2100.00000        2100.00|    2150.00000        2150.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0310 2601-2636044             1.000  ACRE |      55.00000          55.00|    1000.00000        1000.00|    1100.00000        1100.00 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2643412             1.500  SQ   |    1100.00000        1650.00|      50.00000          75.00|      51.00000          76.50 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0330 2602-0000020           485.000  LF   |       2.00000         970.00|       2.00000         970.00|       2.00000         970.00 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           160.000  LF   |       3.00000         480.00|       3.00000         480.00|       3.00000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) CE099               |(   6  ) BO413 
                                          |VIETH CONSTRUCTION CORP.     |CEDAR VALLEY CORP., LLC.     |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000071           645.000  LF   |       0.50000         322.50|       0.50000         322.50|       0.50000         322.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       279,081.66|           $       284,438.67|           $       295,831.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       279,081.66|           $       284,438.67|           $       295,831.31 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
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                                          |(   7  ) HO641               |(   8  ) TS020               |(   9  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           811.000  CY   |      25.00000       20275.00|      28.70000       23275.70|      21.50000       17436.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015           603.000  CY   |      15.00000        9045.00|      12.00000        7236.00|      21.85000       13175.55 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             7.310  STA  |     700.00000        5117.00|     528.80000        3865.53|     330.00000        2412.30 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2113-0001100          2600.000  SY   |       2.50000        6500.00|       1.95000        5070.00|       1.80000        4680.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000           433.300  CY   |      40.00000       17332.00|      38.10000       16508.73|      46.85000       20300.11 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010           328.700  TON  |      25.00000        8217.50|      19.55000        6426.09|      24.75000        8135.33 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2123-7450020            13.860  STA  |     550.00000        7623.00|     175.30000        2429.66|     520.00000        7207.20 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2301-1033080          2112.000  SY   |      55.00000      116160.00|      48.80000      103065.60|      40.00000       84480.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2315-8275025           318.700  TON  |      20.00000        6374.00|      19.00000        6055.30|      19.75000        6294.33 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    3200.00000        3200.00|    4254.00000        4254.00|    8000.00000        8000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720100           320.500  CY   |      13.00000        4166.50|      10.55000        3381.28|      40.50000       12980.25 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0120 2416-0100036             4.000  EACH |    1400.00000        5600.00|    1150.40000        4601.60|    3250.00000       13000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-0100048             2.000  EACH |    1750.00000        3500.00|    1672.05000        3344.10|    3880.00000        7760.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 

0140 2416-1160036           160.000  LF   |      95.00000       15200.00|      93.40000       14944.00|     128.50000       20560.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180048            64.000  LF   |     199.00000       12736.00|     155.85000        9974.40|     220.00000       14080.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8212034          1412.000  LF   |      10.00000       14120.00|      13.70000       19344.40|      17.25000       24357.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
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==================================================================================================================================== 
                                          |(   7  ) HO641               |(   8  ) TS020               |(   9  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8220196             8.000  EACH |     185.00000        1480.00|     234.85000        1878.80|     400.00000        3200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0180 2507-6800042            28.000  TON  |      40.00000        1120.00|      45.10000        1262.80|      55.65000        1558.20 
  REVETMENT, CLASS D                      |                             |                             | 

0190 2510-6745850          1869.000  SY   |       6.00000       11214.00|      11.05000       20652.45|      12.50000       23362.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2515-2475008           111.900  SY   |      50.00000        5595.00|      60.85000        6809.12|      70.20000        7855.38 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0210 2515-6745600           137.000  SY   |      10.00000        1370.00|       5.95000         815.15|       5.25000         719.25 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0220 2518-6910000             6.000  EACH |      50.00000         300.00|     110.00000         660.00|      60.00000         360.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    3440.00000        3440.00|    5934.50000        5934.50|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2527-9263109            30.800  STA  |      55.00000        1694.00|      49.50000        1524.60|      63.00000        1940.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             1.000  EACH |     175.00000         175.00|     220.00000         220.00|     200.00000         200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |    4900.00000        4900.00|   20400.00000       20400.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   18000.00000       18000.00|   25858.15000       25858.15|   16500.00000       16500.00 
  MOBILIZATION                            |                             |                             | 
0280 2595-0005100                    LUMP |    6000.00000        6000.00|    1760.00000        1760.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR TRANSCO RAILWAY PRODUCTS INC.       |                             |                             | 
0290 2595-0005140                    LUMP |    6000.00000        6000.00|    2860.00000        2860.00|    3000.00000        3000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA NORTHERN RAILWAY CO.           |                             |                             | 
0300 2601-2634105             1.000  ACRE |    2100.00000        2100.00|    4895.00000        4895.00|    2850.00000        2850.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0310 2601-2636044             1.000  ACRE |    1000.00000        1000.00|    4070.00000        4070.00|    9800.00000        9800.00 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2601-2643412             1.500  SQ   |      50.00000          75.00|     275.00000         412.50|    1500.00000        2250.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0330 2602-0000020           485.000  LF   |       2.00000         970.00|       2.90000        1406.50|       3.25000        1576.25 
  SILT FENCE                              |                             |                             | 
0340 2602-0000030           160.000  LF   |       3.00000         480.00|       6.05000         968.00|       6.00000         960.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  102                             Contract ID:  07-2140-601-A                 Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HO641               |(   8  ) TS020               |(   9  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000071           645.000  LF   |       0.50000         322.50|       1.10000         709.50|       3.00000        1935.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       322,901.50|           $       338,373.46|           $       356,225.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       322,901.50|           $       338,373.46|           $       356,225.55 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  103  1 
 

     Bid  Order:  103                         Contract ID:  14-4702-603                 Primary County:  CARROLL 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  SRTS-U-4702(603)--8U-14 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  CARROLL            Prj Awd Amt: $468,405.95 
          Route:  EAST ST 
       Location:  IN THE CITY OF MANNING TRAIL ALONG EAST 
                  STREET: FROM 3RD STR EET TO IKM-MANNING 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HOWREY CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    468,405.95     100.00  % 
   2   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    486,110.28     103.77  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    489,431.70     104.48  % 
   4   HA525          TR HARRIS CONSTRUCTION, INC.                                               $    533,654.46     113.92  % 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) BL400               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |BLUFFS PAVING & UTILITY COMP |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.500  ACRE |    5000.00000        7500.00|    4725.00000        7087.50|    4500.00000        6750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2128.000  CY   |      15.00000       31920.00|      11.00000       23408.00|      12.00000       25536.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1194.000  CY   |      12.00000       14328.00|      10.00000       11940.00|      10.00000       11940.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450000            36.460  STA  |     250.00000        9115.00|     305.00000       11120.30|     375.00000       13672.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2213-6745500             0.220  STA  |    3500.00000         770.00|    4225.00000         929.50|      20.00000           4.40 
  REMOVAL OF CURB                         |                             |                             | 
0060 2301-0685550            17.800  SY   |     275.00000        4895.00|     275.00000        4895.00|     150.00000        2670.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2315-8275025           116.000  TON  |      40.00000        4640.00|      45.00000        5220.00|      35.00000        4060.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2416-0100015             8.000  EACH |     750.00000        6000.00|    1075.00000        8600.00|     800.00000        6400.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0090 2416-0100018             2.000  EACH |     850.00000        1700.00|    1425.00000        2850.00|    1125.00000        2250.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-1000000            58.000  LF   |      85.00000        4930.00|      52.75000        3059.50|     110.00000        6380.00 
  RIGID PIPE CULVERT, 15 IN. DIA.         |                             |                             | 
0110 2416-1165018            36.000  LF   |      92.50000        3330.00|      68.00000        2448.00|     120.00000        4320.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2429-0000100             1.000  EACH |  115000.00000      115000.00|  112500.00000      112500.00|  150000.00000      150000.00 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  65'-0  X 12'-0                          |                             |                             | 
0130 2435-0250700             2.000  EACH |    5500.00000       11000.00|    3300.00000        6600.00|    4000.00000        8000.00 
  INTAKE, SW-507                          |                             |                             | 
0140 2503-0114215            20.000  LF   |     135.00000        2700.00|      52.75000        1055.00|     150.00000        3000.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0150 2507-3250005           116.000  SY   |       4.50000         522.00|       4.00000         464.00|       3.00000         348.00 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           162.000  TON  |      66.50000       10773.00|      65.00000       10530.00|      60.00000        9720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850             4.700  SY   |      75.00000         352.50|      30.00000         141.00|      50.00000         235.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) BL400               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |BLUFFS PAVING & UTILITY COMP |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-0302600          1836.200  SY   |      39.00000       71611.80|      40.75000       74825.15|      48.00000       88137.60 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0190 2511-0302800           192.500  SY   |     100.00000       19250.00|      71.75000       13811.88|      98.00000       18865.00 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0200 2511-0310100            22.800  STA  |     250.00000        5700.00|     250.00000        5700.00|     275.00000        6270.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0210 2511-7528101            48.000  SF   |      35.00000        1680.00|      31.75000        1524.00|      50.00000        2400.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0220 2512-1725206           855.000  LF   |      30.00000       25650.00|      30.25000       25863.75|      25.00000       21375.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0230 2518-6910000             4.000  EACH |     105.00000         420.00|     125.00000         500.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2519-1002072           810.000  LF   |      16.25000       13162.50|      15.45000       12514.50|      15.45000       12514.50 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0250 2519-3280000           334.000  LF   |       9.50000        3173.00|       9.10000        3039.40|       9.10000        3039.40 
  FENCE, FIELD                            |                             |                             | 

0260 2519-3300400             6.000  EACH |     100.00000         600.00|      95.00000         570.00|      95.00000         570.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0270 2524-6765010             2.000  EACH |     210.00000         420.00|     250.00000         500.00|     200.00000         400.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0280 2525-0000105                    LUMP |   17000.00000       17000.00|   20000.00000       20000.00|   16000.00000       16000.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0290 2527-9263109             2.520  STA  |     525.00000        1323.00|     375.00000         945.00|     500.00000        1260.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2528-8445110                    LUMP |    4300.00000        4300.00|    4350.00000        4350.00|    4050.00000        4050.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   57500.00000       57500.00|   92800.00000       92800.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 

  MULCHING                                |                             |                             | 
0330 2601-2636043             0.600  ACRE |    2200.00000        1320.00|    2000.00000        1200.00|    3000.00000        1800.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0340 2601-2636044             0.400  ACRE |    4300.00000        1720.00|    4000.00000        1600.00|    4500.00000        1800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2601-2640350            51.600  SQ   |      19.00000         980.40|      18.00000         928.80|      25.00000        1290.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) BL400               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |BLUFFS PAVING & UTILITY COMP |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000020          1438.000  LF   |       4.25000        6111.50|       4.00000        5752.00|       3.00000        4314.00 
  SILT FENCE                              |                             |                             | 
0370 2602-0000030           488.000  LF   |       5.25000        2562.00|       5.00000        2440.00|       3.50000        1708.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0380 2602-0000071          1926.000  LF   |       1.00000        1926.00|       1.00000        1926.00|       0.55000        1059.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101           193.000  LF   |       4.25000         820.25|       4.00000         772.00|       1.00000         193.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       468,405.95|           $       486,110.28|           $       489,431.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       468,405.95|           $       486,110.28|           $       489,431.70 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.500  ACRE |    6000.00000        9000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2128.000  CY   |      16.00000       34048.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1194.000  CY   |      15.00000       17910.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450000            36.460  STA  |     275.00000       10026.50|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2213-6745500             0.220  STA  |     600.00000         132.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0060 2301-0685550            17.800  SY   |     400.00000        7120.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2315-8275025           116.000  TON  |      42.00000        4872.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2416-0100015             8.000  EACH |     965.00000        7720.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0090 2416-0100018             2.000  EACH |     920.00000        1840.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-1000000            58.000  LF   |     104.05000        6034.90|                             | 
  RIGID PIPE CULVERT, 15 IN. DIA.         |                             |                             | 
0110 2416-1165018            36.000  LF   |     112.00000        4032.00|                             | 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2429-0000100             1.000  EACH |  120000.00000      120000.00|                             | 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  65'-0  X 12'-0                          |                             |                             | 
0130 2435-0250700             2.000  EACH |    3300.00000        6600.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0140 2503-0114215            20.000  LF   |     139.05000        2781.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0150 2507-3250005           116.000  SY   |       4.50000         522.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           162.000  TON  |      71.50000       11583.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850             4.700  SY   |     110.00000         517.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-0302600          1836.200  SY   |      49.72000       91295.86|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0190 2511-0302800           192.500  SY   |     102.00000       19635.00|                             | 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0200 2511-0310100            22.800  STA  |     500.00000       11400.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0210 2511-7528101            48.000  SF   |      40.00000        1920.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0220 2512-1725206           855.000  LF   |      21.50000       18382.50|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0230 2518-6910000             4.000  EACH |     150.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2519-1002072           810.000  LF   |      16.45000       13324.50|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0250 2519-3280000           334.000  LF   |      10.10000        3373.40|                             | 
  FENCE, FIELD                            |                             |                             | 

0260 2519-3300400             6.000  EACH |     115.00000         690.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0270 2524-6765010             2.000  EACH |     220.00000         440.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0280 2525-0000105                    LUMP |   17600.00000       17600.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0290 2527-9263109             2.520  STA  |     550.00000        1386.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2528-8445110                    LUMP |    4550.00000        4550.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   88000.00000       88000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 

  MULCHING                                |                             |                             | 
0330 2601-2636043             0.600  ACRE |    2000.00000        1200.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0340 2601-2636044             0.400  ACRE |    4000.00000        1600.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2601-2640350            51.600  SQ   |      18.00000         928.80|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  14-4702-603                   Primary County:  CARROLL 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000020          1438.000  LF   |       4.00000        5752.00|                             | 
  SILT FENCE                              |                             |                             | 
0370 2602-0000030           488.000  LF   |       5.00000        2440.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0380 2602-0000071          1926.000  LF   |       1.00000        1926.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101           193.000  LF   |       4.00000         772.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       533,654.46|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       533,654.46|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  21-0718-059                 Primary County:  CLAY 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP., LLC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  NHSX-071-8(59)--3H-21 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  CLAY               Prj Awd Amt: $4,021,456.03 
          Route:  U.S. 71 
       Location:  FROM CO. RD. B53 N. TO 15TH ST. IN SPENCER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CEDAR VALLEY CORP., LLC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $  4,021,456.03     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  4,073,173.17     101.28  % 
   3   MA225          MANATT'S, INC.                                                             $  4,148,617.92     103.16  % 
   4   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  4,399,750.45     109.40  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) CR334               |(   3  ) MA225 
                                          |CEDAR VALLEY CORP., LLC.     |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           117.000  TON  |      39.93000        4671.81|      24.50000        2866.50|      40.00000        4680.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2713070            71.600  CY   |      38.00000        2720.80|      12.00000         859.20|      50.00000        3580.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000            80.000  CY   |      61.45000        4916.00|      37.25000        2980.00|     100.00000        8000.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         21543.200  TON  |      21.77000      468995.46|      24.25000      522422.60|      18.70000      402857.84 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2212-5070310           835.000  SY   |     126.42000      105560.70|     126.42000      105560.70|     123.00000      102705.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            62.000  EACH |      65.00000        4030.00|      65.00000        4030.00|      80.00000        4960.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2214-5145160         16222.600  TON  |       9.04000      146652.30|      11.05000      179259.73|      10.00000      162226.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2214-7450050           761.410  STA  |      39.60000       30151.84|      52.75000       40164.38|      33.00000       25126.53 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0090 2301-1033100           347.100  SY   |      78.69000       27313.30|      53.25000       18483.08|      77.00000       26726.70 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0100 2303-0031500           161.400  TON  |     145.00000       23403.00|     145.00000       23403.00|     145.00000       23403.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0042500           526.200  TON  |      85.00000       44727.00|      85.00000       44727.00|      85.00000       44727.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043503          1002.900  TON  |      87.00000       87252.30|      87.00000       87252.30|      87.00000       87252.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0130 2303-0245828             9.700  TON  |     600.00000        5820.00|     600.00000        5820.00|     600.00000        5820.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-0246422            91.700  TON  |     600.00000       55020.00|     600.00000       55020.00|     600.00000       55020.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0150 2307-0025012             7.000  TON  |     275.00000        1925.00|     275.00000        1925.00|     275.00000        1925.00 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0160 2307-0600454           140.800  GAL  |      14.00000        1971.20|      14.00000        1971.20|      14.00000        1971.20 
  BINDER BITUMEN, CRS-2                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) CR334               |(   3  ) MA225 
                                          |CEDAR VALLEY CORP., LLC.     |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2310-5151600         25650.000  CY   |      70.51000     1808581.50|      72.00000     1846800.00|      74.55000     1912207.50 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0180 2310-5151620        138911.400  SY   |       3.33000      462574.96|       4.21000      584816.99|       4.90000      680665.86 

  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0190 2315-8275055           300.000  TON  |      25.75000        7725.00|      25.00000        7500.00|      31.00000        9300.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0200 2510-6745850           727.100  SY   |      14.08000       10237.57|      10.00000        7271.00|      35.00000       25448.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000            15.000  EACH |     100.00000        1500.00|     100.00000        1500.00|     100.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |   39500.00000       39500.00|   33000.00000       33000.00|   30000.00000       30000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109          2427.220  STA  |      11.30000       27427.59|      11.30000       27427.59|      11.30000       27427.59 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |   28300.00000       28300.00|   21000.00000       21000.00|   26500.00000       26500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0250 2528-8445113           180.000  EACH |     345.00000       62100.00|     345.00000       62100.00|     345.00000       62100.00 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115            90.000  EACH |     515.00000       46350.00|     515.00000       46350.00|     515.00000       46350.00 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |  260000.00000      260000.00|   91025.00000       91025.00|  118500.00000      118500.00 
  MOBILIZATION                            |                             |                             | 
0280 2548-0000200           731.800  STA  |      31.00000       22685.80|      27.00000       19758.60|      27.00000       19758.60 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000320           365.900  STA  |      31.00000       11342.90|      27.00000        9879.30|      27.00000        9879.30 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     3,803,456.03|           $     3,855,173.17|           $     3,930,617.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0300 2301-7000120        110000.000  EACH |       1.00000      110000.00|       1.00000      110000.00|       1.00000      110000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) CR334               |(   3  ) MA225 
                                          |CEDAR VALLEY CORP., LLC.     |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2317-7000110        105000.000  EACH |       1.00000      105000.00|       1.00000      105000.00|       1.00000      105000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0320 2317-7000120          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       218,000.00|           $       218,000.00|           $       218,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,021,456.03|           $     4,073,173.17|           $     4,148,617.92 
==================================================================================================================================== 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AL427               |(      )                     |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           117.000  TON  |      35.00000        4095.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2713070            71.600  CY   |      40.00000        2864.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000            80.000  CY   |      50.00000        4000.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         21543.200  TON  |      25.00000      538580.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2212-5070310           835.000  SY   |     123.00000      102705.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            62.000  EACH |      80.00000        4960.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2214-5145160         16222.600  TON  |       8.25000      133836.45|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2214-7450050           761.410  STA  |     125.00000       95176.25|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0090 2301-1033100           347.100  SY   |      54.50000       18916.95|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0100 2303-0031500           161.400  TON  |     145.00000       23403.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0042500           526.200  TON  |      85.00000       44727.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043503          1002.900  TON  |      87.00000       87252.30|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0130 2303-0245828             9.700  TON  |     600.00000        5820.00|                             | 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-0246422            91.700  TON  |     600.00000       55020.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0150 2307-0025012             7.000  TON  |     275.00000        1925.00|                             | 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0160 2307-0600454           140.800  GAL  |      14.00000        1971.20|                             | 
  BINDER BITUMEN, CRS-2                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AL427               |(      )                     |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2310-5151600         25650.000  CY   |      74.95000     1922467.50|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0180 2310-5151620        138911.400  SY   |       4.75000      659829.15|                             | 

  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0190 2315-8275055           300.000  TON  |      25.00000        7500.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0200 2510-6745850           727.100  SY   |      19.60000       14251.16|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000            15.000  EACH |     100.00000        1500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |   36500.00000       36500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109          2427.220  STA  |      11.30000       27427.59|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |   16900.00000       16900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0250 2528-8445113           180.000  EACH |     345.00000       62100.00|                             | 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115            90.000  EACH |     515.00000       46350.00|                             | 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |  232035.00000      232035.00|                             | 
  MOBILIZATION                            |                             |                             | 
0280 2548-0000200           731.800  STA  |      27.00000       19758.60|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000320           365.900  STA  |      27.00000        9879.30|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     4,181,750.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0300 2301-7000120        110000.000  EACH |       1.00000      110000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  104                             Contract ID:  21-0718-059                   Primary County:  CLAY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AL427               |(      )                     |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2317-7000110        105000.000  EACH |       1.00000      105000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0320 2317-7000120          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       218,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,399,750.45|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  105  1 
 

     Bid  Order:  105                         Contract ID:  49-0521-107                 Primary County:  JACKSON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/07/15 
 
 
        Project:  STPN-052-1(107)--2J-49 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  JACKSON            Prj Awd Amt: $887,294.24 
          Route:  U.S. 52 
       Location:  FROM TETE DES MORTS CREEK N. TO NEAR NCL OF 
                  ST. DONATUS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    887,294.24     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    932,158.99     105.05  % 
   3   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    938,957.70     105.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  2 

 
     Bid Order:  105                             Contract ID:  49-0521-107                   Primary County:  JACKSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) TS020               |(   3  ) HO641 
                                          |HAWKEYE PAVING CORP.         |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          7701.100  TON  |      18.00000      138619.80|      15.25000      117441.78|      11.75000       90487.93 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            80.000  CY   |      15.00000        1200.00|      12.45000         996.00|      15.50000        1240.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          6153.600  CY   |       8.00000       49228.80|      10.70000       65843.52|      10.50000       64612.80 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425015           178.000  CY   |      30.00000        5340.00|      12.20000        2171.60|      16.00000        2848.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425020           599.100  TON  |      21.00000       12581.10|      18.70000       11203.17|      24.00000       14378.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060          3751.600  SY   |      28.00000      105044.80|      35.15000      131868.74|      31.00000      116299.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2213-6745700             1.000  EACH |     500.00000         500.00|     611.00000         611.00|     750.00000         750.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0080 2213-8201090           308.800  SY   |      49.00000       15131.20|      62.50000       19300.00|      53.00000       16366.40 
  BASE WIDENING, 9 IN. HOT MIX ASPHALT    |                             |                             | 

  MIXTURE                                 |                             |                             | 
0090 2214-7450050            47.520  STA  |      80.00000        3801.60|     154.00000        7318.08|     125.00000        5940.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0100 2301-1033090          7951.200  SY   |      49.00000      389608.80|      39.30000      312482.16|      52.35000      416245.32 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    4000.00000        4000.00|     964.00000         964.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2315-8275025            84.000  TON  |      21.00000        1764.00|      19.30000        1621.20|      24.00000        2016.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2435-0600010             2.000  EACH |     600.00000        1200.00|     917.00000        1834.00|    1000.00000        2000.00 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2435-0600110             4.000  EACH |    1200.00000        4800.00|    2237.00000        8948.00|    1000.00000        4000.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0150 2503-0200341             8.000  LF   |      70.00000         560.00|      30.55000         244.40|      50.00000         400.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0160 2510-6745850          8799.300  SY   |       5.00000       43996.50|       9.95000       87553.04|      10.25000       90192.83 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  3 

 
     Bid Order:  105                             Contract ID:  49-0521-107                   Primary County:  JACKSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) TS020               |(   3  ) HO641 
                                          |HAWKEYE PAVING CORP.         |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6750600             1.000  EACH |     600.00000         600.00|     917.00000         917.00|     750.00000         750.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0180 2518-6910000             7.000  EACH |     100.00000         700.00|     110.00000         770.00|     125.00000         875.00 
  SAFETY CLOSURE                          |                             |                             | 

0190 2520-3350015             1.000  EACH |    4000.00000        4000.00|    5773.00000        5773.00|    5000.00000        5000.00 
  FIELD OFFICE                            |                             |                             | 
0200 2527-9263109            88.720  STA  |      37.00000        3282.64|      40.70000        3610.90|      37.25000        3304.82 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    5000.00000        5000.00|    3850.00000        3850.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   55000.00000       55000.00|  102728.00000      102728.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0240 2601-2643110             6.400  MGAL |      60.00000         384.00|      60.00000         384.00|      60.00000         384.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0250 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 

  MOBILIZATION FOR WATERING               |                             |                             | 
0260 2601-2643414            32.000  SQ   |     175.00000        5600.00|     220.00000        7040.00|     230.00000        7360.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0270 2602-0000020           125.000  LF   |       3.00000         375.00|       5.50000         687.50|       3.40000         425.00 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           219.000  LF   |       3.00000         657.00|       5.50000        1204.50|       5.40000        1182.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000071           344.000  LF   |       1.00000         344.00|       1.10000         378.40|       1.00000         344.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101            25.000  LF   |       1.00000          25.00|       4.40000         110.00|       1.00000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           200.000  LF   |       3.00000         600.00|       4.15000         830.00|       9.50000        1900.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0000320           140.000  LF   |       4.00000         560.00|       4.65000         651.00|      10.00000        1400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0330 2602-0000350           340.000  LF   |       1.00000         340.00|       1.10000         374.00|       2.00000         680.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  49-0521-107                   Primary County:  JACKSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) TS020               |(   3  ) HO641 
                                          |HAWKEYE PAVING CORP.         |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       864,294.24|           $       909,158.99|           $       915,957.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0360 2301-7000110          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0370 2317-7000110          6000.000  EACH |       1.00000        6000.00|       1.00000        6000.00|       1.00000        6000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        13,000.00|           $        13,000.00|           $        13,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT 

                                          |                             |                             | 
0380 2528-5160100             1.000  CDAY |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CRITICAL CLOSURE ACTIVITY INCENTIVE     |                             |                             | 
  PAYMENT (OR DISINCENTIVE ASSESSMENT) ,  |                             |                             | 
  SITE 01                                 |                             |                             | 
     SECTION TOTALS                       |           $        10,000.00|           $        10,000.00|           $        10,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       887,294.24|           $       932,158.99|           $       938,957.70 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  50-5482-617                 Primary County:  JASPER 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/15 
 
 
        Project:  STP-U-5482(617)--70-50 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  JASPER             Prj Awd Amt: $1,046,872.45 
          Route:  EAST 31ST 
       Location:  IN THE CITY OF NEWTON, E. 31ST STREET N, 
                  FROM 1ST AVE E TO N  19TH AVE E, AT S T R 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,046,872.45     100.00  % 
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     Bid Order:  106                             Contract ID:  50-5482-617                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000           245.000  CY   |      68.75000       16843.75|                             | 
  MODIFIED SUBBASE                        |                             |                             | 

0020 2121-7425020          2688.000  TON  |      24.35000       65452.80|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2301-1034090          2064.000  SY   |      67.50000      139320.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0040 2310-5151040          3190.000  CY   |     112.00000      357280.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0050 2310-5151251         16564.000  SY   |       9.80000      162327.20|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0060 2310-8300550         14730.000  SY   |       3.65000       53764.50|                             | 
  PAVEMENT INTERLAYER GEOTEXTILE          |                             |                             | 
0070 2502-8212034         10350.000  LF   |       7.25000       75037.50|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2502-8221304            22.000  EACH |     195.00000        4290.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0090 2510-6745850          2134.000  SY   |      12.75000       27208.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2515-2475007           162.000  SY   |      74.25000       12028.50|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0110 2518-6910000             6.000  EACH |     250.00000        1500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0120 2526-8285000                    LUMP |   12500.00000       12500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2527-9263117           139.100  STA  |      37.00000        5146.70|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 

0140 2527-9270111           139.100  STA  |      30.00000        4173.00|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0150 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   95000.00000       95000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,046,872.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,046,872.45|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  60-C060-110                 Primary County:  LYON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  06/01/15 
 
 
        Project:  ER-C060(110)--58-60 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  LYON               Prj Awd Amt: $56,743.30 
          Route:  A52 
       Location:  ON A52, FROM RR UNDERPASS WEST 500 FEET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     56,743.30     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $     67,693.30     119.29  % 
   3   BO413          BOULDER CONTRACTING, LLC.                                                  $     94,033.00     165.71  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  2 

 
     Bid Order:  107                             Contract ID:  60-C060-110                   Primary County:  LYON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) BO413 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           220.000  CY   |      10.00000        2200.00|      14.00000        3080.00|      50.00000       11000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000           125.000  CY   |      50.00000        6250.00|      66.00000        8250.00|      60.00000        7500.00 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020            75.000  TON  |      50.00000        3750.00|      28.00000        2100.00|      50.00000        3750.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1032090           320.000  SY   |     102.00000       32640.00|     135.00000       43200.00|      95.00000       30400.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0050 2510-6745850            40.000  SY   |      15.00000         600.00|      16.00000         640.00|      20.00000         800.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|    1000.00000        2000.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2527-9263109             3.380  STA  |     285.00000         963.30|     285.00000         963.30|     350.00000        1183.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |    2100.00000        2100.00|    2100.00000        2100.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304            20.000  EACH |      80.00000        1600.00|     125.00000        2500.00|     150.00000        3000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-2242320             4.000  EACH |     110.00000         440.00|     165.00000         660.00|     225.00000         900.00 
  CT JOINT                                |                             |                             | 
0110 2533-4980005                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        56,743.30|           $        67,693.30|           $        94,033.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,743.30|           $        67,693.30|           $        94,033.00 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  70-C070-060                 Primary County:  MUSCATINE 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   STREB CONSTRUCTION CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  HRRR-C070(60)--5R-70 
      Work Type:  PCC PAVED SHOULDER - NEW 
         County:  MUSCATINE          Prj Awd Amt: $653,841.54 
          Route:  ZACHARY AVE. (Y36) 
       Location:  Y36: 171ST STREET TO 500' NORTH OF ZALE 
                  AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      STREB CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST780          STREB CONSTRUCTION CO., INC.                                               $    653,841.54     100.00  % 
   2   HE550          HEUER CONSTRUCTION, INC.                                                   $    687,445.18     105.13  % 
   3   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    751,408.26     114.92  % 
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     Bid Order:  108                             Contract ID:  70-C070-060                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) HE550               |(   3  ) O.015 
                                          |STREB CONSTRUCTION CO., INC. |HEUER CONSTRUCTION, INC.     |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            15.000  UNIT |     295.00000        4425.00|     125.00000        1875.00|     326.00000        4890.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1832.000  CY   |       6.50000       11908.00|       2.25000        4122.00|       7.20000       13190.40 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           156.000  CY   |      20.00000        3120.00|       3.50000         546.00|      22.10000        3447.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090          3470.000  CY   |       9.00000       31230.00|      25.10000       87097.00|      19.00000       65930.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015           847.000  CY   |      16.00000       13552.00|       4.00000        3388.00|      18.00000       15246.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000          1388.000  CY   |      44.00000       61072.00|      58.35000       80989.80|      52.00000       72176.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           775.900  TON  |      21.45000       16643.06|      31.00000       24052.90|      32.00000       24828.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2122-5190009          7134.000  SY   |      52.00000      370968.00|      49.25000      351349.50|      60.00000      428040.00 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0090 2213-7100400             2.000  EACH |     100.00000         200.00|     175.00000         350.00|      75.00000         150.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-6911722                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1658.00000        1658.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2312-8260051           120.000  TON  |      30.00000        3600.00|      18.50000        2220.00|      33.20000        3984.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2315-8275025            90.000  TON  |      30.00000        2700.00|      18.50000        1665.00|      33.20000        2988.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6750001                    LUMP |    5000.00000        5000.00|     650.00000         650.00|    5526.00000        5526.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2417-0330018             2.000  EACH |     840.00000        1680.00|     350.00000         700.00|     928.00000        1856.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 

0150 2417-0330024             2.000  EACH |     970.00000        1940.00|     500.00000        1000.00|    1072.00000        2144.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0160 2417-1040018            48.000  LF   |      26.00000        1248.00|      26.50000        1272.00|      31.00000        1488.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0170 2417-1040024           128.000  LF   |      32.00000        4096.00|      31.00000        3968.00|      35.00000        4480.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  108                             Contract ID:  70-C070-060                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) HE550               |(   3  ) O.015 
                                          |STREB CONSTRUCTION CO., INC. |HEUER CONSTRUCTION, INC.     |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|      55.00000         330.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2519-3280000           300.000  LF   |      10.00000        3000.00|      10.00000        3000.00|      19.00000        5700.00 
  FENCE, FIELD                            |                             |                             | 

0200 2519-3300400            16.000  EACH |     300.00000        4800.00|     300.00000        4800.00|     332.00000        5312.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0210 2519-3750017             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     668.00000         668.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0220 2519-4200140           300.000  LF   |       3.25000         975.00|       5.00000        1500.00|       8.00000        2400.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0230 2527-9263109           162.890  STA  |      26.00000        4235.14|      26.00000        4235.14|      38.70000        6303.84 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263180           162.890  STA  |      26.00000        4235.14|      26.00000        4235.14|      44.20000        7199.74 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0250 2528-8400256             5.000  EACH |    1900.00000        9500.00|    1900.00000        9500.00|    2763.00000       13815.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0260 2528-8445110                    LUMP |   10000.00000       10000.00|    6100.00000        6100.00|   14741.00000       14741.00 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0280 2529-2242304             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     297.00000         594.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0290 2529-5070110           117.200  SY   |     175.00000       20510.00|     129.00000       15118.80|     150.00000       17580.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0300 2529-5070120             4.000  EACH |     200.00000         800.00|     105.00000         420.00|     240.00000         960.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0310 2529-8174010           117.200  SY   |      11.00000        1289.20|      12.00000        1406.40|      17.00000        1992.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0320 2533-4980005                    LUMP |   50000.00000       50000.00|   60000.00000       60000.00|   11811.00000       11811.00 
  MOBILIZATION                            |                             |                             | 
0330 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 

0340 2601-2636043             0.900  ACRE |    2000.00000        1800.00|    2000.00000        1800.00|    2210.53000        1989.48 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2602-0000020           487.000  LF   |       3.00000        1461.00|       3.00000        1461.00|       3.00000        1461.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000101           487.000  LF   |       2.00000         974.00|       0.50000         243.50|       4.00000        1948.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  108                             Contract ID:  70-C070-060                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) HE550               |(   3  ) O.015 
                                          |STREB CONSTRUCTION CO., INC. |HEUER CONSTRUCTION, INC.     |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       653,841.54|           $       687,445.18|           $       751,408.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       653,841.54|           $       687,445.18|           $       751,408.26 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  109  1 
 

     Bid  Order:  109                         Contract ID:  77-8260-635                 Primary County:  POLK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CORELL CONTRACTOR, INC 
Contract Period:  110 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  STP-U-8260(635)--70-77 
      Work Type:  PCC PAVEMENT WIDENING / PCC RESURFACING 
         County:  POLK               Prj Awd Amt: $5,857,181.38 
          Route:  GRAND AVENUE 
       Location:  IN THE CITY OF WEST DES MOINES: FROM SOUTH 
                  50TH STREET TO SOUTH 35TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CORELL CONTRACTOR, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  5,857,181.38     100.00  % 
   2   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  5,965,319.30     101.84  % 
   3   MA225          MANATT'S, INC.                                                             $  6,749,200.54     115.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  2 

 
     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            17.200  ACRE |    8300.00000      142760.00|    6550.00000      112660.00|    6150.00000      105780.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         48960.000  CY   |      13.70000      670752.00|      16.50000      807840.00|      17.05000      834768.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         43425.000  CY   |       5.10000      221467.50|       6.30000      273577.50|       6.60000      286605.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000            15.000  STA  |     205.00000        3075.00|     151.50000        2272.50|     157.50000        2362.50 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005         14500.000  CY   |      20.00000      290000.00|      22.25000      322625.00|      23.00000      333500.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000         59300.000  CY   |       1.75000      103775.00|       1.25000       74125.00|       1.25000       74125.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2109-8225100            74.750  STA  |     995.00000       74376.25|     758.00000       56660.50|     790.00000       59052.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2123-7450020            77.500  STA  |     350.00000       27125.00|     151.50000       11741.25|     157.50000       12206.25 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2210-0475105           200.000  TON  |      30.00000        6000.00|      30.30000        6060.00|      31.50000        6300.00 
  CHOKE STONE BASE                        |                             |                             | 
0100 2301-1033060          1900.000  SY   |      56.56000      107464.00|      56.00000      106400.00|     135.00000      256500.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-1033090         24050.000  SY   |      55.55000     1335977.50|      55.00000     1322750.00|      70.25000     1689512.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0130 2301-7000110         23360.000  EACH |       1.00000       23360.00|       1.00000       23360.00|       1.00000       23360.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0140 2312-8260051           500.000  TON  |      25.00000       12500.00|      25.25000       12625.00|      26.25000       13125.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2316-0000110         19470.000  EACH |       1.00000       19470.00|       1.00000       19470.00|       1.00000       19470.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0160 2401-6745650                    LUMP |  151000.00000      151000.00|  252500.00000      252500.00|  250000.00000      250000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000         10110.000  CY   |      15.00000      151650.00|      25.25000      255277.50|      25.00000      252750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0180 2403-0100020           789.200  CY   |     393.00000      310155.60|     475.00000      374870.00|     550.00000      434060.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775000        124099.000  LB   |       1.45000      179943.55|       1.00000      124099.00|       1.00000      124099.00 
  REINFORCING STEEL                       |                             |                             | 
0200 2416-0100030             3.000  EACH |    2100.00000        6300.00|    2925.00000        8775.00|    2900.00000        8700.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0210 2416-0100036             2.000  EACH |    2750.00000        5500.00|    3535.00000        7070.00|    3500.00000        7000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0220 2416-0100042             2.000  EACH |    3300.00000        6600.00|    4050.00000        8100.00|    4000.00000        8000.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2435-0140148             1.000  EACH |    3275.00000        3275.00|    5860.00000        5860.00|    5800.00000        5800.00 

  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0240 2435-0140300             2.000  EACH |    8725.00000       17450.00|   13635.00000       27270.00|   13500.00000       27000.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
0250 2435-0140400             3.000  EACH |    8500.00000       25500.00|   15150.00000       45450.00|   15000.00000       45000.00 
  MANHOLE, STORM SEWER, SW-404            |                             |                             | 
0260 2435-0140410             1.000  EACH |   15500.00000       15500.00|   24750.00000       24750.00|   24500.00000       24500.00 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
0270 2435-0250100            11.000  EACH |    2100.00000       23100.00|    3130.00000       34430.00|    3100.00000       34100.00 
  INTAKE, SW-501                          |                             |                             | 
0280 2435-0250300             9.000  EACH |    3900.00000       35100.00|    4950.00000       44550.00|    4900.00000       44100.00 
  INTAKE, SW-503                          |                             |                             | 
0290 2435-0250310             1.000  EACH |    4250.00000        4250.00|    5860.00000        5860.00|    5800.00000        5800.00 
  INTAKE, SW-503 MODIFIED                 |                             |                             | 
0300 2435-0250500             8.000  EACH |    3305.00000       26440.00|    4550.00000       36400.00|    4500.00000       36000.00 

  INTAKE, SW-505                          |                             |                             | 
0310 2435-0250600             3.000  EACH |    5800.00000       17400.00|    7075.00000       21225.00|    7000.00000       21000.00 
  INTAKE, SW-506                          |                             |                             | 
0320 2435-0250610             2.000  EACH |    6125.00000       12250.00|    7575.00000       15150.00|    7500.00000       15000.00 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0330 2435-0251224             5.000  EACH |    1630.00000        8150.00|    1925.00000        9625.00|    1900.00000        9500.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0251300             2.000  EACH |    3665.00000        7330.00|    4550.00000        9100.00|    4500.00000        9000.00 
  INTAKE, SW-513                          |                             |                             | 
0350 2435-0600020            14.000  EACH |    2000.00000       28000.00|    2225.00000       31150.00|    2200.00000       30800.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0360 2502-2308100            12.000  LF   |     605.00000        7260.00|     555.00000        6660.00|     550.00000        6600.00 
  TRENCH DRAIN                            |                             |                             | 
0370 2502-8212036          5485.000  LF   |      14.25000       78161.25|      14.25000       78161.25|      14.00000       76790.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2502-8215812           500.000  LF   |      25.00000       12500.00|      40.50000       20250.00|      40.00000       20000.00 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0390 2502-8221303            20.000  EACH |     275.00000        5500.00|     253.00000        5060.00|     250.00000        5000.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0400 2503-0114224           266.000  LF   |      70.00000       18620.00|      93.00000       24738.00|      92.00000       24472.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0410 2503-0114230           134.000  LF   |      98.00000       13132.00|     126.25000       16917.50|     125.00000       16750.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0420 2503-0114236           244.000  LF   |     105.00000       25620.00|     136.50000       33306.00|     135.00000       32940.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0430 2503-0114242           114.000  LF   |     205.00000       23370.00|     202.00000       23028.00|     200.00000       22800.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0440 2503-0114436           260.000  LF   |     125.00000       32500.00|     176.25000       45825.00|     175.00000       45500.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 36 IN.                      |                             |                             | 

0450 2503-0114615          2120.000  LF   |      67.00000      142040.00|      60.50000      128260.00|      60.00000      127200.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 15 IN.                       |                             |                             | 
0460 2503-0114618           815.000  LF   |      71.00000       57865.00|      65.75000       53586.25|      65.00000       52975.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 18 IN.                       |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2503-0200036           625.000  LF   |      30.00000       18750.00|      25.25000       15781.25|      25.00000       15625.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0480 2507-3250005           231.000  SY   |       3.00000         693.00|       6.05000        1397.55|       6.00000        1386.00 

  ENGINEERING FABRIC                      |                             |                             | 
0490 2507-6800021          1000.000  TON  |      55.00000       55000.00|      50.50000       50500.00|      50.00000       50000.00 
  REVETMENT, CLASS B                      |                             |                             | 
0500 2507-6800042           180.000  TON  |      55.00000        9900.00|      50.50000        9090.00|      50.00000        9000.00 
  REVETMENT, CLASS D                      |                             |                             | 
0510 2507-6800061           100.000  TON  |      55.00000        5500.00|      50.50000        5050.00|      50.00000        5000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0520 2510-6745850         11700.000  SY   |       6.50000       76050.00|       8.25000       96525.00|       8.40000       98280.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0530 2510-6750600             6.000  EACH |    1000.00000        6000.00|    1010.00000        6060.00|    1000.00000        6000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0540 2511-0300000           111.600  SY   |       8.00000         892.80|       8.05000         898.38|       8.40000         937.44 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0550 2511-0302600          3923.600  SY   |      49.70000      195002.92|      48.50000      190294.60|      52.00000      204027.20 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0560 2511-7528101           139.800  SF   |      36.00000        5032.80|      40.00000        5592.00|      36.75000        5137.65 
  DETECTABLE WARNINGS                     |                             |                             | 
0570 2515-2475006           950.000  SY   |      58.00000       55100.00|      58.60000       55670.00|      61.50000       58425.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0580 2515-6745600          1100.000  SY   |       7.00000        7700.00|       8.05000        8855.00|       8.50000        9350.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0590 2518-6910000             7.000  EACH |     105.00000         735.00|     100.00000         700.00|     105.00000         735.00 
  SAFETY CLOSURE                          |                             |                             | 
0600 2519-1001000           211.000  LF   |      56.00000       11816.00|      54.50000       11499.50|      66.75000       14084.25 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0610 2519-3300600           350.000  LF   |       5.25000        1837.50|       4.05000        1417.50|       5.25000        1837.50 
  FENCE, SAFETY                           |                             |                             | 
0620 2525-0000100                    LUMP |    6500.00000        6500.00|    6060.00000        6060.00|    6300.00000        6300.00 

  TRAFFIC SIGNALIZATION                   |                             |                             | 
0630 2526-8285000                    LUMP |   90000.00000       90000.00|   33230.00000       33230.00|   75000.00000       75000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0640 2527-9263109            97.830  STA  |      36.75000        3595.25|      43.50000        4255.61|      36.75000        3595.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0650 2527-9263137            24.000  EACH |      78.75000        1890.00|     101.00000        2424.00|      78.75000        1890.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2527-9263180             3.660  STA  |      13.65000          49.96|     101.00000         369.66|      13.66000          50.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0670 2527-9263190             1.000  EACH |     105.00000         105.00|     101.00000         101.00|     105.00000         105.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0680 2528-8445110                    LUMP |    7060.00000        7060.00|   17350.00000       17350.00|    7100.00000        7100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0690 2533-4980005                    LUMP |  447500.00000      447500.00|  200000.00000      200000.00|  250000.00000      250000.00 
  MOBILIZATION                            |                             |                             | 
0700 2599-9999005             3.000  EACH |    2625.00000        7875.00|    1225.00000        3675.00|    1200.00000        3600.00 
  ('EACH' ITEM) DR-122, TYPE C-2          |                             |                             | 
  CONNECTION                              |                             |                             | 
0710 2599-9999005            47.000  EACH |      61.50000        2890.50|      60.50000        2843.50|     150.00000        7050.00 
  ('EACH' ITEM) INTAKE PROTECTION DEVICE  |                             |                             | 
0720 2599-9999005             1.000  EACH |    5500.00000        5500.00|   13635.00000       13635.00|   13500.00000       13500.00 
  ('EACH' ITEM) INTAKE, SW-502, 60 IN.    |                             |                             | 
  MODIFIED                                |                             |                             | 
0730 2599-9999005             3.000  EACH |    6400.00000       19200.00|    4040.00000       12120.00|    4000.00000       12000.00 
  ('EACH' ITEM) RELOCATION OF EXISTING    |                             |                             | 
  FIRE HYDRANT                            |                             |                             | 

0740 2599-9999005             2.000  EACH |     620.00000        1240.00|     705.00000        1410.00|     700.00000        1400.00 
  ('EACH' ITEM) SUBDRAIN CLEANOUT         |                             |                             | 
0750 2599-9999005            12.000  EACH |     500.00000        6000.00|     101.00000        1212.00|     685.00000        8220.00 
  ('EACH' ITEM) WEIR STONE, 3.5' X 3.0' X |                             |                             | 
  1.5'                                    |                             |                             | 
0760 2599-9999010                    LUMP |    4000.00000        4000.00|    2830.00000        2830.00|    2950.00000        2950.00 
  ('LUMP SUM' ITEM) MAINTAIN POSTAL       |                             |                             | 
  SERVICE                                 |                             |                             | 
0770 2599-9999010                    LUMP |   18500.00000       18500.00|    4500.00000        4500.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) RESIDENTIAL WASTE     |                             |                             | 
  DISPOSAL AND RECYCLE                    |                             |                             | 
0780 2599-9999010                    LUMP |   28500.00000       28500.00|   25000.00000       25000.00|   75000.00000       75000.00 
  ('LUMP SUM' ITEM) SPRINKLER REMOVAL AND |                             |                             | 
  REPLACEMENT                             |                             |                             | 

0790 2599-9999020          1200.000  TON  |      30.00000       36000.00|      30.50000       36600.00|      31.50000       37800.00 
  ('TONS' ITEM) GRANULAR SUBGRADE         |                             |                             | 
  STABILIZATION                           |                             |                             | 
0800 2601-2634150            24.000  ACRE |    1700.00000       40800.00|    1675.00000       40200.00|    1050.00000       25200.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0810 2601-2636043            10.000  ACRE |     758.00000        7580.00|     750.00000        7500.00|     850.00000        8500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2601-2636044             6.000  ACRE |     891.00000        5346.00|     875.00000        5250.00|    1000.00000        6000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0830 2601-2636045             0.500  ACRE |     553.00000         276.50|     545.00000         272.50|    1575.00000         787.50 
  SEEDING SPECIAL AREAS                   |                             |                             | 

0840 2601-2639010           350.000  SQ   |      46.15000       16152.50|      45.50000       15925.00|      43.00000       15050.00 
  SODDING                                 |                             |                             | 
0850 2601-2642100            12.000  ACRE |     486.00000        5832.00|     480.00000        5760.00|     472.50000        5670.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0860 2601-2643110           210.000  MGAL |      60.00000       12600.00|      60.00000       12600.00|      60.00000       12600.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0870 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0880 2601-2643411           450.000  SQ   |      56.50000       25425.00|      55.60000       25020.00|      75.50000       33975.00 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 
0890 2602-0000020         12000.000  LF   |       1.55000       18600.00|       1.50000       18000.00|       1.85000       22200.00 
  SILT FENCE                              |                             |                             | 
0900 2602-0000030          1000.000  LF   |       1.55000        1550.00|       1.50000        1500.00|       2.10000        2100.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0910 2602-0000071         12000.000  LF   |       0.21000        2520.00|       0.25000        3000.00|       0.30000        3600.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0920 2602-0000101         10000.000  LF   |       0.21000        2100.00|       0.25000        2500.00|       0.30000        3000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0930 2602-0000312          7700.000  LF   |       2.26000       17402.00|       2.25000       17325.00|       2.10000       16170.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0940 2602-0000350          7700.000  LF   |       0.21000        1617.00|       0.25000        1925.00|       0.30000        2310.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0950 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0960 2602-0010020             5.000  EACH |    1000.00000        5000.00|    1000.00000        5000.00|    1000.00000        5000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     5,798,031.38|           $     5,927,444.30|           $     6,711,700.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   WATERMAIN ITEMS 
                                          |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-8260-635                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(   3  ) MA225 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2554-0114008           150.000  LF   |      97.00000       14550.00|      50.50000        7575.00|      50.00000        7500.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0980 2554-0210201             3.000  EACH |   11000.00000       33000.00|    7575.00000       22725.00|    7500.00000       22500.00 

  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0990 2599-9999010                    LUMP |   11600.00000       11600.00|    7575.00000        7575.00|    7500.00000        7500.00 
  ('LUMP SUM' ITEM) WATER MAIN            |                             |                             | 
  REPLACEMENT, AS PER PLAN                |                             |                             | 
     SECTION TOTALS                       |           $        59,150.00|           $        37,875.00|           $        37,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,857,181.38|           $     5,965,319.30|           $     6,749,200.54 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  78-0801-385                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  Completion Date:  05/25/17 
 
 
        Project:  IM-NHS-080-1(385)0--03-78                              Project:  IM-NHS-080-1(386)0--03-78 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  LIGHTING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $21,383,505.86          County:  POTTAWATTAMIE      Prj Awd Amt: $338,109.10 
          Route:  I-80                                                     Route:  I-80 
       Location:  I-80 WB FR. JUST E. OF MO. RIVER TO E OF              Location:  I-80 WB FROM E. OF MO. RIVER TO E. OF INDIAN 
                  INDIAN CR & I-29    NB FR. W OF 24TH ST. TO                      CR. & I-29 NB   FROM W. OF 24TH ST. TO S. OF 
                  S OF NEBRASKA AVE WSI RAMPS A,C,E,&H                             NEBRASKA AVE WSI RAMP C&E 
        Project:  IM-NHS-080-1(387)0--03-78                              Project:  IM-NHS-080-1(388)2--03-78 
      Work Type:  TRAFFIC SIGNS                                        Work Type:  BRIDGE REPLACEMENT - PPCB 

         County:  POTTAWATTAMIE      Prj Awd Amt: $922,963.40             County:  POTTAWATTAMIE      Prj Awd Amt: $2,632,957.05 
          Route:  I-80                                                     Route:  I-80 
       Location:  I-80 WB FROM E. OF MO. RIVER TO E. OF INDIAN          Location:  I-29/80 IN COUNCIL BLUFFS - I-80 WB OVER 
                  CR. & I-29 NB   FROM W. OF 24TH ST. TO S. OF                     INDIAN CREEK 
                  NEBRASKA AVE WSI RAMP C&E 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      AMES CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $ 25,277,535.41     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 26,977,927.13     106.72  % 
   3   M.197          MFT CONSTRUCTION, INC.                                                     $ 29,391,435.33     116.27  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 32,231,985.56     127.51  % 
       AM193           AMES CONSTRUCTION, INC.                                                             IRREGULAR 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-080-1(385)0--03-78 
                                          |                             |                             | 
0010 2101-0850001             2.100  ACRE |   13000.00000       27300.00|   14500.00000       30450.00|   10740.00000       22554.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         52005.000  CY   |      26.20000     1362531.00|      26.00000     1352130.00|      34.90000     1814974.50 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000         17546.000  CY   |      13.80000      242134.80|      15.60000      273717.60|      19.00000      333374.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070        418833.000  CY   |       6.40000     2680531.20|       8.30000     3476313.90|      10.39000     4351674.87 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710090        216246.000  CY   |       5.50000     1189353.00|       4.60000      994731.60|      10.74000     2322482.04 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0060 2102-2712015            50.000  CY   |      30.00000        1500.00|      50.00000        2500.00|     107.40000        5370.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015         90202.000  CY   |       7.00000      631414.00|       4.70000      423949.40|       5.37000      484384.74 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875000         68034.000  CY   |       0.90000       61230.60|       0.90000       61230.60|       1.07000       72796.38 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 

  CONTROL                                 |                             |                             | 
0090 2107-0875100        261411.000  CY   |       0.60000      156846.60|       0.10000       26141.10|       1.07000      279709.77 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025          2480.000  CY   |      12.90000       31992.00|       3.10000        7688.00|       8.59000       21303.20 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2111-8174100        151099.800  SY   |       6.45000      974593.71|       6.20000      936818.76|       8.05000     1216353.39 
  GRANULAR SUBBASE                        |                             |                             | 
0120 2113-0001100        109356.800  SY   |       1.80000      196842.24|       2.10000      229649.28|       1.88000      205590.78 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0130 2115-0100000           471.000  CY   |      21.50000       10126.50|      36.20000       17050.20|       8.59000        4045.89 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010           739.600  TON  |      21.75000       16086.30|      28.10000       20782.76|       5.37000        3971.65 

  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2123-7450000           273.300  STA  |     300.00000       81990.00|     640.00000      174912.00|     537.00000      146762.10 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2301-1004115        138390.400  SY   |      54.81000     7585177.82|      54.81000     7585177.82|      49.61000     6865547.74 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2304-0100000          1283.100  SY   |      63.00000       80835.30|      63.00000       80835.30|      72.00000       92383.20 
  DETOUR PAVEMENT 9-INCH PCC OR 12-INCH   |                             |                             | 
  HMA                                     |                             |                             | 
0180 2304-0101000           780.100  SY   |      66.00000       51486.60|     100.00000       78010.00|     122.00000       95172.20 

  TEMPORARY PAVEMENT                      |                             |                             | 
0190 2312-8260051           436.600  TON  |      32.85000       14342.31|      28.10000       12268.46|      29.00000       12661.40 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0200 2401-6745356            57.000  EACH |     585.00000       33345.00|     400.00000       22800.00|     415.00000       23655.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0201 2401-6745650                    LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   49000.00000       49000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2401-6745765            64.000  EACH |     310.00000       19840.00|     310.00000       19840.00|     235.00000       15040.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0220 2402-0425040          1538.200  CY   |      28.80000       44300.16|      28.80000       44300.16|      31.00000       47684.20 
  FLOODED BACKFILL                        |                             |                             | 
0230 2402-2720100          2955.900  CY   |      13.00000       38426.70|      13.00000       38426.70|       2.00000        5911.80 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0240 2416-0100024            23.000  EACH |    1285.00000       29555.00|    1285.00000       29555.00|    1062.37000       24434.51 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100030             2.000  EACH |    1455.00000        2910.00|    1455.00000        2910.00|    1359.98000        2719.96 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0260 2416-0100048             4.000  EACH |    1610.00000        6440.00|    1610.00000        6440.00|    2880.18000       11520.72 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0270 2416-0100060             2.000  EACH |    4043.00000        8086.00|    4043.00000        8086.00|    4162.84000        8325.68 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0280 2416-0101136             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     390.00000         390.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0290 2416-0102224             3.000  EACH |     775.00000        2325.00|     775.00000        2325.00|     591.33000        1773.99 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 24 IN.              |                             |                             | 
0300 2416-1180024           508.000  LF   |      81.00000       41148.00|      81.00000       41148.00|      63.22000       32115.76 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180048           164.000  LF   |     160.00000       26240.00|     160.00000       26240.00|     147.92000       24258.88 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2416-1180060           156.000  LF   |     229.00000       35724.00|     229.00000       35724.00|     197.68000       30838.08 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180072           144.000  LF   |     324.00000       46656.00|     324.00000       46656.00|     265.93000       38293.92 

  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2435-0250800             2.000  EACH |    3596.00000        7192.00|    3596.00000        7192.00|    1635.00000        3270.00 
  INTAKE, SW-508                          |                             |                             | 
0350 2435-0251100             9.000  EACH |    2975.00000       26775.00|    2975.00000       26775.00|    3600.00000       32400.00 
  INTAKE, SW-511                          |                             |                             | 
0360 2435-0251224             1.000  EACH |    1915.00000        1915.00|    1915.00000        1915.00|    3750.00000        3750.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0370 2435-0254900            45.000  EACH |    7295.00000      328275.00|    7295.00000      328275.00|    4588.90000      206500.50 
  BARRIER INTAKE, SW-549                  |                             |                             | 
0380 2435-0254902            42.000  EACH |    5630.00000      236460.00|    5630.00000      236460.00|    2387.10000      100258.20 
  BARRIER INTAKE, SW-549, WELL ONLY       |                             |                             | 
0390 2435-0254904            26.000  EACH |    3400.00000       88400.00|    3400.00000       88400.00|    6100.00000      158600.00 
  BARRIER INTAKE, SW-549, TOP ONLY        |                             |                             | 
0400 2435-0256214             1.000  EACH |    3185.00000        3185.00|    3185.00000        3185.00|    6100.00000        6100.00 

  INTAKE, SW-562 MODIFIED, TOP ONLY       |                             |                             | 
0410 2502-8212034         42385.000  LF   |       8.95000      379345.75|       7.90000      334841.50|       8.65000      366630.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221303           178.000  EACH |     135.00000       24030.00|     185.00000       32930.00|     300.00000       53400.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0430 2502-8221304           101.000  EACH |     130.00000       13130.00|     185.00000       18685.00|     302.00000       30502.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0114224          4789.000  LF   |      79.00000      378331.00|      79.00000      378331.00|      64.16000      307262.24 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0450 2503-0114227           106.000  LF   |     104.00000       11024.00|     104.00000       11024.00|     156.29000       16566.74 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0460 2503-0114230           142.000  LF   |     110.00000       15620.00|     110.00000       15620.00|     104.17000       14792.14 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0470 2503-0114424            26.000  LF   |      90.00000        2340.00|      90.00000        2340.00|     161.02000        4186.52 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
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0480 2503-0114430            15.000  LF   |      90.00000        1350.00|      90.00000        1350.00|     167.81000        2517.15 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 30 IN.                      |                             |                             | 

0490 2503-0116229           324.000  LF   |     101.00000       32724.00|     101.00000       32724.00|      84.03000       27225.72 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 29 IN. X 18 IN.    |                             |                             | 
0500 2503-0124224           177.000  LF   |     565.00000      100005.00|     565.00000      100005.00|     483.74000       85621.98 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0510 2503-0124227           219.000  LF   |     651.00000      142569.00|     651.00000      142569.00|     562.83000      123259.77 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0520 2503-0200036          5301.000  LF   |      12.00000       63612.00|      12.00000       63612.00|      19.00000      100719.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0530 2503-0200036            26.000  LF   |      31.00000         806.00|      31.00000         806.00|      33.00000         858.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN. WITH POSSIBLE ENCASEMENT|                             |                             | 
0540 2503-0200341           665.000  LF   |      22.00000       14630.00|      22.00000       14630.00|      28.00000       18620.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0550 2504-0240036           180.000  LF   |      11.05000        1989.00|      11.05000        1989.00|      44.00000        7920.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0560 2505-4008120           766.700  LF   |       7.50000        5750.25|       7.50000        5750.25|       8.05000        6171.94 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0570 2505-4008300           137.500  LF   |      20.00000        2750.00|      20.00000        2750.00|      21.48000        2953.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0580 2505-4008400             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2148.00000        2148.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0590 2505-4021010             1.000  EACH |     200.00000         200.00|     200.00000         200.00|     214.80000         214.80 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0600 2505-4021700             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2148.00000        2148.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0610 2506-4984000           367.600  CY   |      92.00000       33819.20|      92.00000       33819.20|     122.00000       44847.20 
  FLOWABLE MORTAR                         |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2507-3250005           336.000  SY   |       3.00000        1008.00|       5.00000        1680.00|       2.90000         974.40 
  ENGINEERING FABRIC                      |                             |                             | 
0630 2507-8029000           270.000  TON  |      31.45000        8491.50|      80.00000       21600.00|      68.00000       18360.00 
  EROSION STONE                           |                             |                             | 

0640 2510-6745850         68310.000  SY   |       8.50000      580635.00|       9.90000      676269.00|      18.91000     1291742.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0650 2510-6750600            47.000  EACH |     362.00000       17014.00|     362.00000       17014.00|     720.00000       33840.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0670 2513-0001020          3314.000  LF   |      80.15000      265617.10|      75.00000      248550.00|     110.00000      364540.00 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0680 2518-6891810            60.000  LF   |      95.00000        5700.00|      50.00000        3000.00|      16.00000         960.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0690 2518-6910000             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00|     268.50000        1611.00 
  SAFETY CLOSURE                          |                             |                             | 
0700 2519-1001000          6082.100  LF   |      16.90000      102787.49|      16.90000      102787.49|      18.15000      110390.12 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0710 2519-3300600           676.000  LF   |       4.00000        2704.00|       4.00000        2704.00|       4.30000        2906.80 
  FENCE, SAFETY                           |                             |                             | 
0720 2519-4200120          6082.100  LF   |       2.00000       12164.20|       2.00000       12164.20|       2.15000       13076.52 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0730 2526-8285000                    LUMP |  114290.00000      114290.00|  135000.00000      135000.00|   44000.00000       44000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0740 2527-9263109           500.490  STA  |      27.50000       13763.48|      27.50000       13763.48|      29.53000       14779.47 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0750 2527-9263131           464.290  STA  |     120.00000       55714.80|     120.00000       55714.80|     128.88000       59837.70 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0760 2527-9263137             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     161.10000         644.40 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0770 2527-9263180           240.460  STA  |      40.00000        9618.40|      40.00000        9618.40|      42.96000       10330.16 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0780 2528-3800000         19400.000  LF   |       4.50000       87300.00|       4.50000       87300.00|       4.83000       93702.00 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0790 2528-8400048         19400.000  LF   |      18.85000      365690.00|      18.85000      365690.00|      20.24000      392656.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0800 2528-8445110                    LUMP |  209800.00000      209800.00|  160000.00000      160000.00|   96660.00000       96660.00 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2533-4980005                    LUMP | 1035850.00000     1035850.00| 2220000.00000     2220000.00| 1299000.00000     1299000.00 
  MOBILIZATION                            |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2551-0000120             6.000  EACH |    5350.00000       32100.00|    5350.00000       32100.00|    5745.90000       34475.40 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0830 2551-0000130             4.000  EACH |    5350.00000       21400.00|    5350.00000       21400.00|    5745.90000       22983.60 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0831 2590-0000020                    LUMP |  194000.00000      194000.00|  250000.00000      250000.00|  122000.00000      122000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0860 2599-9999010                    LUMP |    6250.00000        6250.00|       0.01000           0.01|    9600.00000        9600.00 
  ('LUMP SUM' ITEM) TEMPORARY ACCESS OVER |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0870 2601-2634100            64.700  ACRE |     700.00000       45290.00|     700.00000       45290.00|     700.00000       45290.00 
  MULCHING                                |                             |                             | 
0880 2601-2636043            64.700  ACRE |     350.00000       22645.00|     350.00000       22645.00|     805.50000       52115.85 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0890 2601-2642100            64.700  ACRE |      55.00000        3558.50|      55.00000        3558.50|     429.60000       27795.12 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0900 2602-0000020          9456.000  LF   |       1.35000       12765.60|       1.35000       12765.60|       3.22000       30448.32 
  SILT FENCE                              |                             |                             | 
0910 2602-0000030          4545.000  LF   |       1.65000        7499.25|       1.65000        7499.25|       4.30000       19543.50 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0920 2602-0000050            24.000  EACH |     250.00000        6000.00|     400.00000        9600.00|     265.00000        6360.00 
  SILT BASINS                             |                             |                             | 
0930 2602-0000071          7000.000  LF   |       0.10000         700.00|       0.10000         700.00|       1.07000        7490.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0940 2602-0000101          1060.000  LF   |       0.50000         530.00|       0.50000         530.00|       1.61000        1706.60 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0950 2602-0000312          1000.000  LF   |       3.25000        3250.00|       3.25000        3250.00|       4.30000        4300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0960 2602-0000320          1000.000  LF   |       3.95000        3950.00|       3.95000        3950.00|       5.37000        5370.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0970 2602-0000350          2000.000  LF   |       0.50000        1000.00|       0.50000        1000.00|       1.29000        2580.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0980 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0990 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    20,924,523.36|           $    22,590,029.32|           $    24,640,087.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITS ITEMS                                IM-NHS-080-1(385)0--03-78 
                                          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2599-9999005             2.000  EACH |    2730.00000        5460.00|    2730.00000        5460.00|    2932.02000        5864.04 
  ('EACH' ITEM) CABINET FOOTING           |                             |                             | 
1010 2599-9999005             2.000  EACH |    4390.00000        8780.00|    4390.00000        8780.00|    4714.86000        9429.72 
  ('EACH' ITEM) CABINET, PEDISTAL MOUNT   |                             |                             | 

1020 2599-9999005             2.000  EACH |    1060.00000        2120.00|    1060.00000        2120.00|    1138.44000        2276.88 
  ('EACH' ITEM) CABINET, POLE MOUNT,      |                             |                             | 
  INSTALL ONLY                            |                             |                             | 
1030 2599-9999005             2.000  EACH |    2610.00000        5220.00|    2610.00000        5220.00|    2803.14000        5606.28 
  ('EACH' ITEM) HANDHOLE, TYPE FIBER VAUL |                             |                             | 
1040 2599-9999005             8.000  EACH |    1300.00000       10400.00|    1300.00000       10400.00|    1396.20000       11169.60 
  ('EACH' ITEM) HANDHOLE, TYPE FOR27      |                             |                             | 
1050 2599-9999005             5.000  EACH |     760.00000        3800.00|     760.00000        3800.00|     816.24000        4081.20 
  ('EACH' ITEM) HANDHOLE, TYPE ITS        |                             |                             | 
1060 2599-9999005             4.000  EACH |     760.00000        3040.00|     760.00000        3040.00|     816.24000        3264.96 
  ('EACH' ITEM) POWER CONNECTION          |                             |                             | 
1070 2599-9999005             1.000  EACH |     395.00000         395.00|     395.00000         395.00|     424.23000         424.23 
  ('EACH' ITEM) POWER INSTALLED           |                             |                             | 
  FOUNDATION, INSTALL ONLY                |                             |                             | 
1080 2599-9999005             1.000  EACH |     445.00000         445.00|     445.00000         445.00|     477.93000         477.93 

  ('EACH' ITEM) STEEL POLE 45 FOOT,       |                             |                             | 
  INSTALL ONLY                            |                             |                             | 
1090 2599-9999005             4.000  EACH |    1450.00000        5800.00|    1450.00000        5800.00|    1557.30000        6229.20 
  ('EACH' ITEM) STEP-DOWN TRANSFORMER     |                             |                             | 
1100 2599-9999009          1825.000  LF   |       1.45000        2646.25|       1.45000        2646.25|       1.56000        2847.00 
  ('LINEAR FEET' ITEM) CABLE, #6 AWG      |                             |                             | 
1110 2599-9999009          2070.000  LF   |       1.30000        2691.00|       1.30000        2691.00|       1.40000        2898.00 
  ('LINEAR FEET' ITEM) CABLE, #8 AWG      |                             |                             | 
1120 2599-9999009          3920.000  LF   |       0.70000        2744.00|       0.70000        2744.00|       0.75000        2940.00 
  ('LINEAR FEET' ITEM) CABLE, 1C #12      |                             |                             | 
  TRACER WIRE                             |                             |                             | 
1130 2599-9999009            60.000  LF   |      32.00000        1920.00|      32.00000        1920.00|      34.37000        2062.20 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  GRS, TRENCHED                           |                             |                             | 

1140 2599-9999009          1310.000  LF   |      17.25000       22597.50|      17.25000       22597.50|      18.53000       24274.30 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  HDPE, BORED                             |                             |                             | 
1150 2599-9999009          3105.000  LF   |      12.25000       38036.25|      12.25000       38036.25|      13.16000       40861.80 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  HDPE, PLOWED                            |                             |                             | 
1160 2599-9999009           330.000  LF   |       8.75000        2887.50|       8.75000        2887.50|       9.40000        3102.00 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  PVC, TRENCHED                           |                             |                             | 
     SECTION TOTALS                       |           $       118,982.50|           $       118,982.50|           $       127,809.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-080-1(385)2--03-78 
                                          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2301-7000110        125000.000  EACH |       1.00000      125000.00|       1.00000      125000.00|       1.00000      125000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

1180 2301-7000120        110000.000  EACH |       1.00000      110000.00|       1.00000      110000.00|       1.00000      110000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1190 2317-7000110        105000.000  EACH |       1.00000      105000.00|       1.00000      105000.00|       1.00000      105000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       340,000.00|           $       340,000.00|           $       340,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   LIGHTING ITEMS                           IM-NHS-080-1(386)0--03-78 
                                          |                             |                             | 
1200 2404-7775000          6708.000  LB   |       1.60000       10732.80|       1.60000       10732.80|       1.72000       11537.76 
  REINFORCING STEEL                       |                             |                             | 

1210 2433-0001048           100.000  LF   |     400.00000       40000.00|     400.00000       40000.00|     429.60000       42960.00 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
1220 2522-8929120             4.000  EACH |   39355.00000      157420.00|   39355.00000      157420.00|   42267.27000      169069.08 
  LIGHTING TOWER, 120 FT.                 |                             |                             | 
1230 2522-8930230            28.000  EACH |     705.00000       19740.00|     705.00000       19740.00|     757.17000       21200.76 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
1240 2523-0000100             4.000  EACH |    2715.00000       10860.00|    2715.00000       10860.00|    2920.21000       11680.84 
  LIGHTING POLES                          |                             |                             | 
1250 2523-0000200          1542.000  LF   |      17.65000       27216.30|      17.65000       27216.30|      18.96000       29236.32 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1260 2523-0000310             6.000  EACH |     740.00000        4440.00|     740.00000        4440.00|     794.76000        4768.56 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1270 2523-0000400             4.000  EACH |    6885.00000       27540.00|    6885.00000       27540.00|    7394.49000       29577.96 
  CONTROL CABINET                         |                             |                             | 

1280 2526-8285000                    LUMP |    1270.00000        1270.00|    4500.00000        4500.00|    2200.00000        2200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1290 2528-8445110                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4833.00000        4833.00 
  TRAFFIC CONTROL                         |                             |                             | 
1300 2533-4980005                    LUMP |   12320.00000       12320.00|   12320.00000       12320.00|   13231.68000       13231.68 
  MOBILIZATION                            |                             |                             | 
1310 2590-0000020                    LUMP |    4930.00000        4930.00|    4930.00000        4930.00|    5294.82000        5294.82 
  PROJECT MANAGEMENT                      |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1320 2599-9999005             2.000  EACH |     390.00000         780.00|     390.00000         780.00|     418.86000         837.72 
  ('EACH' ITEM) CIRCUIT BREAKER, FURNISH  |                             |                             | 
  AND INSTALL                             |                             |                             | 
1330 2599-9999005             4.000  EACH |    4090.00000       16360.00|    4090.00000       16360.00|    4392.66000       17570.64 

  ('EACH' ITEM) LIGHT POLE FOUNDATION,    |                             |                             | 
  FURNISH AND                             |                             |                             | 
     SECTION TOTALS                       |           $       338,109.10|           $       341,339.10|           $       363,999.14 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   TRAFFIC SIGN ITEMS                       IM-NHS-080-1(387)0--03-78 
                                          |                             |                             | 
1340 2401-6745915             3.000  EACH |    3810.00000       11430.00|    3810.00000       11430.00|    4091.94000       12275.82 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
1350 2402-2720000          1548.000  CY   |      30.00000       46440.00|      30.00000       46440.00|      32.22000       49876.56 
  EXCAVATION, CLASS 20                    |                             |                             | 
1360 2403-0100000           449.700  CY   |     280.00000      125916.00|     280.00000      125916.00|     300.72000      135233.78 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1370 2404-7775005         57535.000  LB   |       2.25000      129453.75|       2.25000      129453.75|       2.42000      139234.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

1380 2423-1050330             1.000  EACH |   37770.00000       37770.00|   37770.00000       37770.00|   40564.98000       40564.98 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
1390 2423-1060095             1.000  EACH |   77265.00000       77265.00|   77265.00000       77265.00|   82982.61000       82982.61 
  STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN  |                             |                             | 
1400 2423-1060115             1.000  EACH |   99340.00000       99340.00|   99340.00000       99340.00|  106691.16000      106691.16 
  STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN |                             |                             | 
1410 2423-1060120             1.000  EACH |  103375.00000      103375.00|  103375.00000      103375.00|  111024.75000      111024.75 
  STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN |                             |                             | 
1420 2524-6765010             1.000  EACH |    2425.00000        2425.00|    2425.00000        2425.00|    2604.45000        2604.45 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1430 2524-6765210             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     322.20000        1933.20 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1440 2524-6765220             2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00|    1235.10000        2470.20 

  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1450 2524-9081275             6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00|    1074.00000        6444.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1460 2524-9081290             7.000  EACH |    1200.00000        8400.00|    1200.00000        8400.00|    1288.80000        9021.60 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1470 2524-9089100            30.000  EACH |     150.00000        4500.00|     150.00000        4500.00|     161.10000        4833.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1480 2524-9089200             6.000  EACH |     205.00000        1230.00|     205.00000        1230.00|     220.17000        1321.02 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 

1490 2524-9210000             6.000  EACH |     155.00000         930.00|     155.00000         930.00|     166.47000         998.82 
  MILEPOST MARKERS                        |                             |                             | 
1500 2524-9275222            48.000  LF   |      19.00000         912.00|      19.00000         912.00|      20.41000         979.68 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1510 2524-9281210            98.800  LF   |      58.00000        5730.40|      58.00000        5730.40|      62.29000        6154.25 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1520 2524-9281426           149.500  LF   |      66.50000        9941.75|      66.50000        9941.75|      71.42000       10677.29 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1530 2524-9325001            16.000  SF   |      57.00000         912.00|      57.00000         912.00|      61.22000         979.52 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1540 2524-9380001          1261.000  SF   |      17.50000       22067.50|      17.50000       22067.50|      18.79000       23694.19 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 

  STRUCTURAL PANEL                        |                             |                             | 
1550 2526-8285000                    LUMP |    7030.00000        7030.00|   28500.00000       28500.00|   17000.00000       17000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1560 2528-8445110                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4833.00000        4833.00 
  TRAFFIC CONTROL                         |                             |                             | 
1570 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
1580 2528-9290050            10.000  CDAY |     150.00000        1500.00|     250.00000        2500.00|      65.00000         650.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1590 2533-4980005                    LUMP |    6200.00000        6200.00|    6200.00000        6200.00|    6658.80000        6658.80 
  MOBILIZATION                            |                             |                             | 
1600 2555-0000010                    LUMP |    1055.00000        1055.00|    1055.00000        1055.00|    1133.07000        1133.07 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1610 2590-0000020                    LUMP |    4930.00000        4930.00|    4930.00000        4930.00|    5294.82000        5294.82 

  PROJECT MANAGEMENT                      |                             |                             | 
1620 2599-9999005             4.000  EACH |   49040.00000      196160.00|   49040.00000      196160.00|   65836.20000      263344.80 
  ('EACH' ITEM) STEEL OVERHEAD SIGN TRUS, |                             |                             | 
  66 FT. SPAN                             |                             |                             | 
     SECTION TOTALS                       |           $       922,963.40|           $       945,433.40|           $     1,052,360.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0118; A 254'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1630 2104-2710020           302.800  CY   |      10.00000        3028.00|      15.00000        4542.00|      39.00000       11809.20 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1640 2402-2720000           110.000  CY   |      17.54000        1929.40|      17.54000        1929.40|      18.83000        2071.30 
  EXCAVATION, CLASS 20                    |                             |                             | 

1650 2403-0100010            62.000  CY   |     812.00000       50344.00|     812.00000       50344.00|     872.09000       54069.58 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1660 2403-7000210           293.000  CY   |     450.00000      131850.00|     450.00000      131850.00|     483.30000      141606.90 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1670 2404-7775000          4706.000  LB   |       0.90000        4235.40|       0.90000        4235.40|       0.97000        4564.82 
  REINFORCING STEEL                       |                             |                             | 
1680 2404-7775005         79404.000  LB   |       1.09000       86550.36|       1.09000       86550.36|       1.17000       92902.68 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1690 2404-7775009          6828.000  LB   |       4.53000       30930.84|       4.53000       30930.84|       4.87000       33252.36 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1700 2407-0563075             8.000  EACH |   13834.00000      110672.00|   13834.00000      110672.00|   14857.72000      118861.76 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC75                         |                             |                             | 
1710 2407-0563100             4.000  EACH |   19118.00000       76472.00|   19118.00000       76472.00|   20532.73000       82130.92 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTC100                        |                             |                             | 
1720 2408-7800000          3554.000  LB   |       3.00000       10662.00|       3.00000       10662.00|       3.22000       11443.88 
  STRUCTURAL STEEL                        |                             |                             | 
1730 2414-6424038           257.000  LF   |      92.00000       23644.00|      92.00000       23644.00|     144.00000       37008.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1740 2501-0201057          1575.000  LF   |      36.00000       56700.00|      36.00000       56700.00|      38.66000       60889.50 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1750 2501-0201473          2420.000  LF   |      45.00000      108900.00|      45.00000      108900.00|      48.33000      116958.60 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1760 2501-5478073           264.000  LF   |      85.00000       22440.00|      85.00000       22440.00|      91.29000       24100.56 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1770 2501-6335010           140.000  LF   |      36.10000        5054.00|      36.10000        5054.00|      38.77000        5427.80 
  PREBORED HOLES                          |                             |                             | 

1780 2507-3250005           499.600  SY   |       2.06000        1029.18|       2.06000        1029.18|       2.21000        1104.12 
  ENGINEERING FABRIC                      |                             |                             | 
1790 2507-6800061           473.900  TON  |      44.66000       21164.37|      44.66000       21164.37|      47.96000       22728.24 
  REVETMENT, CLASS E                      |                             |                             | 
1800 2507-8029000            10.600  TON  |      49.05000         519.93|      49.05000         519.93|      52.59000         557.45 
  EROSION STONE                           |                             |                             | 
1810 2533-4980005                    LUMP |   54790.00000       54790.00|   54790.00000       54790.00|   58844.46000       58844.46 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1820 2599-9999010                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3222.00000        3222.00 
  ('LUMP SUM' ITEM) DYNAMIC PILE TEST     |                             |                             | 
     SECTION TOTALS                       |           $       803,915.48|           $       805,429.48|           $       883,554.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   DESIGN NO. 0212; A 254'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
1830 2104-2710020           480.100  CY   |       6.90000        3312.69|      15.00000        7201.50|       7.41000        3557.54 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1840 2401-6745625                    LUMP |  116500.00000      116500.00|  116500.00000      116500.00|  125121.00000      125121.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1850 2402-2720000           174.000  CY   |      17.54000        3051.96|      17.54000        3051.96|      18.83000        3276.42 
  EXCAVATION, CLASS 20                    |                             |                             | 
1860 2403-0100010           116.000  CY   |     585.00000       67860.00|     585.00000       67860.00|     628.29000       72881.64 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1870 2403-7000210           538.400  CY   |     450.00000      242280.00|     450.00000      242280.00|     483.30000      260208.72 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1880 2404-7775000          9422.000  LB   |       0.90000        8479.80|       0.90000        8479.80|       0.97000        9139.34 
  REINFORCING STEEL                       |                             |                             | 
1890 2404-7775005        151785.000  LB   |       1.09000      165445.65|       1.09000      165445.65|       1.17000      177588.45 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1900 2404-7775009          3316.000  LB   |       4.74000       15717.84|       4.74000       15717.84|       5.09000       16878.44 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1910 2407-0563075            14.000  EACH |   13834.00000      193676.00|   13834.00000      193676.00|   14857.72000      208008.08 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC75                         |                             |                             | 
1920 2407-0563100             7.000  EACH |   19118.00000      133826.00|   19118.00000      133826.00|   20532.73000      143729.11 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC100                        |                             |                             | 
1930 2408-7800000          6919.000  LB   |       3.00000       20757.00|       3.00000       20757.00|       3.22000       22279.18 
  STRUCTURAL STEEL                        |                             |                             | 
1940 2414-6424038           514.000  LF   |      90.00000       46260.00|      90.00000       46260.00|     145.00000       74530.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1950 2501-0201057          2700.000  LF   |      36.00000       97200.00|      36.00000       97200.00|      38.66000      104382.00 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
1960 2501-0201473          3740.000  LF   |      45.00000      168300.00|      45.00000      168300.00|      48.33000      180754.20 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1970 2501-5478073           408.000  LF   |      85.00000       34680.00|      85.00000       34680.00|      91.29000       37246.32 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1980 2501-6335010           240.000  LF   |      36.10000        8664.00|      36.10000        8664.00|      38.77000        9304.80 
  PREBORED HOLES                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1990 2507-3250005           792.300  SY   |       2.08000        1647.98|       2.08000        1647.98|       2.23000        1766.83 
  ENGINEERING FABRIC                      |                             |                             | 
2000 2507-6800061           751.300  TON  |      44.66000       33553.06|      44.66000       33553.06|      47.96000       36032.35 
  REVETMENT, CLASS E                      |                             |                             | 

2010 2507-8029000            16.800  TON  |      49.05000         824.04|      49.05000         824.04|      52.68000         885.02 
  EROSION STONE                           |                             |                             | 
2020 2533-4980005                    LUMP |  126000.00000      126000.00|  126000.00000      126000.00|  135324.00000      135324.00 
  MOBILIZATION                            |                             |                             | 
2030 2599-9999010                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3222.00000        3222.00 
  ('LUMP SUM' ITEM) DYNAMIC PILE TSET     |                             |                             | 
     SECTION TOTALS                       |           $     1,491,036.02|           $     1,494,924.83|           $     1,626,115.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
2040 2301-0690203          1502.400  SY   |     182.00000      273436.80|     180.00000      270432.00|     190.00000      285456.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2050 2412-0000100          3805.000  SY   |       2.75000       10463.75|       2.30000        8751.50|       2.23000        8485.15 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
2060 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     268.50000         537.00 

  SAFETY CLOSURE                          |                             |                             | 
2070 2526-8285000                    LUMP |   10000.00000       10000.00|   18500.00000       18500.00|    9200.00000        9200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
2080 2528-8445110                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4833.00000        4833.00 
  TRAFFIC CONTROL                         |                             |                             | 
2090 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
2100 2602-0000020           200.000  LF   |       1.50000         300.00|       1.50000         300.00|       5.37000        1074.00 
  SILT FENCE                              |                             |                             | 
2110 2602-0000071           200.000  LF   |       0.50000         100.00|       0.50000         100.00|       5.37000        1074.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
2120 2602-0000101           100.000  LF   |       1.00000         100.00|       1.00000         100.00|       3.22000         322.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
2130 2602-0000212           200.000  LF   |      18.25000        3650.00|      18.25000        3650.00|      42.96000        8592.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
2140 2602-0000240           100.000  LF   |       7.95000         795.00|       7.95000         795.00|       5.37000         537.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
2150 2602-0000312           800.000  LF   |       3.25000        2600.00|       3.25000        2600.00|       4.30000        3440.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MO480               |(   3  ) M.197 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     |MFT CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2160 2602-0000320           800.000  LF   |       3.95000        3160.00|       3.95000        3160.00|       5.37000        4296.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
2170 2602-0000350          1600.000  LF   |       0.50000         800.00|       0.50000         800.00|       1.29000        2064.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       338,005.55|           $       341,788.50|           $       357,510.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    25,277,535.41|           $    26,977,927.13|           $    29,391,435.33 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-080-1(385)0--03-78 
                                          |                             |                             | 
0010 2101-0850001             2.100  ACRE |   10000.00000       21000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         52005.000  CY   |      54.00000     2808270.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000         17546.000  CY   |       5.00000       87730.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070        418833.000  CY   |       8.00000     3350664.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710090        216246.000  CY   |       8.50000     1838091.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0060 2102-2712015            50.000  CY   |      75.00000        3750.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015         90202.000  CY   |       7.50000      676515.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875000         68034.000  CY   |       2.00000      136068.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 

  CONTROL                                 |                             |                             | 
0090 2107-0875100        261411.000  CY   |       1.50000      392116.50|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025          2480.000  CY   |      45.00000      111600.00|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2111-8174100        151099.800  SY   |       7.84000     1184622.43|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0120 2113-0001100        109356.800  SY   |       3.00000      328070.40|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0130 2115-0100000           471.000  CY   |      55.00000       25905.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010           739.600  TON  |      30.00000       22188.00|                             | 

  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2123-7450000           273.300  STA  |     250.00000       68325.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2301-1004115        138390.400  SY   |      54.81000     7585177.82|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2304-0100000          1283.100  SY   |      63.00000       80835.30|                             | 
  DETOUR PAVEMENT 9-INCH PCC OR 12-INCH   |                             |                             | 
  HMA                                     |                             |                             | 
0180 2304-0101000           780.100  SY   |     110.00000       85811.00|                             | 

  TEMPORARY PAVEMENT                      |                             |                             | 
0190 2312-8260051           436.600  TON  |      40.00000       17464.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0200 2401-6745356            57.000  EACH |     585.00000       33345.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0201 2401-6745650                    LUMP |   85000.00000       85000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2401-6745765            64.000  EACH |     310.00000       19840.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0220 2402-0425040          1538.200  CY   |      28.00000       43069.60|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0230 2402-2720100          2955.900  CY   |       6.00000       17735.40|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0240 2416-0100024            23.000  EACH |     950.00000       21850.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0250 2416-0100030             2.000  EACH |    1200.00000        2400.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0260 2416-0100048             4.000  EACH |    2200.00000        8800.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0270 2416-0100060             2.000  EACH |    3400.00000        6800.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0280 2416-0101136             1.000  EACH |    1250.00000        1250.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0290 2416-0102224             3.000  EACH |    1200.00000        3600.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 24 IN.              |                             |                             | 
0300 2416-1180024           508.000  LF   |      72.00000       36576.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180048           164.000  LF   |     165.00000       27060.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2416-1180060           156.000  LF   |     185.00000       28860.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1180072           144.000  LF   |     300.00000       43200.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2435-0250800             2.000  EACH |    3750.00000        7500.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0350 2435-0251100             9.000  EACH |    6200.00000       55800.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0360 2435-0251224             1.000  EACH |    4750.00000        4750.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0370 2435-0254900            45.000  EACH |   12000.00000      540000.00|                             | 
  BARRIER INTAKE, SW-549                  |                             |                             | 
0380 2435-0254902            42.000  EACH |    8500.00000      357000.00|                             | 
  BARRIER INTAKE, SW-549, WELL ONLY       |                             |                             | 
0390 2435-0254904            26.000  EACH |    5500.00000      143000.00|                             | 
  BARRIER INTAKE, SW-549, TOP ONLY        |                             |                             | 
0400 2435-0256214             1.000  EACH |    4000.00000        4000.00|                             | 

  INTAKE, SW-562 MODIFIED, TOP ONLY       |                             |                             | 
0410 2502-8212034         42385.000  LF   |       8.70000      368749.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221303           178.000  EACH |     185.00000       32930.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0430 2502-8221304           101.000  EACH |     185.00000       18685.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0114224          4789.000  LF   |      78.00000      373542.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0450 2503-0114227           106.000  LF   |      85.00000        9010.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0460 2503-0114230           142.000  LF   |      87.00000       12354.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0470 2503-0114424            26.000  LF   |      98.00000        2548.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2503-0114430            15.000  LF   |     115.00000        1725.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 30 IN.                      |                             |                             | 

0490 2503-0116229           324.000  LF   |     100.00000       32400.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 29 IN. X 18 IN.    |                             |                             | 
0500 2503-0124224           177.000  LF   |     650.00000      115050.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0510 2503-0124227           219.000  LF   |     600.00000      131400.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0520 2503-0200036          5301.000  LF   |      13.00000       68913.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0530 2503-0200036            26.000  LF   |      75.00000        1950.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN. WITH POSSIBLE ENCASEMENT|                             |                             | 
0540 2503-0200341           665.000  LF   |      25.00000       16625.00|                             | 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0550 2504-0240036           180.000  LF   |      20.00000        3600.00|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0560 2505-4008120           766.700  LF   |       4.00000        3066.80|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0570 2505-4008300           137.500  LF   |      20.00000        2750.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0580 2505-4008400             1.000  EACH |    2000.00000        2000.00|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0590 2505-4021010             1.000  EACH |     200.00000         200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0600 2505-4021700             1.000  EACH |    2000.00000        2000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0610 2506-4984000           367.600  CY   |     150.00000       55140.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2507-3250005           336.000  SY   |       5.00000        1680.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0630 2507-8029000           270.000  TON  |      50.00000       13500.00|                             | 
  EROSION STONE                           |                             |                             | 

0640 2510-6745850         68310.000  SY   |       8.50000      580635.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0650 2510-6750600            47.000  EACH |     750.00000       35250.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0670 2513-0001020          3314.000  LF   |      82.00000      271748.00|                             | 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0680 2518-6891810            60.000  LF   |      35.00000        2100.00|                             | 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0690 2518-6910000             6.000  EACH |     250.00000        1500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0700 2519-1001000          6082.100  LF   |      17.00000      103395.70|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0710 2519-3300600           676.000  LF   |       5.50000        3718.00|                             | 
  FENCE, SAFETY                           |                             |                             | 
0720 2519-4200120          6082.100  LF   |       2.00000       12164.20|                             | 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0730 2526-8285000                    LUMP |   95000.00000       95000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0740 2527-9263109           500.490  STA  |      27.50000       13763.48|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0750 2527-9263131           464.290  STA  |     120.00000       55714.80|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0760 2527-9263137             4.000  EACH |     150.00000         600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0770 2527-9263180           240.460  STA  |      40.00000        9618.40|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0780 2528-3800000         19400.000  LF   |       4.50000       87300.00|                             | 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0790 2528-8400048         19400.000  LF   |      18.85000      365690.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0800 2528-8445110                    LUMP |  188360.00000      188360.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2533-4980005                    LUMP | 3615600.00000     3615600.00|                             | 
  MOBILIZATION                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2551-0000120             6.000  EACH |    5350.00000       32100.00|                             | 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
0830 2551-0000130             4.000  EACH |    5350.00000       21400.00|                             | 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0831 2590-0000020                    LUMP |  525000.00000      525000.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
0860 2599-9999010                    LUMP |   55000.00000       55000.00|                             | 
  ('LUMP SUM' ITEM) TEMPORARY ACCESS OVER |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0870 2601-2634100            64.700  ACRE |     700.00000       45290.00|                             | 
  MULCHING                                |                             |                             | 
0880 2601-2636043            64.700  ACRE |     350.00000       22645.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0890 2601-2642100            64.700  ACRE |      55.00000        3558.50|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0900 2602-0000020          9456.000  LF   |       2.35000       22221.60|                             | 
  SILT FENCE                              |                             |                             | 
0910 2602-0000030          4545.000  LF   |       2.65000       12044.25|                             | 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0920 2602-0000050            24.000  EACH |     500.00000       12000.00|                             | 
  SILT BASINS                             |                             |                             | 
0930 2602-0000071          7000.000  LF   |       1.10000        7700.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0940 2602-0000101          1060.000  LF   |       1.50000        1590.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0950 2602-0000312          1000.000  LF   |       3.25000        3250.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0960 2602-0000320          1000.000  LF   |       3.95000        3950.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0970 2602-0000350          2000.000  LF   |       0.50000        1000.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0980 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0990 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    27,797,864.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITS ITEMS                                IM-NHS-080-1(385)0--03-78 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2599-9999005             2.000  EACH |    2730.00000        5460.00|                             | 
  ('EACH' ITEM) CABINET FOOTING           |                             |                             | 
1010 2599-9999005             2.000  EACH |    4390.00000        8780.00|                             | 
  ('EACH' ITEM) CABINET, PEDISTAL MOUNT   |                             |                             | 

1020 2599-9999005             2.000  EACH |    1060.00000        2120.00|                             | 
  ('EACH' ITEM) CABINET, POLE MOUNT,      |                             |                             | 
  INSTALL ONLY                            |                             |                             | 
1030 2599-9999005             2.000  EACH |    2610.00000        5220.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE FIBER VAUL |                             |                             | 
1040 2599-9999005             8.000  EACH |    1300.00000       10400.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE FOR27      |                             |                             | 
1050 2599-9999005             5.000  EACH |     760.00000        3800.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE ITS        |                             |                             | 
1060 2599-9999005             4.000  EACH |     760.00000        3040.00|                             | 
  ('EACH' ITEM) POWER CONNECTION          |                             |                             | 
1070 2599-9999005             1.000  EACH |     395.00000         395.00|                             | 
  ('EACH' ITEM) POWER INSTALLED           |                             |                             | 
  FOUNDATION, INSTALL ONLY                |                             |                             | 
1080 2599-9999005             1.000  EACH |     445.00000         445.00|                             | 

  ('EACH' ITEM) STEEL POLE 45 FOOT,       |                             |                             | 
  INSTALL ONLY                            |                             |                             | 
1090 2599-9999005             4.000  EACH |    1450.00000        5800.00|                             | 
  ('EACH' ITEM) STEP-DOWN TRANSFORMER     |                             |                             | 
1100 2599-9999009          1825.000  LF   |       1.45000        2646.25|                             | 
  ('LINEAR FEET' ITEM) CABLE, #6 AWG      |                             |                             | 
1110 2599-9999009          2070.000  LF   |       1.30000        2691.00|                             | 
  ('LINEAR FEET' ITEM) CABLE, #8 AWG      |                             |                             | 
1120 2599-9999009          3920.000  LF   |       0.70000        2744.00|                             | 
  ('LINEAR FEET' ITEM) CABLE, 1C #12      |                             |                             | 
  TRACER WIRE                             |                             |                             | 
1130 2599-9999009            60.000  LF   |      32.00000        1920.00|                             | 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  GRS, TRENCHED                           |                             |                             | 

1140 2599-9999009          1310.000  LF   |      17.25000       22597.50|                             | 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  HDPE, BORED                             |                             |                             | 
1150 2599-9999009          3105.000  LF   |      12.25000       38036.25|                             | 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  HDPE, PLOWED                            |                             |                             | 
1160 2599-9999009           330.000  LF   |       8.75000        2887.50|                             | 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  PVC, TRENCHED                           |                             |                             | 
     SECTION TOTALS                       |           $       118,982.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-080-1(385)2--03-78 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2301-7000110        125000.000  EACH |       1.00000      125000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

1180 2301-7000120        110000.000  EACH |       1.00000      110000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1190 2317-7000110        105000.000  EACH |       1.00000      105000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       340,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   LIGHTING ITEMS                           IM-NHS-080-1(386)0--03-78 
                                          |                             |                             | 
1200 2404-7775000          6708.000  LB   |       1.60000       10732.80|                             | 
  REINFORCING STEEL                       |                             |                             | 

1210 2433-0001048           100.000  LF   |     400.00000       40000.00|                             | 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
1220 2522-8929120             4.000  EACH |   39355.00000      157420.00|                             | 
  LIGHTING TOWER, 120 FT.                 |                             |                             | 
1230 2522-8930230            28.000  EACH |     705.00000       19740.00|                             | 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
1240 2523-0000100             4.000  EACH |    2715.00000       10860.00|                             | 
  LIGHTING POLES                          |                             |                             | 
1250 2523-0000200          1542.000  LF   |      17.65000       27216.30|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1260 2523-0000310             6.000  EACH |     740.00000        4440.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1270 2523-0000400             4.000  EACH |    6885.00000       27540.00|                             | 
  CONTROL CABINET                         |                             |                             | 

1280 2526-8285000                    LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1290 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1300 2533-4980005                    LUMP |   12320.00000       12320.00|                             | 
  MOBILIZATION                            |                             |                             | 
1310 2590-0000020                    LUMP |   14930.00000       14930.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1320 2599-9999005             2.000  EACH |     390.00000         780.00|                             | 
  ('EACH' ITEM) CIRCUIT BREAKER, FURNISH  |                             |                             | 
  AND INSTALL                             |                             |                             | 
1330 2599-9999005             4.000  EACH |    4090.00000       16360.00|                             | 

  ('EACH' ITEM) LIGHT POLE FOUNDATION,    |                             |                             | 
  FURNISH AND                             |                             |                             | 
     SECTION TOTALS                       |           $       349,839.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   TRAFFIC SIGN ITEMS                       IM-NHS-080-1(387)0--03-78 
                                          |                             |                             | 
1340 2401-6745915             3.000  EACH |    3810.00000       11430.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
1350 2402-2720000          1548.000  CY   |      30.00000       46440.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1360 2403-0100000           449.700  CY   |     280.00000      125916.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1370 2404-7775005         57535.000  LB   |       2.25000      129453.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

1380 2423-1050330             1.000  EACH |   37770.00000       37770.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
1390 2423-1060095             1.000  EACH |   77265.00000       77265.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN  |                             |                             | 
1400 2423-1060115             1.000  EACH |   99340.00000       99340.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN |                             |                             | 
1410 2423-1060120             1.000  EACH |  103375.00000      103375.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN |                             |                             | 
1420 2524-6765010             1.000  EACH |    2425.00000        2425.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1430 2524-6765210             6.000  EACH |     300.00000        1800.00|                             | 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1440 2524-6765220             2.000  EACH |    1150.00000        2300.00|                             | 

  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1450 2524-9081275             6.000  EACH |    1000.00000        6000.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1460 2524-9081290             7.000  EACH |    1200.00000        8400.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1470 2524-9089100            30.000  EACH |     150.00000        4500.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1480 2524-9089200             6.000  EACH |     205.00000        1230.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 

1490 2524-9210000             6.000  EACH |     155.00000         930.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
1500 2524-9275222            48.000  LF   |      19.00000         912.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1510 2524-9281210            98.800  LF   |      58.00000        5730.40|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1520 2524-9281426           149.500  LF   |      66.50000        9941.75|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1530 2524-9325001            16.000  SF   |      57.00000         912.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1540 2524-9380001          1261.000  SF   |      17.50000       22067.50|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 

  STRUCTURAL PANEL                        |                             |                             | 
1550 2526-8285000                    LUMP |   17600.00000       17600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1560 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1570 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
1580 2528-9290050            10.000  CDAY |    1500.00000       15000.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1590 2533-4980005                    LUMP |    6200.00000        6200.00|                             | 
  MOBILIZATION                            |                             |                             | 
1600 2555-0000010                    LUMP |    1055.00000        1055.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1610 2590-0000020                    LUMP |    4930.00000        4930.00|                             | 

  PROJECT MANAGEMENT                      |                             |                             | 
1620 2599-9999005             4.000  EACH |   49040.00000      196160.00|                             | 
  ('EACH' ITEM) STEEL OVERHEAD SIGN TRUS, |                             |                             | 
  66 FT. SPAN                             |                             |                             | 
     SECTION TOTALS                       |           $       947,033.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0118; A 254'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1630 2104-2710020           302.800  CY   |      15.00000        4542.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1640 2402-2720000           110.000  CY   |      17.54000        1929.40|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

1650 2403-0100010            62.000  CY   |     812.00000       50344.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1660 2403-7000210           293.000  CY   |     450.00000      131850.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1670 2404-7775000          4706.000  LB   |       0.90000        4235.40|                             | 
  REINFORCING STEEL                       |                             |                             | 
1680 2404-7775005         79404.000  LB   |       1.09000       86550.36|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1690 2404-7775009          6828.000  LB   |       4.53000       30930.84|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1700 2407-0563075             8.000  EACH |   13834.00000      110672.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC75                         |                             |                             | 
1710 2407-0563100             4.000  EACH |   19118.00000       76472.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTC100                        |                             |                             | 
1720 2408-7800000          3554.000  LB   |       3.00000       10662.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
1730 2414-6424038           257.000  LF   |      92.00000       23644.00|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1740 2501-0201057          1575.000  LF   |      36.00000       56700.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1750 2501-0201473          2420.000  LF   |      45.00000      108900.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1760 2501-5478073           264.000  LF   |      85.00000       22440.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1770 2501-6335010           140.000  LF   |      36.10000        5054.00|                             | 
  PREBORED HOLES                          |                             |                             | 

1780 2507-3250005           499.600  SY   |       2.06000        1029.18|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1790 2507-6800061           473.900  TON  |      44.60000       21135.94|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1800 2507-8029000            10.600  TON  |      49.05000         519.93|                             | 
  EROSION STONE                           |                             |                             | 
1810 2533-4980005                    LUMP |   54790.00000       54790.00|                             | 
  MOBILIZATION                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1820 2599-9999010                    LUMP |    3000.00000        3000.00|                             | 
  ('LUMP SUM' ITEM) DYNAMIC PILE TEST     |                             |                             | 
     SECTION TOTALS                       |           $       805,401.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   DESIGN NO. 0212; A 254'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
1830 2104-2710020           480.100  CY   |      15.00000        7201.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1840 2401-6745625                    LUMP |  116500.00000      116500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
1850 2402-2720000           174.000  CY   |      17.54000        3051.96|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1860 2403-0100010           116.000  CY   |     585.00000       67860.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1870 2403-7000210           538.400  CY   |     450.00000      242280.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1880 2404-7775000          9422.000  LB   |       0.90000        8479.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
1890 2404-7775005        151785.000  LB   |       1.09000      165445.65|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1900 2404-7775009          3316.000  LB   |       4.74000       15717.84|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1910 2407-0563075            14.000  EACH |   13834.00000      193676.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC75                         |                             |                             | 
1920 2407-0563100             7.000  EACH |   19118.00000      133826.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC100                        |                             |                             | 
1930 2408-7800000          6919.000  LB   |       3.00000       20757.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
1940 2414-6424038           514.000  LF   |      90.00000       46260.00|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
1950 2501-0201057          2700.000  LF   |      36.00000       97200.00|                             | 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
1960 2501-0201473          3740.000  LF   |      45.00000      168300.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
1970 2501-5478073           408.000  LF   |      85.00000       34680.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
1980 2501-6335010           240.000  LF   |      36.10000        8664.00|                             | 
  PREBORED HOLES                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1990 2507-3250005           792.300  SY   |       2.08000        1647.98|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2000 2507-6800061           751.300  TON  |      44.66000       33553.06|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

2010 2507-8029000            16.800  TON  |      49.05000         824.04|                             | 
  EROSION STONE                           |                             |                             | 
2020 2533-4980005                    LUMP |  126000.00000      126000.00|                             | 
  MOBILIZATION                            |                             |                             | 
2030 2599-9999010                    LUMP |    3000.00000        3000.00|                             | 
  ('LUMP SUM' ITEM) DYNAMIC PILE TSET     |                             |                             | 
     SECTION TOTALS                       |           $     1,494,924.83|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            IM-NHS-080-1(388)2--03-78 
                                          |                             |                             | 
2040 2301-0690203          1502.400  SY   |     205.00000      307992.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2050 2412-0000100          3805.000  SY   |       2.60000        9893.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
2060 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
2070 2526-8285000                    LUMP |   12000.00000       12000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2080 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
2090 2528-8445113            80.000  EACH |     345.00000       27600.00|                             | 
  FLAGGERS                                |                             |                             | 
2100 2602-0000020           200.000  LF   |       2.50000         500.00|                             | 
  SILT FENCE                              |                             |                             | 
2110 2602-0000071           200.000  LF   |       1.50000         300.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
2120 2602-0000101           100.000  LF   |       2.00000         200.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
2130 2602-0000212           200.000  LF   |      19.00000        3800.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
2140 2602-0000240           100.000  LF   |       8.95000         895.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
2150 2602-0000312           800.000  LF   |       4.25000        3400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  110                             Contract ID:  78-0801-385                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2160 2602-0000320           800.000  LF   |       4.95000        3960.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
2170 2602-0000350          1600.000  LF   |       1.50000        2400.00|                             | 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       377,940.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    32,231,985.56|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  112                         Contract ID:  99-0527-603                 Primary County:  WRIGHT 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM, K CONST. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/07/15 
 
 
        Project:  FM-0527(603)--55-99 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  WRIGHT             Prj Awd Amt: $187,722.56 
          Route:  150TH ST. (C26) 
       Location:  IN THE CITY OF BELMOND, FROM US HWY 69 WEST 
                  700 FEET TO BEGINNING OF PROJECT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    187,722.56     100.00  % 
   2   WI040          WICKS CONSTRUCTION, INC.                                                   $    221,141.20     117.80  % 
   3   BO413          BOULDER CONTRACTING, LLC.                                                  $    224,186.52     119.42  % 
   4   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    254,871.35     135.77  % 
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     Bid Order:  112                             Contract ID:  99-0527-603                   Primary County:  WRIGHT 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) WI040               |(   3  ) BO413 
                                          |CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC.     |BOULDER CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          3216.000  CY   |       7.00000       22512.00|       7.00000       22512.00|       7.15000       22994.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           207.400  CY   |       6.50000        1348.10|       6.50000        1348.10|       6.60000        1368.84 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000           677.300  CY   |      32.40000       21944.52|      32.40000       21944.52|      33.00000       22350.90 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           589.300  TON  |      20.50000       12080.65|      20.50000       12080.65|      21.00000       12375.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            14.000  STA  |     205.00000        2870.00|     205.00000        2870.00|     210.00000        2940.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033080          2033.600  SY   |      47.25000       96087.60|      60.90000      123846.24|      64.00000      130150.40 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2502-8212034           729.700  LF   |       7.70000        5618.69|       7.70000        5618.69|       7.80000        5691.66 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0080 2502-8221304             2.000  EACH |     165.00000         330.00|     165.00000         330.00|     168.00000         336.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0090 2510-6745850           160.200  SY   |       5.00000         801.00|       5.00000         801.00|       5.10000         817.02 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     102.00000         204.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2526-8285000                    LUMP |    3100.00000        3100.00|    3100.00000        3100.00|    5200.00000        5200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    3800.00000        3800.00|    2000.00000        2000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   12250.00000       12250.00 
  MOBILIZATION                            |                             |                             | 

0150 2602-0000309           180.000  LF   |       6.00000        1080.00|       3.00000         540.00|       3.10000         558.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0160 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       187,722.56|           $       221,141.20|           $       224,186.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       187,722.56|           $       221,141.20|           $       224,186.52 
==================================================================================================================================== 
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     Bid Order:  112                             Contract ID:  99-0527-603                   Primary County:  WRIGHT 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AL427               |(      )                     |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          3216.000  CY   |      16.00000       51456.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           207.400  CY   |      26.00000        5392.40|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000           677.300  CY   |      46.00000       31155.80|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           589.300  TON  |      24.00000       14143.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            14.000  STA  |     250.00000        3500.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033080          2033.600  SY   |      50.00000      101680.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2502-8212034           729.700  LF   |      13.50000        9850.95|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0080 2502-8221304             2.000  EACH |     500.00000        1000.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0090 2510-6745850           160.200  SY   |      15.00000        2403.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0110 2526-8285000                    LUMP |    3100.00000        3100.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   24500.00000       24500.00|                             | 
  MOBILIZATION                            |                             |                             | 

0150 2602-0000309           180.000  LF   |       3.00000         540.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0160 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       254,871.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       254,871.35|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  00-0002-503                 Primary County:  STATEWIDE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  MB-000-2(503)0--77-00                                  Project:  MP-063-2(708)175--76-09 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING 
         County:  STATEWIDE          Prj Awd Amt: $169,958.86             County:  BREMER             Prj Awd Amt: $85,770.10 
          Route:  VARIOUS DIST 2                                           Route:  U.S. 63 
       Location:  VARIOUS LOCATIONS IN HOWARD AND CHICKASAW             Location:  DENVER TO 1 MI N OF IA 93 
                  COUNTIES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    255,728.96     100.00  % 
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     Bid Order:  151                             Contract ID:  00-0002-503                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    MB-000-2(503)0-77-00 
                                          |                             |                             | 
0010 2121-7425020            55.000  TON  |      86.00000        4730.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          3011.900  SY   |       7.90000       23794.01|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0001000           365.800  TON  |     132.50000       48468.50|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2303-0245828            22.000  TON  |     500.00000       11000.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2526-8285000                    LUMP |    3200.00000        3200.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2527-9263109            22.070  STA  |     125.00000        2758.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    7100.00000        7100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            21.000  EACH |     345.00000        7245.00|                             | 

  FLAGGERS                                |                             |                             | 
0090 2528-8445115             7.000  EACH |     515.00000        3605.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2529-5070110           177.300  SY   |     212.00000       37587.60|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            11.000  EACH |     170.00000        1870.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8201000            11.000  EACH |     600.00000        6600.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0130 2533-4980005                    LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       169,958.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                 MP-063-2(708)175--76-09 

                                          |                             |                             | 
0140 2121-7425020            34.000  TON  |      86.00000        2924.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2214-5145150          1834.000  SY   |       7.90000       14488.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0001000           140.000  TON  |     157.00000       21980.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
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     Bid Order:  151                             Contract ID:  00-0002-503                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0043504           177.000  TON  |     132.50000       23452.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0180 2303-0245828            19.000  TON  |     500.00000        9500.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2526-8285000                    LUMP |    1800.00000        1800.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2527-9263109            16.920  STA  |     125.00000        2115.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    6510.00000        6510.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        85,770.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       255,728.96|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  06-0082-005                 Primary County:  BENTON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  STPN-008-2(5)--2J-06                                   Project:  MP-008-1(706)8--76-86 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  TRANSVERSE JOINT REPAIR 
         County:  BENTON             Prj Awd Amt: $149,858.00             County:  TAMA               Prj Awd Amt: $69,904.00 
          Route:  IOWA 8                                                   Route:  IOWA 8 
       Location:  1 MI W OF US 218 EAST TO US 218                       Location:  FROM APPROX. 600' E. OF CO. RD. X AVE. E. TO 
                                                                                   120' W. OF      US 218 IN BENTON CO. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $    219,762.00     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $    263,178.06     119.75  % 
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     Bid Order:  152                             Contract ID:  06-0082-005                   Primary County:  BENTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA810               |(      ) 
                                          |ASPRO, INC.                  |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      STPN-8-2(5)--2J-06 
                                          |                             |                             | 
0010 2102-2713070           721.000  CY   |       6.65000        4794.65|      22.68000       16352.28| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020           389.000  TON  |      17.15000        6671.35|      27.50000       10697.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2213-8201060          4324.000  SY   |      25.00000      108100.00|      33.57000      145156.68| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0040 2214-7450050           264.000  STA  |      50.00000       13200.00|      15.15000        3999.60| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2303-6911000                    LUMP |     300.00000         300.00|     500.00000         500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2527-9263109           152.800  STA  |      15.00000        2292.00|      15.00000        2292.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    1250.00000        1250.00|    1250.00000        1250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     345.00000        5175.00|     345.00000        5175.00| 

  FLAGGERS                                |                             |                             | 
0090 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00| 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    5500.00000        5500.00|    6550.00000        6550.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       149,858.00|           $       194,548.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   MP-117-1(703)6--76-50 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1650.00000        1650.00|    2450.00000        2450.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             9.000  EACH |     345.00000        3105.00|     345.00000        3105.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115             3.000  EACH |     515.00000        1545.00|     515.00000        1545.00| 

  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    4200.00000        4200.00| 
  MOBILIZATION                            |                             |                             | 
0150 2543-1000000           182.000  TON  |     322.00000       58604.00|     315.00000       57330.00| 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
     SECTION TOTALS                       |           $        69,904.00|           $        68,630.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       219,762.00|           $       263,178.06|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  153  1 
 

     Bid  Order:  153                         Contract ID:  07-2187-228                 Primary County:  BLACK HAWK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  NHSX-218-7(228)--3H-07 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  BLACK HAWK         Prj Awd Amt: $2,964,258.81 
          Route:  U.S. 218 
       Location:  IN THE CITY OF WATERLOO FROM MARIGOLD DR. TO 
                  US 20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      ASPRO, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $  2,964,258.81     100.00  % 
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     Bid Order:  153                             Contract ID:  07-2187-228                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           140.100  CY   |      68.15000        9547.82|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           458.500  CY   |      22.10000       10132.85|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           923.500  CY   |      20.20000       18654.70|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           231.200  CY   |      23.25000        5375.40|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020          1976.000  TON  |      20.45000       40409.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060           800.700  SY   |      56.00000       44839.20|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2125-2225050             7.300  STA  |    1060.00000        7738.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0080 2212-0475095             6.000  MILE |    4000.00000       24000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0090 2212-5070310           625.700  SY   |     139.00000       86972.30|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070322           195.100  SY   |      62.00000       12096.20|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0110 2212-5070330            62.000  EACH |     112.00000        6944.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2212-5075001            10.000  TON  |     337.00000        3370.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2213-2713300           475.500  CY   |      15.30000        7275.15|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2213-6745500             0.600  STA  |     900.00000         540.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0150 2214-5145150          7814.100  SY   |       9.00000       70326.90|                             | 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0690201           409.600  SY   |     295.00000      120832.00|                             | 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0170 2301-4875006            76.800  SY   |      97.00000        7449.60|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0180 2303-0031750           857.600  TON  |      38.00000       32588.80|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-2187-228                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0042500          8589.400  TON  |      38.05000      326826.67|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0043503          9032.000  TON  |      42.80000      386569.60|                             | 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0210 2303-0246422          1108.700  TON  |     484.00000      536610.80|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0220 2303-6911000                    LUMP |    2500.00000        2500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2303-7000610          9240.000  EACH |       1.00000        9240.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0240 2303-7000620          9240.000  EACH |       1.00000        9240.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2317-7000120         24967.000  EACH |       1.00000       24967.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0260 2401-7207010            76.800  SY   |      15.00000        1152.00|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0270 2402-2720000            22.000  CY   |      23.10000         508.20|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0280 2416-0100018             2.000  EACH |    1150.00000        2300.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0290 2416-0101136             4.000  EACH |     500.00000        2000.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 

0300 2502-8212034         32516.400  LF   |       5.65000      183717.66|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2502-8221304           160.000  EACH |     240.00000       38400.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2505-4008120          1500.000  LF   |      13.20000       19800.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-2187-228                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2505-4008300          1075.000  LF   |      27.50000       29562.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0340 2505-4008400             4.000  EACH |    2310.00000        9240.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0350 2505-4021010             4.000  EACH |     523.00000        2092.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0360 2505-4021020             8.000  EACH |    1650.00000       13200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0370 2505-4021700            12.000  EACH |    2640.00000       31680.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2507-3250005            16.000  SY   |      19.50000         312.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-8029000             6.100  TON  |      55.50000         338.55|                             | 
  EROSION STONE                           |                             |                             | 
0400 2510-6745850          1661.500  SY   |      13.75000       22845.63|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2512-1725256            60.000  LF   |      30.00000        1800.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0420 2518-6910000            20.000  EACH |      82.50000        1650.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0430 2520-3350010             1.000  EACH |    7200.00000        7200.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0440 2527-9263109          2399.910  STA  |      11.00000       26399.01|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2527-9263131            58.200  STA  |     126.50000        7362.30|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0460 2527-9263137            25.000  EACH |     126.50000        3162.50|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0470 2527-9263180            39.070  STA  |     165.00000        6446.55|                             | 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0480 2527-9263190            16.000  EACH |     110.00000        1760.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0490 2527-9270111           731.330  STA  |      38.50000       28156.21|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0500 2528-8400048          1250.000  LF   |      11.00000       13750.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-2187-228                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2528-8445110                    LUMP |  131645.00000      131645.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-8445113            50.000  EACH |     345.00000       17250.00|                             | 
  FLAGGERS                                |                             |                             | 

0530 2528-8445115            25.000  EACH |     515.00000       12875.00|                             | 
  PILOT CARS                              |                             |                             | 
0540 2528-9290050            25.000  CDAY |     110.00000        2750.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0550 2529-2242304            28.000  EACH |      95.00000        2660.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0560 2529-5070110           177.800  SY   |     176.00000       31292.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0570 2529-5070120            16.000  EACH |     112.00000        1792.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0580 2529-8174010           883.900  SY   |      12.00000       10606.80|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0590 2529-8174050            10.000  EACH |     200.00000        2000.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0600 2529-8201000            16.000  EACH |     500.00000        8000.00|                             | 

  JOINT ASSEMBLY, EF                      |                             |                             | 
0610 2530-0400061            29.700  TON  |     125.00000        3712.50|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0620 2533-4980005                    LUMP |  275550.00000      275550.00|                             | 
  MOBILIZATION                            |                             |                             | 
0630 2540-4480507         20602.000  LF   |       6.88000      141741.76|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0640 2548-0000100           450.300  STA  |      10.50000        4728.15|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0650 2548-0000110           487.900  GAL  |      25.00000       12197.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

0660 2551-0000110             4.000  EACH |    1100.00000        4400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0670 2602-0000020           792.000  LF   |       3.00000        2376.00|                             | 
  SILT FENCE                              |                             |                             | 
0680 2602-0000030           550.000  LF   |       3.00000        1650.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0690 2602-0000071          1342.000  LF   |       1.00000        1342.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-2187-228                   Primary County:  BLACK HAWK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0000101           134.000  LF   |       2.00000         268.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0710 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0720 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,930,218.81|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1315; REPAIRS TO A 173'-9 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0730 2499-0800000            85.100  LF   |     200.00000       17020.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        17,020.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1415; REPAIRS TO A 173'-9 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0740 2499-0800000            85.100  LF   |     200.00000       17020.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 

     SECTION TOTALS                       |           $        17,020.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,964,258.81|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  11-C011-096                 Primary County:  BUENA VISTA 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/13/15 
 
 
        Project:  FM-C011(96)--55-11                                     Project:  LFM-R(82)--7X-11 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BUENA VISTA        Prj Awd Amt: $844,929.75             County:  BUENA VISTA        Prj Awd Amt: $1,631,720.85 
          Route:  C-25                                                     Route:  C-29 
       Location:  C25 US 71 TO 160TH                                    Location:  C-29 M50 TO M54 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,476,650.60     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,537,263.58     102.44  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,547,068.32     102.84  % 
   4   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  2,647,211.02     106.88  % 
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     Bid Order:  154                             Contract ID:  11-C011-096                   Primary County:  BUENA VISTA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) HE400               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-C011(96)--55-11 
                                          |                             |                             | 
0010 2102-2712015            30.000  CY   |      15.00000         450.00|      15.00000         450.00|      15.22000         456.60 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0020 2123-7450000           314.200  STA  |     150.00000       47130.00|     150.00000       47130.00|     152.25000       47836.95 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          1067.000  SY   |       5.50000        5868.50|       4.75000        5068.25|       3.69000        3937.23 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          4465.000  TON  |      38.08000      170027.20|      32.37000      144532.05|      34.88000      155739.20 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043502          4465.000  TON  |      40.81000      182216.65|      37.42000      167080.30|      37.42000      167080.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0245828           558.000  TON  |     422.00000      235476.00|     498.00000      277884.00|     515.52000      287660.16 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |     550.00000         550.00|    2000.00000        2000.00|    5331.94000        5331.94 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2318-1001100         41893.000  SY   |       1.68000       70380.24|       1.68000       70380.24|       1.71000       71637.03 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001224         37704.000  GAL  |       2.07000       78047.28|       2.07000       78047.28|       2.10000       79178.40 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0100 2518-6910000             2.000  EACH |     125.00000         250.00|     150.00000         300.00|     126.87000         253.74 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263117           425.680  STA  |      26.30000       11195.38|      27.00000       11493.36|      26.69000       11361.40 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0120 2528-8445110                    LUMP |    3825.00000        3825.00|   11625.00000       11625.00|    5911.41000        5911.41 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113             3.000  EACH |     345.00000        1035.00|     345.00000        1035.00|     345.00000        1035.00 
  FLAGGERS                                |                             |                             | 

0140 2533-4980005                    LUMP |   32200.00000       32200.00|   74775.00000       74775.00|   47333.75000       47333.75 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634100             4.330  ACRE |     700.00000        3031.00|     700.00000        3031.00|     700.00000        3031.00 
  MULCHING                                |                             |                             | 
0160 2601-2636043             4.330  ACRE |     750.00000        3247.50|     800.00000        3464.00|     812.00000        3515.96 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       844,929.75|           $       898,295.48|           $       891,300.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                        LFM-R(82)--7X-11 
                                          |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  154                             Contract ID:  11-C011-096                   Primary County:  BUENA VISTA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) HE400               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2712015            70.000  CY   |      15.00000        1050.00|      15.00000        1050.00|      15.22000        1065.40 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0180 2123-7450000           738.220  STA  |     148.00000      109256.56|     148.00000      109256.56|     150.22000      110895.41 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2214-5145150          2133.000  SY   |       5.00000       10665.00|       4.75000       10131.75|       2.72000        5801.76 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         12029.000  TON  |      38.82000      466965.78|      32.05000      385529.45|      32.23000      387694.67 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0042500          2125.000  TON  |      39.72000       84405.00|      32.37000       68786.25|      35.82000       76117.50 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0220 2303-0043502          2125.000  TON  |      42.52000       90355.00|      37.42000       79517.50|      38.36000       81515.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0230 2303-0245828          1017.000  TON  |     422.00000      429174.00|     498.00000      506466.00|     515.52000      524283.84 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0240 2303-6911000                    LUMP |    1030.00000        1030.00|    2000.00000        2000.00|    9258.52000        9258.52 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2318-1001100         98429.000  SY   |       1.68000      165360.72|       1.68000      165360.72|       1.71000      168313.59 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0260 2318-1001224         88586.000  GAL  |       2.07000      183373.02|       2.07000      183373.02|       2.10000      186030.60 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0270 2518-6910000             4.000  EACH |     125.00000         500.00|     150.00000         600.00|     126.87000         507.48 
  SAFETY CLOSURE                          |                             |                             | 
0280 2527-9263117           896.550  STA  |      26.30000       23579.27|      27.00000       24206.85|      26.69000       23928.92 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0290 2528-8445110                    LUMP |    7925.00000        7925.00|   11625.00000       11625.00|    9673.01000        9673.01 
  TRAFFIC CONTROL                         |                             |                             | 

0300 2528-8445113             3.000  EACH |     345.00000        1035.00|     345.00000        1035.00|     345.00000        1035.00 
  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   42300.00000       42300.00|   74775.00000       74775.00|   54270.51000       54270.51 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100            10.170  ACRE |     700.00000        7119.00|     700.00000        7119.00|     700.00000        7119.00 
  MULCHING                                |                             |                             | 
0330 2601-2636043            10.170  ACRE |     750.00000        7627.50|     800.00000        8136.00|     812.00000        8258.04 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $     1,631,720.85|           $     1,638,968.10|           $     1,655,768.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,476,650.60|           $     2,537,263.58|           $     2,547,068.32 
==================================================================================================================================== 
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     Bid Order:  154                             Contract ID:  11-C011-096                   Primary County:  BUENA VISTA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-C011(96)--55-11 
                                          |                             |                             | 
0010 2102-2712015            30.000  CY   |      15.75000         472.50|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0020 2123-7450000           314.200  STA  |     157.50000       49486.50|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          1067.000  SY   |       6.00000        6402.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          4465.000  TON  |      38.36000      171277.40|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043502          4465.000  TON  |      42.89000      191503.85|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0245828           558.000  TON  |     510.00000      284580.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    1750.00000        1750.00|                             | 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2318-1001100         41893.000  SY   |       1.76000       73731.68|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001224         37704.000  GAL  |       2.17000       81817.68|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0100 2518-6910000             2.000  EACH |     131.25000         262.50|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263117           425.680  STA  |      27.62000       11757.28|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0120 2528-8445110                    LUMP |    3150.00000        3150.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113             3.000  EACH |     345.00000        1035.00|                             | 
  FLAGGERS                                |                             |                             | 

0140 2533-4980005                    LUMP |   24000.00000       24000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634100             4.330  ACRE |     700.00000        3031.00|                             | 
  MULCHING                                |                             |                             | 
0160 2601-2636043             4.330  ACRE |     787.50000        3409.88|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       907,667.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                        LFM-R(82)--7X-11 
                                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  11-C011-096                   Primary County:  BUENA VISTA 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2712015            70.000  CY   |      15.75000        1102.50|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0180 2123-7450000           738.220  STA  |     155.50000      114793.21|                             | 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0190 2214-5145150          2133.000  SY   |       6.00000       12798.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0023500         12029.000  TON  |      38.76000      466244.04|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0210 2303-0042500          2125.000  TON  |      40.61000       86296.25|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0220 2303-0043502          2125.000  TON  |      45.14000       95922.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0230 2303-0245828          1017.000  TON  |     510.00000      518670.00|                             | 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0240 2303-6911000                    LUMP |    2700.00000        2700.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2318-1001100         98429.000  SY   |       1.76000      173235.04|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0260 2318-1001224         88586.000  GAL  |       2.17000      192231.62|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0270 2518-6910000             4.000  EACH |     131.25000         525.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0280 2527-9263117           896.550  STA  |      27.62000       24762.71|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0290 2528-8445110                    LUMP |    6300.00000        6300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0300 2528-8445113             3.000  EACH |     345.00000        1035.00|                             | 
  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   27800.00000       27800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2601-2634100            10.170  ACRE |     700.00000        7119.00|                             | 
  MULCHING                                |                             |                             | 
0330 2601-2636043            10.170  ACRE |     787.50000        8008.88|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $     1,739,543.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,647,211.02|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  22-0189-104                 Primary County:  CLAYTON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TSCHIGGFRIE EXCAV. CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  06/15/15 
 
 
        Project:  TSF-018-9(104)--92-22 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  CLAYTON            Prj Awd Amt: $60,176.23 
          Route:  U.S. 18 
       Location:  IN THE CITY OF MONONA AT THE FALCON AVE. 
                  /MAIN ST.            INTERSECTION 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     60,176.23     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     75,327.89     125.17  % 
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     Bid Order:  155                             Contract ID:  22-0189-104                   Primary County:  CLAYTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) SK040               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            33.000  TON  |      27.50000         907.50|      41.50000        1369.50| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            11.600  CY   |      34.35000         398.46|     101.00000        1171.60| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2105-8425005            13.300  CY   |      74.85000         995.51|      55.00000         731.50| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020             9.300  TON  |      64.20000         597.06|      64.95000         604.04| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500100            59.300  SY   |      87.15000        5168.00|      75.50000        4477.15| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0060 2123-7450000             0.450  STA  |     882.20000         396.99|     600.00000         270.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-2713300            20.000  CY   |      17.25000         345.00|      50.00000        1000.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2402-2720100             5.000  CY   |      46.00000         230.00|      60.00000         300.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0090 2416-0101036             1.000  EACH |     589.90000         589.90|     500.00000         500.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0100 2416-1180024            24.000  LF   |      88.75000        2130.00|     101.50000        2436.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2524-6765110             3.000  EACH |      82.50000         247.50|     150.00000         450.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0120 2524-9275222            72.000  LF   |      16.50000        1188.00|      15.50000        1116.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0130 2524-9325001            43.000  SF   |      29.70000        1277.10|      33.00000        1419.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0140 2524-9325150             4.000  EACH |      55.00000         220.00|     150.00000         600.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0150 2527-9263109            29.160  STA  |      72.35000        2109.73|      85.00000        2478.60| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263180             4.400  STA  |     137.50000         605.00|     100.00000         440.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  155                             Contract ID:  22-0189-104                   Primary County:  CLAYTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) SK040               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9270111            29.160  STA  |      82.50000        2405.70|     100.00000        2916.00| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0180 2528-8445110                    LUMP |    4170.00000        4170.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0200 2529-5070110            57.000  SY   |     104.80000        5973.60|     148.00000        8436.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120             1.000  EACH |     790.15000         790.15|     500.00000         500.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010            57.000  SY   |      13.95000         795.15|      25.00000        1425.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2533-4980005                    LUMP |   13729.00000       13729.00|   24600.00000       24600.00| 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000312            87.500  LF   |       8.55000         748.13|       6.00000         525.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0250 2602-0000350            87.500  LF   |       4.10000         358.75|       3.00000         262.50| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        60,176.23|           $        75,327.89|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        60,176.23|           $        75,327.89|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  156  1 
 

     Bid  Order:  156                         Contract ID:  24-0302-158                 Primary County:  CRAWFORD 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   95 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  HSIPX-030-2(158)--3L-24                                Project:  NHSN-030-2(161)--2R-24 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  MICROSURFACING 
         County:  CRAWFORD           Prj Awd Amt: $3,201,138.26           County:  CRAWFORD           Prj Awd Amt: $889,481.18 
          Route:  U.S. 30                                                  Route:  U.S. 30 
       Location:  FROM 20TH ST. IN DENISON E. TO E. JCT.                Location:  WCL OF WESTSIDE TO US 71 
                  RADIANT ST. IN        CARROLL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  4,090,619.44     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,114,800.71     100.59  % 
   3   MA225          MANATT'S, INC.                                                             $  4,155,680.48     101.59  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,278,608.06     104.59  % 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) WE540               |(   3  ) MA225 
                                          |OMG D/B/A CESSFORD CONSTRUCT |WESTERN ENGINEERING CO., INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIPX-030-2(158)--3L-24 
                                          |                             |                             | 
0010 2102-0425070           695.400  TON  |      38.61000       26849.39|      42.00000       29206.80|      30.00000       20862.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           580.000  CY   |      23.45000       13601.00|      21.00000       12180.00|      25.00000       14500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          9370.400  CY   |      13.01000      121908.90|      22.50000      210834.00|      20.50000      192093.20 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0035 2121-7425020          8722.900  TON  |      26.56000      231680.22|      29.00000      252964.10|      28.50000      248602.65 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060        112389.500  SY   |      22.00000     2472569.00|      21.88000     2459082.26|      22.00000     2472569.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000            16.600  STA  |     450.00000        7470.00|     350.00000        5810.00|     450.00000        7470.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2214-7450050          2492.250  STA  |      11.43000       28486.42|      12.50000       31153.13|      10.50000       26168.63 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0070 2303-6911000                    LUMP |    5337.32000        5337.32|    5000.00000        5000.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2505-4008120          1425.000  LF   |       5.50000        7837.50|       4.00000        5700.00|       5.50000        7837.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2505-4008300           425.000  LF   |      27.25000       11581.25|      16.00000        6800.00|      27.25000       11581.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0100 2505-4008400            16.000  EACH |    1550.00000       24800.00|    1950.00000       31200.00|    1900.00000       30400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010            16.000  EACH |     350.00000        5600.00|     195.00000        3120.00|     350.00000        5600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700            16.000  EACH |    1900.00000       30400.00|    1950.00000       31200.00|    1900.00000       30400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005            46.700  SY   |      11.75000         548.73|       5.50000         256.85|      11.75000         548.73 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061            46.200  TON  |     101.25000        4677.75|      81.00000        3742.20|     110.00000        5082.00 

  REVETMENT, CLASS E                      |                             |                             | 
0150 2527-9263109           665.390  STA  |       9.00000        5988.51|       9.00000        5988.51|       8.42000        5602.58 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |   10513.10000       10513.10|    3600.00000        3600.00|   14025.00000       14025.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113           140.000  EACH |     345.00000       48300.00|     345.00000       48300.00|     345.00000       48300.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) WE540               |(   3  ) MA225 
                                          |OMG D/B/A CESSFORD CONSTRUCT |WESTERN ENGINEERING CO., INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445115            70.000  EACH |     515.00000       36050.00|     515.00000       36050.00|     515.00000       36050.00 
  PILOT CARS                              |                             |                             | 
0190 2533-4980005                    LUMP |   48190.94000       48190.94|   60000.00000       60000.00|   87000.00000       87000.00 
  MOBILIZATION                            |                             |                             | 

0200 2548-0000100          2376.400  STA  |      10.50000       24952.20|       6.00000       14258.40|       6.00000       14258.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0210 2548-0000110          2574.500  GAL  |       5.15000       13258.68|       4.60000       11842.70|       4.60000       11842.70 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0220 2548-0000310          1098.900  STA  |      11.50000       12637.35|      11.00000       12087.90|      11.00000       12087.90 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2602-0000020          1600.000  LF   |       4.00000        6400.00|       3.10000        4960.00|       4.00000        6400.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0250 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     3,201,138.26|           $     3,286,836.85|           $     3,316,781.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            NHSN-030-2(161)--2R-24 
                                          |                             |                             | 
0260 2212-5070322           413.300  SY   |      68.00000       28104.40|      42.50000       17565.25|      68.00000       28104.40 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0270 2214-5145150           853.300  SY   |       8.10000        6911.73|       8.50000        7253.05|      10.50000        8959.65 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0280 2303-0043502            92.800  TON  |     155.50000       14430.40|     155.00000       14384.00|     110.00000       10208.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0290 2303-0246422             5.600  TON  |     526.39000        2947.78|     500.00000        2800.00|     500.00000        2800.00 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0300 2320-0000002          3604.000  TON  |      65.00000      234260.00|      66.00000      237864.00|      65.00000      234260.00 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0310 2320-0000020            10.800  MILE |    2500.00000       27000.00|    2550.00000       27540.00|    2500.00000       27000.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) WE540               |(   3  ) MA225 
                                          |OMG D/B/A CESSFORD CONSTRUCT |WESTERN ENGINEERING CO., INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2320-0000030        102972.200  GAL  |       3.52000      362462.14|       3.55000      365551.31|       3.52000      362462.14 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0330 2527-9263109          4237.500  STA  |       8.50000       36018.75|       8.50000       36018.75|       8.42000       35679.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263137             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     100.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0350 2528-8445110                    LUMP |    4201.31000        4201.31|    4500.00000        4500.00|   10675.00000       10675.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0370 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0371 2530-0400061            67.500  TON  |     100.00000        6750.00|     145.00000        9787.50|     100.00000        6750.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0380 2533-4980005                    LUMP |  141694.67000      141694.67|   80000.00000       80000.00|   87500.00000       87500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       889,481.18|           $       827,963.86|           $       838,898.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,090,619.44|           $     4,114,800.71|           $     4,155,680.48 
==================================================================================================================================== 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIPX-030-2(158)--3L-24 
                                          |                             |                             | 
0010 2102-0425070           695.400  TON  |      40.00000       27816.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           580.000  CY   |      30.00000       17400.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          9370.400  CY   |      25.55000      239413.72|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0035 2121-7425020          8722.900  TON  |      28.38000      247555.90|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060        112389.500  SY   |      20.50000     2303984.75|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000            16.600  STA  |     400.00000        6640.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2214-7450050          2492.250  STA  |      13.92000       34692.12|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0070 2303-6911000                    LUMP |    4000.00000        4000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2505-4008120          1425.000  LF   |       7.00000        9975.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2505-4008300           425.000  LF   |      25.00000       10625.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0100 2505-4008400            16.000  EACH |    2400.00000       38400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010            16.000  EACH |     500.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700            16.000  EACH |    2700.00000       43200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-3250005            46.700  SY   |      30.00000        1401.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061            46.200  TON  |     100.00000        4620.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0150 2527-9263109           665.390  STA  |      16.50000       10978.94|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |   28750.00000       28750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113           140.000  EACH |     345.00000       48300.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445115            70.000  EACH |     515.00000       36050.00|                             | 
  PILOT CARS                              |                             |                             | 
0190 2533-4980005                    LUMP |  228000.00000      228000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0200 2548-0000100          2376.400  STA  |      10.50000       24952.20|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0210 2548-0000110          2574.500  GAL  |       6.00000       15447.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0220 2548-0000310          1098.900  STA  |      11.50000       12637.35|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2602-0000020          1600.000  LF   |       4.00000        6400.00|                             | 
  SILT FENCE                              |                             |                             | 
0240 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0250 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     3,410,738.98|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            NHSN-030-2(161)--2R-24 
                                          |                             |                             | 
0260 2212-5070322           413.300  SY   |      42.00000       17358.60|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0270 2214-5145150           853.300  SY   |      11.86000       10120.14|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0280 2303-0043502            92.800  TON  |     162.75000       15103.20|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0290 2303-0246422             5.600  TON  |     500.00000        2800.00|                             | 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0300 2320-0000002          3604.000  TON  |      65.00000      234260.00|                             | 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0310 2320-0000020            10.800  MILE |    2500.00000       27000.00|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
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     Bid Order:  156                             Contract ID:  24-0302-158                   Primary County:  CRAWFORD 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2320-0000030        102972.200  GAL  |       3.52000      362462.14|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0330 2527-9263109          4237.500  STA  |       6.80000       28815.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263137             4.000  EACH |      95.00000         380.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0350 2528-8445110                    LUMP |   15750.00000       15750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113            40.000  EACH |     345.00000       13800.00|                             | 
  FLAGGERS                                |                             |                             | 
0370 2528-8445115            20.000  EACH |     515.00000       10300.00|                             | 
  PILOT CARS                              |                             |                             | 
0371 2530-0400061            67.500  TON  |     144.00000        9720.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0380 2533-4980005                    LUMP |  120000.00000      120000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       867,869.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,278,608.06|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  31-0209-231                 Primary County:  DUBUQUE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   25 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  NHSN-020-9(231)--2R-31 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DUBUQUE            Prj Awd Amt: $731,165.41 
          Route:  U.S. 20 
       Location:  MILE HILL LANE TO OLD HIGHWAY RD (EBL / WBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    731,165.41     100.00  % 
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     Bid Order:  157                             Contract ID:  31-0209-231                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3938.000  TON  |      15.03000       59188.14|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             5.400  MILE |     300.00000        1620.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            13.200  TON  |     400.00000        5280.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145160          6018.000  TON  |       9.95000       59879.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2214-7450050           547.000  STA  |      11.96000        6542.12|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0060 2303-0053503          6765.000  TON  |      36.77000      248749.05|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0070 2303-0247028           406.000  TON  |     595.00000      241570.00|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0080 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000510          6765.000  TON  |       2.00000       13530.00|                             | 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0100 2303-7000610          3383.000  EACH |       1.00000        3383.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0110 2303-7000620          3383.000  EACH |       1.00000        3383.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0120 2317-7000120         18604.000  EACH |       1.00000       18604.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0130 2527-9263109          1228.000  STA  |       8.50000       10438.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |   18500.00000       18500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  157                             Contract ID:  31-0209-231                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |   39499.00000       39499.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       731,165.41|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       731,165.41|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  158  1 
 

     Bid  Order:  158                         Contract ID:  31-0522-131                 Primary County:  DUBUQUE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:  115 WORK DAYS      Late Start Date:  05/18/15 
 
 
        Project:  STPN-052-2(131)--2J-31                                 Project:  NHSN-061-8(137)--2R-31 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  DUBUQUE            Prj Awd Amt: $3,736,536.05           County:  DUBUQUE            Prj Awd Amt: $1,074,426.68 
          Route:  U.S. 52                                                  Route:  U.S. 61 
       Location:  JACKSON CO TO US 61                                   Location:  IN DUBUQUE FROM LAKE ELEANOR RD. TO US 52 
 
 
        Project:  NHSN-151-5(67)--2R-31 
      Work Type:  HMA RESURFACING 

         County:  DUBUQUE            Prj Awd Amt: $2,211,912.87 
          Route:  U.S. 151 
       Location:  IN DUBUQUE AT THE S. JCT. OF US 61 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  7,022,875.60     100.00  % 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STPN-052-2(131)--2J-31 
                                          |                             |                             | 
0010 2102-2625000           104.000  CY   |      38.00000        3952.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005            85.000  CY   |      35.00000        2975.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020          3664.000  TON  |      14.08000       51589.12|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           581.000  SY   |      38.37000       22292.97|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2128-0000200          5000.000  TON  |      10.80000       54000.00|                             | 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0060 2212-0475095             8.100  MILE |     300.00000        2430.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          1157.700  SY   |      89.60000      103729.92|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330           135.000  EACH |     105.00000       14175.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2212-5075001            16.000  TON  |     400.00000        6400.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300          3727.000  CY   |      22.70000       84602.90|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8200000          7349.700  TON  |      32.80000      241070.16|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0120 2214-5145160         14917.000  TON  |       9.40000      140219.80|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2214-7450050           813.000  STA  |      15.53000       12625.89|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0140 2303-0042500         18380.000  TON  |      32.43000      596063.40|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0043504         18993.000  TON  |      32.64000      619931.52|                             | 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0245828          2683.000  TON  |     485.00000     1301255.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-6911000                    LUMP |    6100.00000        6100.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  3 

 
     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-7000610         22362.000  EACH |       1.00000       22362.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0190 2303-7000620         22362.000  EACH |       1.00000       22362.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0200 2317-7000120         52231.000  EACH |       1.00000       52231.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0210 2505-4008120          4315.000  LF   |       5.00000       21575.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008130           613.000  LF   |       4.00000        2452.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0230 2505-4008300           350.000  LF   |      22.00000        7700.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0240 2505-4008400             6.000  EACH |    2200.00000       13200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010             6.000  EACH |     250.00000        1500.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700             8.000  EACH |    2300.00000       18400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2505-6000111          4262.000  LF   |      12.00000       51144.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0280 2505-6000121             8.000  EACH |    3000.00000       24000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0290 2505-6000131             1.000  EACH |    1600.00000        1600.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 

0300 2520-3350015             1.000  EACH |    3000.00000        3000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0310 2527-9263109          4515.090  STA  |       8.50000       38378.27|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2527-9263137             6.000  EACH |     100.00000         600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8400157             2.000  EACH |     750.00000        1500.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0340 2528-8445110                    LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0350 2528-8445113           150.000  EACH |     345.00000       51750.00|                             | 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            50.000  EACH |     515.00000       25750.00|                             | 
  PILOT CARS                              |                             |                             | 
0370 2529-2242320             3.000  EACH |     140.00000         420.00|                             | 
  CT JOINT                                |                             |                             | 
0380 2533-4980005                    LUMP |   79230.00000       79230.00|                             | 
  MOBILIZATION                            |                             |                             | 
0390 2548-0000100           829.600  STA  |      12.00000        9955.20|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0400 2548-0000110           841.900  GAL  |       5.00000        4209.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0410 2548-0000310           408.800  STA  |      13.00000        5314.40|                             | 

  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0420 2555-0000010                    LUMP |    1800.00000        1800.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0430 2602-0000020          1060.000  LF   |       2.50000        2650.00|                             | 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030            90.000  LF   |       6.00000         540.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,736,536.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                                                                  NHSN-061-8(137)--2R-31 
                                          |                             |                             | 
0470 2121-7425020           375.700  TON  |      17.07000        6413.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0480 2212-0475095             1.900  MILE |     300.00000         570.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0490 2212-5070310           344.800  SY   |     115.00000       39652.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2212-5070330            32.000  EACH |     110.00000        3520.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0510 2212-5075001            10.000  TON  |     400.00000        4000.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 

0520 2213-2713300          1739.200  CY   |      23.70000       41219.04|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0530 2213-8200000          3521.800  TON  |      33.57000      118226.83|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0540 2214-5145160          4250.000  TON  |      10.05000       42712.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0550 2214-7450050           125.220  STA  |      36.87000        4616.86|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0560 2303-0052500          4700.000  TON  |      34.37000      161539.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0570 2303-0053502          3650.000  TON  |      36.38000      132787.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 

0580 2303-0245828           211.000  TON  |     485.00000      102335.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0590 2303-0247022           501.000  TON  |     592.00000      296592.00|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0600 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0610 2303-7000510          3650.000  TON  |       2.00000        7300.00|                             | 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0620 2303-7000610          5936.000  EACH |       1.00000        5936.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0630 2303-7000620          5936.000  EACH |       1.00000        5936.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0640 2317-7000120         10038.000  EACH |       1.00000       10038.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2527-9263109           694.500  STA  |       8.50000        5903.25|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0660 2527-9263137            12.000  EACH |     100.00000        1200.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0670 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0680 2528-8445113            88.000  EACH |     345.00000       30360.00|                             | 
  FLAGGERS                                |                             |                             | 
0690 2529-2242304             3.000  EACH |     105.00000         315.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0700 2529-2242320             3.000  EACH |     145.00000         435.00|                             | 
  CT JOINT                                |                             |                             | 
0710 2533-4980005                    LUMP |   35820.00000       35820.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,074,426.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                   NHSN-151-5(67)--2R-31 

                                          |                             |                             | 
0720 2102-0425070           160.700  TON  |      31.00000        4981.70|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0730 2102-2625001          2206.900  CY   |      20.00000       44138.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0740 2102-2713090          1077.700  CY   |      42.05000       45317.29|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0750 2105-8425005           522.600  CY   |      28.00000       14632.80|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0760 2121-7425020           898.000  TON  |      19.21000       17250.58|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0770 2122-5190501            24.400  SY   |      97.00000        2366.80|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0790 2122-5500060           483.100  SY   |      30.70000       14831.17|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0800 2212-0475095             2.300  MILE |     300.00000         690.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2212-5070310            60.000  SY   |     133.00000        7980.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0820 2212-5070330             3.000  EACH |     374.00000        1122.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0830 2213-6745500            10.800  STA  |    1222.00000       13197.60|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0840 2214-5145150         27163.800  SY   |       2.26000       61390.19|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0850 2301-0685550           744.500  SY   |     200.00000      148900.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0855 2301-4874500          1514.500  SY   |     107.00000      162051.50|                             | 
  MEDIAN, P.C. CONCRETE, AS PER PLAN      |                             |                             | 
0860 2303-0031500          2269.900  TON  |      42.53000       96538.85|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0870 2303-0052500          2914.800  TON  |      40.63000      118428.32|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0880 2303-0053502          3011.900  TON  |      42.64000      128427.42|                             | 

  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0890 2303-0246428           480.600  TON  |     565.00000      271539.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0900 2412-0000100           646.400  SY   |       4.70000        3038.08|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0910 2435-0254910             2.000  EACH |    9522.00000       19044.00|                             | 
  BARRIER INTAKE, SW-549 MODIFIED         |                             |                             | 
0920 2503-0110018            18.000  LF   |     120.00000        2160.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0930 2503-0200341            13.000  LF   |      29.00000         377.00|                             | 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0940 2503-0500401             1.000  EACH |   10000.00000       10000.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0950 2503-0500402             2.000  EACH |   10000.00000       20000.00|                             | 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0960 2505-4008120          1400.800  LF   |       5.00000        7004.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2505-4008130          3384.000  LF   |       1.50000        5076.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0980 2505-4008300           100.000  LF   |      18.00000        1800.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0990 2505-4008400             2.000  EACH |    1775.00000        3550.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1000 2505-4021010             2.000  EACH |     200.00000         400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1010 2505-4021700             2.000  EACH |    1900.00000        3800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1020 2505-6000111           901.300  LF   |      13.00000       11716.90|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
1030 2505-6000121             2.000  EACH |    2400.00000        4800.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
1040 2505-6000131             1.000  EACH |    9000.00000        9000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
1050 2510-6745850          3671.800  SY   |      12.45000       45713.91|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
1060 2510-6750600             3.000  EACH |    1184.00000        3552.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
1070 2513-0001000          1297.200  LF   |      71.55000       92814.66|                             | 
  CONCRETE BARRIER, BA-100                |                             |                             | 
1080 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
1090 2527-9263109           326.600  STA  |       8.50000        2776.10|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1100 2528-8445110                    LUMP |   19350.00000       19350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1110 2529-2242304             2.000  EACH |     239.00000         478.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

1120 2533-4980005                    LUMP |  183370.00000      183370.00|                             | 
  MOBILIZATION                            |                             |                             | 
1130 2548-0000100           616.000  STA  |      12.00000        7392.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1140 2548-0000110           667.300  GAL  |       5.00000        3336.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,614,832.37|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  158                             Contract ID:  31-0522-131                   Primary County:  DUBUQUE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1150 2303-7000610          4000.000  EACH |       1.00000        4000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
1160 2303-7000620          4000.000  EACH |       1.00000        4000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1170 2317-7000120          8500.000  EACH |       1.00000        8500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        16,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0215; REPAIRS TO A 303' X 56' WELDED GIRDER BRIDGE                                 NHSN-151-5(67)--2R-31 
                                          |                             |                             | 
1180 2401-6750001                    LUMP |  150000.00000      150000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

1190 2403-0100000           168.100  CY   |    1280.00000      215168.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1200 2404-7775005         61287.000  LB   |       2.00000      122574.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1210 2404-7775009          2001.000  LB   |       6.00000       12006.00|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1220 2413-1200000           126.200  LF   |     250.00000       31550.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
1230 2413-1200100           126.200  LF   |      50.00000        6310.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
1240 2414-6424124           306.300  LF   |      75.00000       22972.50|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
1250 2426-6772016           400.000  SF   |      50.00000       20000.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 

     SECTION TOTALS                       |           $       580,580.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,022,875.60|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  41-C041-115                 Primary County:  HANCOCK 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION COMPANY 
Contract Period:   35 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  STP-S-C041(115)--5E-41                                 Project:  FM-C041(116)--55-41 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  HANCOCK            Prj Awd Amt: $1,244,798.20           County:  HANCOCK            Prj Awd Amt: $290,280.93 
          Route:  R-20                                                     Route:  B-14 
       Location:  R-20: FROM U.S. # 18 NORTH 11.0 MILES TO              Location:  B-14: FROM KOSSUTH COUNTY LINE EAST 3.0 
                  WINNEBAGO COUNTY LI NE                                           MILES TO JCT. R-20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,535,079.13     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,632,223.69     106.32  % 
   3   MA225          MANATT'S, INC.                                                             $  1,864,290.80     121.44  % 
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     Bid Order:  159                             Contract ID:  41-C041-115                   Primary County:  HANCOCK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STP-S-C041(115)--5E-41 
                                          |                             |                             | 
0010 2212-0475095            10.499  MILE |     125.00000        1312.38|     190.00000        1994.81|     300.00000        3149.70 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150          1404.000  SY   |       8.21000       11526.84|       4.00000        5616.00|       9.50000       13338.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0023500         24514.000  TON  |      22.07000      541023.98|      25.50000      625107.00|      24.50000      600593.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0040 2303-0245828          1471.000  TON  |     425.00000      625175.00|     415.00000      610465.00|     515.00000      757565.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |     100.00000         100.00|    1250.00000        1250.00|    3500.00000        3500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    7350.00000        7350.00|    8175.00000        8175.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            78.000  EACH |     345.00000       26910.00|     345.00000       26910.00|     345.00000       26910.00 

  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    6000.00000        6000.00|    7350.00000        7350.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,219,798.20|           $     1,287,267.81|           $     1,489,455.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0100 2303-7000610         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0110 2303-7000620         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        25,000.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     FM-C041(116)--55-41 
                                          |                             |                             | 
0120 2212-0475095             2.967  MILE |     125.00000         370.88|     190.00000         563.73|     300.00000         890.10 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  159                             Contract ID:  41-C041-115                   Primary County:  HANCOCK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) MA225 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2214-5145150           183.333  SY   |       8.21000        1505.16|       4.00000         733.33|       9.00000        1650.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0023500          5727.000  TON  |      22.07000      126394.89|      27.66000      158408.82|      25.00000      143175.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 

  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0150 2303-0245828           344.000  TON  |     425.00000      146200.00|     415.00000      142760.00|     515.00000      177160.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |     100.00000         100.00|     300.00000         300.00|     500.00000         500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    3600.00000        3600.00|    4040.00000        4040.00|    4100.00000        4100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            28.000  EACH |     345.00000        9660.00|     345.00000        9660.00|     345.00000        9660.00 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |    2250.00000        2250.00|    3290.00000        3290.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       290,280.93|           $       319,955.88|           $       349,835.10 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,535,079.13|           $     1,632,223.69|           $     1,864,290.80 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  50-1171-027                 Primary County:  JASPER 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  STPN-117-1(27)--2J-50                                  Project:  MP-117-1(705)0--76-50 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  PCC PATCHING 
         County:  JASPER             Prj Awd Amt: $267,631.35             County:  JASPER             Prj Awd Amt: $134,148.00 
          Route:  IOWA 117                                                 Route:  IOWA 117 
       Location:  IA 163 TO E. 2ND ST IN THE CITY OF PRAIRIE            Location:  IN THE CITY OF PRAIRIE CITY FROM IA 163 TO 
                  CITY                                                             IT'S NCL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    401,779.35     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    435,731.05     108.45  % 
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     Bid Order:  160                             Contract ID:  50-1171-027                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-117-1(27)--2J-50 
                                          |                             |                             | 
0010 2102-2625000           230.000  CY   |      35.00000        8050.00|      40.00000        9200.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2713090           669.000  CY   |      39.65000       26525.85|      65.00000       43485.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2121-7425020           332.000  TON  |      42.50000       14110.00|      50.00000       16600.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2213-8201060          4014.000  SY   |      39.50000      158553.00|      40.00000      160560.00| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0050 2303-6911000                    LUMP |     750.00000         750.00|    3160.00000        3160.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2505-4008120           240.000  LF   |       8.00000        1920.00|      10.00000        2400.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0070 2505-4008300            75.000  LF   |      21.00000        1575.00|      20.00000        1500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0080 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1788.00000        7152.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0090 2505-4021010             4.000  EACH |     300.00000        1200.00|     220.00000         880.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0100 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2090.00000        8360.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2527-9263109           215.250  STA  |      10.00000        2152.50|      11.00000        2367.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    5000.00000        5000.00|    1980.00000        1980.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            24.000  EACH |     345.00000        8280.00|     345.00000        8280.00| 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115             6.000  EACH |     515.00000        3090.00|     515.00000        3090.00| 
  PILOT CARS                              |                             |                             | 

0150 2533-4980005                    LUMP |   19525.00000       19525.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           525.000  LF   |       4.00000        2100.00|       5.00000        2625.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       267,631.35|           $       301,639.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   MP-117-1(705)0--76-50 
                                          |                             |                             | 
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     Bid Order:  160                             Contract ID:  50-1171-027                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    3630.00000        3630.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 

0190 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 
0200 2529-2242304             8.000  EACH |      78.00000         624.00|      86.00000         688.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0210 2529-5070110           568.000  SY   |     100.00000       56800.00|     110.00000       62480.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070120            37.000  EACH |      95.00000        3515.00|     104.50000        3866.50| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0230 2529-8201000             4.000  EACH |     600.00000        2400.00|     660.00000        2640.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0240 2530-0400061            40.000  TON  |     125.00000        5000.00|     137.50000        5500.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0250 2530-5070221           184.000  SY   |      80.00000       14720.00|      88.00000       16192.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 

  FINISH PATCHES, BY AREA                 |                             |                             | 
0260 2533-4980005                    LUMP |   20000.00000       20000.00|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 
0270 2544-1001100             0.800  MILE |   10000.00000        8000.00|   10543.50000        8434.80| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0280 2544-1003000           142.000  GAL  |       4.50000         639.00|       5.00000         710.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       134,148.00|           $       134,091.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       401,779.35|           $       435,731.05|           $ 
==================================================================================================================================== 
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     Bid  Order:  162                         Contract ID:  99-C099-081                 Primary County:  WRIGHT 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  FM-C099(81)--55-99 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WRIGHT             Prj Awd Amt: $1,126,912.94 
          Route:  R-65 
       Location:  ON R-65, FROM C-25 TO BELMOND CITY LIMITS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,126,912.94     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,281,595.42     113.72  % 
   3   MA225          MANATT'S, INC.                                                             $  1,338,675.97     118.79  % 
   4   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  1,392,718.37     123.58  % 
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     Bid Order:  162                             Contract ID:  99-C099-081                   Primary County:  WRIGHT 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) MA225 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3085.300  TON  |      17.58000       54239.57|      18.30000       56460.99|      22.50000       69419.25 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070310          7525.700  SY   |      39.73000      298996.06|      53.99000      406312.54|      48.00000      361233.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            85.000  EACH |      20.00000        1700.00|     100.00000        8500.00|      30.00000        2550.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150          1955.600  SY   |       4.00000        7822.40|       5.05000        9875.78|       7.50000       14667.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0032500          5250.600  TON  |      35.76000      187761.46|      39.64000      208133.78|      43.00000      225775.80 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500          3151.500  TON  |      37.59000      118464.89|      39.64000      124925.46|      43.00000      135514.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828           504.100  TON  |     478.00000      240959.80|     499.23000      251661.84|     500.00000      252050.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |     540.00000         540.00|     750.00000         750.00|    2750.00000        2750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     500.00000        2000.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2318-1001100         35094.900  SY   |       1.80000       63170.82|       1.80000       63170.82|       2.11000       74050.24 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           114.500  TON  |     532.00000       60914.00|     511.94000       58617.13|     533.00000       61028.50 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2527-9263109           839.700  STA  |       9.52000        7993.94|       9.75000        8187.08|       9.75000        8187.08 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    4700.00000        4700.00|    2500.00000        2500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2528-8445113            70.000  EACH |     345.00000       24150.00|     345.00000       24150.00|     345.00000       24150.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   43800.00000       43800.00|   46650.00000       46650.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,126,912.94|           $     1,281,595.42|           $     1,338,675.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,126,912.94|           $     1,281,595.42|           $     1,338,675.97 
==================================================================================================================================== 
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     Bid Order:  162                             Contract ID:  99-C099-081                   Primary County:  WRIGHT 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3085.300  TON  |      20.62000       63618.89|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070310          7525.700  SY   |      59.00000      444016.30|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            85.000  EACH |      20.00000        1700.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150          1955.600  SY   |       3.00000        5866.80|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0032500          5250.600  TON  |      47.65000      250191.09|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500          3151.500  TON  |      48.12000      151650.18|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828           504.100  TON  |     490.00000      247009.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |    1700.00000        1700.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             4.000  EACH |     367.50000        1470.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2318-1001100         35094.900  SY   |       2.22000       77910.68|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           114.500  TON  |     533.00000       61028.50|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2527-9263109           839.700  STA  |      10.25000        8606.93|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2528-8445113            70.000  EACH |     345.00000       24150.00|                             | 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            20.000  EACH |     515.00000       10300.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   40500.00000       40500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,392,718.37|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,392,718.37|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  96-C096-118-A               Primary County:  WINNESHIEK 
   Letting Date:  150421     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION COMPANY 
Contract Period:   70 WORK DAYS      Late Start Date:  07/13/15 
 
 
        Project:  STP-S-C096(118)--5E-96 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WINNESHIEK         Prj Awd Amt: $3,681,738.87 
          Route:  POLE LINE ROAD 
       Location:  A34/W20 CO. RD. W14 TO US HWY 52 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  3,681,738.87     100.00  % 
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     Bid Order:  163                             Contract ID:  96-C096-118-A                 Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           321.000  CY   |      17.95000        5761.95|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2107-0425020            34.000  CY   |      20.00000         680.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0030 2121-7425020         13800.000  TON  |      15.95000      220110.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2210-0475105           215.000  TON  |      17.95000        3859.25|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0050 2210-0475290           430.000  TON  |      17.95000        7718.50|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0060 2212-5070310           438.000  SY   |      76.95000       33704.10|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2214-5145150          1708.000  SY   |       4.15000        7088.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0032500         15386.000  TON  |      39.99000      615286.14|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033500         19017.000  TON  |      41.31000      785592.27|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828          2064.000  TON  |     483.66000      998274.24|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |    7600.00000        7600.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2312-8260051           404.000  TON  |      17.95000        7251.80|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2318-1001100        117955.000  SY   |       1.82000      214678.10|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 

0140 2318-1001220           489.000  TON  |     513.66000      251179.74|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0150 2401-6745650                    LUMP |   22950.00000       22950.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-0425031           396.000  TON  |      24.50000        9702.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  163                             Contract ID:  96-C096-118-A                 Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2723100          1565.000  CY   |      10.00000       15650.00|                             | 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2402-2725005            60.000  TON  |      34.50000        2070.00|                             | 

  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0190 2403-0100020           116.850  CY   |     577.00000       67422.45|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0200 2404-7775005         20196.000  LB   |       1.65000       33323.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0210 2416-0100030             2.000  EACH |    1000.00000        2000.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0220 2416-0100042             4.000  EACH |    2000.00000        8000.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2416-0100048             2.000  EACH |    2500.00000        5000.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0240 2416-0100054             2.000  EACH |    2700.00000        5400.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0250 2416-0100060             2.000  EACH |    3600.00000        7200.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 

0260 2416-1180030            64.000  LF   |      79.50000        5088.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180042           100.000  LF   |     163.95000       16395.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180048            50.000  LF   |     202.95000       10147.50|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180054            74.000  LF   |     203.00000       15022.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180060            56.000  LF   |     338.00000       18928.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0310 2417-0225018             1.000  EACH |     275.00000         275.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0320 2417-1040018            60.000  LF   |      32.50000        1950.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0330 2507-6800061            30.000  TON  |      52.50000        1575.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  163                             Contract ID:  96-C096-118-A                 Primary County:  WINNESHIEK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2518-6910000            24.000  EACH |     150.00000        3600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0350 2527-9263117          2222.190  STA  |      27.50000       61110.23|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 

0360 2528-8445110                    LUMP |    9000.00000        9000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            50.000  EACH |     345.00000       17250.00|                             | 
  FLAGGERS                                |                             |                             | 
0380 2528-8445115            25.000  EACH |     515.00000       12875.00|                             | 
  PILOT CARS                              |                             |                             | 
0390 2529-5070110            77.000  SY   |     108.00000        8316.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0400 2529-5070120             2.000  EACH |     100.00000         200.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0410 2529-8202000             2.000  EACH |     500.00000        1000.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0420 2533-4980005                    LUMP |  155130.00000      155130.00|                             | 
  MOBILIZATION                            |                             |                             | 
0430 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 

  MULCHING                                |                             |                             | 
0440 2601-2636043             2.000  ACRE |    2000.00000        4000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0450 2602-0000020           190.000  LF   |       2.50000         475.00|                             | 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030           100.000  LF   |       5.00000         500.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     3,681,738.87|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,681,738.87|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  201  1 
 

     Bid  Order:  201                         Contract ID:  01-0804-713                 Primary County:  ADAIR 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MPIN-080-4(713)80--0N-01 
      Work Type:  PCC PATCHING 
         County:  ADAIR              Prj Awd Amt: $52,534.00 
          Route:  I-80 
       Location:  EASTBOUND REST AREA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $     52,534.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     56,335.90     107.23  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $     58,838.26     112.00  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $     64,558.80     122.88  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $     88,000.00     167.51  % 
   6   IO200          IOWA EROSION CONTROL, INC.                                                 $     89,109.10     169.62  % 
   7   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     99,777.93     189.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 

 
     Bid Order:  201                             Contract ID:  01-0804-713                   Primary County:  ADAIR 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) CE040               |(   3  ) MI330 
                                          |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2100.00000        2100.00|     500.00000         500.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            22.000  EACH |     145.00000        3190.00|      80.00000        1760.00|      85.00000        1870.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           424.400  SY   |      70.00000       29708.00|      77.00000       32678.80|      82.90000       35182.76 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111           167.300  SY   |      70.00000       11711.00|      77.00000       12882.10|      85.00000       14220.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0050 2529-5070120            37.000  EACH |     125.00000        4625.00|      95.00000        3515.00|      45.00000        1665.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    1200.00000        1200.00|    5000.00000        5000.00|    3800.00000        3800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,534.00|           $        56,335.90|           $        58,838.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        52,534.00|           $        56,335.90|           $        58,838.26 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 

 
     Bid Order:  201                             Contract ID:  01-0804-713                   Primary County:  ADAIR 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) HA760               |(   6  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            22.000  EACH |     130.00000        2860.00|     140.00000        3080.00|     120.00000        2640.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           424.400  SY   |      82.50000       35013.00|     114.00000       48381.60|     107.27000       45525.39 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111           167.300  SY   |      96.00000       16060.80|     108.00000       18068.40|     111.88000       18717.52 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0050 2529-5070120            37.000  EACH |     125.00000        4625.00|     310.00000       11470.00|     262.87000        9726.19 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,558.80|           $        88,000.00|           $        89,109.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        64,558.80|           $        88,000.00|           $        89,109.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  4 

 
     Bid Order:  201                             Contract ID:  01-0804-713                   Primary County:  ADAIR 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            22.000  EACH |     100.00000        2200.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           424.400  SY   |     140.00000       59416.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111           167.300  SY   |     137.25000       22961.93|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0050 2529-5070120            37.000  EACH |     100.00000        3700.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        99,777.93|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        99,777.93|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  01-0804-714                 Primary County:  ADAIR 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST COATINGS COMPANY, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  MPIN-080-4(714)93--0N-01 
      Work Type:  HMA CRACK FILLING 
         County:  ADAIR              Prj Awd Amt: $126,084.09 
          Route:  I-80 
       Location:  FROM 0.2 MI EAST OF P28 TO 0.7 MI WEST OF 
                  P53. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    126,084.09     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    135,423.13     107.40  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $    147,764.88     117.19  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    226,874.67     179.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  01-0804-714                   Primary County:  ADAIR 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) DE300               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2308-1000000          3729.600  GAL  |       7.25000       27039.60|       5.97000       22265.71|       6.43000       23981.33 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2319-1000000             6.000  MILE |    3500.00000       21000.00|    4823.00000       28938.00|    3612.00000       21672.00 
  SLURRY LEVELING                         |                             |                             | 
0030 2319-4000000          6293.800  GAL  |       3.50000       22028.30|       2.90000       18252.02|       2.50000       15734.50 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109          1318.680  STA  |       9.25000       12197.79|       8.00000       10549.44|       8.25000       10879.11 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    8000.00000        8000.00|    9996.00000        9996.00|   12500.00000       12500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|    7800.00000        7800.00|   14500.00000       14500.00 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100             6.000  MILE |    2200.00000       13200.00|    4145.00000       24870.00|    4895.00000       29370.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0080 2544-1003000          4904.600  GAL  |       4.00000       19618.40|       2.60000       12751.96|       3.90000       19127.94 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       126,084.09|           $       135,423.13|           $       147,764.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,084.09|           $       135,423.13|           $       147,764.88 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  01-0804-714                   Primary County:  ADAIR 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2308-1000000          3729.600  GAL  |       8.64000       32223.74|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2319-1000000             6.000  MILE |    5200.00000       31200.00|                             | 
  SLURRY LEVELING                         |                             |                             | 
0030 2319-4000000          6293.800  GAL  |       4.75000       29895.55|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109          1318.680  STA  |       8.25000       10879.11|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100             6.000  MILE |   11610.00000       69660.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 

  MAINTENANCE)                            |                             |                             | 
0080 2544-1003000          4904.600  GAL  |       2.45000       12016.27|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       226,874.67|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       226,874.67|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  25-0804-712                 Primary County:  DALLAS 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MPIN-080-4(712)107--0N-25 
      Work Type:  PCC JOINT & CRACK FILLING 
         County:  DALLAS             Prj Awd Amt: $60,297.05 
          Route:  I-80 
       Location:  0.6 MI E OF CO RD F90 TO 0.1 MI W OF US 6 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $     60,297.05     100.00  % 
   2   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $     96,459.30     159.97  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    105,817.60     175.49  % 
   4   SC490          SCODELLER CONSTRUCTION, INC.                                               $    110,892.00     183.90  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    150,264.30     249.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  25-0804-712                   Primary County:  DALLAS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) AM154               |(   3  ) MI295 
                                          |ILLOWA INVESTMENT, INC.      |AMERICAN PAVEMENT SOLUTIONS, |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109           356.400  STA  |      12.82000        4569.05|      10.75000        3831.30|      14.00000        4989.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|    9500.00000        9500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2542-1006001             3.000  MILE |   12800.00000       38400.00|   22600.00000       67800.00|   26000.00000       78000.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0050 2542-1007000          5328.000  LB   |       1.00000        5328.00|       1.00000        5328.00|       1.00000        5328.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $        60,297.05|           $        96,459.30|           $       105,817.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        60,297.05|           $        96,459.30|           $       105,817.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  25-0804-712                   Primary County:  DALLAS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC490               |(   5  ) FA041               |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109           356.400  STA  |      10.00000        3564.00|      10.75000        3831.30| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   20000.00000       20000.00|   17000.00000       17000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2542-1006001             3.000  MILE |   24000.00000       72000.00|   38035.00000      114105.00| 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0050 2542-1007000          5328.000  LB   |       1.00000        5328.00|       1.00000        5328.00| 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       110,892.00|           $       150,264.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       110,892.00|           $       150,264.30|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  39-1411-707                 Primary County:  GUTHRIE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST COATINGS COMPANY, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  MP-030-1(708)126--76-08                                Project:  MP-030-1(710)89--76-14 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  BOONE              Prj Awd Amt: $11,474.00              County:  CARROLL            Prj Awd Amt: $50,555.00 
          Route:  U.S. 30                                                  Route:  U.S. 30 
       Location:  AT ALL 4 EXIT & ENTRANCE RAMPS & LOOPS ON             Location:  IN THE CITY OF GLIDDEN FROM 960' EAST OF 
                  THE U.S. 30 & U.S. 169 INTERCHANGE AT OGDEN.                     UTAH ST., EAST TO 1000' EAST OF IOWA 25 IN 
                                                                                   GREENE CO. 
        Project:  MP-144-1(712)12--76-37                                 Project:  MP-025-1(706)100--76-39 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 

         County:  GREENE             Prj Awd Amt: $18,829.00              County:  GUTHRIE            Prj Awd Amt: $16,250.00 
          Route:  IOWA 144                                                 Route:  IOWA 25 
       Location:  FOUR SITES BETWEEN THE CITIES OF RIPPEY &             Location:  FROM W. JCT. IOWA 141 NORTH TO 350 FT. N. OF 
                  GRAND JUNCTION     (SEE PROPOSAL DOCUMENTS                       E-63. IN GREENE CO. 
                  FOR LOCATION DETAILS). 
 
        Project:  MP-141-1(707)98--76-39                                 Project:  MP-020-1(710)149--76-40 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  GUTHRIE            Prj Awd Amt: $62,149.00              County:  HAMILTON           Prj Awd Amt: $13,930.00 
          Route:  IOWA 141                                                 Route:  U.S. 20 
       Location:  FROM SCL COON RAPIDS E. TO 500 FT. W. OF N.           Location:  FROM U.S. 69 TO I-35.  (WB ONLY) 
                  JCT. WITH IOWA 4 
 
 
        Other Projects Are Also Included In This Contract 

 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    392,911.00     100.00  % 
   2   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    472,039.00     120.13  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $    473,089.00     120.40  % 
   4   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    512,219.00     130.36  % 
   5   SC490          SCODELLER CONSTRUCTION, INC.                                               $    662,559.00     168.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FA041               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BOONE COUNTY MP-030-1(708)126--76-08 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|     300.00000         300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     345.00000        1725.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    1546.00000        1546.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             0.800  MILE |    6000.00000        4800.00|    2487.00000        1989.60|   33500.00000       26800.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001           949.000  LB   |       1.00000         949.00|       1.00000         949.00|       1.00000         949.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        11,474.00|           $         8,209.60|           $        31,274.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CARROLL COUNTY MP-030-1(710)89--76-14 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    1500.00000        1500.00|    1546.00000        1546.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             9.800  MILE |    2100.00000       20580.00|    2487.00000       24372.60|    1800.00000       17640.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          8025.000  LB   |       1.00000        8025.00|       1.00000        8025.00|       1.00000        8025.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        50,555.00|           $        53,893.60|           $        47,965.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            DALLAS COUNTY MP-044-1(707)96--76-25 

                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            GREENE COUNTY MP-144-1(712)12--76-37 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |     750.00000         750.00|    1000.00000        1000.00|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 

 
     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FA041               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 

0210 2533-4980005                    LUMP |     750.00000         750.00|    1546.00000        1546.00|    2200.00000        2200.00 
  MOBILIZATION                            |                             |                             | 
0220 2541-1004011             2.900  MILE |    1800.00000        5220.00|    2487.00000        7212.30|    1800.00000        5220.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001          2634.000  LB   |       1.00000        2634.00|       1.00000        2634.00|       1.00000        2634.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        18,829.00|           $        21,867.30|           $        19,729.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            GUTHRIE COUNTY MP-025-1(706)100--76-39 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     150.00000         150.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 

0260 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |     500.00000         500.00|    1546.00000        1546.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0280 2541-1004011             2.100  MILE |    2100.00000        4410.00|    2487.00000        5222.70|    1600.00000        3360.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0290 2541-1005001           865.000  LB   |       1.00000         865.00|       1.00000         865.00|       1.00000         865.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        16,250.00|           $        18,108.70|           $        15,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            GUTHRIE COUNTY MP-141-1(707)98--76-39 
                                          |                             |                             | 
0300 2528-8445110                    LUMP |     500.00000         500.00|    2500.00000        2500.00|     300.00000         300.00 

  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
0320 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0330 2533-4980005                    LUMP |     500.00000         500.00|    1546.00000        1546.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FA041               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2541-1004011            15.900  MILE |    1100.00000       17490.00|    2487.00000       39543.30|    1700.00000       27030.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0350 2541-1005001          5759.000  LB   |       1.00000        5759.00|       1.00000        5759.00|       1.00000        5759.00 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        62,149.00|           $        87,248.30|           $        74,489.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            HAMILTON COUNTY MP-020-1(710)149--76-40 
                                          |                             |                             | 
0360 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |    1500.00000        1500.00|    1546.00000        1546.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0380 2541-1004011             4.300  MILE |    1790.00000        7697.00|    2487.00000       10694.10|    2400.00000       10320.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0390 2541-1005001          3233.000  LB   |       1.00000        3233.00|       1.00000        3233.00|       1.00000        3233.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        13,930.00|           $        16,473.10|           $        19,153.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            HAMILTON COUNTY MP-175-1(705)146--76-40 
                                          |                             |                             | 
0400 2528-8445110                    LUMP |     800.00000         800.00|    4000.00000        4000.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0420 2533-4980005                    LUMP |     500.00000         500.00|    1546.00000        1546.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
0430 2541-1004011             7.800  MILE |    1290.00000       10062.00|    2487.00000       19398.60|    1525.00000       11895.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0440 2541-1005001          2955.000  LB   |       1.00000        2955.00|       1.00000        2955.00|       1.00000        2955.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        28,117.00|           $        41,699.60|           $        32,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            POLK COUNTY MP-017-1(706)7--76-77 
                                          |                             |                             | 
0450 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FA041               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0480 2533-4980005                    LUMP |     500.00000         500.00|    1546.00000        1546.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 

0490 2541-1004011            12.100  MILE |    1510.00000       18271.00|    2487.00000       30092.70|    1300.00000       15730.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0500 2541-1005001          1565.000  LB   |       1.00000        1565.00|       1.00000        1565.00|       1.00000        1565.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        49,761.00|           $        62,628.70|           $        49,570.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   ROADWAY ITEMS                            STORY COUNTY MPIN-035-1(709)121--0N-85 
                                          |                             |                             | 
0510 2528-8445110                    LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   14000.00000       14000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |     500.00000         500.00|    1546.00000        1546.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
0530 2541-1004011            12.500  MILE |    2900.00000       36250.00|    2487.00000       31087.50|    4600.00000       57500.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0540 2541-1005001         14689.000  LB   |       1.00000       14689.00|       1.00000       14689.00|       1.00000       14689.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        58,939.00|           $        59,322.50|           $        95,189.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   ROADWAY ITEMS                            STORY COUNTY MP-069-1(708)118--76-85 
                                          |                             |                             | 
0550 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
0570 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0580 2533-4980005                    LUMP |    1000.00000        1000.00|    1546.00000        1546.00|    3400.00000        3400.00 

  MOBILIZATION                            |                             |                             | 
0590 2541-1004011            15.700  MILE |    1200.00000       18840.00|    2487.00000       39045.90|    1450.00000       22765.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0600 2541-1005001          7637.000  LB   |       1.00000        7637.00|       1.00000        7637.00|       1.00000        7637.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0610 2544-1001100             3.500  MILE |    2700.00000        9450.00|    2487.00000        8704.50|    2350.00000        8225.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FA041               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2544-1003000           716.000  GAL  |       5.00000        3580.00|       2.45000        1754.20|       4.25000        3043.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        78,907.00|           $        97,587.60|           $        84,470.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0012   RAILROAD INSURANCE ITEMS 
                                          |                             |                             | 
0630 2595-0005150                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         5,000.00|           $         3,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       392,911.00|           $       472,039.00|           $       473,089.00 
==================================================================================================================================== 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(   5  ) SC490               |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BOONE COUNTY MP-030-1(708)126--76-08 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             0.800  MILE |    3050.00000        2440.00|    4250.00000        3400.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001           949.000  LB   |       1.00000         949.00|       1.00000         949.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $         8,389.00|           $        13,874.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CARROLL COUNTY MP-030-1(710)89--76-14 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             9.800  MILE |    3050.00000       29890.00|    4250.00000       41650.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          8025.000  LB   |       1.00000        8025.00|       1.00000        8025.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        60,140.00|           $        76,425.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            DALLAS COUNTY MP-044-1(707)96--76-25 

                                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            GREENE COUNTY MP-144-1(712)12--76-37 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(   5  ) SC490               |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00| 
  PILOT CARS                              |                             |                             | 

0210 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0220 2541-1004011             2.900  MILE |    3050.00000        8845.00|    4250.00000       12325.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001          2634.000  LB   |       1.00000        2634.00|       1.00000        2634.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        24,229.00|           $        32,234.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            GUTHRIE COUNTY MP-025-1(706)100--76-39 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 

0260 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00| 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0280 2541-1004011             2.100  MILE |    3050.00000        6405.00|    4250.00000        8925.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0290 2541-1005001           865.000  LB   |       1.00000         865.00|       1.00000         865.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        20,020.00|           $        27,065.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            GUTHRIE COUNTY MP-141-1(707)98--76-39 
                                          |                             |                             | 
0300 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00| 
  FLAGGERS                                |                             |                             | 
0320 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00| 
  PILOT CARS                              |                             |                             | 
0330 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(   5  ) SC490               |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2541-1004011            15.900  MILE |    3050.00000       48495.00|    4250.00000       67575.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0350 2541-1005001          5759.000  LB   |       1.00000        5759.00|       1.00000        5759.00| 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        95,429.00|           $       119,034.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            HAMILTON COUNTY MP-020-1(710)149--76-40 
                                          |                             |                             | 
0360 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0380 2541-1004011             4.300  MILE |    3050.00000       13115.00|    4250.00000       18275.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0390 2541-1005001          3233.000  LB   |       1.00000        3233.00|       1.00000        3233.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        19,623.00|           $        29,308.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            HAMILTON COUNTY MP-175-1(705)146--76-40 
                                          |                             |                             | 
0400 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0420 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0430 2541-1004011             7.800  MILE |    3050.00000       23790.00|    4250.00000       33150.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0440 2541-1005001          2955.000  LB   |       1.00000        2955.00|       1.00000        2955.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        43,820.00|           $        57,705.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            POLK COUNTY MP-017-1(706)7--76-77 
                                          |                             |                             | 
0450 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(   5  ) SC490               |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00| 
  PILOT CARS                              |                             |                             | 
0480 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 

0490 2541-1004011            12.100  MILE |    3050.00000       36905.00|    4250.00000       51425.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0500 2541-1005001          1565.000  LB   |       1.00000        1565.00|       1.00000        1565.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        70,170.00|           $        89,215.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   ROADWAY ITEMS                            STORY COUNTY MPIN-035-1(709)121--0N-85 
                                          |                             |                             | 
0510 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 
  MOBILIZATION                            |                             |                             | 
0530 2541-1004011            12.500  MILE |    3050.00000       38125.00|    4250.00000       53125.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0540 2541-1005001         14689.000  LB   |       1.00000       14689.00|       1.00000       14689.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        56,089.00|           $        75,614.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   ROADWAY ITEMS                            STORY COUNTY MP-069-1(708)118--76-85 
                                          |                             |                             | 
0550 2528-8445110                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00| 
  FLAGGERS                                |                             |                             | 
0570 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00| 
  PILOT CARS                              |                             |                             | 
0580 2533-4980005                    LUMP |    1000.00000        1000.00|    5300.00000        5300.00| 

  MOBILIZATION                            |                             |                             | 
0590 2541-1004011            15.700  MILE |    3050.00000       47885.00|    4250.00000       66725.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0600 2541-1005001          7637.000  LB   |       1.00000        7637.00|       1.00000        7637.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0610 2544-1001100             3.500  MILE |    3050.00000       10675.00|    4250.00000       14875.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
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     Bid Order:  204                             Contract ID:  39-1411-707                   Primary County:  GUTHRIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM154               |(   5  ) SC490               |(      ) 
                                          |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2544-1003000           716.000  GAL  |       5.50000        3938.00|       3.00000        2148.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       111,310.00|           $       137,085.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0012   RAILROAD INSURANCE ITEMS 
                                          |                             |                             | 
0630 2595-0005150                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         5,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       512,219.00|           $       662,559.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  205  1 
 

     Bid  Order:  205                         Contract ID:  50-1171-704                 Primary County:  JASPER 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST COATINGS COMPANY, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/08/15 
 
 
        Project:  MP-065-1(708)133--76-42                                Project:  MP-117-1(704)9--76-50 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  HARDIN             Prj Awd Amt: $25,697.50              County:  JASPER             Prj Awd Amt: $34,505.00 
          Route:  U.S. 65                                                  Route:  IOWA 117 
       Location:  IN THE CITY OF HUBBARD FROM THE IOWA 175/U.S.         Location:  FROM 0.29 MI. NORTH OF I-80, NORTH TO 0.5 MI. 
                  65 S. JCT. N. & E. TO 0.26 MI. EAST OF THE                       SOUTH OF JCT WITH U.S. 65. 
                  IOWA 175/U.S. 65 N. JCT. 
        Project:  MP-063-1(710)76--76-62                                 Project:  MP-006-1(709)186--76-79 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 

         County:  MAHASKA            Prj Awd Amt: $32,532.00              County:  POWESHIEK          Prj Awd Amt: $21,724.00 
          Route:  U.S. 63                                                  Route:  U.S. 6 
       Location:  IN THE CITY OF NEW SHARON, FROM ECL, EAST &           Location:  IN THE CITY OF GRINNELL, FROM 1 MILE WEST OF 
                  NORTH TO APPROX. 100' INTO POWESHIEK CO.                         IOWA 146, EAST 1.5 MILES. 
 
 
        Project:  MPIN-080-1(704)184--0N-79                              Project:  MP-085-1(701)1--76-79 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  POWESHIEK          Prj Awd Amt: $58,245.00              County:  POWESHIEK          Prj Awd Amt: $32,990.00 
          Route:  I-80                                                     Route:  IOWA 85 
       Location:  FROM 0.94 MI. E. OF IOWA146 TO 1.1 MI. E. OF          Location:  FROM THE ECL OF MONTEZUMA, E. TO JCT. WITH 
                  U.S. 63 (EB LANES ONLY).                                         IOWA 21. 
 
 
        Other Projects Are Also Included In This Contract 

 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    298,714.00     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    318,515.30     106.62  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $    370,647.00     124.08  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    419,369.00     140.39  % 
   5   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    463,880.00     155.29  % 
   6   SC490          SCODELLER CONSTRUCTION, INC.                                               $    521,444.00     174.56  % 
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     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STORY COUNTY MP-065-1(708)133--76-42 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |     700.00000         700.00|    1000.00000        1000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             6.300  MILE |    1385.00000        8725.50|    1033.00000        6507.90|    1690.00000       10647.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          1472.000  LB   |       1.00000        1472.00|       1.00000        1472.00|       1.00000        1472.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        25,697.50|           $        23,779.90|           $        28,669.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JASPER COUNTY MP-117-1(704)9--76-50 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             9.700  MILE |    1290.00000       12513.00|    1299.00000       12600.30|    1380.00000       13386.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          2042.000  LB   |       1.00000        2042.00|       1.00000        2042.00|       1.00000        2042.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        34,505.00|           $        35,592.30|           $        37,578.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MAHASKA COUNTY MP-063-1(710)76--76-62 

                                          |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0160 2541-1004011             6.600  MILE |    1375.00000        9075.00|    1502.00000        9913.20|    1880.00000       12408.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001          2507.000  LB   |       1.00000        2507.00|       1.00000        2507.00|       1.00000        2507.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        32,532.00|           $        33,370.20|           $        36,065.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            POWESHIEK COUNTY MP-006-1(709)186--76-79 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2400.00000        2400.00 
  MOBILIZATION                            |                             |                             | 

0220 2541-1004011             2.800  MILE |    2600.00000        7280.00|    3385.00000        9478.00|    2300.00000        6440.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001          3469.000  LB   |       1.00000        3469.00|       1.00000        3469.00|       1.00000        3469.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        21,724.00|           $        23,922.00|           $        22,134.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            POWESHIEK COUNTY MPIN-080-1(704)184--0N-79 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0260 2541-1004011             9.200  MILE |    2600.00000       23920.00|    3124.00000       28740.80|    5900.00000       54280.00 

  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0270 2541-1005001         24325.000  LB   |       1.00000       24325.00|       1.00000       24325.00|       1.00000       24325.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        58,245.00|           $        63,065.80|           $       100,605.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            POWESHIEK COUNTY MP-085-1(701)1--76-79 
                                          |                             |                             | 
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     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|     200.00000         200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 

0300 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0310 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0320 2541-1004011             8.400  MILE |    1350.00000       11340.00|    1518.00000       12751.20|    1550.00000       13020.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0330 2541-1005001          1700.000  LB   |       1.00000        1700.00|       1.00000        1700.00|       1.00000        1700.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        32,990.00|           $        35,401.20|           $        36,870.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            STORY COUNTY MP-030-1(711)164--76-85 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0350 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0360 2533-4980005                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0370 2541-1004011             9.300  MILE |    1775.00000       16507.50|    2218.00000       20627.40|    2750.00000       25575.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0380 2541-1005001         15490.000  LB   |       1.00000       15490.00|       1.00000       15490.00|       1.00000       15490.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        51,297.50|           $        52,917.40|           $        62,165.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            TAMA COUNTY MP-008-1(705)0--76-86 
                                          |                             |                             | 
0390 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|     200.00000         200.00 

  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     345.00000        1725.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2200.00000        2200.00 
  MOBILIZATION                            |                             |                             | 
0420 2541-1004011             0.500  MILE |    2800.00000        1400.00|   10127.00000        5063.50|    3000.00000        1500.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  5 

 
     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) IL080 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2541-1005001          1015.000  LB   |       1.00000        1015.00|       1.00000        1015.00|       1.00000        1015.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $         5,140.00|           $         9,803.50|           $         6,640.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0009   ROADWAY ITEMS                            TAMA COUNTY MP-096-1(702)10--76-86 
                                          |                             |                             | 
0440 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     300.00000         300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0470 2533-4980005                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0480 2541-1004011             6.200  MILE |    1290.00000        7998.00|    2190.00000       13578.00|    1780.00000       11036.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0490 2541-1005001          6635.000  LB   |       1.00000        6635.00|       1.00000        6635.00|       1.00000        6635.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        36,583.00|           $        40,663.00|           $        39,921.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       298,714.00|           $       318,515.30|           $       370,647.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  6 

 
     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(   5  ) AM154               |(   6  ) SC490 
                                          |FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STORY COUNTY MP-065-1(708)133--76-42 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             6.300  MILE |    3451.00000       21741.30|    4350.00000       27405.00|    4215.00000       26554.50 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          1472.000  LB   |       1.00000        1472.00|       1.00000        1472.00|       1.00000        1472.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        39,958.30|           $        46,452.00|           $        48,826.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JASPER COUNTY MP-117-1(704)9--76-50 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             9.700  MILE |    3451.00000       33474.70|    4350.00000       42195.00|    4215.00000       40885.50 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          2042.000  LB   |       1.00000        2042.00|       1.00000        2042.00|       1.00000        2042.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        57,411.70|           $        66,962.00|           $        68,877.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MAHASKA COUNTY MP-063-1(710)76--76-62 

                                          |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  7 

 
     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(   5  ) AM154               |(   6  ) SC490 
                                          |FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0160 2541-1004011             6.600  MILE |    3451.00000       22776.60|    4350.00000       28710.00|    4215.00000       27819.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001          2507.000  LB   |       1.00000        2507.00|       1.00000        2507.00|       1.00000        2507.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        47,178.60|           $        53,942.00|           $        56,276.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            POWESHIEK COUNTY MP-006-1(709)186--76-79 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 

0220 2541-1004011             2.800  MILE |    3451.00000        9662.80|    4350.00000       12180.00|    5200.00000       14560.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001          3469.000  LB   |       1.00000        3469.00|       1.00000        3469.00|       1.00000        3469.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        25,551.80|           $        28,899.00|           $        34,504.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            POWESHIEK COUNTY MPIN-080-1(704)184--0N-79 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |   12000.00000       12000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0260 2541-1004011             9.200  MILE |    3451.00000       31749.20|    4350.00000       40020.00|    5200.00000       47840.00 

  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0270 2541-1005001         24325.000  LB   |       1.00000       24325.00|       1.00000       24325.00|       1.00000       24325.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        70,019.20|           $        68,120.00|           $        79,165.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            POWESHIEK COUNTY MP-085-1(701)1--76-79 
                                          |                             |                             | 
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     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(   5  ) AM154               |(   6  ) SC490 
                                          |FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 

0300 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0310 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0320 2541-1004011             8.400  MILE |    3451.00000       28988.40|    4350.00000       36540.00|    5200.00000       43680.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0330 2541-1005001          1700.000  LB   |       1.00000        1700.00|       1.00000        1700.00|       1.00000        1700.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        52,583.40|           $        60,965.00|           $        71,330.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            STORY COUNTY MP-030-1(711)164--76-85 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |    6000.00000        6000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0350 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0360 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0370 2541-1004011             9.300  MILE |    3451.00000       32094.30|    4350.00000       40455.00|    5200.00000       48360.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0380 2541-1005001         15490.000  LB   |       1.00000       15490.00|       1.00000       15490.00|       1.00000       15490.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        69,329.30|           $        73,520.00|           $        84,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            TAMA COUNTY MP-008-1(705)0--76-86 
                                          |                             |                             | 
0390 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     345.00000        1725.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0420 2541-1004011             0.500  MILE |    3451.00000        1725.50|    4350.00000        2175.00|    6500.00000        3250.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
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     Bid Order:  205                             Contract ID:  50-1171-704                   Primary County:  JASPER 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(   5  ) AM154               |(   6  ) SC490 
                                          |FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2541-1005001          1015.000  LB   |       1.00000        1015.00|       1.00000        1015.00|       1.00000        1015.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $         7,410.50|           $         8,690.00|           $        12,990.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0009   ROADWAY ITEMS                            TAMA COUNTY MP-096-1(702)10--76-86 
                                          |                             |                             | 
0440 2528-8445110                    LUMP |    1000.00000        1000.00|    2775.00000        2775.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0470 2533-4980005                    LUMP |    1945.00000        1945.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0480 2541-1004011             6.200  MILE |    3451.00000       21396.20|    4350.00000       26970.00|    5200.00000       32240.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0490 2541-1005001          6635.000  LB   |       1.00000        6635.00|       1.00000        6635.00|       1.00000        6635.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        49,926.20|           $        56,330.00|           $        64,825.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       419,369.00|           $       463,880.00|           $       521,444.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  206  1 
 

     Bid  Order:  206                         Contract ID:  52-2186-703                 Primary County:  JOHNSON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MID-CONTINENT CONTRACTING, INC 
Contract Period:   60 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  MP-038-6(706)36--76-16                                 Project:  MP-130-6(711)0--76-16 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  CEDAR              Prj Awd Amt: $67,370.00              County:  CEDAR              Prj Awd Amt: $19,625.00 
          Route:  IOWA 38                                                  Route:  IOWA 130 
       Location:  FARMERS ST. IN STANWOOD TO WALNUT CREEK IN            Location:  IN TIPTON, FROM 2 BLOCKS E OF IOWA 38 TO ECL 
                  OLIN 
 
        Project:  MP-136-6(717)39--76-23                                 Project:  MP-220-6(707)6--76-48 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 

         County:  CLINTON            Prj Awd Amt: $133,945.00             County:  IOWA               Prj Awd Amt: $29,325.00 
          Route:  IOWA 136                                                 Route:  IOWA 220 
       Location:  LOST NATION TO W JCT IOWA 64                          Location:  MIDDLE AMANA TO U.S. 151 
 
 
 
        Project:  MP-218-6(703)89--76-52                                 Project:  MP-218-6(707)81--76-92 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  JOHNSON            Prj Awd Amt: $155,544.00             County:  WASHINGTON         Prj Awd Amt: $146,070.00 
          Route:  U.S. 218                                                 Route:  U.S. 218 
       Location:  FROM 1 MI S OF RIVERSIDE DR TO I-80                   Location:  FROM IOWA 22 TO 1 MI S OF RIVERSIDE DR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    551,879.00     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    558,136.00     101.13  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    615,506.00     111.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  206                             Contract ID:  52-2186-703                   Primary County:  JOHNSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI120               |(   2  ) IL080               |(   3  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CEDAR COUNTY MP-038-6(706)36--76-16 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             7.200  MILE |    3600.00000       25920.00|    4585.00000       33012.00|    6015.00000       43308.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1002010             4.000  TON  |     750.00000        3000.00|      50.00000         200.00|     100.00000         400.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0070 2544-1003000          4000.000  GAL  |       3.75000       15000.00|       3.90000       15600.00|       2.45000        9800.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        67,370.00|           $        69,762.00|           $        77,208.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            CEDAR COUNTY MP-130-6(711)0--76-16 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|     300.00000         300.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             0.600  MILE |    6500.00000        3900.00|    4985.00000        2991.00|    6015.00000        3609.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0130 2544-1002010             1.000  TON  |     750.00000         750.00|      50.00000          50.00|     100.00000         100.00 

  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0140 2544-1003000           400.000  GAL  |       3.75000        1500.00|       4.50000        1800.00|       2.45000         980.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        19,625.00|           $        16,116.00|           $        18,914.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLINTON COUNTY MP-136-6(717)39--76-23 
                                          |                             |                             | 
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     Bid Order:  206                             Contract ID:  52-2186-703                   Primary County:  JOHNSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI120               |(   2  ) IL080               |(   3  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445110                    LUMP |    4500.00000        4500.00|     750.00000         750.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 

0170 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |    6500.00000        6500.00|    1500.00000        1500.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
0190 2544-1001100            15.400  MILE |    3800.00000       58520.00|    2985.00000       45969.00|    6015.00000       92631.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0200 2544-1002010             8.000  TON  |     750.00000        6000.00|      50.00000         400.00|     100.00000         800.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0210 2544-1003000          8000.000  GAL  |       3.75000       30000.00|       3.90000       31200.00|       2.45000       19600.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       133,945.00|           $       108,244.00|           $       146,206.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            IOWA COUNTY MP-220-6(707)6--76-48 
                                          |                             |                             | 

0220 2528-8445110                    LUMP |    3500.00000        3500.00|     300.00000         300.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0240 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0250 2533-4980005                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
0260 2544-1001100             1.400  MILE |    6500.00000        9100.00|    4585.00000        6419.00|    6015.00000        8421.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0270 2544-1002010             1.000  TON  |     750.00000         750.00|      50.00000          50.00|     100.00000         100.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0280 2544-1003000           800.000  GAL  |       3.75000        3000.00|       3.90000        3120.00|       2.45000        1960.00 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        29,325.00|           $        22,864.00|           $        24,706.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            JOHNSON COUNTY MP-218-6(703)89--76-52 
                                          |                             |                             | 
0290 2308-1000000          6200.000  GAL  |       6.62000       41044.00|       6.62000       41044.00|       7.64000       47368.00 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
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     Bid Order:  206                             Contract ID:  52-2186-703                   Primary County:  JOHNSON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI120               |(   2  ) IL080               |(   3  ) FA041 
                                          |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2528-8445110                    LUMP |   16500.00000       16500.00|   15200.00000       15200.00|   14000.00000       14000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 

0320 2544-1001100            16.000  MILE |    3500.00000       56000.00|    5585.00000       89360.00|    6015.00000       96240.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0330 2544-1002010             8.000  TON  |     750.00000        6000.00|      50.00000         400.00|     100.00000         800.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0340 2544-1003000          8000.000  GAL  |       3.75000       30000.00|       3.90000       31200.00|       2.45000       19600.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       155,544.00|           $       183,204.00|           $       180,758.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            WASHINGTON COUNTY MP-218-6(707)81--76-92 
                                          |                             |                             | 
0350 2308-1000000          6000.000  GAL  |       6.62000       39720.00|       5.92000       35520.00|       7.63000       45780.00 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0360 2528-8445110                    LUMP |   11000.00000       11000.00|    8200.00000        8200.00|   15000.00000       15000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0370 2533-4980005                    LUMP |    7000.00000        7000.00|    1000.00000        1000.00|    2750.00000        2750.00 
  MOBILIZATION                            |                             |                             | 
0380 2544-1001200            15.600  MILE |    3500.00000       54600.00|    4585.00000       71526.00|    6015.00000       93834.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0390 2544-1002010            30.000  TON  |     750.00000       22500.00|    1000.00000       30000.00|     100.00000        3000.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0400 2544-1003000          3000.000  GAL  |       3.75000       11250.00|       3.90000       11700.00|       2.45000        7350.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       146,070.00|           $       157,946.00|           $       167,714.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       551,879.00|           $       558,136.00|           $       615,506.00 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  77-0651-711                 Primary County:  POLK 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MP-028-1(710)21--76-77                                 Project:  MP-065-1(711)89--76-77 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  POLK               Prj Awd Amt: $23,099.00              County:  POLK               Prj Awd Amt: $16,581.40 
          Route:  IOWA 28                                                  Route:  U.S. 65 
       Location:  IN THE CITY OF DES MOINES FROM 600 FT. S. OF          Location:  TWO LOCATIONS (1 NB, 1 SB) BETWEEN NE 88TH 
                  MADISON AVE.    NORTH TO 445 FT. N. OF                           ST. & NE 112TH ST ; SEE PROPOSAL DOCUMENTS 
                  SUTTON DR.                                                       FOR LOCATION MAP 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $     39,680.40     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     48,165.00     121.38  % 
   3   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $     80,188.00     202.08  % 
   4   SC490          SCODELLER CONSTRUCTION, INC.                                               $     82,882.70     208.87  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $     82,883.70     208.87  % 
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     Bid Order:  207                             Contract ID:  77-0651-711                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) MI295               |(   3  ) AM154 
                                          |ILLOWA INVESTMENT, INC.      |MIDWEST COATINGS COMPANY, IN |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POLK COUNTY MP-028-1(710)21--76-77 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1800.00000        1800.00|    6500.00000        6500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             2.500  MILE |    3200.00000        8000.00|    3600.00000        9000.00|    7930.00000       19825.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          3899.000  LB   |       1.00000        3899.00|       1.00000        3899.00|       1.00000        3899.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        23,099.00|           $        30,299.00|           $        36,624.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POLK COUNTY MP-065-1(711)89--76-77 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    6500.00000        6500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0080 2541-1004011             4.600  MILE |    2499.00000       11495.40|    1800.00000        8280.00|    7930.00000       36478.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0090 2541-1005001          1086.000  LB   |       1.00000        1086.00|       1.00000        1086.00|       1.00000        1086.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        16,581.40|           $        17,866.00|           $        43,564.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        39,680.40|           $        48,165.00|           $        80,188.00 
==================================================================================================================================== 
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     Bid Order:  207                             Contract ID:  77-0651-711                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC490               |(   5  ) FA041               |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POLK COUNTY MP-028-1(710)21--76-77 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    6250.00000        6250.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    7250.00000        7250.00| 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             2.500  MILE |    7887.00000       19717.50|    6197.00000       15492.50| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          3899.000  LB   |       1.00000        3899.00|       1.00000        3899.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        38,016.50|           $        39,791.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POLK COUNTY MP-065-1(711)89--76-77 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    6250.00000        6250.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2533-4980005                    LUMP |    2500.00000        2500.00|    7250.00000        7250.00| 
  MOBILIZATION                            |                             |                             | 
0080 2541-1004011             4.600  MILE |    7887.00000       36280.20|    6197.00000       28506.20| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0090 2541-1005001          1086.000  LB   |       1.00000        1086.00|       1.00000        1086.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        44,866.20|           $        43,092.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        82,882.70|           $        82,883.70|           $ 
==================================================================================================================================== 
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     Bid  Order:  208                         Contract ID:  78-0804-716                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  MPIN-080-4(716)47--0N-78 
      Work Type:  SLURRY SEAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $48,754.69 
          Route:  I-80 
       Location:  WALNUT TO IOWA 173 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     48,754.69     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     56,548.55     115.98  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     61,810.39     126.77  % 
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     Bid Order:  208                             Contract ID:  78-0804-716                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MI295               |(   3  ) DE300 
                                          |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-2000102           188.500  TON  |      47.46000        8946.21|      48.00000        9048.00|      49.75000        9377.88 
  SLURRY WEDGE FINE AGGREGATE             |                             |                             | 

0020 2319-2000200            13.600  MILE |     886.00000       12049.60|    1200.00000       16320.00|    1799.00000       24466.40 
  SURFACE PREPARATION FOR SLURRY WEDGE    |                             |                             | 
0030 2319-4000000          6209.400  GAL  |       2.86000       17758.88|       3.25000       20180.55|       2.99000       18566.11 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2528-8445110                    LUMP |    7000.00000        7000.00|    8500.00000        8500.00|    3900.00000        3900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        48,754.69|           $        56,548.55|           $        61,810.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        48,754.69|           $        56,548.55|           $        61,810.39 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  03-0511-016-A               Primary County:  ALLAMAKEE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  BRFN-051-1(16)--39-03 
      Work Type:  SLOPE PROTECTION 
         County:  ALLAMAKEE          Prj Awd Amt: $69,175.30 
          Route:  IOWA 51 
       Location:  3.4 MI N OF POSTVILLE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     69,175.30     100.00  % 
   2   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $     86,078.00     124.43  % 
   3   RI080          RIEHM CONSTRUCTION CO.                                                     $     98,179.70     141.92  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    106,892.50     154.52  % 
   5   LE056          LEGACY CORPORATION                                                         $    194,319.00     280.90  % 
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     Bid Order:  301                             Contract ID:  03-0511-016-A                 Primary County:  ALLAMAKEE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) HO340               |(   3  ) RI080 
                                          |SKYLINE CONSTRUCTION, INC.   |HOLLAND, JB CONSTRUCTION, IN |RIEHM CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2104-2710020           135.000  CY   |       7.95000        1073.25|      15.00000        2025.00|      25.00000        3375.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425005           109.000  CY   |      20.00000        2180.00|      25.00000        2725.00|      50.00000        5450.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2107-0875100           104.000  CY   |       3.50000         364.00|       2.00000         208.00|      23.00000        2392.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0040 2210-0475290            16.000  TON  |      20.55000         328.80|      20.00000         320.00|      45.00000         720.00 
  MACADAM STONE BASE                      |                             |                             | 
0050 2528-8445110                    LUMP |    1200.00000        1200.00|    2000.00000        2000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |   10801.00000       10801.00|    6000.00000        6000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000212           255.000  LF   |      18.95000        4832.25|      29.00000        7395.00|      13.39000        3414.45 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0090 2602-0000240           255.000  LF   |       1.00000         255.00|       6.00000        1530.00|       8.75000        2231.25 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0100 2602-0000312           250.000  LF   |       4.10000        1025.00|       3.75000         937.50|      15.00000        3750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        35,859.30|           $        36,940.50|           $        52,132.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   STREAMBANK REPAIR 
                                          |                             |                             | 
0110 2104-2713020           830.000  CY   |       4.95000        4108.50|      12.50000       10375.00|      12.15000       10084.50 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           350.000  SY   |       2.25000         787.50|       2.75000         962.50|       2.75000         962.50 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800021          1400.000  TON  |      20.30000       28420.00|      27.00000       37800.00|      25.00000       35000.00 
  REVETMENT, CLASS B                      |                             |                             | 

     SECTION TOTALS                       |           $        33,316.00|           $        49,137.50|           $        46,047.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        69,175.30|           $        86,078.00|           $        98,179.70 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  301                             Contract ID:  03-0511-016-A                 Primary County:  ALLAMAKEE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) LE056               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |LEGACY CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2104-2710020           135.000  CY   |      15.00000        2025.00|      50.00000        6750.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425005           109.000  CY   |      25.00000        2725.00|      50.00000        5450.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2107-0875100           104.000  CY   |       5.00000         520.00|       1.00000         104.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0040 2210-0475290            16.000  TON  |      50.00000         800.00|      40.00000         640.00| 
  MACADAM STONE BASE                      |                             |                             | 
0050 2528-8445110                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000212           255.000  LF   |      37.50000        9562.50|      25.00000        6375.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0090 2602-0000240           255.000  LF   |       2.00000         510.00|      10.00000        2550.00| 

  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0100 2602-0000312           250.000  LF   |       5.00000        1250.00|      10.00000        2500.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        50,692.50|           $        67,169.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   STREAMBANK REPAIR 
                                          |                             |                             | 
0110 2104-2713020           830.000  CY   |      15.00000       12450.00|      25.00000       20750.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0120 2507-3250005           350.000  SY   |       5.00000        1750.00|       4.00000        1400.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800021          1400.000  TON  |      30.00000       42000.00|      75.00000      105000.00| 
  REVETMENT, CLASS B                      |                             |                             | 

     SECTION TOTALS                       |           $        56,200.00|           $       127,150.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       106,892.50|           $       194,319.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
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     Bid  Order:  302                         Contract ID:  57-1513-155                 Primary County:  LINN 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONNOLLY CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  ER-151-3(155)--28-57 
      Work Type:  REVETMENT 
         County:  LINN               Prj Awd Amt: $73,179.55 
          Route:  U.S. 151 
       Location:  DRAINAGE DITCH 0.6 MI S OF US 30 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     73,179.55     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $     91,461.00     124.98  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    104,030.75     142.15  % 
   4   LE056          LEGACY CORPORATION                                                         $    149,920.00     204.86  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  2 

 
     Bid Order:  302                             Contract ID:  57-1513-155                   Primary County:  LINN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) VI035               |(   3  ) PE320 
                                          |CONNOLLY CONSTRUCTION, INC.  |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1982.00000        1982.00|    2000.00000        2000.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    6600.00000        6600.00|   17000.00000       17000.00|   17000.00000       17000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           500.000  LF   |      23.20000       11600.00|      15.00000        7500.00|      35.00000       17500.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           250.000  LF   |       8.35000        2087.50|       0.50000         125.00|       1.00000         250.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        25,719.50|           $        30,075.00|           $        40,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO A 36'-0 X 44'-0 I-BEAM / PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0060 2104-2710020           110.000  CY   |      13.25000        1457.50|      58.00000        6380.00|      20.00000        2200.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2402-0425031            70.000  TON  |      18.35000        1284.50|      74.00000        5180.00|      23.00000        1610.00 

  GRANULAR BACKFILL                       |                             |                             | 
0075 2506-4984000            20.000  CY   |     161.00000        3220.00|     300.00000        6000.00|     200.00000        4000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0080 2507-3250005           685.000  SY   |       2.30000        1575.50|       2.00000        1370.00|       3.75000        2568.75 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800032            56.000  TON  |      38.55000        2158.80|      76.00000        4256.00|      42.00000        2352.00 
  REVETMENT, CLASS C                      |                             |                             | 
0100 2507-6800061           755.000  TON  |      37.25000       28123.75|      40.00000       30200.00|      40.00000       30200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2599-9999005             8.000  EACH |    1205.00000        9640.00|    1000.00000        8000.00|    2600.00000       20800.00 
  ('EACH' ITEM) BORE HOLE                 |                             |                             | 
     SECTION TOTALS                       |           $        47,460.05|           $        61,386.00|           $        63,730.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        73,179.55|           $        91,461.00|           $       104,030.75 

==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  57-1513-155                   Primary County:  LINN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LE056               |(      )                     |(      ) 
                                          |LEGACY CORPORATION           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           500.000  LF   |      25.00000       12500.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           250.000  LF   |      10.00000        2500.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        47,450.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO A 36'-0 X 44'-0 I-BEAM / PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0060 2104-2710020           110.000  CY   |      40.00000        4400.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2402-0425031            70.000  TON  |      35.00000        2450.00|                             | 

  GRANULAR BACKFILL                       |                             |                             | 
0075 2506-4984000            20.000  CY   |     400.00000        8000.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0080 2507-3250005           685.000  SY   |       4.00000        2740.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800032            56.000  TON  |      80.00000        4480.00|                             | 
  REVETMENT, CLASS C                      |                             |                             | 
0100 2507-6800061           755.000  TON  |      80.00000       60400.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2599-9999005             8.000  EACH |    2500.00000       20000.00|                             | 
  ('EACH' ITEM) BORE HOLE                 |                             |                             | 
     SECTION TOTALS                       |           $       102,470.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,920.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  60-C060-111                 Primary County:  LYON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  06/01/15 
 
 
        Project:  ER-C060(111)--58-60 
      Work Type:  REVETMENT 
         County:  LYON               Prj Awd Amt: $61,600.00 
          Route:  A34 
       Location:  AT INTERSECTION OF DOVE AVE IN LYON COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     61,600.00     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $     68,800.00     111.68  % 
   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $     77,650.00     126.05  % 
   4   MI321          MIDWEST CONTRACTING, LLC                                                   $     85,520.00     138.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  303                             Contract ID:  60-C060-111                   Primary County:  LYON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) CH320               |(   3  ) NO300 
                                          |CARLSON, L.A. CONTRACTING, I |CHRISTENSEN BROS., INC.      |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           300.000  CY   |      25.00000        7500.00|      24.00000        7200.00|      15.00000        4500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710080           200.000  CY   |       8.00000        1600.00|      25.00000        5000.00|      15.00000        3000.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0030 2121-7425020            30.000  TON  |      75.00000        2250.00|      45.00000        1350.00|      55.00000        1650.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2507-3250005           250.000  SY   |       3.00000         750.00|       3.00000         750.00|       4.00000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-4011100           100.000  CY   |     200.00000       20000.00|     175.00000       17500.00|     210.00000       21000.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0060 2507-6800021           700.000  TON  |      35.00000       24500.00|      40.00000       28000.00|      55.00000       38500.00 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|    7000.00000        7000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        61,600.00|           $        68,800.00|           $        77,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,600.00|           $        68,800.00|           $        77,650.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  60-C060-111                   Primary County:  LYON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(      )                     |(      ) 
                                          |MIDWEST CONTRACTING, LLC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           300.000  CY   |      19.00000        5700.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710080           200.000  CY   |       8.00000        1600.00|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0030 2121-7425020            30.000  TON  |      34.00000        1020.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2507-3250005           250.000  SY   |       4.00000        1000.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-4011100           100.000  CY   |     250.00000       25000.00|                             | 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0060 2507-6800021           700.000  TON  |      56.00000       39200.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    9500.00000        9500.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        85,520.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        85,520.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  70-0224-076                 Primary County:  MUSCATINE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/18/15 
 
 
        Project:  ER-022-4(76)--28-70 
      Work Type:  REVETMENT 
         County:  MUSCATINE          Prj Awd Amt: $287,169.00 
          Route:  IOWA 22 
       Location:  WAPSINONOC CREEK 1.6 MI E OF W JCT IA 70 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $    287,169.00     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    303,820.00     105.79  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    319,995.00     111.43  % 
   4   MI643          MILLER TRUCKING & EXCAVATING                                               $    341,980.00     119.08  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    344,150.00     119.84  % 
   6   LE056          LEGACY CORPORATION                                                         $    373,660.00     130.11  % 
   7   DE157          DELONG CONSTRUCTION, INC.                                                  $    385,420.00     134.21  % 
   8   RI340          RITTMER, INC.                                                              $    430,735.00     149.99  % 
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     Bid Order:  304                             Contract ID:  70-0224-076                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) SM021               |(   3  ) PE320 
                                          |COLE CONSTRUCTION CO., INC.  |SMITH SEEDING, INC.          |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   19000.00000       19000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           500.000  LF   |      23.00000       11500.00|      20.00000       10000.00|      28.00000       14000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           250.000  LF   |       2.00000         500.00|       1.00000         250.00|       5.00000        1250.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        26,550.00|           $        34,200.00|           $        38,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; EMERGENCY STREAMBED REPAIR 
                                          |                             |                             | 
0060 2101-0850001             0.100  ACRE |   15000.00000        1500.00|   15000.00000        1500.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2104-2713020            50.000  CY   |      20.00000        1000.00|      20.00000        1000.00|      25.00000        1250.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2402-0425031           580.000  TON  |      20.55000       11919.00|      30.00000       17400.00|      25.00000       14500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2507-3250005           990.000  SY   |       3.00000        2970.00|       3.00000        2970.00|       3.00000        2970.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061          5400.000  TON  |      44.45000      240030.00|      45.00000      243000.00|      47.50000      256500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2507-8029000           125.000  TON  |      25.60000        3200.00|      30.00000        3750.00|      35.00000        4375.00 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       260,619.00|           $       269,620.00|           $       281,595.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       287,169.00|           $       303,820.00|           $       319,995.00 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  70-0224-076                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(   5  ) RE300               |(   6  ) LE056 
                                          |MILLER TRUCKING & EXCAVATING |REILLY CONSTRUCTION CO., INC |LEGACY CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   16000.00000       16000.00|    3500.00000        3500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   26500.00000       26500.00|   20000.00000       20000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           500.000  LF   |      20.00000       10000.00|      25.00000       12500.00|      25.00000       12500.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           250.000  LF   |       1.00000         250.00|      10.00000        2500.00|      10.00000        2500.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        56,200.00|           $        41,950.00|           $        45,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; EMERGENCY STREAMBED REPAIR 
                                          |                             |                             | 
0060 2101-0850001             0.100  ACRE |   55000.00000        5500.00|   75000.00000        7500.00|   35000.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2104-2713020            50.000  CY   |      80.00000        4000.00|      30.00000        1500.00|      25.00000        1250.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2402-0425031           580.000  TON  |      25.00000       14500.00|      25.00000       14500.00|      25.00000       14500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2507-3250005           990.000  SY   |       2.00000        1980.00|       5.00000        4950.00|       4.00000        3960.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061          5400.000  TON  |      47.00000      253800.00|      50.00000      270000.00|      55.00000      297000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2507-8029000           125.000  TON  |      48.00000        6000.00|      30.00000        3750.00|      60.00000        7500.00 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       285,780.00|           $       302,200.00|           $       327,710.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       341,980.00|           $       344,150.00|           $       373,660.00 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  70-0224-076                   Primary County:  MUSCATINE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE157               |(   8  ) RI340               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |RITTMER, INC.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|   48000.00000       48000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           500.000  LF   |      38.00000       19000.00|      40.00000       20000.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           250.000  LF   |       5.00000        1250.00|       2.00000         500.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        50,200.00|           $        74,450.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; EMERGENCY STREAMBED REPAIR 
                                          |                             |                             | 
0060 2101-0850001             0.100  ACRE |   65000.00000        6500.00|   20000.00000        2000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2104-2713020            50.000  CY   |      63.00000        3150.00|      48.00000        2400.00| 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2402-0425031           580.000  TON  |      29.00000       16820.00|      32.00000       18560.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2507-3250005           990.000  SY   |       2.50000        2475.00|       5.00000        4950.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061          5400.000  TON  |      56.00000      302400.00|      60.00000      324000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2507-8029000           125.000  TON  |      31.00000        3875.00|      35.00000        4375.00| 
  EROSION STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       335,220.00|           $       356,285.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       385,420.00|           $       430,735.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  91-C091-098                 Primary County:  WARREN 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  05/18/15 
 
 
        Project:  FM-C091(98)--55-91 
      Work Type:  GRANULAR SURFACING OF ROADWAY 
         County:  WARREN             Prj Awd Amt: $151,914.59 
          Route:  VARIOUS ROUTES 
       Location:  VARIOUS FM ROADS THROUGHOUT THE COUNTY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    151,914.59     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    167,887.50     110.51  % 
   3   VA289          VANDERPOOL CONSTRUCTION, INC.                                              $    193,660.50     127.47  % 
   4   EL045          ELDER CORPORATION                                                          $    226,875.00     149.34  % 
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     Bid Order:  305                             Contract ID:  91-C091-098                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) PE320               |(   3  ) VA289 
                                          |SKYLINE CONSTRUCTION, INC.   |PETERSON CONTRACTORS INC.    |VANDERPOOL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2312-8260081          9075.000  TON  |      16.73990      151914.59|      18.50000      167887.50|      21.34000      193660.50 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       151,914.59|           $       167,887.50|           $       193,660.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       151,914.59|           $       167,887.50|           $       193,660.50 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  91-C091-098                   Primary County:  WARREN 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EL045               |(      )                     |(      ) 
                                          |ELDER CORP.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2312-8260081          9075.000  TON  |      25.00000      226875.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       226,875.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       226,875.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  92-C092-087                 Primary County:  WASHINGTON 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   15 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  FM-C092(87)--55-92 
      Work Type:  GRANULAR SHOULDERS - REPAIR 
         County:  WASHINGTON         Prj Awd Amt: $334,064.96 
          Route:  W38 
       Location:  ON W38, FROM HWY 92 NORTH TO WELLMAN CITY 
                  LIMITS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    334,064.96     100.00  % 
   2   PE140          PELLING, L.L. CO., INC.                                                    $    355,874.94     106.52  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    395,109.83     118.27  % 
   4   MA225          MANATT'S, INC.                                                             $    410,756.97     122.95  % 
   5   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    455,520.54     136.35  % 
   6   DE157          DELONG CONSTRUCTION, INC.                                                  $    469,164.27     140.44  % 
   7   ST780          STREB CONSTRUCTION CO., INC.                                               $    477,687.10     142.99  % 
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     Bid Order:  306                             Contract ID:  92-C092-087                   Primary County:  WASHINGTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) PE140               |(   3  ) PE320 
                                          |NORRIS ASPHALT PAVING CO., L |PELLING, L.L. CO., INC.      |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020         16365.200  TON  |      17.62000      288354.82|      17.75000      290482.30|      18.85000      308484.02 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2121-8450810           911.670  STA  |      10.00000        9116.70|       8.55000        7794.78|      48.00000       43760.16 
  TRENCHING AND RESHAPING                 |                             |                             | 
0030 2527-9263109           911.670  STA  |       7.15000        6518.44|       7.10000        6472.86|       8.71000        7940.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    1500.00000        1500.00|   10750.00000       10750.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |    8000.00000        8000.00|   20500.00000       20500.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |      10.00000        1000.00|       3.00000         300.00|      10.00000        1000.00 
  SILT FENCE                              |                             |                             | 

0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       334,064.96|           $       355,874.94|           $       395,109.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       334,064.96|           $       355,874.94|           $       395,109.83 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  92-C092-087                   Primary County:  WASHINGTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(   5  ) SK040               |(   6  ) DE157 
                                          |MANATT'S, INC.               |SKYLINE CONSTRUCTION, INC.   |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020         16365.200  TON  |      20.40000      333850.08|      21.81000      356925.01|      23.40000      382945.68 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2121-8450810           911.670  STA  |      35.00000       31908.45|      55.00000       50141.85|      45.00000       41025.15 
  TRENCHING AND RESHAPING                 |                             |                             | 
0030 2527-9263109           911.670  STA  |       7.15000        6518.44|       7.77000        7083.68|       7.15000        6518.44 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    3600.00000        3600.00|    2500.00000        2500.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |   14305.00000       14305.00|   19000.00000       19000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |      10.00000        1000.00|       2.95000         295.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 

0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       410,756.97|           $       455,520.54|           $       469,164.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       410,756.97|           $       455,520.54|           $       469,164.27 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  92-C092-087                   Primary County:  WASHINGTON 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST780               |(      )                     |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020         16365.200  TON  |      19.75000      323212.70|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2121-8450810           911.670  STA  |     125.00000      113958.75|                             | 
  TRENCHING AND RESHAPING                 |                             |                             | 
0030 2527-9263109           911.670  STA  |       8.71000        7940.65|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            30.000  EACH |     345.00000       10350.00|                             | 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            15.000  EACH |     515.00000        7725.00|                             | 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020           100.000  LF   |       5.00000         500.00|                             | 
  SILT FENCE                              |                             |                             | 

0090 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       477,687.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       477,687.10|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-725                 Primary County:  STATEWIDE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(725)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $114,375.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    114,375.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    169,955.00     148.59  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    231,361.47     202.28  % 
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     Bid Order:  351                             Contract ID:  00-000S-725                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2518-6910000             1.000  EACH |     200.00000         200.00|     300.00000         300.00|    3329.22000        3329.22 
  SAFETY CLOSURE                          |                             |                             | 

0020 2524-6765210             4.000  EACH |     180.00000         720.00|     100.00000         400.00|     172.25000         689.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            25.000  EACH |     400.00000       10000.00|     300.00000        7500.00|     172.25000        4306.25 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260            10.000  EACH |     625.00000        6250.00|     850.00000        8500.00|     814.35000        8143.50 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275             2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|    1205.77000        2411.54 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9276010           221.700  LF   |      18.00000        3990.60|      14.00000        3103.80|      16.63000        3686.87 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0070 2524-9276027            18.000  EACH |     550.00000        9900.00|     650.00000       11700.00|     380.10000        6841.80 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 

0080 2524-9281000            12.000  EACH |     200.00000        2400.00|     175.00000        2100.00|     305.50000        3666.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0090 2524-9290006             2.000  EACH |     360.00000         720.00|     750.00000        1500.00|    7687.87000       15375.74 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 
0100 2524-9680250            42.000  EACH |     620.00000       26040.00|     750.00000       31500.00|     618.34000       25970.28 
  INSTALL TYPE B SIGN                     |                             |                             | 
0110 2528-8445110                    LUMP |    6885.00000        6885.00|   12500.00000       12500.00|   37952.10000       37952.10 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    9587.50000        9587.50 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999005             1.000  EACH |    1100.00000        1100.00|    2000.00000        2000.00|    5557.50000        5557.50 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 

0140 2599-9999010                    LUMP |    6340.00000        6340.00|    9500.00000        9500.00|   19091.80000       19091.80 
  ('LUMP SUM' ITEM) BRIDGE-MOUNTED        |                             |                             | 
  SIgN-SUPPORT MODIFICATION               |                             |                             | 
     SECTION TOTALS                       |           $        81,345.60|           $       107,603.80|           $       146,609.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-725                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2401-6745355             2.000  EACH |     320.00000         640.00|     350.00000         700.00|    1088.75000        2177.50 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0160 2524-6765210             2.000  EACH |      90.00000         180.00|     250.00000         500.00|     152.75000         305.50 

  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0170 2524-6765220             3.000  EACH |     360.00000        1080.00|     350.00000        1050.00|     152.75000         458.25 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0180 2524-9081260             8.000  EACH |     625.00000        5000.00|     850.00000        6800.00|     814.35000        6514.80 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0190 2524-9081275             2.000  EACH |     900.00000        1800.00|    1100.00000        2200.00|    1205.77000        2411.54 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0200 2524-9081290             6.000  EACH |     950.00000        5700.00|    1500.00000        9000.00|    1444.21000        8665.26 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0210 2524-9276010            60.800  LF   |      18.00000        1094.40|      14.00000         851.20|      16.63000        1011.10 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0220 2524-9276027             4.000  EACH |     550.00000        2200.00|     300.00000        1200.00|     380.10000        1520.40 

  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0230 2524-9281000            20.000  EACH |     200.00000        4000.00|     200.00000        4000.00|     305.50000        6110.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0240 2524-9680250            13.000  EACH |     375.00000        4875.00|     850.00000       11050.00|     618.34000        8038.42 
  INSTALL TYPE B SIGN                     |                             |                             | 
0250 2528-8445110                    LUMP |     700.00000         700.00|    5000.00000        5000.00|   37952.10000       37952.10 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |    5760.00000        5760.00|   20000.00000       20000.00|    9587.50000        9587.50 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        33,029.40|           $        62,351.20|           $        84,752.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       114,375.00|           $       169,955.00|           $       231,361.47 

==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-779                 Primary County:  STATEWIDE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/03/15 
 
 
        Project:  NHSN-000-S(779)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $361,041.77 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 1 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    361,041.77     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    499,793.00     138.43  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $    650,956.00     180.29  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    651,457.35     180.43  % 
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     Bid Order:  352                             Contract ID:  00-000S-779                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) MC069 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2938.000  EACH |      25.00000       73450.00|      40.00000      117520.00|      36.50000      107237.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9089100             1.000  EACH |      47.59000          47.59|      75.00000          75.00|     340.00000         340.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0030 2524-9276010          1023.000  LF   |       8.18000        8368.14|       8.50000        8695.50|      11.50000       11764.50 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276021            46.000  EACH |     160.00000        7360.00|     250.00000       11500.00|     246.00000       11316.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0050 2524-9276027            29.000  EACH |     237.56000        6889.24|     500.00000       14500.00|     527.00000       15283.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9325001          9965.000  SF   |       8.72000       86894.80|      14.00000      139510.00|      13.80000      137517.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0070 2524-9325007          1535.000  SF   |      23.20000       35612.00|      15.50000       23792.50|      33.30000       51115.50 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0080 2524-9325150          2924.000  EACH |      45.00000      131580.00|      50.00000      146200.00|      47.40000      138597.60 

  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|   11640.40000       11640.40 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    1500.00000        1500.00|   30000.00000       30000.00|   87145.00000       87145.00 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |    7840.00000        7840.00|    7000.00000        7000.00|   79000.00000       79000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       361,041.77|           $       499,793.00|           $       650,956.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       361,041.77|           $       499,793.00|           $       650,956.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  00-000S-779                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2938.000  EACH |      38.90000      114288.20|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9089100             1.000  EACH |     183.20000         183.20|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0030 2524-9276010          1023.000  LF   |      12.68000       12971.64|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276021            46.000  EACH |     146.29000        6729.34|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0050 2524-9276027            29.000  EACH |     319.83000        9275.07|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9325001          9965.000  SF   |      18.09000      180266.85|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0070 2524-9325007          1535.000  SF   |      33.98000       52159.30|                             | 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0080 2524-9325150          2924.000  EACH |      59.45000      173831.80|                             | 

  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |   30966.60000       30966.60|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   47631.25000       47631.25|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |   23154.10000       23154.10|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       651,457.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       651,457.35|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  00-000S-780                 Primary County:  STATEWIDE 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  125 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  NHSN-000-S(780)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $362,135.88 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 2 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    362,135.88     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    494,829.00     136.64  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    676,436.79     186.79  % 
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     Bid Order:  353                             Contract ID:  00-000S-780                   Primary County:  STATEWIDE 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          3033.000  EACH |      23.00000       69759.00|      30.00000       90990.00|      37.97000      115163.01 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9275222          1042.000  LF   |      11.21000       11680.82|      15.00000       15630.00|      20.79000       21663.18 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0030 2524-9325001         12241.000  SF   |       7.71000       94378.11|      12.00000      146892.00|      16.26000      199038.66 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0040 2524-9325007          2205.000  SF   |      23.99000       52897.95|      14.00000       30870.00|      26.93000       59380.65 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0050 2524-9325150          3033.000  EACH |      40.00000      121320.00|      59.00000      178947.00|      58.19000      176490.27 
  INSTALL TYPE A SIGN                     |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    6500.00000        6500.00|   33841.91000       33841.91 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1500.00000        1500.00|   19000.00000       19000.00|   48075.48000       48075.48 
  MOBILIZATION                            |                             |                             | 
0080 2555-0000010                    LUMP |    9100.00000        9100.00|    6000.00000        6000.00|   22783.63000       22783.63 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

     SECTION TOTALS                       |           $       362,135.88|           $       494,829.00|           $       676,436.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       362,135.88|           $       494,829.00|           $       676,436.79 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  25-C025-097                 Primary County:  DALLAS 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DPLM, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  HSIP-S-C025(97)--6C-25 
      Work Type:  PAVEMENT MARKINGS 
         County:  DALLAS             Prj Awd Amt: $482,345.48 
          Route:  VARIOUS LOCATIONS 
       Location:  ON F90, P46, P58, R16, R22 & 323RD PL. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      ROADSAFE TRAFFIC SYSTEMS, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    482,345.48     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    729,128.48     151.16  % 
       RO032           ROADSAFE TRAFFIC SYSTEMS, INC.                                                      IRREGULAR 
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     Bid Order:  354                             Contract ID:  25-C025-097                   Primary County:  DALLAS 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(      ) 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263112          9889.150  STA  |      11.50000      113725.23|      24.50000      242284.18| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0020 2527-9270111          9889.150  STA  |      35.00000      346120.25|      42.00000      415344.30| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0030 2528-8445110                    LUMP |   12000.00000       12000.00|   41500.00000       41500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10500.00000       10500.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       482,345.48|           $       729,128.48|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       482,345.48|           $       729,128.48|           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  44-C044-078-A               Primary County:  HENRY 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DPLM, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  HSIP-S-C044(78)--6C-44 
      Work Type:  PAVEMENT MARKINGS 
         County:  HENRY              Prj Awd Amt: $262,857.35 
          Route:  VARIOUS LOCATIONS 
       Location:  PVMT MARKINGS GROOVE & PAINT PCC PAVEMENTS- 
                  COUNTY WIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      ROADSAFE TRAFFIC SYSTEMS, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    262,857.35     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    397,547.29     151.24  % 
       RO032           ROADSAFE TRAFFIC SYSTEMS, INC.                                                      IRREGULAR 
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     Bid Order:  355                             Contract ID:  44-C044-078-A                 Primary County:  HENRY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(      ) 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 2527-9263112          4587.370  STA  |      12.70000       58259.60|      28.10000      128905.10| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0020 2527-9270111          4550.750  STA  |      37.00000      168377.75|      46.25000      210472.19| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0030 2528-8445110                    LUMP |   17750.00000       17750.00|   28500.00000       28500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            12.000  EACH |     345.00000        4140.00|     345.00000        4140.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115             2.000  EACH |     515.00000        1030.00|     515.00000        1030.00| 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |   13300.00000       13300.00|   24500.00000       24500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       262,857.35|           $       397,547.29|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       262,857.35|           $       397,547.29|           $ 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  55-0183-094-B               Primary County:  KOSSUTH 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & W ELECTRIC, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  TSF-018-3(94)--92-55 
      Work Type:  TRAFFIC SIGNALS 
         County:  KOSSUTH            Prj Awd Amt: $143,600.00 
          Route:  U.S. 18 
       Location:  IN THE CITY OF ALGONA  AT THE N. MAIN ST. 
                  INTERSECTION 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $    143,600.00     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    156,590.00     109.04  % 
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     Bid Order:  356                             Contract ID:  55-0183-094-B                 Primary County:  KOSSUTH 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) VO080               |(      ) 
                                          |K & W ELECTRIC, INC.         |VOLTMER, INC.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL ITEMS 
                                          |                             |                             | 
0010 2525-0000105                    LUMP |  133600.00000      133600.00|  144936.00000      144936.00| 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0020 2528-8445110                    LUMP |    4000.00000        4000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|    4404.00000        4404.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       138,600.00|           $       152,840.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   RAILROAD PROTECTIVE LIABILITY INSURANCE 
                                          |                             |                             | 
0040 2595-0005150                    LUMP |    5000.00000        5000.00|    3750.00000        3750.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         3,750.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       143,600.00|           $       156,590.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  17-0352-509                 Primary County:  CERRO GORDO 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ALL ACCESS RIGGING CO. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  MB-018-2(501)178--77-17                                Project:  MBIN-035-2(509)192--0M-17 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 
         County:  CERRO GORDO        Prj Awd Amt: $5,858.00               County:  CERRO GORDO        Prj Awd Amt: $61,400.00 
          Route:  U.S. 18                                                  Route:  I-35 
       Location:  S I-35 INTERCHANGE                                    Location:  VARIOUS BRIDGES ON I-35 
 
 
        Project:  MBIN-035-2(513)165--0M-35                              Project:  MBIN-035-2(502)155--0M-99 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 

         County:  FRANKLIN           Prj Awd Amt: $34,800.00              County:  WRIGHT             Prj Awd Amt: $11,950.00 
          Route:  I-35                                                     Route:  I-35 
       Location:  VARIOUS BRIDGES ON I-35                               Location:  VARIOUS BRIDGES ON I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $    114,008.00     100.00  % 
   2   DE031          DEANGELO BROTHERS, LLC.                                                    $    148,333.33     130.10  % 
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                                                                                                                Run Date: 05/21/15 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE ITEMS FOR A 401' X 37.3' CONCRETE BEAM BRIDGE MAINTENANCE # 1778.4L018 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |    2000.00000        2000.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     329.00000         329.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,929.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE ITEMS FOR A 393' X 37.4' CONCRETE BEAM BRIDGE MAINTENANCE # 1778.4R018 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |    2000.00000        2000.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |     329.00000         329.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,929.00|           $         4,095.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE ITEMS FOR A 98' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1779.1L035 
                                          |                             |                             | 
0070 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0080 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |     350.00000         350.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,450.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE ITEMS FOR A 98' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1779.1R035 
                                          |                             |                             | 
0100 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 

  BRIDGE CLEANING                         |                             |                             | 
0110 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |     350.00000         350.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,450.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE ITEMS FOR A 179' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1780.7L035 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2427-0686010                    LUMP |    1800.00000        1800.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0140 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0150 2533-4980005                    LUMP |     350.00000         350.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,650.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   BRIDGE ITEMS FOR A 179' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1780.7R035 
                                          |                             |                             | 
0160 2427-0686010                    LUMP |    1800.00000        1800.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0170 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |     350.00000         350.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,650.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE ITEMS FOR A 146' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1786.6L035 

                                          |                             |                             | 
0190 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0200 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |     100.00000         100.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,100.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   BRIDGE ITEMS FOR A 146' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1786.6R035 
                                          |                             |                             | 
0220 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0230 2528-8445110                    LUMP |     350.00000         350.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,450.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   BRIDGE ITEMS FOR A 146' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1788.1L035 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0260 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,600.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   BRIDGE ITEMS FOR A 146' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1788.1R035 
                                          |                             |                             | 
0280 2427-0686010                    LUMP |    1500.00000        1500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0290 2528-8445110                    LUMP |     350.00000         350.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,450.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   BRIDGE ITEMS FOR A 154' X 40.2' CONCRETE BEAM BRIDGE MAINTENANCE # 1791.7L035 

                                          |                             |                             | 
0310 2427-0686010                    LUMP |    1700.00000        1700.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0320 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   BRIDGE ITEMS FOR A 154' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 1791.7R035 
                                          |                             |                             | 
0340 2427-0686010                    LUMP |    1700.00000        1700.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0350 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   BRIDGE ITEMS FOR A 230' X 40' STEEL GIRDER BRIDGE MAINTENANCE # 1793.4L035 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2427-0686010                    LUMP |    2700.00000        2700.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0380 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0390 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,900.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0014   BRIDGE ITEMS FOR A 230' X 40' STEEL GIRDER BRIDGE MAINTENANCE # 1793.4R035 
                                          |                             |                             | 
0400 2427-0686010                    LUMP |    2700.00000        2700.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0410 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,900.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0015   BRIDGE ITEMS FOR A 217' X 52.5' CONCRETE BEAM BRIDGE MAINTENANCE # 1793.6L035 

                                          |                             |                             | 
0430 2427-0686010                    LUMP |    2500.00000        2500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0440 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,300.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0016   BRIDGE ITEMS FOR A 217' X 57.2' CONCRETE BEAM BRIDGE MAINTENANCE # 1793.6R035 
                                          |                             |                             | 
0460 2427-0686010                    LUMP |    2500.00000        2500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0470 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0480 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,600.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0017   BRIDGE ITEMS FOR A 179' X 53.5' CONCRETE BEAM BRIDGE MAINTENANCE # 1793.8L035 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2427-0686010                    LUMP |    2300.00000        2300.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0500 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0510 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,400.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0018   BRIDGE ITEMS FOR A 179' X 52' CONCRETE BEAM BRIDGE MAINTENANCE # 1793.8R035 
                                          |                             |                             | 
0520 2427-0686010                    LUMP |    2300.00000        2300.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0530 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,400.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0019   BRIDGE ITEMS FOR A 275' X 40' STEEL GIRDER BRIDGE MAINTENANCE # 1794.0L035 

                                          |                             |                             | 
0550 2427-0686010                    LUMP |    3500.00000        3500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0560 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         4,700.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0020   BRIDGE ITEMS FOR A 275' X 40' STEEL GIRDER BRIDGE MAINTENANCE # 1794.0R035 
                                          |                             |                             | 
0580 2427-0686010                    LUMP |    3500.00000        3500.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0590 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         4,400.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0021   BRIDGE ITEMS FOR A 180' X 40.1' CONCRETE BEAM BRIDGE MAINTENANCE # 3557.1L035 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  7 

 
     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2427-0686010                    LUMP |    2400.00000        2400.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0620 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0630 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,600.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0022   BRIDGE ITEMS FOR A 180' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3557.1R035 
                                          |                             |                             | 
0640 2427-0686010                    LUMP |    2400.00000        2400.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0650 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0660 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,300.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0023   BRIDGE ITEMS FOR A 155' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3563.4L035 

                                          |                             |                             | 
0670 2427-0686010                    LUMP |    1800.00000        1800.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0680 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0690 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0024   BRIDGE ITEMS FOR A 155' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3563.4R035 
                                          |                             |                             | 
0700 2427-0686010                    LUMP |    1800.00000        1800.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0710 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0720 2533-4980005                    LUMP |     600.00000         600.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0025   BRIDGE ITEMS FOR A 216' X 40' STEEL BEAM BRIDGE MAINTENANCE # 3565.2L035 
                                          |                             |                             | 
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     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0730 2427-0686010                    LUMP |    3000.00000        3000.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0740 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0750 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,900.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0026   BRIDGE ITEMS FOR A 216' X 40' STEEL BEAM BRIDGE MAINTENANCE # 3565.2L035 
                                          |                             |                             | 
0760 2427-0686010                    LUMP |    3000.00000        3000.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0770 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0780 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,900.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0027   BRIDGE ITEMS FOR A 159' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3570.7L035 

                                          |                             |                             | 
0790 2427-0686010                    LUMP |    1800.00000        1800.00|    2445.00000        2445.00| 
  BRIDGE CLEANING                         |                             |                             | 
0800 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         4,095.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0028   BRIDGE ITEMS FOR A 158' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3570.7R035 
                                          |                             |                             | 
0820 2427-0686010                    LUMP |    1800.00000        1800.00|    2446.33000        2446.33| 
  BRIDGE CLEANING                         |                             |                             | 
0830 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0840 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,700.00|           $         4,096.33|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0029   BRIDGE ITEMS FOR A 350' X 60' STEEL GIRDER BRIDGE MAINTENANCE # 3572.3S003 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  9 

 
     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2427-0686010                    LUMP |    4000.00000        4000.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
0860 2528-8445110                    LUMP |     500.00000         500.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0870 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         4,800.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0030   BRIDGE ITEMS FOR A 138' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3576.3L035 
                                          |                             |                             | 
0880 2427-0686010                    LUMP |    1500.00000        1500.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
0890 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,100.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0031   BRIDGE ITEMS FOR A 138' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 3576.3R035 

                                          |                             |                             | 
0910 2427-0686010                    LUMP |    1500.00000        1500.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
0920 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0930 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,100.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0032   BRIDGE ITEMS FOR A 151' X 39.9' CONCRETE BEAM BRIDGE MAINTENANCE # 9952.8L035 
                                          |                             |                             | 
0940 2427-0686010                    LUMP |    1750.00000        1750.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
0950 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0960 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,350.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0033   BRIDGE ITEMS FOR A 151' X 39.9' CONCRETE BEAM BRIDGE MAINTENANCE # 9952.8R035 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  10 

 
     Bid Order:  601                             Contract ID:  17-0352-509                   Primary County:  CERRO GORDO 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2427-0686010                    LUMP |    1750.00000        1750.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
0980 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0990 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         2,350.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0034   BRIDGE ITEMS FOR A 294' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 9955.0L035 
                                          |                             |                             | 
1000 2427-0686010                    LUMP |    2750.00000        2750.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
1010 2528-8445110                    LUMP |     600.00000         600.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
1020 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,650.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0035   BRIDGE ITEMS FOR A 294' X 40' CONCRETE BEAM BRIDGE MAINTENANCE # 9955.0R035 

                                          |                             |                             | 
1030 2427-0686010                    LUMP |    3000.00000        3000.00|    2446.00000        2446.00| 
  BRIDGE CLEANING                         |                             |                             | 
1040 2528-8445110                    LUMP |     300.00000         300.00|     150.00000         150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
1050 2533-4980005                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,600.00|           $         4,096.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0036   RAILROAD INSURANCE ITEMS 
                                          |                             |                             | 
1060 2595-0005100                    LUMP |    2800.00000        2800.00|    2500.00000        2500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR iowa traction railway               |                             |                             | 

1070 2595-0005125                    LUMP |    2800.00000        2800.00|    2500.00000        2500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $         5,600.00|           $         5,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       114,008.00|           $       148,333.33|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/21/15 
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     Bid  Order:  602                         Contract ID:  77-2351-512                 Primary County:  POLK 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NIKA CONTRACTING, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  05/26/15 
 
 
        Project:  MBIN-235-1(512)10--0M-77 
      Work Type:  BRIDGE PAINTING 
         County:  POLK               Prj Awd Amt: $433,402.00 
          Route:  I-235 
       Location:  IN DES MOINES FROM UNIVERSITY AVE. TO 
                  GUTHRIE AVE.           (7 LOCATIONS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  NI115          NIKA CONTRACTING, INC.                                 $    433,402.00    $    441,598.00    100.00  % 
   2  JA250          JASPER CONSTRUCTION SERVICES, INC.                     $    490,790.00    $    504,450.00    114.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 602  2 

 
     Bid Order:  602                             Contract ID:  77-2351-512                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NI115               |(   2  ) JA250               |(      ) 
                                          |NIKA CONTRACTING, INC.       |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING ITEMS FOR A 519'-4.25  X 25'-7 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2403-7302000           753.900  SY   |      80.00000       60312.00|     100.00000       75390.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 

  CONCRETE                                |                             |                             | 
0020 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        65,312.00|           $        76,390.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE PAINTING ITEMS FOR A  930'-9.25  X 25'-7 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0030 2403-7302000          1293.300  SY   |      80.00000      103464.00|     100.00000      129330.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       108,464.00|           $       130,330.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE PAINTING ITEMS FOR A 90'-0.75 X 25'-7 PPCB BRIDGE FHWA NO. 609045 

                                          |                             |                             | 
0050 2403-7302000            69.900  SY   |     100.00000        6990.00|     100.00000        6990.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        11,990.00|           $         8,990.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE PAINTING ITEMS FOR A 90'-0.75 X VAR. PPCB BRIDGE FHWA NO. 042971 (E.B.) & 608760 (W.B.) 
                                          |                             |                             | 
0070 2403-7302000           139.800  SY   |     100.00000       13980.00|     100.00000       13980.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        18,980.00|           $        15,480.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE PAINTING ITEMS FOR A 171'-11 X 59'-0 & A 171'-3 X 5' SPAN WELDED PLATE GIRDER BRIDGES    FHWA NO. 609395 & 608 
                                          |                             |                             | 
0090 2403-7302000           216.300  SY   |     100.00000       21630.00|     100.00000       21630.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
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     Bid Order:  602                             Contract ID:  77-2351-512                   Primary County:  POLK 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NI115               |(   2  ) JA250               |(      ) 
                                          |NIKA CONTRACTING, INC.       |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,630.00|           $        23,130.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   BRIDGE PAINTING ITEMS FOR DUAL 178'-1.75  X VARIBLE WIDTH PPCB BRIDGES          FHWA NO. 043011 (W.B.) & 043001 (E.B. 
                                          |                             |                             | 
0110 2403-7302000           857.100  SY   |      80.00000       68568.00|     100.00000       85710.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        73,568.00|           $        86,710.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE PAINTING ITEMS FOR DUAL 228'-4 X 58'-1 PPCB BRIDGES FHWA NO. 043021 (E.B.) & 043031 (W.B.) 
                                          |                             |                             | 
0130 2403-7302000           890.100  SY   |      80.00000       71208.00|     100.00000       89010.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,208.00|           $        90,010.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2528-8445110                    LUMP |   20000.00000       20000.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            50.000  EACH |     345.00000       17250.00|     345.00000       17250.00| 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        37,250.00|           $        57,250.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RAILROAD INSURANCE ITEMS 
                                          |                             |                             | 
0170 2595-0005150                    LUMP |   15000.00000       15000.00|    2500.00000        2500.00| 

  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        15,000.00|           $         2,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       433,402.00|           $       490,790.00|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $       441,598.00|           $       504,450.00 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  603                         Contract ID:  97-0772-018                 Primary County:  WOODBURY 
   Letting Date:  150421     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ALL ACCESS RIGGING CO. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/08/15 
 
 
        Project:  BRFN-077-2(18)--39-97 
      Work Type:  BRIDGE CLEANING 
         County:  WOODBURY           Prj Awd Amt: $66,000.00 
          Route:  U.S. 77 
       Location:  IN THE CITY OF SIOUX CITY OVER THE MISSOURI 
                  RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $     66,000.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     75,365.00     114.18  % 
   3   DE031          DEANGELO BROTHERS, LLC.                                                    $    112,138.45     169.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/21/15 
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     Bid Order:  603                             Contract ID:  97-0772-018                   Primary County:  WOODBURY 
  Letting Date:  04/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) MC069               |(   3  ) DE031 
                                          |ALL ACCESS RIGGING CO.       |MCCLAIN & CO., INC.          |DEANGELO BROTHERS, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE CLEANING ITEMS FOR A 1500'-0 X 75'-0 STEEL TIED ARCH BRIDGE; MAINT. NO. 9700.0S077 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   45490.00000       45490.00|   56524.00000       56524.00|   82138.45000       82138.45 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |   15210.00000       15210.00|    3336.00000        3336.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5300.00000        5300.00|   15505.00000       15505.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        66,000.00|           $        75,365.00|           $       112,138.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        66,000.00|           $        75,365.00|           $       112,138.45 
==================================================================================================================================== 
 


