
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  01-C001-090                 Primary County:  ADAIR 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  FM-C001(90)--55-01 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  ADAIR              Prj Awd Amt: $397,459.74 
          Route:  270TH ST 
       Location:  ON G53, OVER BRANCH OF NINE MILE RUN, FROM 
                  STATE HWY 25 EAST  0.3 MILES, NLINE S32 T75 
                  R31 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    397,459.74     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    441,925.75     111.18  % 
   3   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    486,842.87     122.48  % 
   4   JE101          JENCO CONSTRUCTION, INC.                                                   $    521,517.13     131.21  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    534,184.68     134.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  01-C001-090                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MU181               |(   3  ) EM023 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.110  ACRE |    5500.00000        6105.00|    2200.00000        2442.00|    2500.00000        2775.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2148.000  CY   |      11.00000       23628.00|       2.00000        4296.00|       5.00000       10740.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1789.090  CY   |       6.00000       10734.54|       2.25000        4025.45|       3.00000        5367.27 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           173.000  CY   |      52.00000        8996.00|      55.00000        9515.00|      85.25000       14748.25 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2312-8260051           455.000  TON  |      32.00000       14560.00|      24.00000       10920.00|      39.75000       18086.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   15500.00000       15500.00|   25100.00000       25100.00|    4500.00000        4500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2401-6745650                    LUMP |    1100.00000        1100.00|     280.00000         280.00|    2000.00000        2000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-0425040           232.000  CY   |      48.00000       11136.00|      55.00000       12760.00|      44.00000       10208.00 

  FLOODED BACKFILL                        |                             |                             | 
0090 2402-2720000          1735.000  CY   |      17.00000       29495.00|      14.10000       24463.50|       6.75000       11711.25 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           327.000  CY   |     424.00000      138648.00|     523.00000      171021.00|     840.00000      274680.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         47164.000  LB   |       1.30000       61313.20|       1.20000       56596.80|       0.90000       42447.60 
  REINFORCING STEEL                       |                             |                             | 
0120 2416-0100030             1.000  EACH |    1600.00000        1600.00|    1300.00000        1300.00|    1200.00000        1200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0130 2416-1160030            60.000  LF   |     121.00000        7260.00|     160.00000        9600.00|      72.00000        4320.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2418-0000010             1.000  EACH |    5500.00000        5500.00|    8100.00000        8100.00|    4100.00000        4100.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 

0150 2507-6800061           740.000  TON  |      48.00000       35520.00|      53.00000       39220.00|      47.50000       35150.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     500.00000        1000.00|     100.00000         200.00|    1500.00000        3000.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200110           262.000  LF   |       7.00000        1834.00|       3.00000         786.00|       2.75000         720.50 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0180 2528-8445110                    LUMP |    4500.00000        4500.00|    2100.00000        2100.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  01-C001-090                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MU181               |(   3  ) EM023 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   16000.00000       16000.00|   58300.00000       58300.00|   36000.00000       36000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000306           210.000  LF   |       8.00000        1680.00|       3.00000         630.00|       4.00000         840.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
0201 2503-0200036            45.000  LF   |      30.00000        1350.00|       6.00000         270.00|      27.75000        1248.75 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
     SECTION TOTALS                       |           $       397,459.74|           $       441,925.75|           $       486,842.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       397,459.74|           $       441,925.75|           $       486,842.87 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  01-C001-090                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) IO081               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.110  ACRE |    5000.00000        5550.00|   10000.00000       11100.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2148.000  CY   |       5.00000       10740.00|      12.00000       25776.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1789.090  CY   |       7.00000       12523.63|      12.00000       21469.08| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           173.000  CY   |      40.00000        6920.00|      65.00000       11245.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2312-8260051           455.000  TON  |      27.50000       12512.50|      32.00000       14560.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   50000.00000       50000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2401-6745650                    LUMP |    1125.00000        1125.00|    2000.00000        2000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2402-0425040           232.000  CY   |      40.00000        9280.00|     150.00000       34800.00| 

  FLOODED BACKFILL                        |                             |                             | 
0090 2402-2720000          1735.000  CY   |      10.00000       17350.00|      24.00000       41640.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           327.000  CY   |     550.00000      179850.00|     475.00000      155325.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         47164.000  LB   |       2.00000       94328.00|       1.40000       66029.60| 
  REINFORCING STEEL                       |                             |                             | 
0120 2416-0100030             1.000  EACH |    1500.00000        1500.00|    2000.00000        2000.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0130 2416-1160030            60.000  LF   |     150.00000        9000.00|     170.00000       10200.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2418-0000010             1.000  EACH |    3000.00000        3000.00|   25000.00000       25000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 

0150 2507-6800061           740.000  TON  |      50.00000       37000.00|      60.00000       44400.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200110           262.000  LF   |       4.00000        1048.00|       5.00000        1310.00| 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0180 2528-8445110                    LUMP |    2100.00000        2100.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 

 
     Bid Order:  001                             Contract ID:  01-C001-090                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) IO081               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   65000.00000       65000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000306           210.000  LF   |       6.50000        1365.00|       8.00000        1680.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
0201 2503-0200036            45.000  LF   |      25.00000        1125.00|      30.00000        1350.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
     SECTION TOTALS                       |           $       521,517.13|           $       534,184.68|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       521,517.13|           $       534,184.68|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  01-C001-091                 Primary County:  ADAIR 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  FM-C001(91)--55-01 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  ADAIR              Prj Awd Amt: $219,430.30 
          Route:  270TH ST 
       Location:  ON G53, OVER BRANCH OF NINE MILE RUN, FROM 
                  STATE HWY 25 EAST  1.5 MILES, NLINE S33 T75 
                  R31 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    219,430.30     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    248,056.70     113.04  % 
   3   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    280,985.20     128.05  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    285,136.30     129.94  % 
   5   JE101          JENCO CONSTRUCTION, INC.                                                   $    294,502.00     134.21  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  01-C001-091                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MU181               |(   3  ) EM023 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 6' X 37' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.440  ACRE |    6500.00000        2860.00|    3000.00000        1320.00|    2800.00000        1232.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           539.000  CY   |      12.00000        6468.00|       2.00000        1078.00|      31.50000       16978.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           594.000  CY   |       6.00000        3564.00|       2.25000        1336.50|       7.30000        4336.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           116.000  CY   |      52.00000        6032.00|      60.00000        6960.00|      86.00000        9976.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2312-8260051           300.000  TON  |      34.00000       10200.00|      24.00000        7200.00|      24.25000        7275.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745650                    LUMP |    7000.00000        7000.00|    6200.00000        6200.00|    5200.00000        5200.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425040           197.000  CY   |      48.00000        9456.00|      60.00000       11820.00|      48.25000        9505.25 
  FLOODED BACKFILL                        |                             |                             | 
0080 2402-2720000           679.000  CY   |      18.00000       12222.00|      18.00000       12222.00|       8.00000        5432.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           170.000  CY   |     488.00000       82960.00|     510.00000       86700.00|     777.00000      132090.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         22898.000  LB   |       1.35000       30912.30|       1.40000       32057.20|       0.90000       20608.20 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-1040024            40.000  LF   |      32.00000        1280.00|      40.00000        1600.00|      39.75000        1590.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2417-1040036            50.000  LF   |      66.00000        3300.00|      50.00000        2500.00|      54.00000        2700.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |    4500.00000        4500.00|    6300.00000        6300.00|    5851.00000        5851.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2503-0200036            48.000  LF   |      45.00000        2160.00|      15.00000         720.00|      27.75000        1332.00 

  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0150 2507-6800061           253.000  TON  |      48.00000       12144.00|      55.00000       13915.00|      58.25000       14737.25 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     500.00000        1000.00|     100.00000         200.00|     800.00000        1600.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200110           136.000  LF   |       7.00000         952.00|       3.00000         408.00|       5.30000         720.80 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  01-C001-091                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MU181               |(   3  ) EM023 
                                          |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC.   |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    4500.00000        4500.00|    2100.00000        2100.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   16000.00000       16000.00|   52700.00000       52700.00|   35861.00000       35861.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000306           240.000  LF   |       8.00000        1920.00|       3.00000         720.00|       4.00000         960.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       219,430.30|           $       248,056.70|           $       280,985.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       219,430.30|           $       248,056.70|           $       280,985.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  01-C001-091                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE101               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 6' X 37' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.440  ACRE |    5000.00000        2200.00|   10000.00000        4400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           539.000  CY   |      20.00000       10780.00|      14.00000        7546.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           594.000  CY   |      25.00000       14850.00|      12.00000        7128.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-3825025           116.000  CY   |     110.00000       12760.00|      60.00000        6960.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0050 2312-8260051           300.000  TON  |      32.00000        9600.00|      25.00000        7500.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745650                    LUMP |   17000.00000       17000.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425040           197.000  CY   |     100.00000       19700.00|      65.00000       12805.00| 
  FLOODED BACKFILL                        |                             |                             | 
0080 2402-2720000           679.000  CY   |      22.00000       14938.00|      10.00000        6790.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           170.000  CY   |     475.00000       80750.00|     500.00000       85000.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         22898.000  LB   |       1.35000       30912.30|       2.00000       45796.00| 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-1040024            40.000  LF   |      65.00000        2600.00|      75.00000        3000.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2417-1040036            50.000  LF   |      80.00000        4000.00|      85.00000        4250.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |   16000.00000       16000.00|    3000.00000        3000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2503-0200036            48.000  LF   |      25.00000        1200.00|      15.00000         720.00| 

  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0150 2507-6800061           253.000  TON  |      70.00000       17710.00|      55.00000       13915.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200110           136.000  LF   |       6.00000         816.00|      12.00000        1632.00| 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  01-C001-091                   Primary County:  ADAIR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE101               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    6000.00000        6000.00|    2300.00000        2300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   21000.00000       21000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000306           240.000  LF   |       8.00000        1920.00|       6.50000        1560.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       285,136.30|           $       294,502.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       285,136.30|           $       294,502.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  05-C005-061                 Primary County:  AUDUBON 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C005(61)--5F-05 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  AUDUBON            Prj Awd Amt: $378,309.70 
          Route:  KINGBIRD AVE 
       Location:  ON KINGBIRD AVE., OVER CREEK, ON WLINE S11 
                  T80N R35W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CUNNINGHAM-REIS CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    378,309.70     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    412,038.10     108.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  05-C005-061                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GR100               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           555.000  CY   |      15.00000        8325.00|      12.00000        6660.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           100.000  CY   |       4.00000         400.00|      15.00000        1500.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           692.400  CY   |       3.00000        2077.20|       6.00000        4154.40| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           294.000  TON  |      34.00000        9996.00|      26.00000        7644.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745650                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2417-1040024            34.000  LF   |      40.00000        1360.00|      36.00000        1224.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0070 2505-4008400             2.000  EACH |    1800.00000        3600.00|    3800.00000        7600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0080 2505-4021010             2.000  EACH |     300.00000         600.00|     650.00000        1300.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0090 2505-4021700             2.000  EACH |    2500.00000        5000.00|    5200.00000       10400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2518-6910000             2.000  EACH |     200.00000         400.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    6000.00000        6000.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2602-0000020           685.000  LF   |       2.00000        1370.00|       2.00000        1370.00| 
  SILT FENCE                              |                             |                             | 
0130 2602-0000030            96.000  LF   |       3.00000         288.00|       2.00000         192.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0140 2602-0000071           871.000  LF   |       0.50000         435.50|       1.00000         871.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0150 2602-0000101            78.100  LF   |       1.00000          78.10|       1.00000          78.10| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0160 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0170 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        41,929.80|           $        50,793.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  05-C005-061                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GR100               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2104-2710020          1219.100  CY   |       5.00000        6095.50|       5.00000        6095.50| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0190 2401-6745625                    LUMP |   15000.00000       15000.00|   26000.00000       26000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0200 2402-2720000            57.000  CY   |      75.00000        4275.00|      80.00000        4560.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2403-0100010           144.200  CY   |     740.00000      106708.00|     630.00000       90846.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0220 2404-7775000         39195.000  LB   |       0.72000       28220.40|       0.98000       38411.10| 
  REINFORCING STEEL                       |                             |                             | 
0230 2414-6424124           182.200  LF   |      80.00000       14576.00|      80.00000       14576.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0240 2501-0201042          1315.000  LF   |      41.00000       53915.00|      40.00000       52600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0250 2501-5475042           197.000  LF   |     120.00000       23640.00|     320.00000       63040.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0260 2507-4011100            26.200  CY   |     250.00000        6550.00|     180.00000        4716.00| 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 

0270 2507-6800061           280.000  TON  |      55.00000       15400.00|      55.00000       15400.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0280 2533-4980005                    LUMP |   62000.00000       62000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       336,379.90|           $       361,244.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       378,309.70|           $       412,038.10|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  05-0443-032                 Primary County:  AUDUBON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  BRFN-044-3(32)--39-05 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  AUDUBON            Prj Awd Amt: $716,206.15 
          Route:  IOWA 44 
       Location:  IA 44 OVER BLUE GRASS CREEK 
                  0.1 MILE EAST OF US 71 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    716,206.15     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    837,780.21     116.97  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    896,928.50     125.23  % 
   4   PC015          PCIROADS, LLC                                                              $    939,559.44     131.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 117; ITEMS FOR A 180'-0 X 58'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550           293.200  SY   |     250.00000       73300.00|     275.00000       80630.00|     260.00000       76232.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0020 2401-6745636                    LUMP |    4500.00000        4500.00|    7500.00000        7500.00|    8000.00000        8000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0030 2401-6750001                    LUMP |   55000.00000       55000.00|  100000.00000      100000.00|   90000.00000       90000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000            42.400  CY   |     100.00000        4240.00|     100.00000        4240.00|      60.00000        2544.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100000           103.100  CY   |    1100.00000      113410.00|    1800.00000      185580.00|    2000.00000      206200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775005         11254.000  LB   |       1.50000       16881.00|       2.00000       22508.00|       1.00000       11254.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2413-0698074           210.100  SY   |     200.00000       42020.00|     200.00000       42020.00|     180.00000       37818.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0080 2413-1300000           185.700  LF   |      70.00000       12999.00|     100.00000       18570.00|      85.00000       15784.50 
  PREFORMED, PRE-COMPRESSED,              |                             |                             | 

  SELF-EXPANDING, SEALANT SYSTEM WITH     |                             |                             | 
  SILICONE PRE-COATED SURFACE             |                             |                             | 
0090 2426-6772013             6.000  EACH |    2000.00000       12000.00|    1000.00000        6000.00|     200.00000        1200.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0100 2426-6772016            71.000  SF   |     200.00000       14200.00|     150.00000       10650.00|     100.00000        7100.00 
  CONCRETE REPAIR                         |                             |                             | 
0110 2501-8400179                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  TEMPORARY SUPPORTS                      |                             |                             | 
0120 2507-2638650           109.400  SY   |     200.00000       21880.00|      70.00000        7658.00|      75.00000        8205.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0130 2508-0970000                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    3000.00000        3000.00 
  CONTAINMENT                             |                             |                             | 
0140 2508-0991000                    LUMP |    8000.00000        8000.00|    8400.00000        8400.00|    5000.00000        5000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 

0150 2510-6745640          1050.700  SY   |      12.00000       12608.40|      15.00000       15760.50|      25.00000       26267.50 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0160 2533-4980005                    LUMP |   70000.00000       70000.00|   65000.00000       65000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0170 2536-6745045                    LUMP |    1800.00000        1800.00|    5000.00000        5000.00|    4000.00000        4000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       481,838.40|           $       597,016.50|           $       627,605.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2413-0698066          1050.700  SY   |      76.00000       79853.20|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        79,853.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DESIGN NO. 117; ALTERNATE 'AA' OPTION 2 HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0190 2413-0698067          1050.700  SY   |                             |      90.00000       94563.00|     120.00000      126084.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        94,563.00|           $       126,084.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0200 2102-2625000            35.000  CY   |      50.00000        1750.00|      50.00000        1750.00|      30.00000        1050.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0210 2102-2713090           148.100  CY   |      70.00000       10367.00|      50.00000        7405.00|      15.00000        2221.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2115-0100000            76.900  CY   |     200.00000       15380.00|     150.00000       11535.00|     100.00000        7690.00 
  MODIFIED SUBBASE                        |                             |                             | 
0230 2122-5190501             8.900  SY   |     400.00000        3560.00|     125.00000        1112.50|     150.00000        1335.00 

  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0240 2122-5500080           170.000  SY   |     145.00000       24650.00|     100.00000       17000.00|     145.00000       24650.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0250 2122-7450080           290.900  SY   |      95.00000       27635.50|     100.00000       29090.00|      95.00000       27635.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0260 2123-7450000            10.660  STA  |     400.00000        4264.00|     500.00000        5330.00|     400.00000        4264.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2412-0000100          1418.000  SY   |       2.00000        2836.00|       4.00000        5672.00|       6.00000        8508.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0280 2503-0500401             2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    1800.00000        3600.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0290 2505-4008120           235.000  LF   |       7.00000        1645.00|       4.25000         998.75|      10.00000        2350.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008300           125.000  LF   |      20.00000        2500.00|      18.50000        2312.50|      20.00000        2500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0310 2505-4008400             3.000  EACH |    2000.00000        6000.00|    2100.00000        6300.00|    2000.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2505-4021010             3.000  EACH |     200.00000         600.00|     250.00000         750.00|     200.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700             1.000  EACH |    2000.00000        2000.00|    2700.00000        2700.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0340 2505-4021701             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0350 2510-6745850           214.700  SY   |      40.00000        8588.00|      35.00000        7514.50|      15.00000        3220.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2527-9263109            48.420  STA  |      25.00000        1210.50|      27.50000        1331.55|      55.00000        2663.10 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263131            45.740  STA  |     120.00000        5488.80|     132.00000        6037.68|     115.00000        5260.10 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0380 2527-9263180            34.590  STA  |      25.00000         864.75|      27.50000         951.23|      20.00000         691.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0390 2528-8400048           600.000  LF   |      12.00000        7200.00|      11.00000        6600.00|      13.00000        7800.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0400 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   11000.00000       11000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0420 2551-0000110             3.000  EACH |    1000.00000        3000.00|    1320.00000        3960.00|    1100.00000        3300.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0430 2555-0000010                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED          |                             |                             | 
  MATERIALS GUARDRAIL DELIVERY AND        |                             |                             | 
  STOCKPILE                               |                             |                             | 
0440 2602-0000020           700.000  LF   |       2.00000        1400.00|       2.75000        1925.00|       4.00000        2800.00 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071           700.000  LF   |       0.25000         175.00|       0.75000         525.00|       0.50000         350.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0460 2602-0000101            50.000  LF   |       1.00000          50.00|      11.00000         550.00|       8.00000         400.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       154,514.55|           $       146,200.71|           $       143,239.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       716,206.15|           $       837,780.21|           $       896,928.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 117; ITEMS FOR A 180'-0 X 58'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550           293.200  SY   |     250.00000       73300.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0020 2401-6745636                    LUMP |    7280.00000        7280.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0030 2401-6750001                    LUMP |  162525.00000      162525.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000            42.400  CY   |     303.25000       12857.80|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100000           103.100  CY   |    1554.00000      160217.40|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775005         11254.000  LB   |       2.00000       22508.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2413-0698074           210.100  SY   |     225.00000       47272.50|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0080 2413-1300000           185.700  LF   |      24.00000        4456.80|                             | 
  PREFORMED, PRE-COMPRESSED,              |                             |                             | 

  SELF-EXPANDING, SEALANT SYSTEM WITH     |                             |                             | 
  SILICONE PRE-COATED SURFACE             |                             |                             | 
0090 2426-6772013             6.000  EACH |    3600.00000       21600.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0100 2426-6772016            71.000  SF   |     250.00000       17750.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0110 2501-8400179                    LUMP |   30000.00000       30000.00|                             | 
  TEMPORARY SUPPORTS                      |                             |                             | 
0120 2507-2638650           109.400  SY   |     112.00000       12252.80|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0130 2508-0970000                    LUMP |    6900.00000        6900.00|                             | 
  CONTAINMENT                             |                             |                             | 
0140 2508-0991000                    LUMP |    8100.00000        8100.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 

0150 2510-6745640          1050.700  SY   |      24.60000       25847.22|                             | 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0160 2533-4980005                    LUMP |  109973.75000      109973.75|                             | 
  MOBILIZATION                            |                             |                             | 
0170 2536-6745045                    LUMP |    2604.00000        2604.00|                             | 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       725,445.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  6 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2413-0698066          1050.700  SY   |      68.20000       71657.74|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        71,657.74|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DESIGN NO. 117; ALTERNATE 'AA' OPTION 2 HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0190 2413-0698067          1050.700  SY   |                             |                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0200 2102-2625000            35.000  CY   |      50.00000        1750.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0210 2102-2713090           148.100  CY   |      25.00000        3702.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2115-0100000            76.900  CY   |     200.00000       15380.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0230 2122-5190501             8.900  SY   |     200.00000        1780.00|                             | 

  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0240 2122-5500080           170.000  SY   |     145.00000       24650.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0250 2122-7450080           290.900  SY   |      95.00000       27635.50|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0260 2123-7450000            10.660  STA  |     400.00000        4264.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2412-0000100          1418.000  SY   |       2.65000        3757.70|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0280 2503-0500401             2.000  EACH |    3800.00000        7600.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0290 2505-4008120           235.000  LF   |       5.00000        1175.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008300           125.000  LF   |      20.00000        2500.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0310 2505-4008400             3.000  EACH |    2000.00000        6000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  7 

 
     Bid Order:  004                             Contract ID:  05-0443-032                   Primary County:  AUDUBON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2505-4021010             3.000  EACH |     200.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700             1.000  EACH |    2000.00000        2000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0340 2505-4021701             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0350 2510-6745850           214.700  SY   |      28.00000        6011.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2527-9263109            48.420  STA  |      25.00000        1210.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263131            45.740  STA  |     112.00000        5122.88|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0380 2527-9263180            34.590  STA  |      25.00000         864.75|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0390 2528-8400048           600.000  LF   |       9.17000        5502.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0400 2528-8445110                    LUMP |    4700.00000        4700.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0420 2551-0000110             3.000  EACH |     950.00000        2850.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0430 2555-0000010                    LUMP |     880.00000         880.00|                             | 
  DELIVER AND STOCKPILE SALVAGED          |                             |                             | 
  MATERIALS GUARDRAIL DELIVERY AND        |                             |                             | 
  STOCKPILE                               |                             |                             | 
0440 2602-0000020           700.000  LF   |       2.45000        1715.00|                             | 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071           700.000  LF   |       0.65000         455.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0460 2602-0000101            50.000  LF   |      10.00000         500.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       142,456.43|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       939,559.44|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  06-2186-051                 Primary County:  BENTON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  BRFN-218-6(51)--39-06 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BENTON             Prj Awd Amt: $1,049,477.15 
          Route:  U.S. 218 
       Location:  OVER WILD CAT CREEK 2 MILES NORTH OF CO. RD. 
                  E44 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,049,477.15     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,054,638.16     100.49  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  1,379,508.79     131.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  06-2186-051                   Primary County:  BENTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) PE320 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0516;90'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   60000.00000       60000.00|   87000.00000       87000.00|  230000.00000      230000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           103.000  CY   |      35.00000        3605.00|      75.00000        7725.00|      18.00000        1854.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           277.600  CY   |     825.00000      229020.00|     635.00000      176276.00|    1277.20000      354550.72 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005         68844.000  LB   |       0.91000       62648.04|       1.23000       84678.12|       0.81000       55763.64 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2404-7775009          2053.000  LB   |       3.00000        6159.00|       4.00000        8212.00|       3.50000        7185.50 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0060 2408-7800000           140.000  LB   |      20.00000        2800.00|       7.00000         980.00|      14.05000        1967.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2414-6424110           202.100  LF   |      90.00000       18189.00|     100.00000       20210.00|     113.52000       22942.39 
  CONCRETE BARRIER RAILING                |                             |                             | 
0080 2501-0201042          1085.000  LF   |      42.00000       45570.00|      40.00000       43400.00|      30.00000       32550.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201473          1650.000  LF   |      62.00000      102300.00|      50.00000       82500.00|      40.00000       66000.00 

  PILES, STEEL, HP 14 X 73                |                             |                             | 
0100 2501-5478073           308.000  LF   |     120.00000       36960.00|     180.00000       55440.00|     115.00000       35420.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0110 2507-2638650            45.300  SY   |      50.00000        2265.00|      40.00000        1812.00|      50.65000        2294.45 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0120 2507-3250005           427.800  SY   |       2.00000         855.60|       2.00000         855.60|       4.10000        1753.98 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           352.500  TON  |      45.00000       15862.50|      37.00000       13042.50|      36.46000       12852.15 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2520-3350015             1.000  EACH |   15000.00000       15000.00|    4000.00000        4000.00|   15000.00000       15000.00 
  FIELD OFFICE                            |                             |                             | 
0150 2526-8285000                    LUMP |    3810.00000        3810.00|    6500.00000        6500.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0160 2533-4980005                    LUMP |   75000.00000       75000.00|  120000.00000      120000.00|  111300.00000      111300.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       680,044.14|           $       712,631.22|           $       955,933.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0170 2101-0850001             1.200  ACRE |     750.00000         900.00|    2000.00000        2400.00|    1750.00000        2100.00 
  CLEARING AND GRUBBING                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  06-2186-051                   Primary County:  BENTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) PE320 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-0425070           399.900  TON  |      27.75000       11097.23|      23.50000        9397.65|      20.00000        7998.00 
  SPECIAL BACKFILL                        |                             |                             | 
0190 2102-2625000           434.000  CY   |      16.00000        6944.00|       4.00000        1736.00|      12.00000        5208.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0200 2102-2710070          2583.000  CY   |       5.75000       14852.25|       7.00000       18081.00|       8.00000       20664.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0210 2102-2712015            10.000  CY   |      55.00000         550.00|      30.00000         300.00|      40.00000         400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0220 2102-2713090           400.000  CY   |      30.00000       12000.00|       6.00000        2400.00|      10.00000        4000.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0230 2105-8425015          1629.000  CY   |       7.00000       11403.00|       6.00000        9774.00|       7.00000       11403.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2121-7425010           132.200  TON  |      27.50000        3635.50|      23.50000        3106.70|      30.00000        3966.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0250 2122-5190501            70.800  SY   |     120.00000        8496.00|     135.00000        9558.00|      95.00000        6726.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

0260 2123-7450000            10.180  STA  |     190.00000        1934.20|     350.00000        3563.00|     300.00000        3054.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2213-7100400             1.000  EACH |     150.00000         150.00|     345.00000         345.00|     250.00000         250.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0280 2301-0690201           526.900  SY   |     210.00000      110649.00|     200.00000      105380.00|     181.00000       95368.90 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0290 2301-6911722                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0300 2304-0100000           512.000  SY   |      49.00000       25088.00|      49.00000       25088.00|      78.00000       39936.00 
  DETOUR PAVEMENT                         |                             |                             | 
0310 2315-8275030            36.300  TON  |      27.00000         980.10|      23.50000         853.05|      30.00000        1089.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0320 2412-0000100           971.100  SY   |       3.50000        3398.85|       8.00000        7768.80|       3.09000        3000.70 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0330 2422-1722024            40.000  LF   |      65.00000        2600.00|      32.00000        1280.00|      30.00000        1200.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1722030            35.000  LF   |      96.00000        3360.00|      40.00000        1400.00|      40.00000        1400.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  005                             Contract ID:  06-2186-051                   Primary County:  BENTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) PE320 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2503-0500402             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    1000.00000        2000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0360 2505-4008120           240.600  LF   |      10.00000        2406.00|      20.00000        4812.00|      42.43000       10208.66 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0370 2505-4008300           187.500  LF   |      15.00000        2812.50|      15.00000        2812.50|      15.00000        2812.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0380 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0390 2505-4021010             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0400 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0410 2507-8029000            50.000  TON  |      44.00000        2200.00|      20.00000        1000.00|      32.00000        1600.00 
  EROSION STONE                           |                             |                             | 
0420 2510-6745850           564.800  SY   |      10.00000        5648.00|       7.00000        3953.60|      20.00000       11296.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2518-6910000             4.000  EACH |     100.00000         400.00|     120.00000         480.00|     175.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 

0440 2523-0000310             2.000  EACH |    1500.00000        3000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0450 2524-6765010             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     175.00000         350.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0460 2527-9263109            30.060  STA  |      35.28000        1060.52|      30.00000         901.80|      44.00000        1322.64 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263131             6.130  STA  |     125.00000         766.25|     120.00000         735.60|     110.00000         674.30 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263180            23.560  STA  |      35.00000         824.60|      30.00000         706.80|      51.00000        1201.56 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0490 2528-8400048           675.000  LF   |       8.85000        5973.75|      14.00000        9450.00|      14.00000        9450.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0500 2528-8400256             1.000  EACH |    5000.00000        5000.00|    6000.00000        6000.00|   15000.00000       15000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0510 2528-8445110                    LUMP |    7669.11000        7669.11|    6400.00000        6400.00|    9800.00000        9800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0530 2533-4980005                    LUMP |   19000.00000       19000.00|   12100.00000       12100.00|   27600.00000       27600.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  5 

 
     Bid Order:  005                             Contract ID:  06-2186-051                   Primary County:  BENTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) PE320 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2551-0000110             4.000  EACH |     850.00000        3400.00|    1000.00000        4000.00|     975.00000        3900.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0550 2601-2634100             1.500  ACRE |     700.00000        1050.00|    1000.00000        1500.00|    1000.00000        1500.00 
  MULCHING                                |                             |                             | 

0560 2601-2636015             1.200  ACRE |    1300.00000        1560.00|    1800.00000        2160.00|    3000.00000        3600.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0570 2601-2636043             0.300  ACRE |    1000.00000         300.00|    1000.00000         300.00|    3000.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2642100             1.200  ACRE |     450.00000         540.00|     250.00000         300.00|    1000.00000        1200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2602-0000020          1106.000  LF   |       2.00000        2212.00|       1.45000        1603.70|       1.85000        2046.10 
  SILT FENCE                              |                             |                             | 
0600 2602-0000030           313.000  LF   |       3.00000         939.00|       1.50000         469.50|       2.25000         704.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0610 2602-0000050             8.000  EACH |     100.00000         800.00|     350.00000        2800.00|    1000.00000        8000.00 
  SILT BASINS                             |                             |                             | 
0620 2602-0000071          1135.000  LF   |       0.50000         567.50|       0.10000         113.50|       0.50000         567.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0630 2602-0000080             4.000  EACH |     275.00000        1100.00|     200.00000         800.00|     800.00000        3200.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0640 2602-0000101           141.900  LF   |       1.00000         141.90|       0.10000          14.19|       1.50000         212.85 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0650 2602-0000212           250.000  LF   |      18.50000        4625.00|      21.00000        5250.00|      27.00000        6750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0660 2602-0000240           125.000  LF   |       5.00000         625.00|       8.00000        1000.00|       5.00000         625.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0670 2602-0000312           221.000  LF   |       2.25000         497.25|       3.00000         663.00|       3.50000         773.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0680 2602-0000320           221.000  LF   |       3.50000         773.50|       4.25000         939.25|       4.00000         884.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0690 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       334,230.01|           $       315,096.64|           $       373,242.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA'  OPTION 1: HMA SHOULDERS  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  6 

 
     Bid Order:  005                             Contract ID:  06-2186-051                   Primary County:  BENTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TA060               |(   3  ) PE320 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2122-5500060           644.700  SY   |      39.00000       25143.30|      39.00000       25143.30| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0720 2548-0000100             7.200  STA  |    1395.00000       10044.00|     180.00000        1296.00| 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0730 2548-0000110            15.700  GAL  |       1.00000          15.70|      30.00000         471.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $        35,203.00|           $        26,910.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2 PCC SHOULDERS    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0740 2122-5190007           644.700  SY   |                             |                             |      75.00000       48352.50 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0750 2548-0000200             7.200  STA  |                             |                             |     275.00000        1980.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $        50,332.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,049,477.15|           $     1,054,638.16|           $     1,379,508.79 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  11-C011-093                 Primary County:  BUENA VISTA 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  BROS-C011(93)--5F-11 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BUENA VISTA        Prj Awd Amt: $656,147.09 
          Route:  C43 
       Location:  C43: OVER BRANCH RACCOON RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    656,147.09     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    712,280.20     108.55  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $    732,781.84     111.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  006                             Contract ID:  11-C011-093                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) DI360 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          1950.000  CY   |      13.00000       25350.00|      12.00000       23400.00|      10.00000       19500.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2712015            10.000  CY   |      10.00000         100.00|      50.00000         500.00|      70.00000         700.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2104-2710020            60.000  CY   |      20.00000        1200.00|      10.00000         600.00|       7.00000         420.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2109-8225100             1.200  STA  |    2000.00000        2400.00|     750.00000         900.00|    2000.00000        2400.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2111-8174100           364.440  SY   |      47.00000       17128.68|      20.00000        7288.80|      57.00000       20773.08 
  GRANULAR SUBBASE                        |                             |                             | 
0060 2123-7450000             5.400  STA  |     300.00000        1620.00|     300.00000        1620.00|     250.00000        1350.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-0690220           318.630  SY   |     151.00000       48113.13|     150.00000       47794.50|     175.00000       55760.25 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0080 2303-0001000            31.000  TON  |     150.00000        4650.00|     150.00000        4650.00|     150.00000        4650.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0090 2303-0245828             1.000  TON  |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2401-6745625                    LUMP |   31000.00000       31000.00|   75000.00000       75000.00|   43000.00000       43000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425030            40.000  CY   |      50.00000        2000.00|      40.00000        1600.00|      50.00000        2000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          1153.000  CY   |      24.00000       27672.00|      20.00000       23060.00|      10.00000       11530.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           370.900  CY   |     435.00000      161341.50|     450.00000      166905.00|     450.00000      166905.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775005         87438.000  LB   |       0.93000       81317.34|       0.85000       74322.30|       1.00000       87438.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2414-6424120           302.200  LF   |      55.00000       16621.00|      75.00000       22665.00|      75.00000       22665.00 

  CONCRETE OPEN RAILING                   |                             |                             | 
0160 2416-0100018             2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|    1000.00000        2000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0170 2416-1160018           228.000  LF   |      35.00000        7980.00|      50.00000       11400.00|      47.00000       10716.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2501-0201042           910.000  LF   |      38.00000       34580.00|      36.00000       32760.00|      40.00000       36400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  006                             Contract ID:  11-C011-093                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) DI360 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-5658216          1440.000  LF   |      73.00000      105120.00|      60.00000       86400.00|      70.00000      100800.00 
  PILES, PRESTRESSED CONCRETE, 16 IN.     |                             |                             | 
  (P10L TYPE 2)                           |                             |                             | 
0200 2505-4008120           250.000  LF   |       5.00000        1250.00|       4.00000        1000.00|      10.00000        2500.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0210 2505-4008400             4.000  EACH |    1785.00000        7140.00|    1766.00000        7064.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             4.000  EACH |     405.00000        1620.00|     300.00000        1200.00|     500.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021701             4.000  EACH |    2025.00000        8100.00|    2025.00000        8100.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0240 2507-6800061           270.000  TON  |      50.00000       13500.00|      50.00000       13500.00|      52.00000       14040.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6745850           508.930  SY   |       8.00000        4071.44|      20.00000       10178.60|       7.00000        3562.51 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     500.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    1800.00000        1800.00|    2200.00000        2200.00|    5000.00000        5000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    3500.00000        3500.00|    1500.00000        1500.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   40000.00000       40000.00|   80000.00000       80000.00|   87000.00000       87000.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2634100             0.310  ACRE |    1900.00000         589.00|    1900.00000         589.00|    1900.00000         589.00 
  MULCHING                                |                             |                             | 
0310 2601-2636043             0.310  ACRE |    1800.00000         558.00|    1800.00000         558.00|    1800.00000         558.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2602-0000030           225.000  LF   |       5.00000        1125.00|       5.00000        1125.00|       5.00000        1125.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000309           400.000  LF   |       4.00000        1600.00|       4.00000        1600.00|       4.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

0340 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       656,147.09|           $       712,280.20|           $       732,781.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       656,147.09|           $       712,280.20|           $       732,781.84 
==================================================================================================================================== 
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     Bid  Order:  007                         Contract ID:  12-C012-093                 Primary County:  BUTLER 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MINNOWA CONSTR., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C012(93)--8J-12 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BUTLER             Prj Awd Amt: $461,511.20 
          Route:  CAMP COMFORT RD. 
       Location:  CAMP COMFORT RD: NW CORNER SEC 29 S 0.1 MI 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MINNOWA CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
                      MUSCATINE BRIDGE CO., INC. 
                         Award limit set for letting:  Low Bidder - Award of contract to other responsive vendor 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    395,532.80      85.70  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    461,511.20     100.00  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    469,092.75     101.64  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    573,855.75     124.34  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  007                             Contract ID:  12-C012-093                   Primary County:  BUTLER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) MI900               |(   3  ) TA060 
                                          |MUSCATINE BRIDGE CO., INC.   |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2625000           200.000  CY   |      14.00000        2800.00|      30.00000        6000.00|       6.50000        1300.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020          1040.000  CY   |       9.00000        9360.00|      10.00000       10400.00|       3.75000        3900.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           100.000  CY   |       7.00000         700.00|      20.00000        2000.00|       5.00000         500.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2401-6745625                    LUMP |   16400.00000       16400.00|   60000.00000       60000.00|    4500.00000        4500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           156.000  CY   |      16.00000        2496.00|      30.00000        4680.00|      45.00000        7020.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           228.000  CY   |     555.00000      126540.00|     625.00000      142500.00|     700.00000      159600.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         59275.000  LB   |       1.00000       59275.00|       1.00000       59275.00|       1.25000       74093.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           222.000  LF   |      63.00000       13986.00|      55.10000       12232.20|      75.00000       16650.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201057          1680.000  LF   |      42.00000       70560.00|      40.00000       67200.00|      45.00000       75600.00 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-5478057           311.400  LF   |     122.00000       37990.80|     160.00000       49824.00|     135.00000       42039.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0110 2507-3250005           350.000  SY   |       3.10000        1085.00|       3.00000        1050.00|       3.00000        1050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           190.000  TON  |      43.00000        8170.00|      45.00000        8550.00|      23.50000        4465.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2524-9100030             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0140 2533-4980005                    LUMP |   44800.00000       44800.00|   36000.00000       36000.00|   77000.00000       77000.00 
  MOBILIZATION                            |                             |                             | 
0150 2602-0000030           100.000  LF   |       3.70000         370.00|       8.00000         800.00|       3.75000         375.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

     SECTION TOTALS                       |           $       395,532.80|           $       461,511.20|           $       469,092.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       395,532.80|           $       461,511.20|           $       469,092.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  12-C012-093                   Primary County:  BUTLER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2625000           200.000  CY   |      30.00000        6000.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020          1040.000  CY   |      10.00000       10400.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           100.000  CY   |      35.00000        3500.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2401-6745625                    LUMP |  125000.00000      125000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           156.000  CY   |      20.00000        3120.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           228.000  CY   |     855.00000      194940.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         59275.000  LB   |       0.85000       50383.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           222.000  LF   |      75.00000       16650.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201057          1680.000  LF   |      40.00000       67200.00|                             | 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-5478057           311.400  LF   |      80.00000       24912.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0110 2507-3250005           350.000  SY   |       8.00000        2800.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           190.000  TON  |      35.00000        6650.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2524-9100030             4.000  EACH |     250.00000        1000.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0140 2533-4980005                    LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0150 2602-0000030           100.000  LF   |      13.00000        1300.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

     SECTION TOTALS                       |           $       573,855.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       573,855.75|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  14-0713-500                 Primary County:  CARROLL 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DORMARK CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  MB-071-3(500)112--77-14 
      Work Type:  DECK JOINT REPAIR 
         County:  CARROLL            Prj Awd Amt: $57,728.14 
          Route:  U.S. 71 
       Location:  UP RR AND RD 0.2 MI S OF US 30 IN CARROLL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO140          DORMARK CONSTRUCTION CO.                                                   $     57,728.14     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     59,450.00     102.98  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $     61,029.83     105.71  % 
   4   BO413          BOULDER CONTRACTING, LLC.                                                  $     71,900.00     124.54  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $     76,900.00     133.21  % 
   6   CH320          CHRISTENSEN BROS., INC.                                                    $     96,450.00     167.07  % 
   7   CU080          CUNNINGHAM-REIS CO.                                                        $    149,215.00     258.47  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  14-0713-500                   Primary County:  CARROLL 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) JA250               |(   3  ) IO200 
                                          |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 453'-8 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   10569.70000       10569.70|   10000.00000       10000.00|    7500.00000        7500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2413-1200100           159.000  LF   |     103.96000       16529.64|     100.00000       15900.00|     119.37000       18979.83 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0030 2533-4980005                    LUMP |    6255.00000        6255.00|    7500.00000        7500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |    8923.80000        8923.80|   10000.00000       10000.00|   14000.00000       14000.00 
  ('LUMP SUM' ITEM) CONCRETE SEALING      |                             |                             | 
     SECTION TOTALS                       |           $        42,278.14|           $        43,400.00|           $        45,479.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    2400.00000        2400.00|    3000.00000        3000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        15,450.00|           $        16,050.00|           $        15,550.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,728.14|           $        59,450.00|           $        61,029.83 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  008                             Contract ID:  14-0713-500                   Primary County:  CARROLL 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BO413               |(   5  ) HA760               |(   6  ) CH320 
                                          |BOULDER CONTRACTING, LLC.    |HAWKEYE PAVING CORP.         |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 453'-8 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   17500.00000       17500.00|   15000.00000       15000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2413-1200100           159.000  LF   |     150.00000       23850.00|     150.00000       23850.00|     100.00000       15900.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0030 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |    6500.00000        6500.00|   10000.00000       10000.00|   40000.00000       40000.00 
  ('LUMP SUM' ITEM) CONCRETE SEALING      |                             |                             | 
     SECTION TOTALS                       |           $        55,350.00|           $        58,850.00|           $        80,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        16,550.00|           $        18,050.00|           $        15,550.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        71,900.00|           $        76,900.00|           $        96,450.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  14-0713-500                   Primary County:  CARROLL 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 453'-8 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   12000.00000       12000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2413-1200100           159.000  LF   |     435.00000       69165.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |   15000.00000       15000.00|                             | 
  ('LUMP SUM' ITEM) CONCRETE SEALING      |                             |                             | 
     SECTION TOTALS                       |           $       121,165.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        28,050.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,215.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  18-C018-066                 Primary County:  CHEROKEE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  BROS-C018(66)--5F-18 
      Work Type:  RCB CULVERT NEW - TRIPLE BOX 
         County:  CHEROKEE           Prj Awd Amt: $344,102.50 
          Route:  L48 
       Location:  L48: FROM 470TH STREET TO 480TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    344,102.50     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    469,769.00     136.52  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    531,027.00     154.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  18-C018-066                   Primary County:  CHEROKEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 7' X 46' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           743.000  CY   |      15.00000       11145.00|      21.00000       15603.00|       6.00000        4458.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020            60.000  CY   |      10.00000         600.00|      18.00000        1080.00|       5.00000         300.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2107-0425020           400.000  CY   |      20.00000        8000.00|      22.00000        8800.00|       8.00000        3200.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0040 2110-3825010           143.600  TON  |      24.00000        3446.40|      65.00000        9334.00|      30.00000        4308.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2113-0001100           426.700  SY   |       5.00000        2133.50|       4.00000        1706.80|       5.00000        2133.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2121-7425020            20.100  TON  |      50.00000        1005.00|      65.00000        1306.50|      45.00000         904.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1032100           320.000  SY   |     130.00000       41600.00|     120.00000       38400.00|     110.00000       35200.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 

  DURABILITY, 10 IN.                      |                             |                             | 
0080 2401-6745625                    LUMP |   26000.00000       26000.00|   38000.00000       38000.00|  100000.00000      100000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720100            61.000  CY   |      60.00000        3660.00|      65.00000        3965.00|      50.00000        3050.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2403-0100020           259.600  CY   |     510.00000      132396.00|     583.00000      151346.80|    1000.00000      259600.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775005         41396.000  LB   |       1.05000       43465.80|       2.45000      101420.20|       0.80000       33116.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2507-3250005           262.000  SY   |       5.00000        1310.00|       6.00000        1572.00|       2.50000         655.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           450.000  TON  |      45.00000       20250.00|      68.00000       30600.00|      45.00000       20250.00 
  REVETMENT, CLASS E                      |                             |                             | 

0140 2510-6745850           215.100  SY   |       8.00000        1720.80|      22.00000        4732.20|      12.00000        2581.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             2.000  EACH |     150.00000         300.00|     600.00000        1200.00|     750.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    2600.00000        2600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2527-9263109             4.050  STA  |     200.00000         810.00|     250.00000        1012.50|     200.00000         810.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  18-C018-066                   Primary County:  CHEROKEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   35000.00000       35000.00|   42000.00000       42000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 

0200 2601-2634100             0.700  ACRE |    1000.00000         700.00|     700.00000         490.00|    1000.00000         700.00 
  MULCHING                                |                             |                             | 
0210 2601-2634500             0.700  ACRE |     800.00000         560.00|    3500.00000        2450.00|     800.00000         560.00 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0220 2602-0000306           750.000  LF   |       4.00000        3000.00|       5.00000        3750.00|       4.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       344,102.50|           $       469,769.00|           $       531,027.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,102.50|           $       469,769.00|           $       531,027.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  25-1414-500                 Primary County:  DALLAS 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  MB-141-4(500)134--77-25                                Project:  MB-169-4(500)105--77-25 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  DALLAS             Prj Awd Amt: $98,822.60              County:  DALLAS             Prj Awd Amt: $222,387.25 
          Route:  IOWA 141                                                 Route:  U.S. 169 
       Location:  OVER BEAVER CREEK 1.3 MILES E. OF US 169              Location:  OVER BEAVER CREEK 1 MILE N. OF IA. 141 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    321,209.85     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    338,353.04     105.33  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    411,914.25     128.23  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    474,839.65     147.82  % 
   5   JE200          JENSEN CONSTRUCTION CO.                                                    $    518,035.05     161.27  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) JA250 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 MB-141-4(500)134--77-25 
                                          |                             |                             | 
0010 2102-0425070           112.000  TON  |      48.00000        5376.00|      45.23000        5065.76|      50.00000        5600.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2713090           140.000  CY   |      20.00000        2800.00|      21.96000        3074.40|      70.00000        9800.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2123-7450020             8.000  STA  |     260.00000        2080.00|     418.41000        3347.28|     300.00000        2400.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2304-0100000           356.000  SY   |      65.00000       23140.00|      62.05000       22089.80|      85.00000       30260.00 
  DETOUR PAVEMENT                         |                             |                             | 
0050 2527-9263109            57.300  STA  |      27.00000        1547.10|      27.00000        1547.10|      30.00000        1719.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263131            18.200  STA  |     110.00000        2002.00|     110.00000        2002.00|     120.00000        2184.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0070 2527-9263137             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     137.50000        1100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0080 2527-9263180            57.300  STA  |      50.00000        2865.00|      50.00000        2865.00|      55.00000        3151.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0090 2527-9263190             8.000  EACH |     100.00000         800.00|     100.00000         800.00|     110.00000         880.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0100 2528-8400048           700.000  LF   |      10.00000        7000.00|       9.50000        6650.00|      10.50000        7350.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2528-8445110                    LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|    8600.00000        8600.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0130 2551-0000110             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0140 2602-0000320           200.000  LF   |       4.00000         800.00|       4.40000         880.00|       4.40000         880.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350           200.000  LF   |       1.00000         200.00|       1.10000         220.00|       1.10000         220.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        66,410.10|           $        66,441.34|           $        88,044.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; 226'-4 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 MB-141-4(500)134--77-25 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) JA250 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-0685550            48.900  SY   |     325.00000       15892.50|     260.72000       12749.21|     350.00000       17115.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2401-6750001                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0180 2499-0800000            88.000  LF   |     165.00000       14520.00|     195.00000       17160.00|     250.00000       22000.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        32,412.50|           $        32,909.21|           $        44,115.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                 MB-169-4(500)105--77-25 
                                          |                             |                             | 
0190 2102-0425070           187.900  TON  |      48.00000        9019.20|      43.10000        8098.49|      50.00000        9395.00 
  SPECIAL BACKFILL                        |                             |                             | 
0200 2102-2625000           360.000  CY   |      20.00000        7200.00|      33.44000       12038.40|      30.00000       10800.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0210 2102-2713090           230.600  CY   |      20.00000        4612.00|      21.96000        5063.98|      70.00000       16142.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2122-5190501            24.400  SY   |     135.00000        3294.00|     140.00000        3416.00|     125.00000        3050.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450020             8.000  STA  |     260.00000        2080.00|     418.41000        3347.28|     300.00000        2400.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0240 2301-0690202           232.000  SY   |     205.00000       47560.00|     252.82000       58654.24|     300.00000       69600.00 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0250 2304-0100000           589.100  SY   |      65.00000       38291.50|      57.64000       33955.72|      75.00000       44182.50 
  DETOUR PAVEMENT                         |                             |                             | 
0260 2503-0500402             2.000  EACH |    3800.00000        7600.00|    3000.00000        6000.00|    4000.00000        8000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0270 2505-4008120           225.000  LF   |      10.00000        2250.00|       8.00000        1800.00|       8.00000        1800.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008400             4.000  EACH |    2100.00000        8400.00|    1600.00000        6400.00|    1760.00000        7040.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0290 2505-4021010             4.000  EACH |     250.00000        1000.00|     200.00000         800.00|     220.00000         880.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021701             4.000  EACH |    2100.00000        8400.00|    2000.00000        8000.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0310 2510-6745850           224.800  SY   |      15.00000        3372.00|      34.38000        7728.62|      30.00000        6744.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2527-9263109            20.150  STA  |      27.00000         544.05|      27.00000         544.05|      30.00000         604.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 

 
     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) JA250 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263131             3.300  STA  |     110.00000         363.00|     110.00000         363.00|     120.00000         396.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0340 2527-9263180            20.150  STA  |      50.00000        1007.50|      50.00000        1007.50|      55.00000        1108.25 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2528-8400048           925.000  LF   |      10.00000        9250.00|       9.50000        8787.50|      10.50000        9712.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0360 2528-8400256             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4500.00000        4500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0370 2528-8445110                    LUMP |    8000.00000        8000.00|    5500.00000        5500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   10000.00000       10000.00|   14500.00000       14500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0400 2551-0000110             4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|    1000.00000        4000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2602-0000320           200.000  LF   |       4.00000         800.00|       4.40000         880.00|       4.40000         880.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0420 2602-0000350           200.000  LF   |       1.00000         200.00|       1.10000         220.00|       1.10000         220.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       206,943.25|           $       220,804.78|           $       256,354.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0116; 268'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 MB-169-4(500)105--77-25 
                                          |                             |                             | 
0430 2499-0800000            93.600  LF   |     165.00000       15444.00|     194.42000       18197.71|     250.00000       23400.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        15,444.00|           $        18,197.71|           $        23,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       321,209.85|           $       338,353.04|           $       411,914.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 

 
     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) JE200               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |JENSEN CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 MB-141-4(500)134--77-25 
                                          |                             |                             | 
0010 2102-0425070           112.000  TON  |      40.00000        4480.00|      56.00000        6272.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2713090           140.000  CY   |      30.00000        4200.00|     102.00000       14280.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2123-7450020             8.000  STA  |     400.00000        3200.00|     292.00000        2336.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2304-0100000           356.000  SY   |     100.00000       35600.00|      74.00000       26344.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0050 2527-9263109            57.300  STA  |      27.00000        1547.10|      27.00000        1547.10| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263131            18.200  STA  |     110.00000        2002.00|     110.00000        2002.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0070 2527-9263137             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0080 2527-9263180            57.300  STA  |      50.00000        2865.00|      50.00000        2865.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0090 2527-9263190             8.000  EACH |     100.00000         800.00|     100.00000         800.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0100 2528-8400048           700.000  LF   |      12.00000        8400.00|       9.50000        6650.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2528-8445110                    LUMP |    6500.00000        6500.00|   13000.00000       13000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   50000.00000       50000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0130 2551-0000110             2.000  EACH |    1000.00000        2000.00|     900.00000        1800.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0140 2602-0000320           200.000  LF   |       4.00000         800.00|       4.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350           200.000  LF   |       1.00000         200.00|       1.00000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       123,594.10|           $        99,896.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; 226'-4 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 MB-141-4(500)134--77-25 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  6 

 
     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) JE200               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |JENSEN CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-0685550            48.900  SY   |     270.00000       13203.00|     350.00000       17115.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2401-6750001                    LUMP |    1000.00000        1000.00|   45000.00000       45000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0180 2499-0800000            88.000  LF   |     300.00000       26400.00|     400.00000       35200.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        40,603.00|           $        97,315.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                 MB-169-4(500)105--77-25 
                                          |                             |                             | 
0190 2102-0425070           187.900  TON  |      40.00000        7516.00|      51.00000        9582.90| 
  SPECIAL BACKFILL                        |                             |                             | 
0200 2102-2625000           360.000  CY   |      30.00000       10800.00|      40.00000       14400.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0210 2102-2713090           230.600  CY   |      20.00000        4612.00|      87.00000       20062.20| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0220 2122-5190501            24.400  SY   |     120.00000        2928.00|     195.00000        4758.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450020             8.000  STA  |     400.00000        3200.00|     292.00000        2336.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0240 2301-0690202           232.000  SY   |     255.00000       59160.00|     255.00000       59160.00| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0250 2304-0100000           589.100  SY   |     100.00000       58910.00|      68.00000       40058.80| 
  DETOUR PAVEMENT                         |                             |                             | 
0260 2503-0500402             2.000  EACH |    3500.00000        7000.00|    3250.00000        6500.00| 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0270 2505-4008120           225.000  LF   |      10.00000        2250.00|       8.00000        1800.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0290 2505-4021010             4.000  EACH |     300.00000        1200.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021701             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0310 2510-6745850           224.800  SY   |      15.00000        3372.00|      30.00000        6744.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2527-9263109            20.150  STA  |      27.00000         544.05|      27.00000         544.05| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  7 

 
     Bid Order:  010                             Contract ID:  25-1414-500                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) JE200               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |JENSEN CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263131             3.300  STA  |     110.00000         363.00|     110.00000         363.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0340 2527-9263180            20.150  STA  |      50.00000        1007.50|      50.00000        1007.50| 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2528-8400048           925.000  LF   |      12.00000       11100.00|       9.50000        8787.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0360 2528-8400256             1.000  EACH |    4500.00000        4500.00|    4000.00000        4000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0370 2528-8445110                    LUMP |    7000.00000        7000.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   50000.00000       50000.00|   26000.00000       26000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2551-0000110             4.000  EACH |    1100.00000        4400.00|     900.00000        3600.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2602-0000320           200.000  LF   |       4.00000         800.00|       4.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0420 2602-0000350           200.000  LF   |       1.00000         200.00|       1.00000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       282,562.55|           $       267,003.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0116; 268'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 MB-169-4(500)105--77-25 
                                          |                             |                             | 
0430 2499-0800000            93.600  LF   |     300.00000       28080.00|     575.00000       53820.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        28,080.00|           $        53,820.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       474,839.65|           $       518,035.05|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  25-1416-073                 Primary County:  DALLAS 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  BRFN-141-6(73)--39-25 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  DALLAS             Prj Awd Amt: $757,253.26 
          Route:  IOWA 141 
       Location:  IA 141 OVER NORTH RACCOON RIVER 
                  1.5 MILES W OF IA 144 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    757,253.26     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    797,113.00     105.26  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    838,016.35     110.66  % 
   4   PC015          PCIROADS, LLC                                                              $    859,874.65     113.55  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    881,867.45     116.45  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $    907,802.25     119.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA760               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN 117; 420'-0 X 44' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   49000.00000       49000.00|   57000.00000       57000.00|   50000.00000       50000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            22.400  CY   |     100.00000        2240.00|     115.00000        2576.00|     100.00000        2240.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            35.600  CY   |    1800.00000       64080.00|    1800.00000       64080.00|    2000.00000       71200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          5930.000  LB   |       1.50000        8895.00|       2.00000       11860.00|       2.00000       11860.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074           408.000  SY   |     175.00000       71400.00|     170.00000       69360.00|     175.00000       71400.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000            91.000  LF   |     160.00000       14560.00|     270.00000       24570.00|     200.00000       18200.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100            91.000  LF   |      35.00000        3185.00|      50.00000        4550.00|      50.00000        4550.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2426-6772016            15.000  SF   |     300.00000        4500.00|     150.00000        2250.00|     150.00000        2250.00 
  CONCRETE REPAIR                         |                             |                             | 
0090 2508-0970000                    LUMP |    4000.00000        4000.00|   25000.00000       25000.00|   20000.00000       20000.00 

  CONTAINMENT                             |                             |                             | 
0100 2508-0991000                    LUMP |    8000.00000        8000.00|   27000.00000       27000.00|   20000.00000       20000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2510-6745640          2039.900  SY   |       8.00000       16319.20|      11.00000       22438.90|       9.00000       18359.10 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |   70000.00000       70000.00|   30000.00000       30000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       316,179.20|           $       340,684.90|           $       350,059.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698066          2039.900  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN 117; ALTERNATE 'AA'  OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698067          2039.900  SY   |      50.00000      101995.00|      65.00000      132593.50|      75.00000      152992.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $       101,995.00|           $       132,593.50|           $       152,992.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA760               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           188.800  CY   |      40.00000        7552.00|      20.00000        3776.00|      35.00000        6608.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713090           350.300  CY   |      60.00000       21018.00|      20.00000        7006.00|      35.00000       12260.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0170 2115-0100000           160.100  CY   |      75.00000       12007.50|      90.00000       14409.00|      65.00000       10406.50 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2122-5190501           112.800  SY   |     100.00000       11280.00|     145.00000       16356.00|     125.00000       14100.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2122-5500080           300.800  SY   |      90.00000       27072.00|      67.00000       20153.60|      95.00000       28576.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0200 2122-7450080           660.300  SY   |      70.00000       46221.00|      72.00000       47541.60|      75.00000       49522.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2123-7450000            11.080  STA  |     400.00000        4432.00|     265.00000        2936.20|     400.00000        4432.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0220 2301-0690203           481.200  SY   |     220.00000      105864.00|     210.00000      101052.00|     200.00000       96240.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2412-0000100          2417.500  SY   |       2.00000        4835.00|       2.00000        4835.00|       3.00000        7252.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2503-0500401             4.000  EACH |    3000.00000       12000.00|    3800.00000       15200.00|    3300.00000       13200.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0250 2505-4008120           240.000  LF   |       7.00000        1680.00|       8.00000        1920.00|       8.00000        1920.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300            50.000  LF   |      18.00000         900.00|      20.00000        1000.00|      20.00000        1000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             4.000  EACH |    1600.00000        6400.00|    2100.00000        8400.00|    1760.00000        7040.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             4.000  EACH |     300.00000        1200.00|     250.00000        1000.00|     330.00000        1320.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021701             4.000  EACH |    2100.00000        8400.00|    2050.00000        8200.00|    2300.00000        9200.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0300 2510-6745850           787.200  SY   |      20.00000       15744.00|      15.00000       11808.00|      25.00000       19680.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109            21.530  STA  |      50.00000        1076.50|      50.00000        1076.50|      55.00000        1184.15 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA760               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131             6.440  STA  |     135.00000         869.40|     135.00000         869.40|     150.00000         966.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263180             5.630  STA  |     110.00000         619.30|     110.00000         619.30|     120.00000         675.60 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0340 2528-8400048          1425.000  LF   |      10.00000       14250.00|       8.00000       11400.00|       8.50000       12112.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0350 2528-8400256             1.000  EACH |    9000.00000        9000.00|    9000.00000        9000.00|   10000.00000       10000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0360 2528-8445110                    LUMP |    7500.00000        7500.00|   15000.00000       15000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0380 2548-0000100             3.690  STA  |     384.38000        1418.36|     400.00000        1476.00|     400.00000        1476.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110             4.000  GAL  |     150.00000         600.00|     400.00000        1600.00|     160.00000         640.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

0400 2548-0000320             0.100  STA  |     750.00000          75.00|     750.00000          75.00|    1000.00000         100.00 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2551-0000110             4.000  EACH |    1000.00000        4000.00|     900.00000        3600.00|    1000.00000        4000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0420 2555-0000010                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0430 2602-0000020           850.000  LF   |       1.50000        1275.00|       2.00000        1700.00|       1.65000        1402.50 
  SILT FENCE                              |                             |                             | 
0440 2602-0000071           850.000  LF   |       0.10000          85.00|       0.50000         425.00|       0.50000         425.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0450 2602-0000101            50.000  LF   |       0.10000           5.00|       4.00000         200.00|       0.50000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       339,079.06|           $       323,834.60|           $       334,964.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       757,253.26|           $       797,113.00|           $       838,016.35 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) CH320               |(   6  ) JE200 
                                          |PCIROADS, LLC                |CHRISTENSEN BROS., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN 117; 420'-0 X 44' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   64840.00000       64840.00|   60000.00000       60000.00|   65000.00000       65000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            22.400  CY   |     399.44000        8947.46|      50.00000        1120.00|     175.00000        3920.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            35.600  CY   |    1947.16000       69318.90|    1500.00000       53400.00|    2300.00000       81880.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          5930.000  LB   |       1.75000       10377.50|       3.00000       17790.00|       1.25000        7412.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074           408.000  SY   |     212.00000       86496.00|     320.00000      130560.00|     225.00000       91800.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000            91.000  LF   |     133.10000       12112.10|     225.00000       20475.00|     205.00000       18655.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100            91.000  LF   |      45.00000        4095.00|      25.00000        2275.00|      50.00000        4550.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2426-6772016            15.000  SF   |     200.00000        3000.00|     300.00000        4500.00|     265.00000        3975.00 
  CONCRETE REPAIR                         |                             |                             | 
0090 2508-0970000                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  CONTAINMENT                             |                             |                             | 
0100 2508-0991000                    LUMP |   26200.00000       26200.00|   26200.00000       26200.00|   26200.00000       26200.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2510-6745640          2039.900  SY   |      16.95000       34576.31|       9.00000       18359.10|      20.00000       40798.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |   96900.00000       96900.00|   85000.00000       85000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       441,863.27|           $       444,679.10|           $       444,190.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698066          2039.900  SY   |      51.70000      105462.83|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $       105,462.83|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN 117; ALTERNATE 'AA'  OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698067          2039.900  SY   |                             |      75.00000      152992.50|      75.00000      152992.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       152,992.50|           $       152,992.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  6 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) CH320               |(   6  ) JE200 
                                          |PCIROADS, LLC                |CHRISTENSEN BROS., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           188.800  CY   |      25.00000        4720.00|      50.00000        9440.00|      50.00000        9440.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713090           350.300  CY   |      41.00000       14362.30|      40.00000       14012.00|      40.00000       14012.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0170 2115-0100000           160.100  CY   |      48.00000        7684.80|      50.00000        8005.00|      48.00000        7684.80 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2122-5190501           112.800  SY   |      95.00000       10716.00|      95.00000       10716.00|      95.00000       10716.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2122-5500080           300.800  SY   |      90.00000       27072.00|      62.00000       18649.60|      90.00000       27072.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0200 2122-7450080           660.300  SY   |      70.00000       46221.00|      58.00000       38297.40|      58.00000       38297.40 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2123-7450000            11.080  STA  |     500.00000        5540.00|     350.00000        3878.00|     375.00000        4155.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0220 2301-0690203           481.200  SY   |     200.00000       96240.00|     175.00000       84210.00|     175.00000       84210.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2412-0000100          2417.500  SY   |       1.70000        4109.75|       2.00000        4835.00|       1.70000        4109.75 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2503-0500401             4.000  EACH |    3000.00000       12000.00|    3500.00000       14000.00|    3000.00000       12000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0250 2505-4008120           240.000  LF   |       6.00000        1440.00|       4.00000         960.00|       8.00000        1920.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300            50.000  LF   |      18.00000         900.00|      18.00000         900.00|      18.00000         900.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021701             4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0300 2510-6745850           787.200  SY   |      25.00000       19680.00|      12.00000        9446.40|      18.00000       14169.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109            21.530  STA  |      50.00000        1076.50|      50.00000        1076.50|      50.00000        1076.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  7 

 
     Bid Order:  011                             Contract ID:  25-1416-073                   Primary County:  DALLAS 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) CH320               |(   6  ) JE200 
                                          |PCIROADS, LLC                |CHRISTENSEN BROS., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131             6.440  STA  |     135.00000         869.40|     135.00000         869.40|     135.00000         869.40 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263180             5.630  STA  |     110.00000         619.30|     110.00000         619.30|     110.00000         619.30 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0340 2528-8400048          1425.000  LF   |       7.75000       11043.75|       7.75000       11043.75|       7.75000       11043.75 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0350 2528-8400256             1.000  EACH |    9000.00000        9000.00|    9000.00000        9000.00|    9000.00000        9000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0360 2528-8445110                    LUMP |    5150.00000        5150.00|    5150.00000        5150.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0380 2548-0000100             3.690  STA  |     375.00000        1383.75|     750.00000        2767.50|     375.00000        1383.75 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110             4.000  GAL  |     150.00000         600.00|      20.00000          80.00|     300.00000        1200.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

0400 2548-0000320             0.100  STA  |     750.00000          75.00|     750.00000          75.00|     750.00000          75.00 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2551-0000110             4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|     900.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0420 2555-0000010                    LUMP |     880.00000         880.00|    5000.00000        5000.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0430 2602-0000020           850.000  LF   |       1.50000        1275.00|       1.50000        1275.00|       1.50000        1275.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000071           850.000  LF   |       0.10000          85.00|       0.10000          85.00|       0.10000          85.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0450 2602-0000101            50.000  LF   |       0.10000           5.00|       0.10000           5.00|       0.10000           5.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       312,548.55|           $       284,195.85|           $       310,619.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       859,874.65|           $       881,867.45|           $       907,802.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  29-0345-507                 Primary County:  DES MOINES 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  MB-034-5(507)263--77-29                                Project:  MB-027-5(500)8--77-56 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  DES MOINES         Prj Awd Amt: $211,307.31             County:  LEE                Prj Awd Amt: $262,763.20 
          Route:  U.S. 34                                                  Route:  IOWA 27 
       Location:  IN BURLINGTON AT 8TH ST                               Location:  OVER SUGAR CREEK 7.6 MILES N. OF MISSOURI 
                                                                                   STATE LINE 
 
        Project:  MB-022-5(501)59--77-70 
      Work Type:  BRIDGE APPROACH REPAIR 

         County:  MUSCATINE          Prj Awd Amt: $179,856.64 
          Route:  IOWA 22 
       Location:  WAPSINONOC CREEK 1.6 MI E OF W JCT IA 70 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    653,927.15     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    704,832.30     107.78  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    930,678.60     142.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  29-0345-507                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; 218'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 MB-034-5(507)263--77-29 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   38940.00000       38940.00|   98000.00000       98000.00|  100000.00000      100000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100010            94.000  CY   |    1074.00000      100956.00|    1200.00000      112800.00|    2000.00000      188000.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775005          8315.000  LB   |       2.04000       16962.60|       1.00000        8315.00|       2.00000       16630.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2404-7775009            58.000  LB   |       8.99000         521.42|      15.00000         870.00|      10.00000         580.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0060 2536-6745045                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       172,380.02|           $       232,985.00|           $       340,210.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                 MB-034-5(507)263--77-29 
                                          |                             |                             | 
0070 2301-0690203           109.300  SY   |     232.42000       25403.51|     230.00000       25139.00|     300.00000       32790.00 

  BRIDGE APPROACH, BR-203                 |                             |                             | 
0080 2510-6745850           109.300  SY   |      43.64000        4769.85|      20.00000        2186.00|      35.00000        3825.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-6745900            22.800  SY   |      15.00000         342.00|      20.00000         456.00|      18.00000         410.40 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526106            22.800  SY   |     167.19000        3811.93|     130.00000        2964.00|     125.00000        2850.00 
  SIDEWALK, REINFORCED P.C. CONCRETE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0110 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     110.00000         220.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    4400.00000        4400.00|    6000.00000        6000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        38,927.29|           $        36,945.00|           $        43,095.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ROADWAY ITEMS                                                                   MB-027-5(500)8--77-56 
                                          |                             |                             | 
0130 2102-0425070           241.500  TON  |      39.35000        9503.03|      45.00000       10867.50|      40.00000        9660.00 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000           720.000  CY   |      32.75000       23580.00|      20.00000       14400.00|      30.00000       21600.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0150 2102-2713090           305.200  CY   |      15.00000        4578.00|      20.00000        6104.00|      50.00000       15260.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 

 
     Bid Order:  012                             Contract ID:  29-0345-507                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2123-7450020            12.000  STA  |     373.43000        4481.16|     250.00000        3000.00|     200.00000        2400.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0170 2301-0690203           525.000  SY   |     144.31000       75762.75|     185.00000       97125.00|     200.00000      105000.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 

0180 2304-0100000           766.700  SY   |      56.67000       43448.89|      65.00000       49835.50|      80.00000       61336.00 
  DETOUR PAVEMENT                         |                             |                             | 
0190 2505-4008120           662.500  LF   |       8.00000        5300.00|      10.00000        6625.00|       7.00000        4637.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2505-4008300            75.000  LF   |      21.00000        1575.00|      24.00000        1800.00|      22.00000        1650.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             2.000  EACH |    2000.00000        4000.00|    2600.00000        5200.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             2.000  EACH |     315.00000         630.00|     500.00000        1000.00|     330.00000         660.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2600.00000        5200.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2510-6745850           515.400  SY   |      43.63000       22486.90|      17.00000        8761.80|      25.00000       12885.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0250 2527-9263109            73.900  STA  |      50.00000        3695.00|      50.00000        3695.00|      27.50000        2032.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263131            15.400  STA  |     110.00000        1694.00|     110.00000        1694.00|     115.00000        1771.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0270 2527-9263137             8.000  EACH |     100.00000         800.00|     100.00000         800.00|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2527-9263180            73.900  STA  |      50.00000        3695.00|      50.00000        3695.00|      27.50000        2032.25 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0290 2527-9263190             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     100.00000         800.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0300 2528-8400048           900.000  LF   |       9.00000        8100.00|       9.00000        8100.00|      11.00000        9900.00 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0310 2528-8445110                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |    6500.00000        6500.00|    8000.00000        8000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0330 2551-0000110             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     950.00000        1900.00 
  TEMP CRASH CUSHION                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  29-0345-507                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2599-9999009            87.500  LF   |      36.50000        3193.75|      40.00000        3500.00|      38.50000        3368.75 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINTALL FORMED THRIE BEAM              |                             |                             | 
0350 2602-0000320           200.000  LF   |      10.00000        2000.00|       6.00000        1200.00|       8.50000        1700.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0360 2602-0000350           200.000  LF   |      10.00000        2000.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       242,023.48|           $       253,602.80|           $       305,692.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: MILLED SHOULDER RUMBLE STRIPS, PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN ( 5 
                                          |                             |                             | 
0370 2548-0000200            10.000  STA  |     225.00000        2250.00|     250.00000        2500.00|     250.00000        2500.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $         2,250.00|           $         2,500.00|           $         2,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: MILLED SHOUDER RUMBLE STRIPS, HMA BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 CHOSEN (500) 

                                          |                             |                             | 
0380 2548-0000100            10.000  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110            10.800  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0116; 172'-2 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                   MB-027-5(500)8--77-56 
                                          |                             |                             | 
0400 2413-0698074             6.000  SY   |     626.06000        3756.36|    1000.00000        6000.00|     300.00000        1800.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0410 2499-0800000            72.000  LF   |     204.63000       14733.36|     160.00000       11520.00|     200.00000       14400.00 

  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        18,489.72|           $        17,520.00|           $        16,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                                                                  MB-022-5(501)59--77-70 
                                          |                             |                             | 
0420 2102-0425070           112.000  TON  |      39.36000        4408.32|      45.00000        5040.00|      40.00000        4480.00 
  SPECIAL BACKFILL                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 

 
     Bid Order:  012                             Contract ID:  29-0345-507                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2102-2713090            84.000  CY   |      15.00000        1260.00|      20.00000        1680.00|      50.00000        4200.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0440 2123-7450020             8.000  STA  |     373.43000        2987.44|     250.00000        2000.00|     200.00000        1600.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0450 2301-0690203           190.000  SY   |     198.73000       37758.70|     210.00000       39900.00|     300.00000       57000.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0460 2304-0100000           356.000  SY   |      56.67000       20174.52|      65.00000       23140.00|      90.00000       32040.00 
  DETOUR PAVEMENT                         |                             |                             | 
0470 2510-6745850           537.000  SY   |      43.63000       23429.31|      17.00000        9129.00|      25.00000       13425.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0480 2527-9263109             3.630  STA  |      50.00000         181.50|      50.00000         181.50|     120.00000         435.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2527-9263131             3.300  STA  |     115.00000         379.50|     115.00000         379.50|     115.00000         379.50 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0500 2527-9263180             3.630  STA  |      50.00000         181.50|      50.00000         181.50|      95.00000         344.85 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0510 2528-8400048          1000.000  LF   |       9.00000        9000.00|       9.00000        9000.00|      11.00000       11000.00 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0520 2528-8400256             1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00|    6000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0530 2528-8445110                    LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0550 2533-4980005                    LUMP |   10700.00000       10700.00|    5000.00000        5000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0560 2551-0000110             4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|     950.00000        3800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0570 2599-9999009           275.000  LF   |      30.00000        8250.00|      32.00000        8800.00|      33.00000        9075.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 

0580 2602-0000320           200.000  LF   |      10.00000        2000.00|       6.00000        1200.00|       8.50000        1700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0590 2602-0000350           200.000  LF   |      10.00000        2000.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       162,910.79|           $       148,031.50|           $       202,279.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0116; 226'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  MB-022-5(501)59--77-70 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  6 

 
     Bid Order:  012                             Contract ID:  29-0345-507                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0600 2499-0800000            82.800  LF   |     204.66000       16945.85|     160.00000       13248.00|     250.00000       20700.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        16,945.85|           $        13,248.00|           $        20,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       653,927.15|           $       704,832.30|           $       930,678.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  34-C034-093                 Primary County:  FLOYD 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/05/16 
 
 
        Project:  BRS-C034(93)--60-34 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  FLOYD              Prj Awd Amt: $751,096.70 
          Route:  B30 
       Location:  B30: OVER FLOOD CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CHRISTENSEN BROS., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    751,096.70     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    759,570.70     101.12  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    763,805.72     101.69  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  34-C034-093                   Primary County:  FLOYD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) MI900               |(   3  ) TA060 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           603.000  CY   |      12.00000        7236.00|      10.00000        6030.00|       4.50000        2713.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           178.000  CY   |      12.00000        2136.00|      10.00000        1780.00|       4.00000         712.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           134.000  CY   |      12.00000        1608.00|      20.00000        2680.00|       5.00000         670.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           100.800  TON  |      45.00000        4536.00|      25.00000        2520.00|      18.00000        1814.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             2.300  STA  |     350.00000         805.00|     300.00000         690.00|     350.00000         805.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2301-0690210           340.000  SY   |     170.00000       57800.00|     175.00000       59500.00|     148.00000       50320.00 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0070 2401-6745625                    LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   16000.00000       16000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000            90.000  CY   |      35.00000        3150.00|      30.00000        2700.00|      45.00000        4050.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           391.400  CY   |     650.00000      254410.00|     575.00000      225055.00|     600.00000      234840.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         94902.000  LB   |       0.85000       80666.70|       1.00000       94902.00|       1.16000      110086.32 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2414-6424124           322.000  LF   |      75.00000       24150.00|      55.10000       17742.20|      65.00000       20930.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201042          1460.000  LF   |      37.00000       54020.00|      40.00000       58400.00|      50.00000       73000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           403.200  LF   |     100.00000       40320.00|     160.00000       64512.00|     125.00000       50400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2501-6335010           140.000  LF   |      65.00000        9100.00|      80.00000       11200.00|      75.00000       10500.00 
  PREBORED HOLES                          |                             |                             | 
0150 2505-4008120           544.000  LF   |       4.00000        2176.00|      10.00000        5440.00|       5.00000        2720.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0160 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2200.00000        8800.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0180 2507-3250005           616.000  SY   |       3.00000        1848.00|       3.00000        1848.00|       3.25000        2002.00 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           636.600  TON  |      40.00000       25464.00|      30.00000       19098.00|      25.00000       15915.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  013                             Contract ID:  34-C034-093                   Primary County:  FLOYD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) MI900               |(   3  ) TA060 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2510-6745850           438.000  SY   |      12.00000        5256.00|      12.00000        5256.00|       7.50000        3285.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             4.000  EACH |     175.00000         700.00|      75.00000         300.00|     175.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 

0220 2526-8285000                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|    6650.00000        6650.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             6.750  STA  |     100.00000         675.00|     130.00000         877.50|     100.00000         675.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    1800.00000        1800.00|    2100.00000        2100.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   70000.00000       70000.00|   68900.00000       68900.00|  131000.00000      131000.00 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999005             4.000  EACH |    1700.00000        6800.00|    1975.00000        7900.00|    1700.00000        6800.00 
  ('EACH' ITEM) ST. BEAM GRDRAIL BAR.     |                             |                             | 
  TRANS.SECT AS PLAN                      |                             |                             | 
0270 2601-2634100             0.550  ACRE |    3200.00000        1760.00|    3200.00000        1760.00|     800.00000         440.00 
  MULCHING                                |                             |                             | 
0280 2601-2636043             0.550  ACRE |    3200.00000        1760.00|    3200.00000        1760.00|    1850.00000        1017.50 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       4.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           240.000  LF   |       3.00000         720.00|       3.00000         720.00|       4.00000         960.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0010010             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     500.00000        3000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       751,096.70|           $       759,570.70|           $       763,805.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       751,096.70|           $       759,570.70|           $       763,805.72 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  35-C035-087                 Primary County:  FRANKLIN 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTING, LLC 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C035(87)--8J-35                                   Project:  BROS-C035(89)--5F-35 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  FRANKLIN           Prj Awd Amt: $246,267.70             County:  FRANKLIN           Prj Awd Amt: $187,957.50 
          Route:  WARBLER AVE                                              Route:  115TH ST 
       Location:  ON WARBLER AVENUE, OVER SMALL STREAM, FROM            Location:  ON 115TH STREET (C51), OVER SMALL STREAM, 
                  160TH STREET NORT H 1 MILES TO 170TH STREET,                     FROM TULIP AVENUE  EAST  THREE FOURTHS MILES 
                  ALONG WLINE S23 T92 R19                                          TO VIOLET AVENUE, IN S15 T91 R19 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    434,225.20     100.00  % 
   2   WE260          WEIDEMANN INC.                                                             $    440,609.55     101.47  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    467,417.15     107.64  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    481,423.00     110.86  % 
   5   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    543,322.50     125.12  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    599,881.00     138.14  % 
   7   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    802,295.50     184.76  % 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) WE260               |(   3  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |WEIDEMANN INC.               |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 82'-0 PRECAST CONCRETE BOX CULVERT   BROS-C035(87)--8J-35 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    2000.00000        1000.00|    2800.00000        1400.00|    7000.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           572.000  CY   |       8.00000        4576.00|       8.75000        5005.00|      14.25000        8151.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          3137.000  CY   |       3.85000       12077.45|       2.00000        6274.00|       3.00000        9411.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           293.000  CY   |       4.25000        1245.25|       3.00000         879.00|       6.35000        1860.55 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2210-0475290           195.000  TON  |      16.00000        3120.00|      22.00000        4290.00|      16.15000        3149.25 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00|    5200.00000        5200.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           265.000  TON  |      16.00000        4240.00|      17.95000        4756.75|      16.75000        4438.75 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1840.000  CY   |       3.85000        7084.00|       6.00000       11040.00|       8.00000       14720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2111208           164.000  LF   |     800.00000      131200.00|     820.00000      134480.00|     780.00000      127920.00 

  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0100 2415-2201208             4.000  EACH |   12750.00000       51000.00|   13000.00000       52000.00|   15985.00000       63940.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0110 2417-1040018            60.000  LF   |      25.00000        1500.00|      24.50000        1470.00|      24.00000        1440.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040036            80.000  LF   |      42.00000        3360.00|      40.65000        3252.00|      43.00000        3440.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |    1500.00000        1500.00|    3000.00000        3000.00|    2300.00000        2300.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2502-8215806           110.000  LF   |      13.00000        1430.00|       9.50000        1045.00|      11.65000        1281.50 

  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0150 2502-8221305             2.000  EACH |     250.00000         500.00|     217.00000         434.00|     260.00000         520.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0160 2507-3250005           270.000  SY   |       3.00000         810.00|       3.00000         810.00|       2.50000         675.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           250.000  TON  |      32.00000        8000.00|      25.45000        6362.50|      29.50000        7375.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) WE260               |(   3  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |WEIDEMANN INC.               |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6875002            45.000  CY   |      15.00000         675.00|       8.00000         360.00|      21.50000         967.50 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0190 2518-6910000             4.000  EACH |     100.00000         400.00|     105.00000         420.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    1250.00000        1250.00|    1900.00000        1900.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    7000.00000        7000.00|    5500.00000        5500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000312           200.000  LF   |       4.00000         800.00|       9.00000        1800.00|       6.50000        1300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       246,267.70|           $       252,478.25|           $       270,589.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 10' X 48'-0 PRECAST CONCRETE BOX CULVERT  BROS-C035(89)--5F-35 
                                          |                             |                             | 
0230 2101-0850001             0.700  ACRE |    2000.00000        1400.00|    2800.00000        1960.00|    6500.00000        4550.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0240 2102-2625000           307.000  CY   |       8.00000        2456.00|      12.50000        3837.50|      14.25000        4374.75 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0250 2102-2710070          1722.000  CY   |       3.85000        6629.70|       2.00000        3444.00|       3.00000        5166.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2104-2710020            85.000  CY   |       4.25000         361.25|       3.00000         255.00|       6.35000         539.75 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0270 2210-0475290           132.000  TON  |      16.00000        2112.00|      21.50000        2838.00|      15.65000        2065.80 
  MACADAM STONE BASE                      |                             |                             | 
0280 2401-6745625                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    4200.00000        4200.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0290 2402-0425031           184.000  TON  |      16.00000        2944.00|      17.20000        3164.80|      16.00000        2944.00 
  GRANULAR BACKFILL                       |                             |                             | 
0300 2402-2720000           963.000  CY   |       3.85000        3707.55|       8.00000        7704.00|       8.25000        7944.75 
  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2415-2111010            96.000  LF   |     800.00000       76800.00|     785.00000       75360.00|     750.00000       72000.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0320 2415-2201010             4.000  EACH |   13500.00000       54000.00|   13052.00000       52208.00|   14335.00000       57340.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0330 2416-1180030           116.000  LF   |      95.00000       11020.00|      90.00000       10440.00|     103.00000       11948.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) WE260               |(   3  ) PE320 
                                          |MIDWEST CONTRACTING, LLC     |WEIDEMANN INC.               |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-1040018            34.000  LF   |      25.00000         850.00|      27.50000         935.00|      25.55000         868.70 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0350 2417-1040024            54.000  LF   |      30.00000        1620.00|      32.50000        1755.00|      31.25000        1687.50 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0360 2418-0000010             1.000  EACH |    1500.00000        1500.00|    3000.00000        3000.00|    2300.00000        2300.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0370 2507-3250005           239.000  SY   |       3.00000         717.00|       3.00000         717.00|       2.65000         633.35 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           270.000  TON  |      32.00000        8640.00|      25.90000        6993.00|      29.50000        7965.00 
  REVETMENT, CLASS E                      |                             |                             | 
0390 2518-6910000             4.000  EACH |     100.00000         400.00|     105.00000         420.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2528-8445110                    LUMP |    1500.00000        1500.00|    1800.00000        1800.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2533-4980005                    LUMP |    7000.00000        7000.00|    4500.00000        4500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000312           200.000  LF   |       4.00000         800.00|       9.00000        1800.00|       6.50000        1300.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       187,957.50|           $       188,131.30|           $       196,827.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       434,225.20|           $       440,609.55|           $       467,417.15 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 82'-0 PRECAST CONCRETE BOX CULVERT   BROS-C035(87)--8J-35 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    7000.00000        3500.00|    8900.00000        4450.00|    6000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           572.000  CY   |      23.00000       13156.00|      14.00000        8008.00|      20.00000       11440.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          3137.000  CY   |       3.00000        9411.00|      10.00000       31370.00|       5.00000       15685.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           293.000  CY   |       7.00000        2051.00|      10.00000        2930.00|       7.00000        2051.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2210-0475290           195.000  TON  |      22.00000        4290.00|      20.00000        3900.00|      25.00000        4875.00 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    3600.00000        3600.00|    6500.00000        6500.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           265.000  TON  |      23.00000        6095.00|      20.00000        5300.00|      25.00000        6625.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1840.000  CY   |       7.50000       13800.00|      10.00000       18400.00|      10.00000       18400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2111208           164.000  LF   |     950.00000      155800.00|     935.00000      153340.00|    1050.00000      172200.00 

  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0100 2415-2201208             4.000  EACH |   12000.00000       48000.00|   14000.00000       56000.00|   18000.00000       72000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0110 2417-1040018            60.000  LF   |      35.00000        2100.00|      22.00000        1320.00|      30.00000        1800.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040036            80.000  LF   |      68.00000        5440.00|      37.00000        2960.00|      45.00000        3600.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |    2600.00000        2600.00|     250.00000         250.00|    2500.00000        2500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2502-8215806           110.000  LF   |      18.00000        1980.00|       8.25000         907.50|      25.00000        2750.00 

  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0150 2502-8221305             2.000  EACH |     250.00000         500.00|     625.00000        1250.00|     350.00000         700.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0160 2507-3250005           270.000  SY   |       4.75000        1282.50|       5.00000        1350.00|       5.00000        1350.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           250.000  TON  |      30.00000        7500.00|      30.00000        7500.00|      35.00000        8750.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  6 

 
     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6875002            45.000  CY   |      20.00000         900.00|      20.00000         900.00|      15.00000         675.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0190 2518-6910000             4.000  EACH |      55.00000         220.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    2200.00000        2200.00|    1250.00000        1250.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   12500.00000       12500.00|    7500.00000        7500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000312           200.000  LF   |       8.00000        1600.00|       8.00000        1600.00|       8.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       298,525.50|           $       317,385.50|           $       347,651.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 10' X 48'-0 PRECAST CONCRETE BOX CULVERT  BROS-C035(89)--5F-35 
                                          |                             |                             | 
0230 2101-0850001             0.700  ACRE |    8650.00000        6055.00|    8900.00000        6230.00|    6000.00000        4200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0240 2102-2625000           307.000  CY   |      28.00000        8596.00|      14.00000        4298.00|      20.00000        6140.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0250 2102-2710070          1722.000  CY   |       4.00000        6888.00|      10.00000       17220.00|       5.00000        8610.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2104-2710020            85.000  CY   |      20.00000        1700.00|      10.00000         850.00|       7.00000         595.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0270 2210-0475290           132.000  TON  |      28.00000        3696.00|      20.00000        2640.00|      25.00000        3300.00 
  MACADAM STONE BASE                      |                             |                             | 
0280 2401-6745625                    LUMP |    5500.00000        5500.00|    6500.00000        6500.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0290 2402-0425031           184.000  TON  |      22.00000        4048.00|      20.00000        3680.00|      25.00000        4600.00 
  GRANULAR BACKFILL                       |                             |                             | 
0300 2402-2720000           963.000  CY   |      11.00000       10593.00|      10.00000        9630.00|      10.00000        9630.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2415-2111010            96.000  LF   |     900.00000       86400.00|     890.00000       85440.00|    1000.00000       96000.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0320 2415-2201010             4.000  EACH |    1400.00000        5600.00|   14500.00000       58000.00|   18000.00000       72000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0330 2416-1180030           116.000  LF   |      95.00000       11020.00|      97.00000       11252.00|     100.00000       11600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-1040018            34.000  LF   |      42.00000        1428.00|      22.00000         748.00|      30.00000        1020.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0350 2417-1040024            54.000  LF   |      47.00000        2538.00|      26.00000        1404.00|      35.00000        1890.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0360 2418-0000010             1.000  EACH |    2600.00000        2600.00|     250.00000         250.00|    2500.00000        2500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0370 2507-3250005           239.000  SY   |       4.50000        1075.50|       5.00000        1195.00|       5.00000        1195.00 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           270.000  TON  |      32.00000        8640.00|      30.00000        8100.00|      35.00000        9450.00 
  REVETMENT, CLASS E                      |                             |                             | 
0390 2518-6910000             4.000  EACH |      55.00000         220.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2528-8445110                    LUMP |    2200.00000        2200.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2533-4980005                    LUMP |   12500.00000       12500.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000312           200.000  LF   |       8.00000        1600.00|       8.00000        1600.00|       8.00000        1600.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       182,897.50|           $       225,937.00|           $       252,230.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       481,423.00|           $       543,322.50|           $       599,881.00 
==================================================================================================================================== 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE140               |(      )                     |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 82'-0 PRECAST CONCRETE BOX CULVERT   BROS-C035(87)--8J-35 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    5000.00000        2500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           572.000  CY   |      16.00000        9152.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          3137.000  CY   |      10.00000       31370.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           293.000  CY   |       7.00000        2051.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2210-0475290           195.000  TON  |      35.00000        6825.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-0425031           265.000  TON  |      32.00000        8480.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1840.000  CY   |       8.00000       14720.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2111208           164.000  LF   |    1253.00000      205492.00|                             | 

  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0100 2415-2201208             4.000  EACH |   15800.00000       63200.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0110 2417-1040018            60.000  LF   |      40.00000        2400.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1040036            80.000  LF   |      60.00000        4800.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |   30000.00000       30000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2502-8215806           110.000  LF   |      10.00000        1100.00|                             | 

  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0150 2502-8221305             2.000  EACH |     200.00000         400.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0160 2507-3250005           270.000  SY   |       3.00000         810.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           250.000  TON  |      42.25000       10562.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE140               |(      )                     |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6875002            45.000  CY   |      30.00000        1350.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0190 2518-6910000             4.000  EACH |     250.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   31000.00000       31000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000312           200.000  LF   |       8.00000        1600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       450,812.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 10' X 10' X 48'-0 PRECAST CONCRETE BOX CULVERT  BROS-C035(89)--5F-35 
                                          |                             |                             | 
0230 2101-0850001             0.700  ACRE |    5000.00000        3500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0240 2102-2625000           307.000  CY   |      16.00000        4912.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0250 2102-2710070          1722.000  CY   |      12.00000       20664.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2104-2710020            85.000  CY   |      10.00000         850.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0270 2210-0475290           132.000  TON  |      35.00000        4620.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0280 2401-6745625                    LUMP |   23000.00000       23000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0290 2402-0425031           184.000  TON  |      31.00000        5704.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0300 2402-2720000           963.000  CY   |      10.00000        9630.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2415-2111010            96.000  LF   |    1140.00000      109440.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 

  10 FT.                                  |                             |                             | 
0320 2415-2201010             4.000  EACH |   18527.00000       74108.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
0330 2416-1180030           116.000  LF   |     108.00000       12528.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  10 

 
     Bid Order:  014                             Contract ID:  35-C035-087                   Primary County:  FRANKLIN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE140               |(      )                     |(      ) 
                                          |NELSON & ROCK CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-1040018            34.000  LF   |      40.00000        1360.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0350 2417-1040024            54.000  LF   |      60.00000        3240.00|                             | 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0360 2418-0000010             1.000  EACH |   30000.00000       30000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0370 2507-3250005           239.000  SY   |       3.00000         717.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           270.000  TON  |      43.00000       11610.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0390 2518-6910000             4.000  EACH |     250.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0400 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2533-4980005                    LUMP |   31000.00000       31000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000312           200.000  LF   |       8.00000        1600.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       351,483.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       802,295.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  016                         Contract ID:  44-C044-076                 Primary County:  HENRY 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BROS-C044(76)--8J-44 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  HENRY              Prj Awd Amt: $499,637.79 
          Route:  ASH AVE 
       Location:  ON ASH AVENUE, OVER ROCK CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      IOWA BRIDGE & CULVERT, L.C. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
                      MUSCATINE BRIDGE CO., INC. 
                         Award limit set for letting:  Low Bidder - Award of contract to other responsive vendor 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    461,995.90      92.46  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    499,637.79     100.00  % 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  016                             Contract ID:  44-C044-076                   Primary County:  HENRY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    4000.00000        1600.00|    4234.10000        1693.64| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1255.000  CY   |      15.00000       18825.00|      15.88000       19929.40| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           997.000  CY   |      12.50000       12462.50|      13.23000       13190.31| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           930.000  CY   |      16.00000       14880.00|      16.94000       15754.20| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           550.000  CY   |       9.00000        4950.00|       9.53000        5241.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           180.000  TON  |      18.25000        3285.00|      19.32000        3477.60| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   17350.00000       17350.00|   26000.00000       26000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           215.000  CY   |      16.00000        3440.00|      26.00000        5590.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           158.700  CY   |     562.00000       89189.40|     770.00000      122199.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         38523.000  LB   |       1.00000       38523.00|       1.25000       48153.75| 
  REINFORCING STEEL                       |                             |                             | 
0110 2407-0551380             5.000  EACH |   12920.00000       64600.00|   19000.00000       95000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C80                           |                             |                             | 
0120 2408-7800000          1180.000  LB   |       3.20000        3776.00|       5.00000        5900.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           214.000  LF   |      65.00000       13910.00|      68.91000       14746.74| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2417-1040024            40.000  LF   |      42.00000        1680.00|      44.46000        1778.40| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0150 2501-0201057           405.000  LF   |      50.00000       20250.00|      62.00000       25110.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0160 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1587.79000        6351.16| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     200.00000         800.00|     137.61000         550.44| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 

 
     Bid Order:  016                             Contract ID:  44-C044-076                   Primary County:  HENRY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1850.00000        7400.00|    2064.12000        8256.48| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-2638660            52.000  SY   |      92.00000        4784.00|      56.00000        2912.00| 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 

0200 2507-3250005           940.000  SY   |       3.00000        2820.00|       3.18000        2989.20| 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           620.000  TON  |      34.75000       21545.00|      36.78000       22803.60| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             2.000  EACH |     125.00000         250.00|     132.32000         264.64| 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    2700.00000        2700.00|    2858.02000        2858.02| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    2000.00000        2000.00|    2117.05000        2117.05| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   96350.00000       96350.00|   39000.00000       39000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             1.000  ACRE |     800.00000         800.00|     846.82000         846.82| 
  MULCHING                                |                             |                             | 
0270 2601-2636043             1.000  ACRE |    1500.00000        1500.00|    1587.79000        1587.79| 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020           135.000  LF   |       5.00000         675.00|       5.29000         714.15| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           176.000  LF   |       5.00000         880.00|       5.29000         931.04| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           311.000  LF   |       1.00000         311.00|       1.06000         329.66| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           440.000  LF   |       4.00000        1760.00|       4.23000        1861.20| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       461,995.90|           $       499,637.79|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       461,995.90|           $       499,637.79|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  017  1 
 

     Bid  Order:  017                         Contract ID:  45-C045-076                 Primary County:  HOWARD 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    MINNOWA CONSTR., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  EDP-C045(76)--7Y-45 
      Work Type:  BRIDGE NEW - PPCB 
         County:  HOWARD             Prj Awd Amt: $439,555.50 
          Route:  WAPSI-GREAT WESTERN 
       Location:  ON WAPSIE GREAT WESTERN TRAIL - 2 TRAIL 
                  BRIDGES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MINNOWA CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    439,555.50     100.00  % 
   2   BR160          BRENNAN CONSTRUCTION CO.                                                   $    449,537.45     102.27  % 
   3   HE239          HENKEL CONSTRUCTION COMPANY                                                $    471,197.06     107.19  % 
   4   IC050          ICON CONSTRUCTORS, LLC                                                     $    528,692.91     120.27  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  2 

 
     Bid Order:  017                             Contract ID:  45-C045-076                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) BR160               |(   3  ) HE239 
                                          |MINNOWA CONSTR., INC.        |BRENNAN CONSTRUCTION CO.     |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    4500.00000        1350.00|    8000.00000        2400.00|   10000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5300.000  CY   |       7.00000       37100.00|       3.00000       15900.00|       6.00000       31800.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           150.000  CY   |       8.00000        1200.00|      10.00000        1500.00|       5.00000         750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260250           230.000  TON  |      20.00000        4600.00|      15.00000        3450.00|      17.50000        4025.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2403-0100010           147.100  CY   |     750.00000      110325.00|     975.00000      143422.50|    1000.00000      147100.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000           187.000  LB   |       3.00000         561.00|       3.00000         561.00|       5.00000         935.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005         27564.000  LB   |       1.50000       41346.00|       1.50000       41346.00|       1.04000       28666.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551267             2.000  EACH |   14000.00000       28000.00|   13750.00000       27500.00|   12500.00000       25000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, B67                           |                             |                             | 
0090 2407-0551490             2.000  EACH |   17000.00000       34000.00|   17000.00000       34000.00|   17500.00000       35000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D90                           |                             |                             | 
0100 2408-7800000           566.000  LB   |       8.00000        4528.00|       5.00000        2830.00|       5.00000        2830.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2501-0201042          1080.000  LF   |      45.00000       48600.00|      35.00000       37800.00|      56.00000       60480.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2507-3250005           520.000  SY   |       3.00000        1560.00|       2.00000        1040.00|       1.90000         988.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           550.000  TON  |      25.00000       13750.00|      30.00000       16500.00|      22.50000       12375.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2519-1002042           615.000  LF   |      34.75000       21371.25|      18.25000       11223.75|      21.00000       12915.00 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 

0150 2519-1002060           399.000  LF   |      34.75000       13865.25|      30.80000       12289.20|      35.00000       13965.00 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 
0160 2528-8445110                    LUMP |    1950.00000        1950.00|    1950.00000        1950.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   34989.00000       34989.00|   55000.00000       55000.00|   46250.00000       46250.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             1.500  ACRE |    1500.00000        2250.00|     700.00000        1050.00|    1650.00000        2475.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  3 

 
     Bid Order:  017                             Contract ID:  45-C045-076                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) BR160               |(   3  ) HE239 
                                          |MINNOWA CONSTR., INC.        |BRENNAN CONSTRUCTION CO.     |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             1.500  ACRE |    3500.00000        5250.00|    2750.00000        4125.00|    3750.00000        5625.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0200 2601-2643414           180.000  SQ   |     149.00000       26820.00|     163.75000       29475.00|     157.50000       28350.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 

0210 2602-0000020           950.000  LF   |       2.00000        1900.00|       2.00000        1900.00|       2.25000        2137.50 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030            70.000  LF   |       3.00000         210.00|       3.50000         245.00|       3.50000         245.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071          1020.000  LF   |       1.00000        1020.00|       1.00000        1020.00|       1.25000        1275.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101          1020.000  LF   |       0.50000         510.00|       0.50000         510.00|       0.50000         510.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0010010             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       439,555.50|           $       449,537.45|           $       471,197.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       439,555.50|           $       449,537.45|           $       471,197.06 

==================================================================================================================================== 
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     Bid Order:  017                             Contract ID:  45-C045-076                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IC050               |(      )                     |(      ) 
                                          |ICON CONSTRUCTORS, LLC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    4000.00000        1200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5300.000  CY   |      10.00000       53000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           150.000  CY   |      15.00000        2250.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260250           230.000  TON  |      20.00000        4600.00|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2403-0100010           147.100  CY   |     850.00000      125035.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000           187.000  LB   |       2.00000         374.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005         27564.000  LB   |       1.64000       45204.96|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551267             2.000  EACH |   22500.00000       45000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, B67                           |                             |                             | 
0090 2407-0551490             2.000  EACH |   25000.00000       50000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D90                           |                             |                             | 
0100 2408-7800000           566.000  LB   |       6.00000        3396.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2501-0201042          1080.000  LF   |      30.00000       32400.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2507-3250005           520.000  SY   |       3.00000        1560.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           550.000  TON  |      25.00000       13750.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2519-1002042           615.000  LF   |      18.25000       11223.75|                             | 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 

0150 2519-1002060           399.000  LF   |      30.80000       12289.20|                             | 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 
0160 2528-8445110                    LUMP |    1950.00000        1950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             1.500  ACRE |    1500.00000        2250.00|                             | 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  017                             Contract ID:  45-C045-076                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IC050               |(      )                     |(      ) 
                                          |ICON CONSTRUCTORS, LLC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636015             1.500  ACRE |    3500.00000        5250.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0200 2601-2643414           180.000  SQ   |     149.00000       26820.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 

0210 2602-0000020           950.000  LF   |       2.00000        1900.00|                             | 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030            70.000  LF   |       3.00000         210.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071          1020.000  LF   |       1.00000        1020.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101          1020.000  LF   |       0.50000         510.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0010010             5.000  EACH |     500.00000        2500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       528,692.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       528,692.91|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  018  1 
 

     Bid  Order:  018                         Contract ID:  53-1362-027                 Primary County:  JONES 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  BRFN-136-2(27)--39-53 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  JONES              Prj Awd Amt: $573,940.94 
          Route:  IOWA 136 
       Location:  OVER SMALL STREAM 1.1 MILES S. OF CO. RD. 
                  X-64 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    573,940.94     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    659,646.79     114.93  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    684,088.80     119.19  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    704,610.93     122.76  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    756,371.20     131.78  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  2 

 
     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; TWIN12' X 9' X 82' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-0425071           820.000  CY   |      41.00000       33620.00|      41.50000       34030.00|      50.00000       41000.00 
  SPECIAL BACKFILL                        |                             |                             | 

0015 2401-6750001                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2401-6745625                    LUMP |   13500.00000       13500.00|   21500.00000       21500.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000          1330.000  CY   |      14.00000       18620.00|      11.50000       15295.00|      25.00000       33250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           282.500  CY   |     540.00000      152550.00|     585.00000      165262.50|     500.00000      141250.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         52874.000  LB   |       1.00000       52874.00|       1.50000       79311.00|       1.40000       74023.60 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   60000.00000       60000.00|   85000.00000       85000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999014          3773.000  SF   |      18.00000       67914.00|      22.00000       83006.00|      18.00000       67914.00 
  ('SQUARE FEET' ITEM) EROSION CONTROL    |                             |                             | 
  SYSTEM                                  |                             |                             | 

     SECTION TOTALS                       |           $       404,078.00|           $       490,904.50|           $       442,437.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2101-0850001             0.900  ACRE |    1000.00000         900.00|    1000.00000         900.00|    1500.00000        1350.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2102-2710070          1119.000  CY   |       7.50000        8392.50|       7.50000        8392.50|       8.50000        9511.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2712015            10.000  CY   |     100.00000        1000.00|     100.00000        1000.00|     110.00000        1100.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0110 2105-8425005           241.000  CY   |      24.50000        5904.50|      24.50000        5904.50|      28.00000        6748.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0120 2105-8425015           596.000  CY   |       5.00000        2980.00|       5.00000        2980.00|       6.00000        3576.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0130 2115-0100000           129.700  CY   |      30.65000        3975.31|      30.65000        3975.31|      34.00000        4409.80 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425020           147.600  TON  |      16.00000        2361.60|      16.00000        2361.60|      18.00000        2656.80 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2123-7450000             2.000  STA  |     250.00000         500.00|     250.00000         500.00|     280.00000         560.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-1033090           311.100  SY   |     124.00000       38576.40|     165.00000       51331.50|     153.00000       47598.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0170 2402-0425040           693.500  CY   |      38.45000       26665.08|      38.45000       26665.08|      45.00000       31207.50 
  FLOODED BACKFILL                        |                             |                             | 
0180 2418-0000010             1.000  EACH |   32500.00000       32500.00|   20000.00000       20000.00|   30000.00000       30000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0190 2502-8212034           280.000  LF   |       8.00000        2240.00|       8.00000        2240.00|       9.00000        2520.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8221304             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     200.00000         800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0210 2505-4008120           578.000  LF   |       1.00000         578.00|       2.00000        1156.00|       2.50000        1445.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2510-6745850           235.800  SY   |       6.00000        1414.80|       6.00000        1414.80|      12.00000        2829.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 

0240 2519-3280000           543.000  LF   |       8.00000        4344.00|       4.00000        2172.00|      10.00000        5430.00 
  FENCE, FIELD                            |                             |                             | 
0250 2519-3300400            26.000  EACH |     200.00000        5200.00|     125.00000        3250.00|     250.00000        6500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0260 2519-3300700           212.000  LF   |      10.00000        2120.00|       2.50000         530.00|      12.00000        2544.00 
  FENCE, TEMPORARY                        |                             |                             | 
0270 2520-3350015             1.000  EACH |    5000.00000        5000.00|   10000.00000       10000.00|   35000.00000       35000.00 
  FIELD OFFICE                            |                             |                             | 
0280 2527-9263109             2.250  STA  |     100.00000         225.00|     100.00000         225.00|     115.00000         258.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    5275.00000        5275.00|    5275.00000        5275.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 

  FLAGGERS                                |                             |                             | 
0310 2555-0000010                    LUMP |     578.00000         578.00|     800.00000         800.00|    2000.00000        2000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0320 2601-2634100             1.100  ACRE |    2000.00000        2200.00|     700.00000         770.00|     700.00000         770.00 
  MULCHING                                |                             |                             | 
0330 2601-2636015             1.000  ACRE |    2000.00000        2000.00|    1500.00000        1500.00|    1700.00000        1700.00 
  NATIVE GRASS SEEDING                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  4 

 
     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636043             0.100  ACRE |     850.00000          85.00|    3000.00000         300.00|    3400.00000         340.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            28.000  SQ   |      18.00000         504.00|      20.00000         560.00|      23.00000         644.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0360 2601-2642100             1.100  ACRE |     350.00000         385.00|     700.00000         770.00|     775.00000         852.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2601-2643110             5.600  MGAL |      60.00000         336.00|      60.00000         336.00|      60.00000         336.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0380 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0390 2602-0000020          1425.000  LF   |       1.75000        2493.75|       1.65000        2351.25|       2.00000        2850.00 
  SILT FENCE                              |                             |                             | 
0400 2602-0000030           171.000  LF   |       2.00000         342.00|       2.25000         384.75|       2.50000         427.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0410 2602-0000050             6.000  EACH |     125.00000         750.00|     125.00000         750.00|     140.00000         840.00 
  SILT BASINS                             |                             |                             | 

0420 2602-0000071          1254.000  LF   |       0.50000         627.00|       0.50000         627.00|       0.55000         689.70 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000080             3.000  EACH |      75.00000         225.00|      75.00000         225.00|      85.00000         255.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0440 2602-0000101            12.500  LF   |       2.00000          25.00|       2.00000          25.00|       2.50000          31.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0000320           180.000  LF   |       5.00000         900.00|       4.50000         810.00|       5.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0460 2602-0000350           180.000  LF   |       1.00000         180.00|       1.00000         180.00|       1.50000         270.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       169,862.94|           $       168,742.29|           $       241,651.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       573,940.94|           $       659,646.79|           $       684,088.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  5 

 
     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; TWIN12' X 9' X 82' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-0425071           820.000  CY   |      42.05000       34481.00|      30.00000       24600.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0015 2401-6750001                    LUMP |   10900.00000       10900.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2401-6745625                    LUMP |   19600.00000       19600.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000          1330.000  CY   |      20.80000       27664.00|      20.00000       26600.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           282.500  CY   |     690.00000      194925.00|     650.00000      183625.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         52874.000  LB   |       1.10000       58161.40|       1.50000       79311.00| 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   72500.00000       72500.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999014          3773.000  SF   |      17.20000       64895.60|      17.00000       64141.00| 
  ('SQUARE FEET' ITEM) EROSION CONTROL    |                             |                             | 
  SYSTEM                                  |                             |                             | 

     SECTION TOTALS                       |           $       483,127.00|           $       478,277.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2101-0850001             0.900  ACRE |    8500.00000        7650.00|    7000.00000        6300.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2102-2710070          1119.000  CY   |      17.30000       19358.70|      20.00000       22380.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2712015            10.000  CY   |      82.50000         825.00|     200.00000        2000.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0110 2105-8425005           241.000  CY   |      33.00000        7953.00|      30.00000        7230.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0120 2105-8425015           596.000  CY   |      19.80000       11800.80|      22.00000       13112.00| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0130 2115-0100000           129.700  CY   |      47.85000        6206.15|      75.00000        9727.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425020           147.600  TON  |      26.25000        3874.50|      30.00000        4428.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2123-7450000             2.000  STA  |     550.00000        1100.00|     500.00000        1000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-1033090           311.100  SY   |     136.00000       42309.60|     135.00000       41998.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0170 2402-0425040           693.500  CY   |      55.45000       38454.58|      50.00000       34675.00| 
  FLOODED BACKFILL                        |                             |                             | 
0180 2418-0000010             1.000  EACH |    6100.00000        6100.00|   70000.00000       70000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0190 2502-8212034           280.000  LF   |      33.70000        9436.00|      25.00000        7000.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8221304             4.000  EACH |     495.00000        1980.00|     650.00000        2600.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0210 2505-4008120           578.000  LF   |      11.00000        6358.00|       9.00000        5202.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2510-6745850           235.800  SY   |      11.50000        2711.70|      14.00000        3301.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             4.000  EACH |     145.20000         580.80|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 

0240 2519-3280000           543.000  LF   |       8.80000        4778.40|       8.00000        4344.00| 
  FENCE, FIELD                            |                             |                             | 
0250 2519-3300400            26.000  EACH |     220.00000        5720.00|     200.00000        5200.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0260 2519-3300700           212.000  LF   |      11.00000        2332.00|      10.00000        2120.00| 
  FENCE, TEMPORARY                        |                             |                             | 
0270 2520-3350015             1.000  EACH |    8250.00000        8250.00|    3500.00000        3500.00| 
  FIELD OFFICE                            |                             |                             | 
0280 2527-9263109             2.250  STA  |     121.00000         272.25|     100.00000         225.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    6382.75000        6382.75|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 

  FLAGGERS                                |                             |                             | 
0310 2555-0000010                    LUMP |    8250.00000        8250.00|    1000.00000        1000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0320 2601-2634100             1.100  ACRE |     770.00000         847.00|    1000.00000        1100.00| 
  MULCHING                                |                             |                             | 
0330 2601-2636015             1.000  ACRE |    1650.00000        1650.00|    2000.00000        2000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  018                             Contract ID:  53-1362-027                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636043             0.100  ACRE |    3300.00000         330.00|    5000.00000         500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            28.000  SQ   |      22.00000         616.00|      25.00000         700.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0360 2601-2642100             1.100  ACRE |     770.00000         847.00|     650.00000         715.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2601-2643110             5.600  MGAL |      60.00000         336.00|      60.00000         336.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0380 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0390 2602-0000020          1425.000  LF   |       1.80000        2565.00|       2.00000        2850.00| 
  SILT FENCE                              |                             |                             | 
0400 2602-0000030           171.000  LF   |       2.50000         427.50|       3.00000         513.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0410 2602-0000050             6.000  EACH |     330.00000        1980.00|     300.00000        1800.00| 
  SILT BASINS                             |                             |                             | 

0420 2602-0000071          1254.000  LF   |       0.55000         689.70|       0.50000         627.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000080             3.000  EACH |     165.00000         495.00|     300.00000         900.00| 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0440 2602-0000101            12.500  LF   |       2.20000          27.50|      20.00000         250.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0000320           180.000  LF   |       4.95000         891.00|       4.50000         810.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0460 2602-0000350           180.000  LF   |       1.10000         198.00|       1.50000         270.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       221,483.93|           $       278,094.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       704,610.93|           $       756,371.20|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  019  1 
 

     Bid  Order:  019                         Contract ID:  57-3806-274-A               Primary County:  LINN 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  IMN-380-6(274)17--0E-57                                Project:  MBIN-380-6(551)17--0M-57 
      Work Type:  DECK JOINT REPAIR                                    Work Type:  DECK JOINT REPAIR 
         County:  LINN               Prj Awd Amt: $1,138,756.16           County:  LINN               Prj Awd Amt: $367,735.05 
          Route:  I-380                                                    Route:  I-380 
       Location:  IN THE CITY OF CEDAR RAPIDS OVER THE CIC R.R.         Location:  N.B. / S.B. I-380 OVER UNION PACIFIC R.R. 
                  & CITY STREET  (NBL/SBL)                                         1.0 MI. N. OF JCT. US 30 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,506,491.21     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $  1,599,239.90     106.15  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,748,237.65     116.04  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 

 
     Bid Order:  019                             Contract ID:  57-3806-274-A                 Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; 564'-0 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                IMN--380-6(274)17--0E-57 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  139660.00000      139660.00|   95000.00000       95000.00|   90000.00000       90000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            19.700  CY   |    3944.19000       77700.54|    3300.00000       65010.00|    4000.00000       78800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1943.000  LB   |       4.33000        8413.19|       4.00000        7772.00|       5.00000        9715.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           227.200  LF   |     204.15000       46382.88|     400.00000       90880.00|     400.00000       90880.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           227.200  LF   |      40.61000        9226.59|      50.00000       11360.00|     100.00000       22720.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772013            20.000  EACH |    1040.00000       20800.00|    1500.00000       30000.00|    1500.00000       30000.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0070 2426-6772016           100.000  SF   |     326.82000       32682.00|     140.00000       14000.00|     200.00000       20000.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2499-2300026             3.000  EACH |    2000.00000        6000.00|    7500.00000       22500.00|    4000.00000       12000.00 
  DRAIN EXTENSIONS                        |                             |                             | 
0090 2533-4980005                    LUMP |   34050.00000       34050.00|   45000.00000       45000.00|   75000.00000       75000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       374,915.20|           $       381,522.00|           $       429,115.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; 564'-0 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                 IMN-380-6(274)17--0E-57 
                                          |                             |                             | 
0100 2401-6750001                    LUMP |  139660.00000      139660.00|   95000.00000       95000.00|   90000.00000       90000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2403-0100000            19.700  CY   |    3944.19000       77700.54|    3300.00000       65010.00|    4000.00000       78800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775005          1975.000  LB   |       4.33000        8551.75|       4.00000        7900.00|       5.00000        9875.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2413-1200000           227.700  LF   |     204.13000       46480.40|     400.00000       91080.00|     400.00000       91080.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0140 2413-1200100           227.700  LF   |      40.61000        9246.90|      50.00000       11385.00|     100.00000       22770.00 

  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0150 2426-6772013            20.000  EACH |    1040.00000       20800.00|    1500.00000       30000.00|    1500.00000       30000.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0160 2426-6772016           100.000  SF   |     326.82000       32682.00|     140.00000       14000.00|     200.00000       20000.00 
  CONCRETE REPAIR                         |                             |                             | 
0170 2499-2300026             3.000  EACH |    1000.00000        3000.00|    7500.00000       22500.00|    4000.00000       12000.00 
  DRAIN EXTENSIONS                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  3 

 
     Bid Order:  019                             Contract ID:  57-3806-274-A                 Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   41050.00000       41050.00|   45000.00000       45000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       379,171.59|           $       381,875.00|           $       429,525.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ROADWAY ITEMS                                                                 IMN-380-6(274)17--0E-57 
                                          |                             |                             | 
0190 2102-0425070           770.000  TON  |      25.00000       19250.00|      45.00000       34650.00|      27.50000       21175.00 
  SPECIAL BACKFILL                        |                             |                             | 
0200 2102-2713090           307.000  CY   |      42.00000       12894.00|      22.00000        6754.00|      45.00000       13815.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0210 2123-7450020            30.000  STA  |     175.00000        5250.00|     240.00000        7200.00|     200.00000        6000.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0220 2304-0100000          2444.400  SY   |      55.90000      136641.96|      95.00000      232218.00|      57.00000      139330.80 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2510-6745850          2444.400  SY   |      23.65000       57810.06|      11.00000       26888.40|      24.00000       58665.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2527-9263109           324.500  STA  |      16.50000        5354.25|      15.00000        4867.50|      16.50000        5354.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0250 2527-9263131            33.600  STA  |     121.00000        4065.60|     110.00000        3696.00|     120.00000        4032.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0260 2527-9263137            16.000  EACH |     110.00000        1760.00|     100.00000        1600.00|     110.00000        1760.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0270 2527-9263180           324.500  STA  |      30.00000        9735.00|      28.00000        9086.00|      30.00000        9735.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2527-9263190            16.000  EACH |      93.50000        1496.00|     100.00000        1600.00|      95.00000        1520.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0290 2528-8400048          7150.000  LF   |       8.00000       57200.00|       8.00000       57200.00|       8.00000       57200.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0310 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0320 2528-9290050            60.000  CDAY |      77.00000        4620.00|      70.00000        4200.00|      75.00000        4500.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0330 2551-0000110            12.000  EACH |     990.00000       11880.00|     900.00000       10800.00|    1000.00000       12000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0340 2599-9999009           900.000  LF   |      12.00000       10800.00|       8.00000        7200.00|       8.00000        7200.00 
  ('LINEAR FEET' ITEM) REMOVE & REINSTALL |                             |                             | 
  CABLE GUARDRAIL                         |                             |                             | 
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     Bid Order:  019                             Contract ID:  57-3806-274-A                 Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2599-9999009           537.500  LF   |      15.00000        8062.50|      20.00000       10750.00|      22.00000       11825.00 
  ('LINEAR FEET' ITEM) REMOVE & REINSTALL |                             |                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
     SECTION TOTALS                       |           $       381,169.37|           $       473,059.90|           $       393,462.65 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   RAILROAD INSURANCE PROVISION                                                  IMN-380-6(274)17--0E-57 
                                          |                             |                             | 
0360 2595-0005115                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CEDAR RAPIDS AND IOWA CITY RAILWAY  |                             |                             | 
  INC.                                    |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         5,000.00|           $         5,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0217; 293'-6 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                MBIN-380-6(551)17--0M-57 
                                          |                             |                             | 
0370 2401-6750001                    LUMP |   73035.00000       73035.00|   60000.00000       60000.00|   55000.00000       55000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0380 2403-0100000            11.400  CY   |    3583.07000       40847.00|    3300.00000       37620.00|    4500.00000       51300.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0390 2404-7775005          1231.000  LB   |       4.31000        5305.61|       4.00000        4924.00|       5.00000        6155.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0400 2413-1200000           107.000  LF   |     210.19000       22490.33|     400.00000       42800.00|     400.00000       42800.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0410 2413-1200100           107.000  LF   |      40.61000        4345.27|      50.00000        5350.00|     100.00000       10700.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0420 2426-6772013            11.000  EACH |    1040.00000       11440.00|    1500.00000       16500.00|    1500.00000       16500.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0430 2533-4980005                    LUMP |   25115.00000       25115.00|   10000.00000       10000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       182,578.21|           $       177,194.00|           $       242,455.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0317; 293'-6 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                MBIN-380-6)551)17--0M-57 
                                          |                             |                             | 

0440 2401-6750001                    LUMP |   73035.00000       73035.00|   60000.00000       60000.00|   55000.00000       55000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0450 2403-0100000            11.600  CY   |    3582.89000       41561.52|    3300.00000       38280.00|    4500.00000       52200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0460 2404-7775005          1246.000  LB   |       4.31000        5370.26|       4.00000        4984.00|       5.00000        6230.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0470 2413-1200000           108.500  LF   |     210.22000       22808.87|     400.00000       43400.00|     400.00000       43400.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
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     Bid Order:  019                             Contract ID:  57-3806-274-A                 Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) JA250 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2413-1200100           108.500  LF   |      40.61000        4406.19|      50.00000        5425.00|     100.00000       10850.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0490 2426-6772013             9.000  EACH |    1040.00000        9360.00|    1500.00000       13500.00|    1500.00000       13500.00 
  REPAIR BEAM ENDS                        |                             |                             | 

0500 2533-4980005                    LUMP |   25115.00000       25115.00|   10000.00000       10000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       181,656.84|           $       175,589.00|           $       241,180.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   RAILROAD INSURANCE PROVISION                                                  MBIN-380-6(551)17-0M-57 
                                          |                             |                             | 
0510 2595-0005150                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    7500.00000        7500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         5,000.00|           $         7,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,506,491.21|           $     1,599,239.90|           $     1,748,237.65 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  020  1 
 

     Bid  Order:  020                         Contract ID:  61-C061-099                 Primary County:  MADISON 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  BROS-C061(99)--8J-61 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  MADISON            Prj Awd Amt: $1,137,618.74 
          Route:  LARKSPUR AVE 
       Location:  LARKSPUR AVE.: OVER S FORK CLANTON CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,137,618.74     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $  1,369,571.64     120.38  % 
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     Bid Order:  020                             Contract ID:  61-C061-099                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.400  ACRE |    5400.00000       12960.00|    5000.00000       12000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1769.400  CY   |       5.40000        9554.76|       5.00000        8847.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1119.200  CY   |       8.60000        9625.12|       8.00000        8953.60| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          3523.700  CY   |       5.40000       19027.98|       5.00000       17618.50| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015          2081.400  CY   |       5.40000       11239.56|       5.00000       10407.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260250          1394.500  TON  |      23.40000       32631.30|      23.00000       32073.50| 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2401-6745650                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0090 2402-2720000           158.000  CY   |      40.00000        6320.00|      50.00000        7900.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2720100           638.700  CY   |       5.40000        3448.98|       5.00000        3193.50| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2402-2721000           162.000  CY   |      90.00000       14580.00|      30.00000        4860.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0120 2402-2722000            91.000  CY   |      90.00000        8190.00|      40.00000        3640.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
0130 2403-0100000             5.100  CY   |    1750.00000        8925.00|    1000.00000        5100.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0140 2403-0100010           253.900  CY   |     630.00000      159957.00|     960.00000      243744.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0150 2404-7775000         59975.000  LB   |       0.84000       50379.00|       0.70000       41982.50| 

  REINFORCING STEEL                       |                             |                             | 
0160 2414-6424124           262.000  LF   |      70.00000       18340.00|      75.00000       19650.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0170 2417-1040024           198.000  LF   |      50.00000        9900.00|      48.00000        9504.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1060024            56.000  LF   |      55.00000        3080.00|      55.00000        3080.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  020                             Contract ID:  61-C061-099                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2417-1060036            50.000  LF   |      69.50000        3475.00|      67.00000        3350.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0200 2417-1060054           116.000  LF   |      98.00000       11368.00|      95.00000       11020.00| 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
0210 2501-0201042           755.000  LF   |      37.60000       28388.00|      39.00000       29445.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0220 2501-0201253          1350.000  LF   |      42.50000       57375.00|      47.00000       63450.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0230 2501-5478053           402.400  LF   |      90.00000       36216.00|     120.00000       48288.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0240 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4021010             4.000  EACH |     200.00000         800.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021020             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00| 

  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0270 2505-4021700             2.000  EACH |    1980.00000        3960.00|    2000.00000        4000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2507-3250005          6497.100  SY   |       3.80000       24688.98|       3.50000       22739.85| 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061          9548.000  TON  |      54.00000      515592.00|      51.00000      486948.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2518-6910000            12.000  EACH |     150.00000        1800.00|     100.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0310 2528-8445110                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |   38000.00000       38000.00|  215000.00000      215000.00| 
  MOBILIZATION                            |                             |                             | 
0330 2601-2634100             2.400  ACRE |     700.00000        1680.00|     700.00000        1680.00| 

  MULCHING                                |                             |                             | 
0340 2601-2636043             2.400  ACRE |     600.00000        1440.00|     600.00000        1440.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            70.000  SQ   |      14.00000         980.00|      14.00000         980.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0360 2601-2642100             2.400  ACRE |     180.00000         432.00|     180.00000         432.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  020                             Contract ID:  61-C061-099                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000020           118.700  LF   |       3.50000         415.45|       3.50000         415.45| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030          1080.000  LF   |       1.75000        1890.00|       1.75000        1890.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0390 2602-0000071          1198.700  LF   |       0.20000         239.74|       0.10000         119.87| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101          1198.700  LF   |       0.10000         119.87|       0.10000         119.87| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,137,618.74|           $     1,369,571.64|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,137,618.74|           $     1,369,571.64|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  022  1 
 

     Bid  Order:  022                         Contract ID:  82-1827-673                 Primary County:  SCOTT 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CIVIL CONSTRUCTORS, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  BHM-1827(673)--8K-82 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  SCOTT              Prj Awd Amt: $1,243,710.60 
          Route:  KIMBERLY ROAD 
       Location:  IN THE CITY OF DAVENPORT, KIMBERLY RD.: 
                  DUCK CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $  1,243,710.60     100.00  % 
   2   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $  1,359,765.10     109.33  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,378,188.70     110.81  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 

 
     Bid Order:  022                             Contract ID:  82-1827-673                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) GE116               |(   3  ) BR101 
                                          |CIVIL CONSTRUCTORS, INC.     |GENERAL CONSTRUCTORS OF THE  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           600.000  CY   |      24.50000       14700.00|      24.50000       14700.00|      16.00000        9600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2301-0690203           914.700  SY   |     165.00000      150925.50|     175.00000      160072.50|     190.00000      173793.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0030 2303-0245828             0.700  TON  |     350.00000         245.00|     350.00000         245.00|     520.00000         364.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2304-0101000            14.700  SY   |     115.00000        1690.50|     100.00000        1470.00|     148.00000        2175.60 
  TEMPORARY PAVEMENT                      |                             |                             | 
0050 2435-0250700             2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    5400.00000       10800.00 
  INTAKE, SW-507                          |                             |                             | 
0060 2503-0114215            53.500  LF   |     108.00000        5778.00|     108.00000        5778.00|     156.00000        8346.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0070 2503-0200036            51.000  LF   |      28.00000        1428.00|      28.00000        1428.00|      19.50000         994.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0080 2505-4008120           103.800  LF   |       6.00000         622.80|      20.00000        2076.00|       4.00000         415.20 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2510-6745850           922.600  SY   |      11.00000       10148.60|      11.00000       10148.60|      18.50000       17068.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2510-6750600             2.000  EACH |     275.00000         550.00|     275.00000         550.00|     575.00000        1150.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0110 2511-0300000            53.900  SY   |      20.00000        1078.00|      20.00000        1078.00|      22.00000        1185.80 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0120 2511-0301400            53.900  SY   |      66.40000        3578.96|      66.40000        3578.96|      83.50000        4500.65 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0130 2511-6745900            89.700  SY   |      17.00000        1524.90|      17.00000        1524.90|      12.50000        1121.25 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0140 2511-7526004            77.300  SY   |      72.00000        5565.60|     100.00000        7730.00|      66.00000        5101.80 

  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0150 2511-7526006             5.600  SY   |      82.00000         459.20|     165.00000         924.00|     167.00000         935.20 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0160 2511-7528101            20.000  SF   |      40.00000         800.00|      50.00000        1000.00|      25.00000         500.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0170 2512-1725206            32.000  LF   |      55.00000        1760.00|     125.00000        4000.00|      60.00000        1920.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  3 

 
     Bid Order:  022                             Contract ID:  82-1827-673                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) GE116               |(   3  ) BR101 
                                          |CIVIL CONSTRUCTORS, INC.     |GENERAL CONSTRUCTORS OF THE  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2513-0001081             4.000  EACH |    3200.00000       12800.00|    4200.00000       16800.00|    2800.00000       11200.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
0190 2518-6910000             8.000  EACH |     120.00000         960.00|     120.00000         960.00|     135.00000        1080.00 
  SAFETY CLOSURE                          |                             |                             | 

0200 2519-3300600           300.000  LF   |       4.00000        1200.00|       4.00000        1200.00|       4.50000        1350.00 
  FENCE, SAFETY                           |                             |                             | 
0210 2527-9263109            58.150  STA  |      34.00000        1977.10|      34.00000        1977.10|      40.00000        2326.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2527-9263112            39.950  STA  |      45.00000        1797.75|      45.00000        1797.75|      50.00000        1997.50 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0230 2527-9263131            24.300  STA  |     120.00000        2916.00|     120.00000        2916.00|     135.00000        3280.50 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0240 2527-9263180            90.910  STA  |      34.00000        3090.94|       3.50000         318.19|      40.00000        3636.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0250 2528-8400048           950.000  LF   |      12.60000       11970.00|      12.60000       11970.00|      14.25000       13537.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0260 2528-8400256             2.000  EACH |    4500.00000        9000.00|    4500.00000        9000.00|    5050.00000       10100.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0270 2528-8445110                    LUMP |   12854.00000       12854.00|   12854.00000       12854.00|   14500.00000       14500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113             4.000  EACH |     780.00000        3120.00|     780.00000        3120.00|     780.00000        3120.00 
  FLAGGERS                                |                             |                             | 
0290 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1125.00000        4500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0300 2602-0000312           444.000  LF   |       6.00000        2664.00|       8.00000        3552.00|       5.75000        2553.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0000350           444.000  LF   |       1.00000         444.00|       6.00000        2664.00|       2.25000         999.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

     SECTION TOTALS                       |           $       274,848.85|           $       294,633.00|           $       314,151.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE ITEMS FOR A 170'-0 X 52'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0320 2104-2713020            50.000  CY   |      27.00000        1350.00|      27.00000        1350.00|      25.00000        1250.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0330 2401-6750001                    LUMP |  125000.00000      125000.00|  150000.00000      150000.00|  189350.00000      189350.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  022                             Contract ID:  82-1827-673                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) GE116               |(   3  ) BR101 
                                          |CIVIL CONSTRUCTORS, INC.     |GENERAL CONSTRUCTORS OF THE  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2402-2720000            42.000  CY   |      65.00000        2730.00|     120.00000        5040.00|     330.00000       13860.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100010           271.500  CY   |     875.00000      237562.50|     900.00000      244350.00|     850.00000      230775.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0360 2404-7775005         99244.000  LB   |       1.10000      109168.40|       1.25000      124055.00|       1.20000      119092.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0370 2408-7800000          9181.000  LB   |      12.50000      114762.50|      11.00000      100991.00|       6.50000       59676.50 
  STRUCTURAL STEEL                        |                             |                             | 
0380 2412-0000100          1813.300  SY   |       4.50000        8159.85|       7.00000       12693.10|       3.00000        5439.90 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0390 2413-1200000           113.700  LF   |     185.00000       21034.50|     350.00000       39795.00|     225.00000       25582.50 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0400 2413-1200100           113.700  LF   |      45.00000        5116.50|      35.00000        3979.50|      30.00000        3411.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0410 2414-6424110           343.300  LF   |     125.00000       42912.50|      95.00000       32613.50|     150.00000       51495.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0420 2426-6772016            15.000  SF   |     240.00000        3600.00|     400.00000        6000.00|     270.00000        4050.00 
  CONCRETE REPAIR                         |                             |                             | 
0430 2499-0700070                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   26650.00000       26650.00 

  BRIDGE RAISING                          |                             |                             | 
0440 2507-3250005           110.000  SY   |       3.50000         385.00|       3.50000         385.00|       6.50000         715.00 
  ENGINEERING FABRIC                      |                             |                             | 
0450 2507-6800061            80.000  TON  |      61.00000        4880.00|      61.00000        4880.00|      65.00000        5200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0460 2508-0804000                    LUMP |    5000.00000        5000.00|   18450.00000       18450.00|   11875.00000       11875.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0470 2508-0805000                    LUMP |   85800.00000       85800.00|   57625.00000       57625.00|   81475.00000       81475.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0480 2508-0970000                    LUMP |   39200.00000       39200.00|   95000.00000       95000.00|   98725.00000       98725.00 
  CONTAINMENT                             |                             |                             | 
0490 2508-0990000                    LUMP |   10000.00000       10000.00|    4500.00000        4500.00|    6350.00000        6350.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0500 2508-0991000                    LUMP |   18000.00000       18000.00|   46125.00000       46125.00|   43465.00000       43465.00 

  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0510 2526-8285000                    LUMP |    6500.00000        6500.00|    2000.00000        2000.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0520 2533-4980005                    LUMP |  105000.00000      105000.00|   75000.00000       75000.00|   77000.00000       77000.00 
  MOBILIZATION                            |                             |                             | 
0530 2599-9999005             4.000  EACH |     675.00000        2700.00|    3825.00000       15300.00|    1525.00000        6100.00 
  ('EACH' ITEM) BEARING ANCHOR BOLT       |                             |                             | 
  REPLACEMENT                             |                             |                             | 
     SECTION TOTALS                       |           $       968,861.75|           $     1,065,132.10|           $     1,064,037.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,243,710.60|           $     1,359,765.10|           $     1,378,188.70 
==================================================================================================================================== 
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     Bid  Order:  023                         Contract ID:  85-C085-139                 Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  FM-C085(137)--55-85                                    Project:  FM-C085(139)--55-85 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  STORY              Prj Awd Amt: $154,180.60             County:  STORY              Prj Awd Amt: $201,279.40 
          Route:  660TH AVE                                                Route:  305TH ST 
       Location:  660TH AVE.: 0.23 MI SOUTH OF NW CORNER OF             Location:  ON 305TH ST., OVER CALAMUS CREEK, IN S18 T82 
                  SECTION 23-84-22 OVER DRAINAGE DITCH                             R22 
 
        Project:  FM-C085(140)--55-85 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 

         County:  STORY              Prj Awd Amt: $97,970.80 
          Route:  580TH AVE 
       Location:  ON 580TH AVE., OVER SMALL STREAM, ON WLINE 
                  S33 T84 R23 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    453,430.80     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    475,529.14     104.87  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    479,009.70     105.64  % 

   4   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    492,155.80     108.54  % 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI321               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 44' REINFORCED CONCRETE BOX CULVERT - FM-CO85(137)--55-85 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   15000.00000        1500.00|    8000.00000         800.00|   15000.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           240.300  CY   |       8.00000        1922.40|       4.85000        1165.46|      10.00000        2403.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            59.600  CY   |      12.00000         715.20|       5.35000         318.86|       9.00000         536.40 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    3500.00000        3500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           257.000  CY   |       9.00000        2313.00|       4.85000        1246.45|       9.00000        2313.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2111208            88.000  LF   |     845.00000       74360.00|     875.00000       77000.00|     975.00000       85800.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0070 2415-2201208             4.000  EACH |   14100.00000       56400.00|   16000.00000       64000.00|   13500.00000       54000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0080 2502-8212106            50.000  LF   |      12.10000         605.00|      20.00000        1000.00|      22.00000        1100.00 

  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0090 2502-8212108            20.000  LF   |      24.00000         480.00|      25.00000         500.00|      22.00000         440.00 
  SUBDRAIN, PLASTIC PIPE, 8 IN.           |                             |                             | 
0100 2502-8221305             3.000  EACH |     475.00000        1425.00|     350.00000        1050.00|     350.00000        1050.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0110 2507-6875002             5.600  CY   |     100.00000         560.00|      35.00000         196.00|      15.00000          84.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0120 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       154,180.60|           $       161,176.77|           $       160,126.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TRIPLE 10' X 8' X 42' REINFORCED CONCRETE BOX CULVERT - FM-C085(139)--55-85 
                                          |                             |                             | 
0150 2101-0850001             0.200  ACRE |    7500.00000        1500.00|    8000.00000        1600.00|    6000.00000        1200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0160 2102-2710070           340.500  CY   |       8.00000        2724.00|       4.85000        1651.43|      10.00000        3405.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI321               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2104-2710020            99.200  CY   |      12.00000        1190.40|       5.35000         530.72|       9.00000         892.80 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0180 2401-6745625                    LUMP |    7000.00000        7000.00|    4500.00000        4500.00|    2800.00000        2800.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0190 2402-2720000           360.000  CY   |       9.00000        3240.00|       4.85000        1746.00|       9.00000        3240.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2111008           126.000  LF   |     815.00000      102690.00|     790.00000       99540.00|     950.00000      119700.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0210 2415-2201008             6.000  EACH |   12200.00000       73200.00|   13000.00000       78000.00|   11000.00000       66000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 8 FT.             |                             |                             | 
0220 2502-8212106            30.000  LF   |      12.00000         360.00|      20.00000         600.00|      22.00000         660.00 
  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0230 2502-8221305             1.000  EACH |     475.00000         475.00|     350.00000         350.00|     350.00000         350.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0240 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    1100.00000        1100.00 

  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       201,279.40|           $       197,918.15|           $       205,647.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TWIN 8' X 5' X 46' REINFORCED CONCRETE BOX CULVERT - FM-C085(140)--55-85 
                                          |                             |                             | 
0270 2102-2710070           213.100  CY   |       8.00000        1704.80|       4.85000        1033.54|      10.00000        2131.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0280 2104-2710020            80.500  CY   |      12.00000         966.00|       5.35000         430.68|       9.00000         724.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2401-6745625                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    3500.00000        3500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0300 2402-2720000           100.000  CY   |       9.00000         900.00|       4.85000         485.00|       9.00000         900.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2415-2100000            46.000  LF   |    1125.00000       51750.00|    1435.00000       66010.00|    1375.00000       63250.00 
  PRECAST CONCRETE BOX CULVERT, TWIN 8'X5 |                             |                             | 
0320 2415-2200000             2.000  EACH |   12000.00000       24000.00|   14500.00000       29000.00|   14500.00000       29000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 8'X5'                 |                             |                             | 
0330 2435-0251218             1.000  EACH |    1275.00000        1275.00|     850.00000         850.00|    1800.00000        1800.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  4 

 
     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI321               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-4388050             1.000  EACH |     775.00000         775.00|     250.00000         250.00|     750.00000         750.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0350 2502-8212110            50.000  LF   |      20.00000        1000.00|      30.00000        1500.00|      28.00000        1400.00 
  SUBDRAIN, PLASTIC PIPE, 10 IN.          |                             |                             | 

0360 2502-8212112            85.000  LF   |      20.00000        1700.00|      35.00000        2975.00|      28.00000        2380.00 
  SUBDRAIN, PLASTIC PIPE, 12 IN.          |                             |                             | 
0370 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2528-8445110                    LUMP |    1600.00000        1600.00|    1100.00000        1100.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        97,970.80|           $       116,434.22|           $       113,235.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       453,430.80|           $       475,529.14|           $       479,009.70 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(      )                     |(      ) 
                                          |ROGNES BROS. EXCAV., INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 44' REINFORCED CONCRETE BOX CULVERT - FM-CO85(137)--55-85 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           240.300  CY   |      10.00000        2403.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            59.600  CY   |      10.00000         596.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |    7500.00000        7500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           257.000  CY   |       8.00000        2056.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2415-2111208            88.000  LF   |     918.00000       80784.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0070 2415-2201208             4.000  EACH |   12000.00000       48000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0080 2502-8212106            50.000  LF   |      25.00000        1250.00|                             | 

  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0090 2502-8212108            20.000  LF   |      30.00000         600.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 8 IN.           |                             |                             | 
0100 2502-8221305             3.000  EACH |     400.00000        1200.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0110 2507-6875002             5.600  CY   |      80.00000         448.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0120 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    1100.00000        1100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   12500.00000       12500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       159,737.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TRIPLE 10' X 8' X 42' REINFORCED CONCRETE BOX CULVERT - FM-C085(139)--55-85 
                                          |                             |                             | 
0150 2101-0850001             0.200  ACRE |   10000.00000        2000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0160 2102-2710070           340.500  CY   |      10.00000        3405.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(      )                     |(      ) 
                                          |ROGNES BROS. EXCAV., INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2104-2710020            99.200  CY   |       8.00000         793.60|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0180 2401-6745625                    LUMP |    7500.00000        7500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0190 2402-2720000           360.000  CY   |       8.00000        2880.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2415-2111008           126.000  LF   |     840.00000      105840.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0210 2415-2201008             6.000  EACH |   15250.00000       91500.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 8 FT.             |                             |                             | 
0220 2502-8212106            30.000  LF   |      25.00000         750.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0230 2502-8221305             1.000  EACH |     400.00000         400.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0240 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1100.00000        1100.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       231,468.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TWIN 8' X 5' X 46' REINFORCED CONCRETE BOX CULVERT - FM-C085(140)--55-85 
                                          |                             |                             | 
0270 2102-2710070           213.100  CY   |      12.00000        2557.20|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0280 2104-2710020            80.500  CY   |      10.00000         805.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2401-6745625                    LUMP |    6000.00000        6000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0300 2402-2720000           100.000  CY   |       8.00000         800.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2415-2100000            46.000  LF   |    1160.00000       53360.00|                             | 
  PRECAST CONCRETE BOX CULVERT, TWIN 8'X5 |                             |                             | 
0320 2415-2200000             2.000  EACH |   10680.00000       21360.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, TWIN 8'X5'                 |                             |                             | 
0330 2435-0251218             1.000  EACH |     918.00000         918.00|                             | 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  7 

 
     Bid Order:  023                             Contract ID:  85-C085-139                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(      )                     |(      ) 
                                          |ROGNES BROS. EXCAV., INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-4388050             1.000  EACH |    1600.00000        1600.00|                             | 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0350 2502-8212110            50.000  LF   |      35.00000        1750.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 10 IN.          |                             |                             | 

0360 2502-8212112            85.000  LF   |      40.00000        3400.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 12 IN.          |                             |                             | 
0370 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0380 2528-8445110                    LUMP |    1100.00000        1100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |    7000.00000        7000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       100,950.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       492,155.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  024  1 
 

     Bid  Order:  024                         Contract ID:  91-0653-074                 Primary County:  WARREN 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  BRF-065-3(74)--38-91 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WARREN             Prj Awd Amt: $3,796,596.04 
          Route:  U.S. 65 
       Location:  US 65 OVER MIDDLE RIVER (NBL) 
                  0.4 MILES SOUTH OF CO. RD. G-24 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      JENSEN CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $  3,796,596.04     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1016; A 359'-0 X 44'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  300000.00000      300000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           943.000  CY   |      30.00000       28290.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           506.000  CY   |     700.00000      354200.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010          1064.000  CY   |     750.00000      798000.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         76601.000  LB   |       0.85000       65110.85|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        165569.000  LB   |       0.95000      157290.55|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2404-7775009          5518.000  LB   |       3.50000       19313.00|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0080 2407-0550000             6.000  EACH |   30000.00000      180000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SBTE155                       |                             |                             | 

0090 2407-0564300            12.000  EACH |   19000.00000      228000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE100                        |                             |                             | 
0100 2408-7800000         13148.000  LB   |       3.00000       39444.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424110           780.000  LF   |      60.00000       46800.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0120 2501-0201057          1210.000  LF   |      39.00000       47190.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-0201253          2255.000  LF   |      39.00000       87945.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-6335010           220.000  LF   |      60.00000       13200.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0150 2507-2638650            62.200  SY   |     150.00000        9330.00|                             | 

  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0160 2507-3250005           545.600  SY   |       3.00000        1636.80|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           470.000  TON  |      50.00000       23500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2520-3350010             1.000  EACH |   10000.00000       10000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |  250000.00000      250000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     2,669,250.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0210 2101-0850001             2.400  ACRE |    5000.00000       12000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0220 2102-0425070          1152.100  TON  |      25.00000       28802.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0230 2102-2710070          2545.000  CY   |      10.00000       25450.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2102-2712015           498.000  CY   |      18.00000        8964.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0250 2102-2713090          4526.000  CY   |      15.00000       67890.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0260 2105-8425015          1588.200  CY   |       9.00000       14293.80|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0270 2115-0100000           277.800  CY   |      50.00000       13890.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0280 2122-5190501           127.300  SY   |     100.00000       12730.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0290 2123-7450000            35.500  STA  |     250.00000        8875.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2301-0690203           544.600  SY   |     165.00000       89859.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0310 2301-1003100           666.700  SY   |     100.00000       66670.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2301-6911722                    LUMP |    5000.00000        5000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0330 2304-0100000          2586.400  SY   |      55.00000      142252.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
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     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2402-0425030          3625.000  CY   |      50.00000      181250.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0350 2402-2720100           125.000  CY   |      15.00000        1875.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0360 2412-0000100          2189.600  SY   |       2.10000        4598.16|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0370 2416-0100042             2.000  EACH |    2000.00000        4000.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0380 2416-0101036             1.000  EACH |     500.00000         500.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0390 2416-1180024            46.000  LF   |      90.00000        4140.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2416-1180042            86.000  LF   |     160.00000       13760.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1541036            34.000  LF   |      75.00000        2550.00|                             | 

  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0420 2502-8212034          2325.000  LF   |      12.00000       27900.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8221304             6.000  EACH |     300.00000        1800.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2503-0500402             4.000  EACH |    3000.00000       12000.00|                             | 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0450 2505-4008120           462.000  LF   |       5.00000        2310.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0460 2505-4008300           275.000  LF   |      20.00000        5500.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0470 2505-4008400             2.000  EACH |    1800.00000        3600.00|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0480 2505-4021010             2.000  EACH |     210.00000         420.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0490 2505-4021700             2.000  EACH |    2200.00000        4400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0500 2507-3250005          3294.000  SY   |       4.00000       13176.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  5 

 
     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2507-6800061           240.000  TON  |      52.00000       12480.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0520 2507-8029000            50.000  TON  |      45.00000        2250.00|                             | 
  EROSION STONE                           |                             |                             | 

0530 2510-6745850          3072.000  SY   |       8.00000       24576.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0540 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0550 2527-9263109            98.100  STA  |      35.00000        3433.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2527-9263131           160.400  STA  |     110.00000       17644.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0570 2527-9263137             8.000  EACH |     125.00000        1000.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0580 2527-9263180            98.100  STA  |      50.00000        4905.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0590 2527-9263190             8.000  EACH |     100.00000         800.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0600 2528-8400048          1825.000  LF   |      10.00000       18250.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0630 2551-0000110             3.000  EACH |    1000.00000        3000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0640 2601-2634100             2.400  ACRE |     700.00000        1680.00|                             | 
  MULCHING                                |                             |                             | 
0650 2601-2636015             1.900  ACRE |    1500.00000        2850.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 

0660 2601-2636043             0.500  ACRE |     750.00000         375.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0670 2601-2638352           701.000  SQ   |       7.00000        4907.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0680 2601-2642100             2.400  ACRE |     250.00000         600.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  6 

 
     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2601-2643110           140.200  MGAL |      60.00000        8412.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0700 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 

  MOBILIZATION FOR WATERING               |                             |                             | 
0710 2602-0000020          2425.000  LF   |       1.50000        3637.50|                             | 
  SILT FENCE                              |                             |                             | 
0720 2602-0000071          2425.000  LF   |       0.05000         121.25|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0730 2602-0000101           242.500  LF   |       0.05000          12.13|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0740 2602-0000212           360.000  LF   |      20.00000        7200.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0750 2602-0000240           180.000  LF   |      10.00000        1800.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0760 2602-0000312           243.000  LF   |       3.00000         729.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0770 2602-0000320           243.000  LF   |       4.00000         972.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0780 2602-0000350           486.000  LF   |       0.50000         243.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0790 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0800 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,085,382.84|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1016; ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 

                                          |                             |                             | 
0810 2122-5500060           540.900  SY   |      70.00000       37863.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0820 2548-0000100            26.600  STA  |     100.00000        2660.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  024                             Contract ID:  91-0653-074                   Primary County:  WARREN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2548-0000110            28.800  GAL  |      50.00000        1440.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $        41,963.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1016; ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0840 2122-5190007           540.900  SY   |                             |                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0850 2548-0000200            26.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,796,596.04|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  025                         Contract ID:  93-C093-067                 Primary County:  WAYNE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  BROS-C093(67)--5F-93 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  WAYNE              Prj Awd Amt: $376,963.58 
          Route:  S-34 
       Location:  ON S34 OVER DUCK CREEK, FROM OVER DUCK CREEK 
                  AT NW S29 T68N  R21W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    376,963.58     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    381,546.00     101.21  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    400,897.85     106.34  % 
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     Bid Order:  025                             Contract ID:  93-C093-067                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020            50.000  CY   |      15.00000         750.00|      12.00000         600.00|      11.00000         550.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   12000.00000       12000.00|   14000.00000       14000.00|   15770.00000       15770.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           831.000  CY   |      15.00000       12465.00|      21.00000       17451.00|      16.00000       13296.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2725005           150.000  TON  |      40.00000        6000.00|      32.00000        4800.00|      38.00000        5700.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0050 2403-0100020           425.000  CY   |     440.00000      187000.00|     465.00000      197625.00|     511.00000      217175.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775000         62400.000  LB   |       1.20000       74880.00|       1.20000       74880.00|       1.10000       68640.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2418-0000010             1.000  EACH |    8000.00000        8000.00|    6500.00000        6500.00|    2300.00000        2300.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0080 2507-3250005           382.000  SY   |       3.00000        1146.00|       4.00000        1528.00|       3.30000        1260.60 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           309.000  TON  |      60.00000       18540.00|      55.00000       16995.00|      48.80000       15079.20 

  REVETMENT, CLASS E                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     150.66000         301.32|     500.00000        1000.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-2000020           132.000  LF   |      30.13000        3977.16|      25.00000        3300.00|      20.00000        2640.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0120 2519-3280000           265.000  LF   |       9.64000        2554.60|       8.00000        2120.00|       8.37000        2218.05 
  FENCE, FIELD                            |                             |                             | 
0130 2519-3300400             4.000  EACH |     361.59000        1446.36|     300.00000        1200.00|     210.00000         840.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0140 2519-3300700           473.000  LF   |       4.82000        2279.86|       7.00000        3311.00|       4.50000        2128.50 
  FENCE, TEMPORARY                        |                             |                             | 
0150 2528-8445110                    LUMP |    4821.19000        4821.19|    6500.00000        6500.00|    4760.00000        4760.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   30000.00000       30000.00|   18000.00000       18000.00|   40390.00000       40390.00 

  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    2500.00000        2500.00|    6500.00000        6500.00|     300.00000         300.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0180 2601-2634100             0.500  ACRE |    4821.20000        2410.60|     700.00000         350.00|    2500.00000        1250.00 
  MULCHING                                |                             |                             | 
0190 2601-2636043             0.500  ACRE |    4821.20000        2410.60|    2000.00000        1000.00|    2500.00000        1250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  025                             Contract ID:  93-C093-067                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000020           615.000  LF   |       2.41000        1482.15|       2.00000        1230.00|       3.50000        2152.50 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           114.000  LF   |       2.41000         274.74|       4.00000         456.00|       7.00000         798.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0220 2602-0000312           200.000  LF   |       3.62000         724.00|       6.00000        1200.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0230 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       376,963.58|           $       381,546.00|           $       400,897.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       376,963.58|           $       381,546.00|           $       400,897.85 
==================================================================================================================================== 
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     Bid  Order:  026                         Contract ID:  93-C093-078                 Primary County:  WAYNE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  FM-C093(78)--55-93                                     Project:  FM-C093(79)--55-93 
      Work Type:  BRIDGE DECK OVERLAY                                  Work Type:  BRIDGE DECK OVERLAY 
         County:  WAYNE              Prj Awd Amt: $277,412.50             County:  WAYNE              Prj Awd Amt: $150,142.20 
          Route:  S-60                                                     Route:  J-22 
       Location:  ON S60, OVER WALNUT CREEK, FROM IA HWY 2              Location:  ON J22, OVER DUCK VALLEY CREEK, FROM INT OF 
                  SOUTH 1/2 MILES TO  NORTH 1/4 OF S35 T69N                        180TH ST AND J22  SE 1/4 MILES TO E LINE OF 
                  R20W, IN SE S26 T69 R20                                          S23 T70N R21W, IN SE S23 T70 R21 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    427,554.70     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    547,770.35     128.11  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    559,902.30     130.95  % 
   4   PC015          PCIROADS, LLC                                                              $    609,897.95     142.64  % 
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     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 117'-6 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  FM-C093(78)--55-93 
                                          |                             |                             | 
0010 2102-2625000           580.000  CY   |      30.00000       17400.00|      30.00000       17400.00|      28.00000       16240.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020            18.000  TON  |      55.00000         990.00|      40.00000         720.00|      40.00000         720.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             0.800  STA  |     750.00000         600.00|     500.00000         400.00|     800.00000         640.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-0690210           237.800  SY   |     210.00000       49938.00|     250.00000       59450.00|     190.00000       45182.00 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0050 2401-6750001                    LUMP |   17000.00000       17000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2402-2720000            40.000  CY   |      50.00000        2000.00|     100.00000        4000.00|     100.00000        4000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010            14.400  CY   |    2800.00000       40320.00|    3500.00000       50400.00|    2500.00000       36000.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005          2422.000  LB   |       1.50000        3633.00|       3.00000        7266.00|       3.00000        7266.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2413-0698075             9.200  SY   |     550.00000        5060.00|     600.00000        5520.00|     350.00000        3220.00 

  DECK REPAIR, CLASS B                    |                             |                             | 
0100 2413-0698081            82.500  SY   |     225.00000       18562.50|     200.00000       16500.00|     250.00000       20625.00 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0110 2426-6772013            12.000  EACH |    1000.00000       12000.00|     750.00000        9000.00|     150.00000        1800.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0120 2505-4008120           260.000  LF   |       7.00000        1820.00|       8.00000        2080.00|      10.00000        2600.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008300           250.000  LF   |      25.00000        6250.00|      20.00000        5000.00|      25.00000        6250.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1800.00000        7200.00|    2150.00000        8600.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     300.00000        1200.00|     330.00000        1320.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0160 2505-4021700             4.000  EACH |    2100.00000        8400.00|    2300.00000        9200.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2506-4984000             2.800  CY   |    1300.00000        3640.00|     500.00000        1400.00|    1000.00000        2800.00 
  FLOWABLE MORTAR                         |                             |                             | 
0180 2507-3250005            90.000  SY   |       2.00000         180.00|       5.00000         450.00|       4.00000         360.00 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061            64.000  TON  |      70.00000        4480.00|     200.00000       12800.00|     100.00000        6400.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  3 

 
     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2510-6745850           231.000  SY   |      35.00000        8085.00|      30.00000        6930.00|      15.00000        3465.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     185.00000         370.00|     200.00000         400.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 

0220 2526-8285000                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             8.000  STA  |      65.00000         520.00|      75.00000         600.00|     160.00000        1280.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   18000.00000       18000.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.700  ACRE |    2500.00000        1750.00|    2750.00000        1925.00|    2500.00000        1750.00 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.700  ACRE |    2500.00000        1750.00|    2750.00000        1925.00|    2500.00000        1750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020           880.000  LF   |       2.50000        2200.00|       2.75000        2420.00|       2.50000        2200.00 
  SILT FENCE                              |                             |                             | 

0290 2602-0000030            88.000  LF   |      10.00000         880.00|      11.00000         968.00|      10.00000         880.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           968.000  LF   |       0.50000         484.00|       0.55000         532.40|       0.25000         242.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           100.000  LF   |       7.50000         750.00|       8.25000         825.00|       8.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       240,962.50|           $       284,531.40|           $       272,270.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   DECK OVER-DEPTH OVERLAY; ALTERNATE 'AA' OPTION 1: CL. O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (78 
                                          |                             |                             | 
0340 2413-0698041           364.500  SY   |     100.00000       36450.00|                             | 
  DECK OVER-DEPTH OVERLAY (CLASS O PCC)   |                             |                             | 
     SECTION TOTALS                       |           $        36,450.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DECK OVER-DEPTH OVERLAY; ALTERNATE 'AA' OPTION 2 CL. HPC-O BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (78) 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  4 

 
     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2413-0698051           364.500  SY   |                             |     150.00000       54675.00|     140.00000       51030.00 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        54,675.00|           $        51,030.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ITEMS FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB BRIDGE  FM-C093(79)--55-93 
                                          |                             |                             | 
0360 2102-2625000           580.000  CY   |      30.00000       17400.00|      30.00000       17400.00|      28.00000       16240.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0370 2121-7425020             4.000  TON  |     160.00000         640.00|      40.00000         160.00|      40.00000         160.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0380 2413-0698075             5.000  SY   |     550.00000        2750.00|     600.00000        3000.00|     350.00000        1750.00 
  DECK REPAIR, CLASS B                    |                             |                             | 
0390 2413-0698081           120.700  SY   |     225.00000       27157.50|     200.00000       24140.00|     250.00000       30175.00 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0400 2505-4008120           203.000  LF   |       7.00000        1421.00|       8.00000        1624.00|      10.00000        2030.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0410 2505-4008300           211.300  LF   |      25.00000        5282.50|      38.50000        8135.05|      25.00000        5282.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0420 2505-4008400             4.000  EACH |    1800.00000        7200.00|    2300.00000        9200.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010             4.000  EACH |     300.00000        1200.00|     440.00000        1760.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    2100.00000        8400.00|    2300.00000        9200.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2506-4984000             0.200  CY   |   10000.00000        2000.00|    5000.00000        1000.00|    4000.00000         800.00 
  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005            25.000  SY   |       2.00000          50.00|       5.00000         125.00|       4.00000         100.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061            18.000  TON  |      95.00000        1710.00|     200.00000        3600.00|     100.00000        1800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2518-6910000             2.000  EACH |     185.00000         370.00|     200.00000         400.00|     150.00000         300.00 

  SAFETY CLOSURE                          |                             |                             | 
0490 2526-8285000                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0500 2527-9263109            10.480  STA  |      65.00000         681.20|      75.00000         786.00|     160.00000        1676.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  5 

 
     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2533-4980005                    LUMP |   16000.00000       16000.00|   25000.00000       25000.00|   44000.00000       44000.00 
  MOBILIZATION                            |                             |                             | 
0530 2601-2634100             0.400  ACRE |    2500.00000        1000.00|    2750.00000        1100.00|    2500.00000        1000.00 
  MULCHING                                |                             |                             | 

0540 2601-2636043             0.400  ACRE |    2500.00000        1000.00|    2750.00000        1100.00|    2500.00000        1000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0550 2602-0000020           600.000  LF   |       2.50000        1500.00|       2.75000        1650.00|       2.50000        1500.00 
  SILT FENCE                              |                             |                             | 
0560 2602-0000030            88.000  LF   |      10.00000         880.00|      11.00000         968.00|      10.00000         880.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0570 2602-0000101           688.000  LF   |       0.50000         344.00|       0.55000         378.40|       0.25000         172.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000312            50.000  LF   |       7.50000         375.00|       8.25000         412.50|       8.00000         400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       102,861.20|           $       117,638.95|           $       134,766.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DECK OVER-DEPTH OVERLAY; ALTERNATE 'BB' OPTION 1: CL. O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (79 
                                          |                             |                             | 
0610 2413-0698041           727.400  SY   |      65.00000       47281.00|                             | 
  DECK OVER-DEPTH OVERLAY (CLASS O PCC)   |                             |                             | 
     SECTION TOTALS                       |           $        47,281.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DECK OVER-DEPTH OVERLAY; ALTERNATE 'BB' OPTION 2: CL. HPC-O BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (79 
                                          |                             |                             | 
0620 2413-0698051           727.400  SY   |                             |     125.00000       90925.00|     140.00000      101836.00 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 

     SECTION TOTALS                       |           $                 |           $        90,925.00|           $       101,836.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       427,554.70|           $       547,770.35|           $       559,902.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 117'-6 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  FM-C093(78)--55-93 
                                          |                             |                             | 
0010 2102-2625000           580.000  CY   |      22.00000       12760.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020            18.000  TON  |      35.00000         630.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             0.800  STA  |    1000.00000         800.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-0690210           237.800  SY   |     275.00000       65395.00|                             | 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0050 2401-6750001                    LUMP |   41000.00000       41000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2402-2720000            40.000  CY   |     100.00000        4000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010            14.400  CY   |    4350.00000       62640.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005          2422.000  LB   |       2.00000        4844.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2413-0698075             9.200  SY   |     300.00000        2760.00|                             | 

  DECK REPAIR, CLASS B                    |                             |                             | 
0100 2413-0698081            82.500  SY   |     225.00000       18562.50|                             | 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0110 2426-6772013            12.000  EACH |    3400.00000       40800.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0120 2505-4008120           260.000  LF   |       6.00000        1560.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008300           250.000  LF   |      25.00000        6250.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0160 2505-4021700             4.000  EACH |    2100.00000        8400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2506-4984000             2.800  CY   |     900.00000        2520.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0180 2507-3250005            90.000  SY   |      15.00000        1350.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061            64.000  TON  |      85.00000        5440.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2510-6745850           231.000  SY   |      45.00000       10395.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     185.00000         370.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0220 2526-8285000                    LUMP |    1600.00000        1600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             8.000  STA  |      65.00000         520.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   55859.00000       55859.00|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2601-2634100             0.700  ACRE |    2500.00000        1750.00|                             | 
  MULCHING                                |                             |                             | 
0270 2601-2636043             0.700  ACRE |    2500.00000        1750.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020           880.000  LF   |       2.50000        2200.00|                             | 
  SILT FENCE                              |                             |                             | 

0290 2602-0000030            88.000  LF   |      10.00000         880.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           968.000  LF   |       0.50000         484.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           100.000  LF   |       7.50000         750.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       368,169.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   DECK OVER-DEPTH OVERLAY; ALTERNATE 'AA' OPTION 1: CL. O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (78 
                                          |                             |                             | 
0340 2413-0698041           364.500  SY   |     123.55000       45033.98|                             | 
  DECK OVER-DEPTH OVERLAY (CLASS O PCC)   |                             |                             | 
     SECTION TOTALS                       |           $        45,033.98|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DECK OVER-DEPTH OVERLAY; ALTERNATE 'AA' OPTION 2 CL. HPC-O BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (78) 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  8 

 
     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2413-0698051           364.500  SY   |                             |                             | 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ITEMS FOR A 100'-0 X 28'-0 CONTINUOUS CONCRETE SLAB BRIDGE  FM-C093(79)--55-93 
                                          |                             |                             | 
0360 2102-2625000           580.000  CY   |      22.00000       12760.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0370 2121-7425020             4.000  TON  |     250.00000        1000.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0380 2413-0698075             5.000  SY   |     300.00000        1500.00|                             | 
  DECK REPAIR, CLASS B                    |                             |                             | 
0390 2413-0698081           120.700  SY   |     225.00000       27157.50|                             | 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0400 2505-4008120           203.000  LF   |       6.00000        1218.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0410 2505-4008300           211.300  LF   |      25.00000        5282.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0420 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0430 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    2100.00000        8400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2506-4984000             0.200  CY   |    5000.00000        1000.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005            25.000  SY   |      15.00000         375.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061            18.000  TON  |     105.00000        1890.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0480 2518-6910000             2.000  EACH |     185.00000         370.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0490 2526-8285000                    LUMP |    1600.00000        1600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0500 2527-9263109            10.480  STA  |      65.00000         681.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 026  9 

 
     Bid Order:  026                             Contract ID:  93-C093-078                   Primary County:  WAYNE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2533-4980005                    LUMP |   26591.00000       26591.00|                             | 
  MOBILIZATION                            |                             |                             | 
0530 2601-2634100             0.400  ACRE |    2500.00000        1000.00|                             | 
  MULCHING                                |                             |                             | 

0540 2601-2636043             0.400  ACRE |    2500.00000        1000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0550 2602-0000020           600.000  LF   |       2.50000        1500.00|                             | 
  SILT FENCE                              |                             |                             | 
0560 2602-0000030            88.000  LF   |      10.00000         880.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0570 2602-0000101           688.000  LF   |       0.50000         344.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000312            50.000  LF   |       7.50000         375.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       106,824.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DECK OVER-DEPTH OVERLAY; ALTERNATE 'BB' OPTION 1: CL. O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (79 
                                          |                             |                             | 
0610 2413-0698041           727.400  SY   |     123.55000       89870.27|                             | 
  DECK OVER-DEPTH OVERLAY (CLASS O PCC)   |                             |                             | 
     SECTION TOTALS                       |           $        89,870.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DECK OVER-DEPTH OVERLAY; ALTERNATE 'BB' OPTION 2: CL. HPC-O BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (79 
                                          |                             |                             | 
0620 2413-0698051           727.400  SY   |                             |                             | 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 

     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       609,897.95|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  028  1 
 

     Bid  Order:  028                         Contract ID:  97-7057-687                 Primary County:  WOODBURY 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HAWKINS CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  BHM-7057(687)--8K-97 
      Work Type:  BRIDGE REHABILITATION 
         County:  WOODBURY           Prj Awd Amt: $1,748,553.67 
          Route:  18TH STREET 
       Location:  IN THE CITY OF SIOUX CITY, ON 18TH STREET 
                  BRIDGE, OVER FLOYD  RIVER 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HAWKINS CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA800          HAWKINS CONSTRUCTION CO.                                                   $  1,748,553.67     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,950,782.95     111.56  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  2 

 
     Bid Order:  028                             Contract ID:  97-7057-687                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA800               |(   2  ) GO020               |(      ) 
                                          |HAWKINS CONSTRUCTION CO.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPAIRS TO A 360'-6 X 48' CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2102-2625000           100.000  CY   |       5.35000         535.00|      35.00000        3500.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070            50.000  CY   |      16.88000         844.00|      15.00000         750.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           700.000  CY   |      13.37000        9359.00|      10.00000        7000.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020            50.000  TON  |      45.71000        2285.50|      40.00000        2000.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000            10.000  STA  |     227.64000        2276.40|     400.00000        4000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2213-6745500             0.400  STA  |    1513.31000         605.32|    1200.00000         480.00| 
  REMOVAL OF CURB                         |                             |                             | 
0070 2301-0685550          1094.600  SY   |     135.96000      148821.82|     160.00000      175136.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0080 2401-6750001                    LUMP |  341972.00000      341972.00|  275000.00000      275000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0090 2402-2720000           305.000  CY   |      59.39000       18113.95|      35.00000       10675.00| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           691.900  CY   |     628.62000      434942.18|     700.00000      484330.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775000          1038.000  LB   |       1.04000        1079.52|       1.00000        1038.00| 
  REINFORCING STEEL                       |                             |                             | 
0120 2404-7775005        224557.000  LB   |       0.91000      204346.87|       1.10000      247012.70| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2404-7775009           215.000  LB   |       9.15000        1967.25|       7.50000        1612.50| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0140 2408-7800000         24892.000  LB   |       4.95000      123215.40|       7.25000      180467.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0150 2413-1200000           141.400  LF   |     275.44000       38947.22|     200.00000       28280.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0160 2413-1200100           141.400  LF   |      16.39000        2317.55|      25.00000        3535.00| 

  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0170 2414-6424110           756.300  LF   |      50.41000       38125.08|      42.00000       31764.60| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0180 2414-6444100           722.000  LF   |      55.48000       40056.56|      47.40000       34222.80| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0190 2426-6772016             7.000  SF   |      65.02000         455.14|     400.00000        2800.00| 
  CONCRETE REPAIR                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  3 

 
     Bid Order:  028                             Contract ID:  97-7057-687                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA800               |(   2  ) GO020               |(      ) 
                                          |HAWKINS CONSTRUCTION CO.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2435-0600010             1.000  EACH |     213.40000         213.40|     700.00000         700.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0210 2508-0804000                    LUMP |    2319.28000        2319.28|    1500.00000        1500.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0220 2508-0805000                    LUMP |   15496.98000       15496.98|   14000.00000       14000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0230 2508-0970000                    LUMP |    8855.42000        8855.42|   17000.00000       17000.00| 
  CONTAINMENT                             |                             |                             | 
0240 2508-0990000                    LUMP |    4849.40000        4849.40|    1500.00000        1500.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0250 2508-0991000                    LUMP |   11174.69000       11174.69|   11000.00000       11000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0260 2510-6745850          1058.000  SY   |      12.63000       13362.54|      15.00000       15870.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2511-0300000           219.000  SY   |      12.53000        2744.07|      15.00000        3285.00| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0280 2511-0301500           240.700  SY   |      43.98000       10585.99|      45.00000       10831.50| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 5  |                             |                             | 
  IN.                                     |                             |                             | 

0290 2511-0302600            36.000  SY   |     116.77000        4203.72|      95.00000        3420.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0300 2511-7526004            85.400  SY   |      62.30000        5320.42|      65.00000        5551.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0310 2511-7528101            64.000  SF   |      30.05000        1923.20|      30.00000        1920.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0320 2518-6910000             2.000  EACH |     158.13000         316.26|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0330 2519-1002042           806.100  LF   |      33.73000       27189.75|      32.00000       25795.20| 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 
0340 2523-0000200           850.000  LF   |      19.85000       16872.50|      31.00000       26350.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0350 2524-9275100            48.000  LF   |      15.81000         758.88|      10.00000         480.00| 

  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0360 2524-9325001             9.000  SF   |      31.63000         284.67|      20.00000         180.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0370 2526-8285000                    LUMP |   12650.60000       12650.60|   12000.00000       12000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0380 2527-9263109            26.370  STA  |      79.07000        2085.08|      45.00000        1186.65| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  028                             Contract ID:  97-7057-687                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA800               |(   2  ) GO020               |(      ) 
                                          |HAWKINS CONSTRUCTION CO.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0390 2528-8445110                    LUMP |    6325.30000        6325.30|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-9290050            14.000  CDAY |     131.78000        1844.92|      50.00000         700.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

0410 2533-4980005                    LUMP |  172776.00000      172776.00|  275000.00000      275000.00| 
  MOBILIZATION                            |                             |                             | 
0420 2599-9999009            14.000  LF   |     163.40000        2287.60|     135.00000        1890.00| 
  ('LINEAR FEET' ITEM) EPOXY CRACK        |                             |                             | 
  INJECTION                               |                             |                             | 
0430 2601-2634100             1.300  ACRE |    1317.77000        1713.10|     800.00000        1040.00| 
  MULCHING                                |                             |                             | 
0440 2601-2636044             1.300  ACRE |    2530.12000        3289.16|    2500.00000        3250.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0450 2601-2642120             1.300  ACRE |     732.68000         952.48|    2000.00000        2600.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0460 2602-0000020           430.000  LF   |       2.58000        1109.40|       4.00000        1720.00| 
  SILT FENCE                              |                             |                             | 
0470 2602-0000101           430.000  LF   |       2.11000         907.30|       2.00000         860.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0480 2602-0000312          1170.000  LF   |       3.74000        4375.80|       5.00000        5850.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0490 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0500 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,748,553.67|           $     1,950,782.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,748,553.67|           $     1,950,782.95|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  029  1 
 

     Bid  Order:  029                         Contract ID:  98-C098-071                 Primary County:  WORTH 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  BHS-C098(71)--63-98 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  WORTH              Prj Awd Amt: $327,034.83 
          Route:  CO RD 105 
       Location:  ON HWY 105, OVER DD #2, AT SE S26 T100N R21W 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    327,034.83     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  029                             Contract ID:  98-C098-071                   Primary County:  WORTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 33'-7 3/4 X 30'-0 STEEL I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   67000.00000       67000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100010            30.500  CY   |    1195.00000       36447.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775005         12765.000  LB   |       2.00000       25530.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000           181.000  LB   |      10.00000        1810.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2414-6424124            88.700  LF   |      65.10000        5774.37|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0060 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       176,561.87|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2102-0425070            77.100  TON  |      30.00000        2313.00|                             | 

  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2625000            72.000  CY   |      15.00000        1080.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2102-2710070           245.000  CY   |      25.00000        6125.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2122-5500080           255.700  SY   |      57.15000       14613.26|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0110 2213-2713300            89.000  CY   |      30.00000        2670.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2301-0685550           389.600  SY   |     185.00000       72076.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0130 2314-8257000            25.200  STA  |     100.00000        2520.00|                             | 
  DUST CONTROL SURFACE TREATMENT          |                             |                             | 

0140 2412-0000100           493.600  SY   |      10.00000        4936.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0150 2422-0360024             2.000  EACH |     500.00000        1000.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0160 2422-1722024            72.000  LF   |      40.00000        2880.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 029  3 

 
     Bid Order:  029                             Contract ID:  98-C098-071                   Primary County:  WORTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008120           282.000  LF   |      10.00000        2820.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2505-4021010             4.000  EACH |     250.00000        1000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0190 2505-4021701             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0200 2510-6745850           410.000  SY   |      10.00000        4100.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109            15.750  STA  |     140.00000        2205.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    4050.00000        4050.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2599-9999005             4.000  EACH |    1650.00000        6600.00|                             | 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 

  BARRIER TRANSITION                      |                             |                             | 
0260 2602-0000020           935.300  LF   |       3.00000        2805.90|                             | 
  SILT FENCE                              |                             |                             | 
0270 2602-0000071           935.300  LF   |       1.00000         935.30|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0280 2602-0000101            93.500  LF   |       1.00000          93.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       150,472.96|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,034.83|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  030  1 
 

     Bid  Order:  030                         Contract ID:  99-C099-079                 Primary County:  WRIGHT 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MUSCATINE BRIDGE CO., INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  BROS-C099(79)--5F-99 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  WRIGHT             Prj Awd Amt: $632,189.50 
          Route:  R-65 
       Location:  OVER LUICKS CREEK, AT ELINE S32 T93 R23 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    632,189.50     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    736,611.15     116.51  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    894,796.40     141.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 030  2 

 
     Bid Order:  030                             Contract ID:  99-C099-079                   Primary County:  WRIGHT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) GU100 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 10' X 74'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2102-2625000           883.000  CY   |      14.90000       13156.70|      26.00000       22958.00|      24.00000       21192.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           190.000  CY   |       9.00000        1710.00|       7.00000        1330.00|      16.00000        3040.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2320.000  CY   |       9.00000       20880.00|       5.00000       11600.00|      21.00000       48720.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           750.000  CY   |       6.00000        4500.00|      11.00000        8250.00|       9.00000        6750.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-3825025            69.000  CY   |      38.00000        2622.00|      60.00000        4140.00|      55.00000        3795.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0060 2115-0100000           172.000  CY   |      42.00000        7224.00|      39.00000        6708.00|      55.00000        9460.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           112.000  TON  |      24.00000        2688.00|      33.00000        3696.00|      45.00000        5040.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450020             4.670  STA  |     310.00000        1447.70|     555.00000        2591.85|     750.00000        3502.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2301-1033080           571.000  SY   |      99.00000       56529.00|     140.00000       79940.00|     135.00000       77085.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |    6200.00000        6200.00|   25000.00000       25000.00|   36000.00000       36000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425040            47.000  CY   |      40.00000        1880.00|     170.00000        7990.00|      75.00000        3525.00 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-0875150          1550.000  CY   |       1.00000        1550.00|      13.00000       20150.00|       7.00000       10850.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0130 2402-2720000          3710.000  CY   |      24.00000       89040.00|      18.00000       66780.00|      32.00000      118720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2402-2725005           185.000  TON  |      39.00000        7215.00|      40.00000        7400.00|      32.00000        5920.00 

  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0150 2403-0100020           471.200  CY   |     492.00000      231830.40|     455.00000      214396.00|     545.00000      256804.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         72483.000  LB   |       1.20000       86979.60|       1.30000       94227.90|       1.30000       94227.90 
  REINFORCING STEEL                       |                             |                             | 
0170 2418-0000010             1.000  EACH |    2200.00000        2200.00|   20000.00000       20000.00|   55000.00000       55000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 030  3 

 
     Bid Order:  030                             Contract ID:  99-C099-079                   Primary County:  WRIGHT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) GU100 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8212034           233.500  LF   |      11.00000        2568.50|      22.00000        5137.00|      22.00000        5137.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2502-8221304             2.000  EACH |     300.00000         600.00|     675.00000        1350.00|     500.00000        1000.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0200 2505-4008120           240.000  LF   |       6.00000        1440.00|      20.00000        4800.00|      12.00000        2880.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0210 2507-3250005           670.000  SY   |       3.00000        2010.00|       3.50000        2345.00|       4.50000        3015.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061           485.000  TON  |      44.00000       21340.00|      48.00000       23280.00|      56.00000       27160.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2507-6875002           100.000  CY   |      32.00000        3200.00|      42.00000        4200.00|      56.00000        5600.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0240 2510-6745850           495.000  SY   |      11.00000        5445.00|      15.00000        7425.00|      27.00000       13365.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2518-6910000             2.000  EACH |     150.00000         300.00|     225.00000         450.00|     500.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2527-9263109             9.360  STA  |      85.00000         795.60|     140.00000        1310.40|     250.00000        2340.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    2100.00000        2100.00|   10000.00000       10000.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   41300.00000       41300.00|   65000.00000       65000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0290 2536-6745045                    LUMP |    3300.00000        3300.00|    2200.00000        2200.00|    7500.00000        7500.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0300 2601-2634100             1.400  ACRE |    1500.00000        2100.00|    1700.00000        2380.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0310 2601-2636043             1.400  ACRE |    1800.00000        2520.00|    2000.00000        2800.00|    3500.00000        4900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2602-0000020           945.000  LF   |       2.00000        1890.00|       3.00000        2835.00|       5.00000        4725.00 
  SILT FENCE                              |                             |                             | 
0330 2602-0000030           153.000  LF   |       3.00000         459.00|       4.00000         612.00|       5.00000         765.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0340 2602-0000101          1098.000  LF   |       0.50000         549.00|       0.50000         549.00|       1.00000        1098.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0000312           320.000  LF   |       3.50000        1120.00|       4.00000        1280.00|       5.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 030  4 

 
     Bid Order:  030                             Contract ID:  99-C099-079                   Primary County:  WRIGHT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) GU100 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       632,189.50|           $       736,611.15|           $       894,796.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       632,189.50|           $       736,611.15|           $       894,796.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  081  1 
 

     Bid  Order:  081                         Contract ID:  17-C017-071                 Primary County:  CERRO GORDO 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STP-S-C017(71)--5E-17 
      Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 
         County:  CERRO GORDO        Prj Awd Amt: $3,144,418.08 
          Route:  B35 
       Location:  ON B-35, FROM NEAR MASON CITY WEST 2.5 MILES 
                  TO NEAR CLEAR L AKE CITY LIMITS 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  3,144,418.08     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  3,528,806.21     112.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 081  2 

 
     Bid Order:  081                             Contract ID:  17-C017-071                   Primary County:  CERRO GORDO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) CR334               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           242.000  UNIT |      35.00000        8470.00|      35.00000        8470.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2873.000  CY   |       1.78000        5113.94|      10.00000       28730.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          5265.000  CY   |       9.75000       51333.75|       8.50000       44752.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          5000.000  CY   |       8.40000       42000.00|       4.00000       20000.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000         16416.000  CY   |      18.95000      311083.20|      20.00000      328320.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010          7400.000  TON  |      15.00000      111000.00|      16.00000      118400.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2213-7100400             7.000  EACH |     100.00000         700.00|     300.00000        2100.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-0690220           125.000  SY   |     132.22000       16527.50|      98.54000       12317.50| 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0090 2315-8275025           250.000  TON  |      15.00000        3750.00|      16.00000        4000.00| 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2402-0425031           390.000  TON  |      15.00000        5850.00|      26.00000       10140.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           244.000  CY   |      25.00000        6100.00|       9.50000        2318.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2416-0100024             3.000  EACH |     875.00000        2625.00|     850.00000        2550.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0130 2416-0100030             6.000  EACH |    1050.00000        6300.00|     925.00000        5550.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0140 2416-0101136             2.000  EACH |    1500.00000        3000.00|     800.00000        1600.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0150 2416-1180024            16.000  LF   |      95.00000        1520.00|     100.00000        1600.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2416-1180030           250.000  LF   |     105.00000       26250.00|      85.00000       21250.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0170 2416-1180066            52.000  LF   |     680.00000       35360.00|     325.00000       16900.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 081  3 

 
     Bid Order:  081                             Contract ID:  17-C017-071                   Primary County:  CERRO GORDO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) CR334               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2417-0225024             1.000  EACH |     225.00000         225.00|     350.00000         350.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0190 2417-1060024             9.000  LF   |      60.00000         540.00|      70.00000         630.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0200 2422-0360024            12.000  EACH |     225.00000        2700.00|     350.00000        4200.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0210 2422-1722024           208.000  LF   |      35.00000        7280.00|      35.00000        7280.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0220 2502-8212036         19322.000  LF   |       5.51000      106464.22|       4.95000       95643.90| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8221304            40.000  EACH |     195.00000        7800.00|     195.00000        7800.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0240 2510-6745850         37523.000  SY   |       4.70000      176358.10|       5.85000      219509.55| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2511-0300000          7069.000  SY   |       2.51000       17743.19|       3.50000       24741.50| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 

0260 2511-0301400          8606.000  SY   |      21.30000      183307.80|      27.55000      237095.30| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0270 2511-0310100            78.400  STA  |     210.30000       16487.52|     200.00000       15680.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0280 2511-7526007           190.000  SY   |      73.60000       13984.00|      45.00000        8550.00| 
  SIDEWALK. P.C. CONCRETE, 7 IN.          |                             |                             | 
0290 2511-7528101           229.000  SF   |      22.00000        5038.00|      35.00000        8015.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2515-6745600            70.000  SY   |       7.00000         490.00|      10.00000         700.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2518-6910000             7.000  EACH |     100.00000         700.00|     100.00000         700.00| 
  SAFETY CLOSURE                          |                             |                             | 

0320 2527-9263109           605.400  STA  |      11.60000        7022.64|      18.00000       10897.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263137            20.000  EACH |      80.00000        1600.00|      95.00000        1900.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180            12.080  STA  |      35.00000         422.80|      35.00000         422.80| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  081                             Contract ID:  17-C017-071                   Primary County:  CERRO GORDO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) CR334               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2528-8445110                    LUMP |   11640.00000       11640.00|    5040.00000        5040.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 
  FLAGGERS                                |                             |                             | 

0370 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0380 2533-4980005                    LUMP |  106200.00000      106200.00|  112000.00000      112000.00| 
  MOBILIZATION                            |                             |                             | 
0390 2595-0005100                    LUMP |   30000.00000       30000.00|    4000.00000        4000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA TRACTION RAILWAY               |                             |                             | 
0400 2599-9999018         62900.000  SY   |       2.67000      167943.00|       2.20000      138380.00| 
  ('SQUARE YARDS' ITEM) FLYASH            |                             |                             | 
  INCORPORATION INTO SUBGRADE             |                             |                             | 
0410 2599-9999020          4850.000  TON  |      84.25000      408612.50|      95.33000      462350.50| 
  ('TONS' ITEM) FLYASH DELIVERED TO SITE  |                             |                             | 
0420 2601-2634100            12.200  ACRE |     600.00000        7320.00|     600.00000        7320.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636043            12.200  ACRE |     625.00000        7625.00|     625.00000        7625.00| 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0440 2602-0000030           520.000  LF   |       2.00000        1040.00|       2.00000        1040.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000071           520.000  LF   |       0.50000         260.00|       0.50000         260.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0460 2602-0000101           520.000  LF   |       1.00000         520.00|       1.00000         520.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0470 2602-0000306          5158.000  LF   |       2.00000       10316.00|       2.00000       10316.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0480 2602-0000312           750.000  LF   |       3.25000        2437.50|       3.25000        2437.50| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0490 2602-0000350          5908.000  LF   |       0.30000        1772.40|       0.30000        1772.40| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0500 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,953,433.06|           $     2,038,774.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  PCC ROADWAY    BID THIS SECTIONIF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  081                             Contract ID:  17-C017-071                   Primary County:  CERRO GORDO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) CR334               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2301-1033080         53762.000  SY   |                             |      27.38000     1472003.56| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0520 2301-6911722                    LUMP |                             |    4000.00000        4000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0530 2515-2475008            70.000  SY   |                             |      50.00000        3500.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0540 2517-4225210            94.000  SY   |                             |     112.00000       10528.00| 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
     SECTION TOTALS                       |           $                 |           $     1,490,031.56|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  HMA ROADWAY    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0550 2102-2710070           800.000  CY   |       9.75000        7800.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0560 2303-0141750         53762.000  SY   |       9.96000      535469.52|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0570 2303-0142750         53762.000  SY   |       7.00000      376334.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0580 2303-0143500         53762.000  SY   |       4.75000      255369.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0590 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0600 2303-9093010            70.000  SY   |      73.54000        5147.80|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0610 2517-4225220            94.000  SY   |      94.30000        8864.20|                             | 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 

     SECTION TOTALS                       |           $     1,190,985.02|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,144,418.08|           $     3,528,806.21|           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  07-8155-741                 Primary County:  BLACK HAWK 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM, K CONST. CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  TAP-U-8155(741)--8I-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $626,190.09 
          Route:  SHAULIS ROAD TRAIL 
       Location:  IN THE CITY OF WATERLOO, ON SHAULIS RD., 
                  FROM IOWA 21 TO  ISLE OF CAPRI BLVD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CUNNINGHAM, K. CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    626,190.09     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    626,797.75     100.09  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    665,582.30     106.29  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    711,776.24     113.66  % 
   5   CR334          CROELL AND SUBSIDIARY                                                      $    747,197.06     119.32  % 
   6   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    767,780.67     122.61  % 
   7   MI296          MIDWEST CONCRETE, INC.                                                     $    811,919.05     129.66  % 
   8   HA760          HAWKEYE PAVING CORP.                                                       $    875,482.80     139.81  % 

   9   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    896,850.70     143.22  % 
  10   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $    930,006.15     148.51  % 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) PE320               |(   3  ) VI035 
                                          |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           267.000  UNIT |      16.00000        4272.00|      16.00000        4272.00|      28.00000        7476.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1401.000  TON  |      16.00000       22416.00|      16.00000       22416.00|      26.00000       36426.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          9987.000  CY   |       6.25000       62418.75|       6.25000       62418.75|       3.50000       34954.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000            12.000  STA  |     200.00000        2400.00|     200.00000        2400.00|     180.00000        2160.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           243.000  CY   |       4.25000        1032.75|       4.25000        1032.75|      38.00000        9234.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          2506.000  CY   |       4.25000       10650.50|       4.25000       10650.50|       8.00000       20048.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           747.000  TON  |      18.00000       13446.00|      18.00000       13446.00|      22.00000       16434.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            95.300  STA  |      85.00000        8100.50|      85.00000        8100.50|     145.00000       13818.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             6.000  EACH |     275.00000        1650.00|     275.00000        1650.00|     295.00000        1770.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1082060           298.700  SY   |      47.00000       14038.90|      54.00000       16129.80|      58.00000       17324.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-1082080           106.900  SY   |      86.00000        9193.40|      72.00000        7696.80|      77.00000        8231.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2307-0025003            65.200  TON  |     145.00000        9454.00|     145.00000        9454.00|     165.00000       10758.00 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0130 2307-0600456          1541.000  GAL  |       7.15000       11018.15|       7.15000       11018.15|       7.65000       11788.65 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0140 2315-8275025            67.600  TON  |      18.00000        1216.80|      18.00000        1216.80|      32.00000        2163.20 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2402-2720100            29.600  CY   |      27.50000         814.00|      27.50000         814.00|      32.00000         947.20 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100015             4.000  EACH |     950.00000        3800.00|     950.00000        3800.00|     600.00000        2400.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) PE320               |(   3  ) VI035 
                                          |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100018             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|     650.00000         650.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0180 2416-0100024             2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|     750.00000        1500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0190 2416-0100036             1.000  EACH |    1450.00000        1450.00|    1450.00000        1450.00|    1650.00000        1650.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0200 2416-1180018             5.000  LF   |      85.00000         425.00|      85.00000         425.00|     138.00000         690.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180024            14.000  LF   |      95.00000        1330.00|      95.00000        1330.00|     144.00000        2016.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            16.000  LF   |     105.00000        1680.00|     105.00000        1680.00|     240.00000        3840.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036             2.000  LF   |     175.00000         350.00|     175.00000         350.00|    1075.00000        2150.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0251218             1.000  EACH |    1750.00000        1750.00|    1750.00000        1750.00|    1700.00000        1700.00 

  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0250 2435-0251224             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    1900.00000        1900.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|     840.00000         840.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-4388050             2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|     500.00000        1000.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0280 2502-8212034            44.000  LF   |      25.00000        1100.00|      25.00000        1100.00|      33.00000        1452.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8221303             2.000  EACH |     275.00000         550.00|     275.00000         550.00|     290.00000         580.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0300 2510-6745850            63.100  SY   |      70.00000        4417.00|      70.00000        4417.00|      53.00000        3344.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0310 2510-6750600             1.000  EACH |     825.00000         825.00|     825.00000         825.00|     785.00000         785.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-0302500         10280.400  SY   |      23.60000      242617.44|      22.50000      231309.00|      23.00000      236449.20 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0330 2511-0302600           211.100  SY   |      42.00000        8866.20|      45.00000        9499.50|      47.00000        9921.70 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) PE320               |(   3  ) VI035 
                                          |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-0310100            95.300  STA  |     125.00000       11912.50|     125.00000       11912.50|     170.00000       16201.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0350 2511-7528101           364.000  SF   |      30.00000       10920.00|      35.00000       12740.00|      37.00000       13468.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-6745600           229.900  SY   |      10.00000        2299.00|      10.00000        2299.00|      28.00000        6437.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2516-8625000            14.700  CY   |     930.00000       13671.00|     650.00000        9555.00|     700.00000       10290.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0380 2519-1001000            47.000  LF   |      91.00000        4277.00|      95.00000        4465.00|      97.00000        4559.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0390 2519-3280000           710.000  LF   |       6.15000        4366.50|       6.25000        4437.50|       6.50000        4615.00 
  FENCE, FIELD                            |                             |                             | 
0400 2519-3300400             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     130.00000         520.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0410 2524-6765010            18.000  EACH |      90.00000        1620.00|      90.00000        1620.00|      96.00000        1728.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9276010           280.000  LF   |       9.50000        2660.00|       9.50000        2660.00|      10.00000        2800.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0430 2524-9325001            63.000  SF   |      20.00000        1260.00|      20.00000        1260.00|      21.00000        1323.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2525-0000100                    LUMP |    6755.00000        6755.00|    6250.00000        6250.00|    6625.00000        6625.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0450 2527-9263109            38.000  STA  |      45.25000        1719.50|      50.00000        1900.00|      48.00000        1824.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |    8700.00000        8700.00|    8500.00000        8500.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0480 2533-4980005                    LUMP |   21000.00000       21000.00|   32500.00000       32500.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 

0490 2599-9999005            16.000  EACH |     145.00000        2320.00|     145.00000        2320.00|     155.00000        2480.00 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0500 2599-9999005            16.000  EACH |      10.00000         160.00|      10.00000         160.00|      27.00000         432.00 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0510 2599-9999005            16.000  EACH |      50.00000         800.00|      50.00000         800.00|      27.00000         432.00 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) PE320               |(   3  ) VI035 
                                          |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999009           175.000  LF   |      10.00000        1750.00|      20.00000        3500.00|      20.00000        3500.00 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  DIAMETER                                |                             |                             | 
0530 2599-9999009           158.000  LF   |      85.00000       13430.00|      85.00000       13430.00|      52.00000        8216.00 

  ('LINEAR FEET' ITEM) culvert, conc.     |                             |                             | 
  roadway pipe, 15 IN. DIA.               |                             |                             | 
0540 2601-2633100             4.900  ACRE |      85.00000         416.50|      85.00000         416.50|      91.00000         445.90 
  MOWING                                  |                             |                             | 
0550 2601-2634100             3.700  ACRE |     700.00000        2590.00|     700.00000        2590.00|     750.00000        2775.00 
  MULCHING                                |                             |                             | 
0560 2601-2634150             4.900  ACRE |    1500.00000        7350.00|    1500.00000        7350.00|    1600.00000        7840.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0570 2601-2636043             3.700  ACRE |     800.00000        2960.00|     800.00000        2960.00|     850.00000        3145.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2636044             1.200  ACRE |     950.00000        1140.00|     950.00000        1140.00|    1000.00000        1200.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642100             3.700  ACRE |     450.00000        1665.00|     450.00000        1665.00|     480.00000        1776.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0600 2601-2642120             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     750.00000         900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0610 2602-0000020           310.000  LF   |       3.00000         930.00|       3.00000         930.00|       3.00000         930.00 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           875.000  LF   |       2.50000        2187.50|       2.50000        2187.50|       2.75000        2406.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000050            15.000  EACH |     125.00000        1875.00|     125.00000        1875.00|     100.00000        1500.00 
  SILT BASINS                             |                             |                             | 
0640 2602-0000071          1185.000  LF   |       0.50000         592.50|       0.50000         592.50|       0.50000         592.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0650 2602-0000101          1185.000  LF   |       0.50000         592.50|       0.50000         592.50|       0.50000         592.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0660 2602-0000309          7293.000  LF   |       1.80000       13127.40|       1.80000       13127.40|       1.90000       13856.70 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0670 2602-0000312           462.000  LF   |       2.15000         993.30|       2.15000         993.30|       2.30000        1062.60 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU100               |(   2  ) PE320               |(   3  ) VI035 
                                          |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000350          7755.000  LF   |       0.50000        3877.50|       0.50000        3877.50|       0.50000        3877.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0690 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0710 2612-0000520             0.800  ACRE |    1000.00000         800.00|    1000.00000         800.00|    1100.00000         880.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       626,190.09|           $       626,797.75|           $       665,582.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       626,190.09|           $       626,797.75|           $       665,582.30 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) CR334               |(   6  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |CROELL AND SUBSIDIARY        |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           267.000  UNIT |      30.20000        8063.40|      16.00000        4272.00|      38.85000       10372.95 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1401.000  TON  |      21.05000       29491.05|      16.00000       22416.00|      24.75000       34674.75 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          9987.000  CY   |       8.20000       81893.40|       6.25000       62418.75|       8.00000       79896.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000            12.000  STA  |     228.90000        2746.80|     200.00000        2400.00|     180.00000        2160.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           243.000  CY   |       1.60000         388.80|       4.25000        1032.75|      27.85000        6767.55 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          2506.000  CY   |      10.30000       25811.80|       4.25000       10650.50|       6.20000       15537.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           747.000  TON  |      19.55000       14603.85|      18.00000       13446.00|      20.50000       15313.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            95.300  STA  |      51.65000        4922.25|      85.00000        8100.50|      77.25000        7361.93 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             6.000  EACH |     351.55000        2109.30|     275.00000        1650.00|     275.00000        1650.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1082060           298.700  SY   |      68.10000       20341.47|      46.86000       13997.08|      39.85000       11903.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-1082080           106.900  SY   |      90.75000        9701.18|      74.80000        7996.12|      93.50000        9995.15 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2307-0025003            65.200  TON  |     159.50000       10399.40|     145.00000        9454.00|     160.00000       10432.00 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0130 2307-0600456          1541.000  GAL  |       7.85000       12096.85|       7.15000       11018.15|       8.25000       12713.25 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0140 2315-8275025            67.600  TON  |      21.30000        1439.88|      18.00000        1216.80|      25.35000        1713.66 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2402-2720100            29.600  CY   |      25.50000         754.80|      27.50000         814.00|      38.30000        1133.68 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100015             4.000  EACH |     657.05000        2628.20|     950.00000        3800.00|     915.00000        3660.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) CR334               |(   6  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |CROELL AND SUBSIDIARY        |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100018             1.000  EACH |     739.70000         739.70|    1000.00000        1000.00|     985.00000         985.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0180 2416-0100024             2.000  EACH |     928.20000        1856.40|    1050.00000        2100.00|    1235.00000        2470.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0190 2416-0100036             1.000  EACH |    1377.70000        1377.70|    1450.00000        1450.00|    1985.00000        1985.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0200 2416-1180018             5.000  LF   |     162.50000         812.50|      85.00000         425.00|     102.50000         512.50 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180024            14.000  LF   |     154.70000        2165.80|      95.00000        1330.00|     112.00000        1568.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            16.000  LF   |     115.45000        1847.20|     105.00000        1680.00|     114.00000        1824.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036             2.000  LF   |     819.15000        1638.30|     175.00000         350.00|     600.00000        1200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0251218             1.000  EACH |    1167.30000        1167.30|    1750.00000        1750.00|    1200.00000        1200.00 

  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0250 2435-0251224             1.000  EACH |    1508.60000        1508.60|    2000.00000        2000.00|    1400.00000        1400.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |    1617.50000        1617.50|    1500.00000        1500.00|     975.00000         975.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-4388050             2.000  EACH |     703.80000        1407.60|    1250.00000        2500.00|     365.50000         731.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0280 2502-8212034            44.000  LF   |      17.20000         756.80|      25.00000        1100.00|      24.00000        1056.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8221303             2.000  EACH |     214.55000         429.10|     275.00000         550.00|     325.00000         650.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0300 2510-6745850            63.100  SY   |      11.55000         728.81|      70.00000        4417.00|      93.50000        5899.85 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0310 2510-6750600             1.000  EACH |     441.25000         441.25|     825.00000         825.00|     420.00000         420.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-0302500         10280.400  SY   |      24.45000      251355.78|      25.75000      264720.30|      24.50000      251869.80 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0330 2511-0302600           211.100  SY   |      47.00000        9921.70|      57.74000       12188.91|      61.00000       12877.10 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) CR334               |(   6  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |CROELL AND SUBSIDIARY        |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-0310100            95.300  STA  |      44.15000        4207.50|     125.00000       11912.50|     140.00000       13342.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0350 2511-7528101           364.000  SF   |      24.30000        8845.20|      30.00000       10920.00|      27.50000       10010.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-6745600           229.900  SY   |       8.90000        2046.11|      10.00000        2299.00|      22.00000        5057.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2516-8625000            14.700  CY   |     662.30000        9735.81|     650.00000        9555.00|     740.00000       10878.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0380 2519-1001000            47.000  LF   |     100.10000        4704.70|      75.00000        3525.00|     100.00000        4700.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0390 2519-3280000           710.000  LF   |       6.75000        4792.50|       6.00000        4260.00|       7.00000        4970.00 
  FENCE, FIELD                            |                             |                             | 
0400 2519-3300400             4.000  EACH |     137.50000         550.00|     300.00000        1200.00|     120.00000         480.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0410 2524-6765010            18.000  EACH |     137.50000        2475.00|      90.00000        1620.00|     105.00000        1890.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9276010           280.000  LF   |      13.20000        3696.00|       9.50000        2660.00|      11.00000        3080.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0430 2524-9325001            63.000  SF   |      27.50000        1732.50|      20.00000        1260.00|      22.00000        1386.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2525-0000100                    LUMP |    6792.50000        6792.50|    6175.00000        6175.00|    7200.00000        7200.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0450 2527-9263109            38.000  STA  |     159.50000        6061.00|      45.25000        1719.50|      50.00000        1900.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |    9462.45000        9462.45|    4800.00000        4800.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0480 2533-4980005                    LUMP |   48700.15000       48700.15|  125000.00000      125000.00|   71000.00000       71000.00 
  MOBILIZATION                            |                             |                             | 

0490 2599-9999005            16.000  EACH |     159.50000        2552.00|     145.00000        2320.00|      68.85000        1101.60 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0500 2599-9999005            16.000  EACH |      56.55000         904.80|      10.00000         160.00|      45.75000         732.00 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0510 2599-9999005            16.000  EACH |      55.00000         880.00|      50.00000         800.00|      35.25000         564.00 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) CR334               |(   6  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |CROELL AND SUBSIDIARY        |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999009           175.000  LF   |      20.90000        3657.50|      19.00000        3325.00|      21.00000        3675.00 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  DIAMETER                                |                             |                             | 
0530 2599-9999009           158.000  LF   |      51.40000        8121.20|      85.00000       13430.00|      60.00000        9480.00 

  ('LINEAR FEET' ITEM) culvert, conc.     |                             |                             | 
  roadway pipe, 15 IN. DIA.               |                             |                             | 
0540 2601-2633100             4.900  ACRE |      93.55000         458.40|      85.00000         416.50|     120.00000         588.00 
  MOWING                                  |                             |                             | 
0550 2601-2634100             3.700  ACRE |     770.00000        2849.00|     700.00000        2590.00|    1135.00000        4199.50 
  MULCHING                                |                             |                             | 
0560 2601-2634150             4.900  ACRE |    1650.00000        8085.00|    1500.00000        7350.00|    2250.00000       11025.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0570 2601-2636043             3.700  ACRE |     880.00000        3256.00|     800.00000        2960.00|    3750.00000       13875.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2636044             1.200  ACRE |    1045.00000        1254.00|     950.00000        1140.00|    3750.00000        4500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642100             3.700  ACRE |     495.00000        1831.50|     450.00000        1665.00|     880.00000        3256.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0600 2601-2642120             1.200  ACRE |     770.00000         924.00|     700.00000         840.00|    1100.00000        1320.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0610 2602-0000020           310.000  LF   |       3.30000        1023.00|       3.00000         930.00|       3.50000        1085.00 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           875.000  LF   |       2.75000        2406.25|       2.50000        2187.50|       3.80000        3325.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000050            15.000  EACH |     445.20000        6678.00|     125.00000        1875.00|     285.00000        4275.00 
  SILT BASINS                             |                             |                             | 
0640 2602-0000071          1185.000  LF   |       0.55000         651.75|       0.50000         592.50|       1.75000        2073.75 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0650 2602-0000101          1185.000  LF   |       0.60000         711.00|       0.50000         592.50|       1.50000        1777.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0660 2602-0000309          7293.000  LF   |       2.00000       14586.00|       1.80000       13127.40|       2.50000       18232.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0670 2602-0000312           462.000  LF   |       2.35000        1085.70|       2.15000         993.30|       3.85000        1778.70 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  11 

 
     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) CR334               |(   6  ) EA057 
                                          |TSCHIGGFRIE EXCAV. CO.       |CROELL AND SUBSIDIARY        |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000350          7755.000  LF   |       0.55000        4265.25|       0.50000        3877.50|       0.55000        4265.25 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0690 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0710 2612-0000520             0.800  ACRE |    1100.00000         880.00|    1000.00000         800.00|    1000.00000         800.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       711,776.24|           $       747,197.06|           $       767,780.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,776.24|           $       747,197.06|           $       767,780.67 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
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==================================================================================================================================== 
                                          |(   7  ) MI296               |(   8  ) HA760               |(   9  ) AB112 
                                          |MIDWEST CONCRETE, INC.       |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           267.000  UNIT |      32.00000        8544.00|      28.00000        7476.00|      16.00000        4272.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1401.000  TON  |      26.00000       36426.00|      22.00000       30822.00|      16.00000       22416.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          9987.000  CY   |      10.00000       99870.00|       8.50000       84889.50|       6.25000       62418.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000            12.000  STA  |     200.00000        2400.00|     180.00000        2160.00|     200.00000        2400.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           243.000  CY   |      38.00000        9234.00|      37.00000        8991.00|       4.25000        1032.75 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          2506.000  CY   |      11.00000       27566.00|       9.00000       22554.00|       4.25000       10650.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           747.000  TON  |      25.00000       18675.00|      22.00000       16434.00|      18.00000       13446.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            95.300  STA  |     150.00000       14295.00|     145.00000       13818.50|      85.00000        8100.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             6.000  EACH |     300.00000        1800.00|     275.00000        1650.00|     275.00000        1650.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1082060           298.700  SY   |      45.00000       13441.50|      78.00000       23298.60|      85.00000       25389.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-1082080           106.900  SY   |      53.00000        5665.70|      98.00000       10476.20|     135.00000       14431.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2307-0025003            65.200  TON  |     160.00000       10432.00|     145.00000        9454.00|     145.00000        9454.00 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0130 2307-0600456          1541.000  GAL  |       8.00000       12328.00|       7.50000       11557.50|       7.15000       11018.15 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0140 2315-8275025            67.600  TON  |      32.00000        2163.20|      32.00000        2163.20|      18.00000        1216.80 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2402-2720100            29.600  CY   |      32.00000         947.20|      32.00000         947.20|      27.50000         814.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100015             4.000  EACH |     600.00000        2400.00|     600.00000        2400.00|     950.00000        3800.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI296               |(   8  ) HA760               |(   9  ) AB112 
                                          |MIDWEST CONCRETE, INC.       |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100018             1.000  EACH |     700.00000         700.00|     650.00000         650.00|    1000.00000        1000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0180 2416-0100024             2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|    1050.00000        2100.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0190 2416-0100036             1.000  EACH |    1700.00000        1700.00|    1650.00000        1650.00|    1450.00000        1450.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0200 2416-1180018             5.000  LF   |     145.00000         725.00|     138.00000         690.00|      85.00000         425.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180024            14.000  LF   |     150.00000        2100.00|     144.00000        2016.00|      95.00000        1330.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            16.000  LF   |     250.00000        4000.00|     240.00000        3840.00|     105.00000        1680.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036             2.000  LF   |    1150.00000        2300.00|    1075.00000        2150.00|     175.00000         350.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0251218             1.000  EACH |    2000.00000        2000.00|    1700.00000        1700.00|    1750.00000        1750.00 

  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0250 2435-0251224             1.000  EACH |    2000.00000        2000.00|    1900.00000        1900.00|    2000.00000        2000.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |    1000.00000        1000.00|     840.00000         840.00|    1500.00000        1500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-4388050             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|    1250.00000        2500.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0280 2502-8212034            44.000  LF   |      35.00000        1540.00|      33.00000        1452.00|      25.00000        1100.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8221303             2.000  EACH |     300.00000         600.00|     290.00000         580.00|     275.00000         550.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0300 2510-6745850            63.100  SY   |      57.00000        3596.70|      53.00000        3344.30|      70.00000        4417.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0310 2510-6750600             1.000  EACH |     800.00000         800.00|     785.00000         785.00|     825.00000         825.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-0302500         10280.400  SY   |      28.00000      287851.20|      33.00000      339253.20|      38.75000      398365.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0330 2511-0302600           211.100  SY   |      33.00000        6966.30|      69.00000       14565.90|      90.00000       18999.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI296               |(   8  ) HA760               |(   9  ) AB112 
                                          |MIDWEST CONCRETE, INC.       |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-0310100            95.300  STA  |     200.00000       19060.00|     180.00000       17154.00|     125.00000       11912.50 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0350 2511-7528101           364.000  SF   |      40.00000       14560.00|      55.00000       20020.00|      40.00000       14560.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-6745600           229.900  SY   |      30.00000        6897.00|      28.00000        6437.20|      10.00000        2299.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2516-8625000            14.700  CY   |     250.00000        3675.00|    1250.00000       18375.00|    1100.00000       16170.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0380 2519-1001000            47.000  LF   |     100.00000        4700.00|      91.00000        4277.00|     124.50000        5851.50 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0390 2519-3280000           710.000  LF   |       7.00000        4970.00|       7.00000        4970.00|       9.25000        6567.50 
  FENCE, FIELD                            |                             |                             | 
0400 2519-3300400             4.000  EACH |     150.00000         600.00|     125.00000         500.00|     125.00000         500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0410 2524-6765010            18.000  EACH |     140.00000        2520.00|      90.00000        1620.00|      90.00000        1620.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9276010           280.000  LF   |      14.00000        3920.00|       9.50000        2660.00|       9.50000        2660.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0430 2524-9325001            63.000  SF   |      26.00000        1638.00|      20.00000        1260.00|      20.00000        1260.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2525-0000100                    LUMP |    7000.00000        7000.00|    6200.00000        6200.00|    7500.00000        7500.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0450 2527-9263109            38.000  STA  |      55.00000        2090.00|      46.00000        1748.00|      45.25000        1719.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |    3000.00000        3000.00|   15000.00000       15000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0480 2533-4980005                    LUMP |   55000.00000       55000.00|   65000.00000       65000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 

0490 2599-9999005            16.000  EACH |     155.00000        2480.00|     145.00000        2320.00|     300.00000        4800.00 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0500 2599-9999005            16.000  EACH |      26.00000         416.00|      10.00000         160.00|      75.00000        1200.00 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0510 2599-9999005            16.000  EACH |      10.00000         160.00|      50.00000         800.00|      25.00000         400.00 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI296               |(   8  ) HA760               |(   9  ) AB112 
                                          |MIDWEST CONCRETE, INC.       |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999009           175.000  LF   |      20.00000        3500.00|      19.00000        3325.00|      20.00000        3500.00 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  DIAMETER                                |                             |                             | 
0530 2599-9999009           158.000  LF   |      52.00000        8216.00|      52.00000        8216.00|      85.00000       13430.00 

  ('LINEAR FEET' ITEM) culvert, conc.     |                             |                             | 
  roadway pipe, 15 IN. DIA.               |                             |                             | 
0540 2601-2633100             4.900  ACRE |     300.00000        1470.00|      85.00000         416.50|     100.00000         490.00 
  MOWING                                  |                             |                             | 
0550 2601-2634100             3.700  ACRE |     770.00000        2849.00|     700.00000        2590.00|    2000.00000        7400.00 
  MULCHING                                |                             |                             | 
0560 2601-2634150             4.900  ACRE |    1650.00000        8085.00|    1500.00000        7350.00|    3500.00000       17150.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0570 2601-2636043             3.700  ACRE |    1000.00000        3700.00|     800.00000        2960.00|     825.00000        3052.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2636044             1.200  ACRE |    1150.00000        1380.00|     950.00000        1140.00|    1500.00000        1800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642100             3.700  ACRE |     560.00000        2072.00|     450.00000        1665.00|     350.00000        1295.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0600 2601-2642120             1.200  ACRE |    1000.00000        1200.00|     700.00000         840.00|     950.00000        1140.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0610 2602-0000020           310.000  LF   |       3.35000        1038.50|       3.00000         930.00|       2.00000         620.00 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           875.000  LF   |       3.35000        2931.25|       2.50000        2187.50|       2.00000        1750.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000050            15.000  EACH |     100.00000        1500.00|     200.00000        3000.00|     125.00000        1875.00 
  SILT BASINS                             |                             |                             | 
0640 2602-0000071          1185.000  LF   |       1.00000        1185.00|       0.50000         592.50|       0.10000         118.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0650 2602-0000101          1185.000  LF   |       1.00000        1185.00|       0.50000         592.50|       0.25000         296.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0660 2602-0000309          7293.000  LF   |       2.50000       18232.50|       2.00000       14586.00|       2.50000       18232.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0670 2602-0000312           462.000  LF   |       3.50000        1617.00|       2.50000        1155.00|       3.25000        1501.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI296               |(   8  ) HA760               |(   9  ) AB112 
                                          |MIDWEST CONCRETE, INC.       |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000350          7755.000  LF   |       1.00000        7755.00|       0.50000        3877.50|       0.50000        3877.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0690 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0710 2612-0000520             0.800  ACRE |    1250.00000        1000.00|    1000.00000         800.00|    1500.00000        1200.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       811,919.05|           $       875,482.80|           $       896,850.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       811,919.05|           $       875,482.80|           $       896,850.70 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           267.000  UNIT |      45.00000       12015.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1401.000  TON  |      35.00000       49035.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          9987.000  CY   |      12.50000      124837.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000            12.000  STA  |     650.00000        7800.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           243.000  CY   |      25.00000        6075.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          2506.000  CY   |      15.00000       37590.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           747.000  TON  |      36.50000       27265.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            95.300  STA  |     200.00000       19060.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             6.000  EACH |     350.00000        2100.00|                             | 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1082060           298.700  SY   |      59.50000       17772.65|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0110 2301-1082080           106.900  SY   |     110.00000       11759.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2307-0025003            65.200  TON  |     125.00000        8150.00|                             | 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0130 2307-0600456          1541.000  GAL  |       7.00000       10787.00|                             | 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0140 2315-8275025            67.600  TON  |      25.00000        1690.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2402-2720100            29.600  CY   |      75.00000        2220.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100015             4.000  EACH |     800.00000        3200.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
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==================================================================================================================================== 
                                          |(  10  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100018             1.000  EACH |     950.00000         950.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0180 2416-0100024             2.000  EACH |    1200.00000        2400.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0190 2416-0100036             1.000  EACH |    1800.00000        1800.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0200 2416-1180018             5.000  LF   |     195.00000         975.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180024            14.000  LF   |     225.00000        3150.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2416-1180030            16.000  LF   |     250.00000        4000.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180036             2.000  LF   |     750.00000        1500.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2435-0251218             1.000  EACH |    1500.00000        1500.00|                             | 

  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0250 2435-0251224             1.000  EACH |    1650.00000        1650.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0260 2435-0600010             1.000  EACH |    1400.00000        1400.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2502-4388050             2.000  EACH |    1000.00000        2000.00|                             | 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0280 2502-8212034            44.000  LF   |      32.50000        1430.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8221303             2.000  EACH |     650.00000        1300.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0300 2510-6745850            63.100  SY   |     125.00000        7887.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0310 2510-6750600             1.000  EACH |    1000.00000        1000.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-0302500         10280.400  SY   |      28.00000      287851.20|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0330 2511-0302600           211.100  SY   |      44.50000        9393.95|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-0310100            95.300  STA  |     350.00000       33355.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0350 2511-7528101           364.000  SF   |      32.50000       11830.00|                             | 

  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-6745600           229.900  SY   |      11.00000        2528.90|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2516-8625000            14.700  CY   |     556.00000        8173.20|                             | 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0380 2519-1001000            47.000  LF   |     100.00000        4700.00|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0390 2519-3280000           710.000  LF   |       7.00000        4970.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0400 2519-3300400             4.000  EACH |     150.00000         600.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0410 2524-6765010            18.000  EACH |     100.00000        1800.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9276010           280.000  LF   |      10.00000        2800.00|                             | 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0430 2524-9325001            63.000  SF   |      21.50000        1354.50|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2525-0000100                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0450 2527-9263109            38.000  STA  |      48.50000        1843.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
0480 2533-4980005                    LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0490 2599-9999005            16.000  EACH |     125.00000        2000.00|                             | 
  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0500 2599-9999005            16.000  EACH |     150.00000        2400.00|                             | 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0510 2599-9999005            16.000  EACH |     150.00000        2400.00|                             | 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999009           175.000  LF   |      20.50000        3587.50|                             | 
  ('LINEAR FEET' ITEM) CONDUIT, 2 INCH    |                             |                             | 
  DIAMETER                                |                             |                             | 
0530 2599-9999009           158.000  LF   |      73.50000       11613.00|                             | 

  ('LINEAR FEET' ITEM) culvert, conc.     |                             |                             | 
  roadway pipe, 15 IN. DIA.               |                             |                             | 
0540 2601-2633100             4.900  ACRE |     100.00000         490.00|                             | 
  MOWING                                  |                             |                             | 
0550 2601-2634100             3.700  ACRE |     750.00000        2775.00|                             | 
  MULCHING                                |                             |                             | 
0560 2601-2634150             4.900  ACRE |    1600.00000        7840.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0570 2601-2636043             3.700  ACRE |     850.00000        3145.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2636044             1.200  ACRE |    1000.00000        1200.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642100             3.700  ACRE |     500.00000        1850.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0600 2601-2642120             1.200  ACRE |     750.00000         900.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0610 2602-0000020           310.000  LF   |       3.25000        1007.50|                             | 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           875.000  LF   |       2.75000        2406.25|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000050            15.000  EACH |     550.00000        8250.00|                             | 
  SILT BASINS                             |                             |                             | 
0640 2602-0000071          1185.000  LF   |       0.75000         888.75|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0650 2602-0000101          1185.000  LF   |       2.50000        2962.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0660 2602-0000309          7293.000  LF   |       2.00000       14586.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0670 2602-0000312           462.000  LF   |       2.75000        1270.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-741                   Primary County:  BLACK HAWK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000350          7755.000  LF   |       0.55000        4265.25|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0690 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0700 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0710 2612-0000520             0.800  ACRE |    1150.00000         920.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       930,006.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       930,006.15|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  31-1363-047                 Primary County:  DUBUQUE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONCRETE, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  NHSN-136-3(47)--2R-31 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  DUBUQUE            Prj Awd Amt: $55,493.28 
          Route:  IOWA 136 
       Location:  IN NEW VIENNA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI296          MIDWEST CONCRETE, INC.                                                     $     55,493.28     100.00  % 
   2   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $     62,122.93     111.94  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     69,748.49     125.68  % 
   4   KR067          F.L. KRAPFL, INC.                                                          $     77,298.86     139.29  % 
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     Bid Order:  102                             Contract ID:  31-1363-047                   Primary County:  DUBUQUE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI296               |(   2  ) EA057               |(   3  ) TS020 
                                          |MIDWEST CONCRETE, INC.       |EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            17.500  TON  |      30.00000         525.00|      55.00000         962.50|      38.10000         666.75 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710090            16.100  CY   |      50.00000         805.00|      87.25000        1404.73|      47.45000         763.95 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005             8.100  CY   |      30.00000         243.00|     138.00000        1117.80|      68.50000         554.85 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2401-6745650                    LUMP |     100.00000         100.00|    1025.00000        1025.00|     631.65000         631.65 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0050 2403-0100000             0.900  CY   |     250.00000         225.00|    1100.00000         990.00|    1331.05000        1197.95 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2502-2308110            21.100  LF   |     100.00000        2110.00|     195.00000        4114.50|     124.05000        2617.46 
  CONTINUOUS TRENCH DRAIN (500-20)        |                             |                             | 
0070 2511-6745900           153.400  SY   |      22.00000        3374.80|      16.25000        2492.75|       9.65000        1480.31 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0080 2511-7526006           146.200  SY   |      60.00000        8772.00|      47.25000        6907.95|      77.20000       11286.64 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7528101           102.000  SF   |      35.00000        3570.00|      35.00000        3570.00|      27.10000        2764.20 

  DETECTABLE WARNINGS                     |                             |                             | 
0100 2518-6910000            28.000  EACH |      20.00000         560.00|      23.00000         644.00|      21.00000         588.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2524-6765010             1.000  EACH |     200.00000         200.00|     250.00000         250.00|     210.00000         210.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2526-8285000                    LUMP |    3100.00000        3100.00|    3500.00000        3500.00|    3255.00000        3255.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2527-9263109             4.680  STA  |     468.00000        2190.24|     110.00000         514.80|     105.00000         491.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263180             4.680  STA  |     468.00000        2190.24|     110.00000         514.80|     105.00000         491.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2528-8445110                    LUMP |    1400.00000        1400.00|    1600.00000        1600.00|    2325.00000        2325.00 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0170 2529-5070110            91.400  SY   |      90.00000        8226.00|      89.00000        8134.60|      99.95000        9135.43 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070120             8.000  EACH |      25.00000         200.00|     525.00000        4200.00|     219.10000        1752.80 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           114.200  SY   |      10.00000        1142.00|      15.00000        1713.00|      12.25000        1398.95 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-1363-047                   Primary County:  DUBUQUE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI296               |(   2  ) EA057               |(   3  ) TS020 
                                          |MIDWEST CONCRETE, INC.       |EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   15997.10000       15997.10 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999010                    LUMP |     300.00000         300.00|    1050.00000        1050.00|     352.65000         352.65 
  ('LUMP SUM' ITEM) RESLOPE GUTTER AND    |                             |                             | 

  DOWNSPOUT RELOCATION                    |                             |                             | 
0220 2601-2634105             0.100  ACRE |   10000.00000        1000.00|   19550.00000        1955.00|    7350.00000         735.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0230 2601-2636044             0.100  ACRE |    5000.00000         500.00|   12250.00000        1225.00|    7350.00000         735.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0240 2601-2642120             0.100  ACRE |    5000.00000         500.00|    3400.00000         340.00|    7350.00000         735.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0250 2602-0000312            70.000  LF   |       7.00000         490.00|       6.75000         472.50|      10.50000         735.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000350            70.000  LF   |       1.00000          70.00|       3.20000         224.00|       2.10000         147.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        55,493.28|           $        62,122.93|           $        69,748.49 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,493.28|           $        62,122.93|           $        69,748.49 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  31-1363-047                   Primary County:  DUBUQUE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KR067               |(      )                     |(      ) 
                                          |KRAPFL, F.L., INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            17.500  TON  |      20.50000         358.75|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710090            16.100  CY   |      12.00000         193.20|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005             8.100  CY   |      34.00000         275.40|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2401-6745650                    LUMP |     588.00000         588.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0050 2403-0100000             0.900  CY   |    1429.00000        1286.10|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2502-2308110            21.100  LF   |      93.00000        1962.30|                             | 
  CONTINUOUS TRENCH DRAIN (500-20)        |                             |                             | 
0070 2511-6745900           153.400  SY   |      25.00000        3835.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0080 2511-7526006           146.200  SY   |     134.00000       19590.80|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7528101           102.000  SF   |      27.00000        2754.00|                             | 

  DETECTABLE WARNINGS                     |                             |                             | 
0100 2518-6910000            28.000  EACH |      22.15000         620.20|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0110 2524-6765010             1.000  EACH |     200.00000         200.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2526-8285000                    LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2527-9263109             4.680  STA  |     111.00000         519.48|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263180             4.680  STA  |     111.00000         519.48|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2528-8445110                    LUMP |    1540.00000        1540.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2529-5070110            91.400  SY   |     176.00000       16086.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070120             8.000  EACH |     185.00000        1480.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           114.200  SY   |       6.25000         713.75|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-1363-047                   Primary County:  DUBUQUE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KR067               |(      )                     |(      ) 
                                          |KRAPFL, F.L., INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   13700.00000       13700.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999010                    LUMP |     276.00000         276.00|                             | 
  ('LUMP SUM' ITEM) RESLOPE GUTTER AND    |                             |                             | 

  DOWNSPOUT RELOCATION                    |                             |                             | 
0220 2601-2634105             0.100  ACRE |    1100.00000         110.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0230 2601-2636044             0.100  ACRE |    1100.00000         110.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0240 2601-2642120             0.100  ACRE |    1100.00000         110.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0250 2602-0000312            70.000  LF   |       5.50000         385.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000350            70.000  LF   |       5.50000         385.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        77,298.86|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        77,298.86|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  103  1 
 

     Bid  Order:  103                         Contract ID:  32-2417-605                 Primary County:  EMMET 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  07/01/16 
 
 
        Project:  TAP-U-2417(605)--8I-32 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  EMMET              Prj Awd Amt: $509,489.90 
          Route:  TRAIL 
       Location:  CENTRAL AVENUE: TRAIL FOLLOWS ALONG DES 
                  MOINES RIVER CORRIDO R FROM 375TH AVE SOUTH 
                  1.02 MILES 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HOWREY CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    509,489.90     100.00  % 
   2   BE100          BECK EXCAVATING, INC.                                                      $    515,700.80     101.21  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    597,384.45     117.25  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    610,775.60     119.87  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  2 

 
     Bid Order:  103                             Contract ID:  32-2417-605                   Primary County:  EMMET 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) BE100               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |BECK EXCAVATING, INC.        |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            75.000  UNIT |     100.00000        7500.00|      35.00000        2625.00|      50.00000        3750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           903.000  CY   |      55.00000       49665.00|      42.50000       38377.50|      55.00000       49665.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2713070          1020.000  CY   |      12.00000       12240.00|      12.50000       12750.00|      12.00000       12240.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          1000.000  CY   |      10.00000       10000.00|      16.00000       16000.00|      10.00000       10000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020           122.000  STA  |     100.00000       12200.00|      45.00000        5490.00|     100.00000       12200.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2415-2110604            20.000  LF   |     645.00000       12900.00|     695.00000       13900.00|     645.00000       12900.00 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0070 2415-2200604             2.000  EACH |    6750.00000       13500.00|    6675.00000       13350.00|    5500.00000       11000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 6 FT. X 4 FT.              |                             |                             | 
0080 2416-0100012             2.000  EACH |     550.00000        1100.00|     790.00000        1580.00|     550.00000        1100.00 

  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0090 2416-0100015             2.000  EACH |     600.00000        1200.00|     848.00000        1696.00|     600.00000        1200.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0102218             4.000  EACH |     650.00000        2600.00|     918.00000        3672.00|     650.00000        2600.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0110 2416-1000000            18.000  LF   |      70.00000        1260.00|      28.00000         504.00|      70.00000        1260.00 
  RIGID PIPE CULVERT, 2000D CONCRETE      |                             |                             | 
  ENTRANCE PIPE, 12 IN. DIA               |                             |                             | 
0120 2416-1165015            22.000  LF   |     160.00000        3520.00|      33.00000         726.00|     160.00000        3520.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0130 2416-1192218            44.000  LF   |     135.00000        5940.00|      86.00000        3784.00|     135.00000        5940.00 
  CULVERT, 2000D LOW CLEARANCE CONCRETE   |                             |                             | 

  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 
0140 2435-0600010             1.000  EACH |    1500.00000        1500.00|     325.00000         325.00|    1500.00000        1500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2510-6745850            72.000  SY   |      12.00000         864.00|       9.00000         648.00|      12.00000         864.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2511-0302600          6768.200  SY   |      33.25000      225042.65|      37.00000      250423.40|      37.75000      255499.55 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  3 

 
     Bid Order:  103                             Contract ID:  32-2417-605                   Primary County:  EMMET 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) BE100               |(   3  ) AB112 
                                          |HOWREY CONSTRUCTION, INC.    |BECK EXCAVATING, INC.        |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-0310100            61.000  STA  |     250.00000       15250.00|     170.00000       10370.00|     250.00000       15250.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0180 2511-6745900            17.200  SY   |      12.00000         206.40|      10.00000         172.00|      12.00000         206.40 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2511-7526006            37.300  SY   |      59.50000        2219.35|      48.00000        1790.40|     150.00000        5595.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0200 2511-7528101            32.000  SF   |      40.00000        1280.00|      40.00000        1280.00|      36.00000        1152.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0210 2519-3300700           230.000  LF   |       7.50000        1725.00|       2.00000         460.00|      10.00000        2300.00 
  FENCE, TEMPORARY                        |                             |                             | 
0220 2524-9275100           510.000  LF   |      14.25000        7267.50|      14.25000        7267.50|      14.25000        7267.50 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0230 2524-9325001           121.000  SF   |      25.00000        3025.00|      25.00000        3025.00|      25.00000        3025.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0240 2528-8445110                    LUMP |    3200.00000        3200.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   50000.00000       50000.00|   33300.00000       33300.00|   75000.00000       75000.00 

  MOBILIZATION                            |                             |                             | 
0260 2595-0005150                    LUMP |    4000.00000        4000.00|   19500.00000       19500.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0270 2599-9999010                    LUMP |   38500.00000       38500.00|   47700.00000       47700.00|   65000.00000       65000.00 
  ('LUMP SUM' ITEM) PROTECTIVE COVER      |                             |                             | 
  STRUCTURE                               |                             |                             | 
0280 2601-2634150             2.200  ACRE |    1250.00000        2750.00|    1250.00000        2750.00|    3000.00000        6600.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0290 2601-2636044             3.300  ACRE |    1450.00000        4785.00|    1450.00000        4785.00|    2500.00000        8250.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0300 2602-0000020          5000.000  LF   |       1.85000        9250.00|       1.85000        9250.00|       2.00000       10000.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071          5000.000  LF   |       1.00000        5000.00|       1.00000        5000.00|       0.50000        2500.00 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       509,489.90|           $       515,700.80|           $       597,384.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       509,489.90|           $       515,700.80|           $       597,384.45 
==================================================================================================================================== 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  103                             Contract ID:  32-2417-605                   Primary County:  EMMET 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            75.000  UNIT |      60.00000        4500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           903.000  CY   |      60.00000       54180.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2713070          1020.000  CY   |      15.00000       15300.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          1000.000  CY   |      12.00000       12000.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020           122.000  STA  |     150.00000       18300.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2415-2110604            20.000  LF   |     900.00000       18000.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0070 2415-2200604             2.000  EACH |    6500.00000       13000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 6 FT. X 4 FT.              |                             |                             | 
0080 2416-0100012             2.000  EACH |     600.00000        1200.00|                             | 

  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0090 2416-0100015             2.000  EACH |     650.00000        1300.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0100 2416-0102218             4.000  EACH |     700.00000        2800.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0110 2416-1000000            18.000  LF   |      75.00000        1350.00|                             | 
  RIGID PIPE CULVERT, 2000D CONCRETE      |                             |                             | 
  ENTRANCE PIPE, 12 IN. DIA               |                             |                             | 
0120 2416-1165015            22.000  LF   |     170.00000        3740.00|                             | 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0130 2416-1192218            44.000  LF   |     145.00000        6380.00|                             | 
  CULVERT, 2000D LOW CLEARANCE CONCRETE   |                             |                             | 

  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 
0140 2435-0600010             1.000  EACH |    1650.00000        1650.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2510-6745850            72.000  SY   |      20.00000        1440.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2511-0302600          6768.200  SY   |      38.00000      257191.60|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  103                             Contract ID:  32-2417-605                   Primary County:  EMMET 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-0310100            61.000  STA  |     275.00000       16775.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0180 2511-6745900            17.200  SY   |      20.00000         344.00|                             | 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2511-7526006            37.300  SY   |      60.00000        2238.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0200 2511-7528101            32.000  SF   |      40.00000        1280.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0210 2519-3300700           230.000  LF   |       4.00000         920.00|                             | 
  FENCE, TEMPORARY                        |                             |                             | 
0220 2524-9275100           510.000  LF   |      19.00000        9690.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0230 2524-9325001           121.000  SF   |      17.00000        2057.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0240 2528-8445110                    LUMP |    4750.00000        4750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   91000.00000       91000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0260 2595-0005150                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0270 2599-9999010                    LUMP |   38000.00000       38000.00|                             | 
  ('LUMP SUM' ITEM) PROTECTIVE COVER      |                             |                             | 
  STRUCTURE                               |                             |                             | 
0280 2601-2634150             2.200  ACRE |    2750.00000        6050.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0290 2601-2636044             3.300  ACRE |    2300.00000        7590.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0300 2602-0000020          5000.000  LF   |       1.95000        9750.00|                             | 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071          5000.000  LF   |       0.60000        3000.00|                             | 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       610,775.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       610,775.60|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  104  1 
 

     Bid  Order:  104                         Contract ID:  40-C040-091                 Primary County:  HAMILTON 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  TAP-R-C040(91)--8T-40 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  HAMILTON           Prj Awd Amt: $1,160,148.19 
          Route:  JEWELLSWORTH TRAIL 
       Location:  ON JEWELL TO ELLSWORTH SEGMENT OF LAKE PATH 
                  TRAIL, FROM EAST  OF JEWELL EAST 4300 FEET 
                  TO JUST WEST OF ELLSWORTH 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,160,148.19     100.00  % 
   2   HO811          HOWREY CONSTRUCTION, INC.                                                  $  1,165,960.37     100.50  % 
   3   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,174,186.10     101.21  % 
   4   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  1,349,387.00     116.31  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,693,781.50     145.99  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  2 

 
     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO811               |(   3  ) WI040 
                                          |PETERSON CONTRACTORS INC.    |HOWREY CONSTRUCTION, INC.    |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.700  ACRE |   14705.88000       25000.00|   15000.00000       25500.00|   14705.88000       25000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1492.000  CY   |      15.00000       22380.00|      18.00000       26856.00|      20.00000       29840.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1446.000  CY   |       9.00000       13014.00|      13.00000       18798.00|      10.00000       14460.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2109-8225100             1.500  STA  |     550.00000         825.00|    1350.00000        2025.00|     275.00000         412.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2110-8200000             2.600  MILE |    7500.00000       19500.00|    6725.00000       17485.00|   11500.00000       29900.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0060 2123-7450020           309.300  STA  |     110.00000       34023.00|     105.00000       32476.50|      95.00000       29383.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033080           316.700  SY   |     104.00000       32936.80|      65.00000       20585.50|      87.50000       27711.25 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2422-0360015             2.000  EACH |     450.00000         900.00|     750.00000        1500.00|     260.00000         520.00 

  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0090 2422-0360024             2.000  EACH |     510.00000        1020.00|     800.00000        1600.00|     325.00000         650.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0100 2422-1722015            34.000  LF   |      34.50000        1173.00|      41.20000        1400.80|      48.00000        1632.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0110 2422-1722024            30.000  LF   |      42.00000        1260.00|      50.00000        1500.00|      62.00000        1860.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0120 2507-3250005            36.800  SY   |      10.00000         368.00|      10.00000         368.00|       5.00000         184.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            29.800  TON  |      48.25000        1437.85|      60.40000        1799.92|      50.00000        1490.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2511-0302600         16946.000  SY   |      28.75000      487197.50|      30.25000      512616.50|      28.75000      487197.50 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0150 2511-0302800           255.600  SY   |      62.00000       15847.20|      56.25000       14377.50|      62.00000       15847.20 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0160 2511-0310100            17.700  STA  |     425.00000        7522.50|     300.00000        5310.00|     275.00000        4867.50 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO811               |(   3  ) WI040 
                                          |PETERSON CONTRACTORS INC.    |HOWREY CONSTRUCTION, INC.    |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           120.000  SF   |      50.00000        6000.00|      57.50000        6900.00|      50.00000        6000.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2518-6910000             6.000  EACH |     100.00000         600.00|     200.00000        1200.00|     200.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 

0190 2527-9263109            82.100  STA  |      35.00000        2873.50|      29.00000        2380.90|      29.00000        2380.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263137            31.000  EACH |     100.00000        3100.00|      60.00000        1860.00|      60.00000        1860.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0210 2528-8445110                    LUMP |    5650.00000        5650.00|    4250.00000        4250.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   90010.00000       90010.00|   72500.00000       72500.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |     150.00000         150.00|     350.00000         350.00|     350.00000         350.00 
  ('EACH' ITEM) Permanent Tubular Markers |                             |                             | 
0250 2599-9999010                    LUMP |    7300.00000        7300.00|   13400.00000       13400.00|   14000.00000       14000.00 

  ('LUMP SUM' ITEM) Signing               |                             |                             | 
0260 2599-9999020            10.000  TON  |      85.00000         850.00|     225.00000        2250.00|     100.00000        1000.00 
  ('TONS' ITEM) LAND FILL LOADS           |                             |                             | 
0270 2601-2636044             0.900  ACRE |    2800.00000        2520.00|    3750.00000        3375.00|    2800.00000        2520.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020          4808.000  LF   |       1.80000        8654.40|       1.80000        8654.40|       1.80000        8654.40 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071          4808.000  LF   |       0.40000        1923.20|       0.40000        1923.20|       0.40000        1923.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101           481.000  LF   |       0.40000         192.40|       0.40000         192.40|       0.40000         192.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       833,028.35|           $       842,234.62|           $       853,636.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 93'-0 X 10'-0 PRE-ENGINEERED STEEL TRUSS BRIDGE 
                                          |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO811               |(   3  ) WI040 
                                          |PETERSON CONTRACTORS INC.    |HOWREY CONSTRUCTION, INC.    |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2104-2710020           109.000  CY   |      16.20000        1765.80|      12.00000        1308.00|      12.00000        1308.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0340 2402-0425031            80.000  TON  |      41.50000        3320.00|      31.00000        2480.00|      31.00000        2480.00 
  GRANULAR BACKFILL                       |                             |                             | 

0350 2402-2720000           106.000  CY   |      15.45000        1637.70|      23.00000        2438.00|      23.00000        2438.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0360 2429-0000100             1.000  EACH |  136000.00000      136000.00|  133000.00000      133000.00|  130000.00000      130000.00 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  93'-0 x 10'-0                           |                             |                             | 
0370 2507-3250005           164.000  SY   |       3.00000         492.00|       3.00000         492.00|       5.00000         820.00 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           174.000  TON  |      43.90000        7638.60|      50.00000        8700.00|      50.00000        8700.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       150,854.10|           $       148,418.00|           $       145,746.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR  A 65'-0 X 10'-6 TIMBER BEAM BRIDGE 
                                          |                             |                             | 
0390 2403-0100010            12.000  CY   |     622.75000        7473.00|     750.00000        9000.00|     750.00000        9000.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0400 2404-7775000           880.000  LB   |       2.20000        1936.00|       2.00000        1760.00|       2.00000        1760.00 
  REINFORCING STEEL                       |                             |                             | 
0410 2408-7800000          2868.000  LB   |       4.75000       13623.00|       5.00000       14340.00|       5.00000       14340.00 
  STRUCTURAL STEEL                        |                             |                             | 
0420 2409-4575001             0.530  MFBM |    7855.00000        4163.15|    9500.00000        5035.00|    9500.00000        5035.00 
  TREATED TIMBER AND LUMBER               |                             |                             | 
0430 2519-1001000           176.000  LF   |      54.00000        9504.00|      54.00000        9504.00|      54.00000        9504.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0440 2599-9999009            50.000  LF   |     391.45000       19572.50|     150.00000        7500.00|     150.00000        7500.00 
  ('LINEAR FEET' ITEM) Timber Pile        |                             |                             | 
  Concrete Encasement                     |                             |                             | 
0450 2599-9999014           685.000  SF   |      10.30000        7055.50|       5.50000        3767.50|       5.50000        3767.50 
  ('SQUARE FEET' ITEM) 1 1/2 IN. Steel    |                             |                             | 
  Decking (Galvanized)                    |                             |                             | 

     SECTION TOTALS                       |           $        63,327.15|           $        50,906.50|           $        50,906.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ITEMS FOR A  226'-0 X 10'-6 STEEL GIRDER BRIDGE 
                                          |                             |                             | 
0460 2403-0100010            41.000  CY   |     300.75000       12330.75|     400.00000       16400.00|     400.00000       16400.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0470 2404-7775000          3070.000  LB   |       1.75000        5372.50|       2.00000        6140.00|       2.00000        6140.00 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO811               |(   3  ) WI040 
                                          |PETERSON CONTRACTORS INC.    |HOWREY CONSTRUCTION, INC.    |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2408-7800000          9985.000  LB   |       3.85000       38442.25|       4.75000       47428.75|       4.75000       47428.75 
  STRUCTURAL STEEL                        |                             |                             | 
0490 2409-4575001             2.100  MFBM |    5262.90000       11052.09|    6500.00000       13650.00|    6500.00000       13650.00 
  TREATED TIMBER AND LUMBER               |                             |                             | 

0500 2519-1001000           504.000  LF   |      54.00000       27216.00|      55.00000       27720.00|      54.00000       27216.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0510 2599-9999014          2375.000  SF   |       7.80000       18525.00|       5.50000       13062.50|       5.50000       13062.50 
  ('SQUARE FEET' ITEM) 1 1/2 IN. Steel    |                             |                             | 
  Decking (Galvanized)                    |                             |                             | 
     SECTION TOTALS                       |           $       112,938.59|           $       124,401.25|           $       123,897.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,160,148.19|           $     1,165,960.37|           $     1,174,186.10 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.700  ACRE |   25000.00000       42500.00|   20000.00000       34000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1492.000  CY   |      15.00000       22380.00|      16.50000       24618.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1446.000  CY   |       9.00000       13014.00|      10.00000       14460.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2109-8225100             1.500  STA  |     550.00000         825.00|     610.00000         915.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2110-8200000             2.600  MILE |    7500.00000       19500.00|    8500.00000       22100.00| 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0060 2123-7450020           309.300  STA  |     110.00000       34023.00|     125.00000       38662.50| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033080           316.700  SY   |      89.00000       28186.30|     104.00000       32936.80| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2422-0360015             2.000  EACH |     450.00000         900.00|     500.00000        1000.00| 

  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0090 2422-0360024             2.000  EACH |     510.00000        1020.00|     560.00000        1120.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0100 2422-1722015            34.000  LF   |      34.50000        1173.00|      37.00000        1258.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0110 2422-1722024            30.000  LF   |      42.00000        1260.00|      46.00000        1380.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0120 2507-3250005            36.800  SY   |      10.00000         368.00|      10.00000         368.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            29.800  TON  |      48.25000        1437.85|      53.00000        1579.40| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2511-0302600         16946.000  SY   |      37.25000      631238.50|      38.00000      643948.00| 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0150 2511-0302800           255.600  SY   |      75.00000       19170.00|      65.00000       16614.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0160 2511-0310100            17.700  STA  |     425.00000        7522.50|     465.00000        8230.50| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101           120.000  SF   |      40.00000        4800.00|      40.00000        4800.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2518-6910000             6.000  EACH |     200.00000        1200.00|     200.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 

0190 2527-9263109            82.100  STA  |      29.00000        2380.90|      38.00000        3119.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263137            31.000  EACH |      60.00000        1860.00|     110.00000        3410.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0210 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |  100000.00000      100000.00|  175000.00000      175000.00| 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |     350.00000         350.00|     175.00000         175.00| 
  ('EACH' ITEM) Permanent Tubular Markers |                             |                             | 
0250 2599-9999010                    LUMP |   13400.00000       13400.00|    8000.00000        8000.00| 

  ('LUMP SUM' ITEM) Signing               |                             |                             | 
0260 2599-9999020            10.000  TON  |      85.00000         850.00|     110.00000        1100.00| 
  ('TONS' ITEM) LAND FILL LOADS           |                             |                             | 
0270 2601-2636044             0.900  ACRE |    4000.00000        3600.00|    3200.00000        2880.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020          4808.000  LF   |       1.75000        8414.00|       2.00000        9616.00| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071          4808.000  LF   |       0.20000         961.60|       0.50000        2404.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101           481.000  LF   |       1.00000         481.00|       0.50000         240.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,006,615.65|           $     1,098,935.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 93'-0 X 10'-0 PRE-ENGINEERED STEEL TRUSS BRIDGE 
                                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2104-2710020           109.000  CY   |      16.20000        1765.80|      50.00000        5450.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0340 2402-0425031            80.000  TON  |      41.50000        3320.00|      75.00000        6000.00| 
  GRANULAR BACKFILL                       |                             |                             | 

0350 2402-2720000           106.000  CY   |      15.45000        1637.70|      35.00000        3710.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0360 2429-0000100             1.000  EACH |  150000.00000      150000.00|  215000.00000      215000.00| 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  93'-0 x 10'-0                           |                             |                             | 
0370 2507-3250005           164.000  SY   |       3.00000         492.00|       4.00000         656.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           174.000  TON  |      43.90000        7638.60|      65.00000       11310.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       164,854.10|           $       242,126.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR  A 65'-0 X 10'-6 TIMBER BEAM BRIDGE 
                                          |                             |                             | 
0390 2403-0100010            12.000  CY   |     625.00000        7500.00|    2500.00000       30000.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0400 2404-7775000           880.000  LB   |       2.20000        1936.00|       3.50000        3080.00| 
  REINFORCING STEEL                       |                             |                             | 
0410 2408-7800000          2868.000  LB   |       4.75000       13623.00|       7.50000       21510.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0420 2409-4575001             0.530  MFBM |    7900.00000        4187.00|   25000.00000       13250.00| 
  TREATED TIMBER AND LUMBER               |                             |                             | 
0430 2519-1001000           176.000  LF   |      54.00000        9504.00|      58.00000       10208.00| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0440 2599-9999009            50.000  LF   |     392.00000       19600.00|     300.00000       15000.00| 
  ('LINEAR FEET' ITEM) Timber Pile        |                             |                             | 
  Concrete Encasement                     |                             |                             | 
0450 2599-9999014           685.000  SF   |      10.50000        7192.50|       5.00000        3425.00| 
  ('SQUARE FEET' ITEM) 1 1/2 IN. Steel    |                             |                             | 
  Decking (Galvanized)                    |                             |                             | 

     SECTION TOTALS                       |           $        63,542.50|           $        96,473.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ITEMS FOR A  226'-0 X 10'-6 STEEL GIRDER BRIDGE 
                                          |                             |                             | 
0460 2403-0100010            41.000  CY   |     310.00000       12710.00|    2000.00000       82000.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0470 2404-7775000          3070.000  LB   |       1.75000        5372.50|       3.50000       10745.00| 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  104                             Contract ID:  40-C040-091                   Primary County:  HAMILTON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) JA250               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2408-7800000          9985.000  LB   |       3.85000       38442.25|       7.00000       69895.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0490 2409-4575001             2.100  MFBM |    5300.00000       11130.00|   25000.00000       52500.00| 
  TREATED TIMBER AND LUMBER               |                             |                             | 

0500 2519-1001000           504.000  LF   |      55.00000       27720.00|      58.00000       29232.00| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0510 2599-9999014          2375.000  SF   |       8.00000       19000.00|       5.00000       11875.00| 
  ('SQUARE FEET' ITEM) 1 1/2 IN. Steel    |                             |                             | 
  Decking (Galvanized)                    |                             |                             | 
     SECTION TOTALS                       |           $       114,374.75|           $       256,247.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,349,387.00|           $     1,693,781.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  105  1 
 

     Bid  Order:  105                         Contract ID:  47-0202-103                 Primary County:  IDA 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  NHSN-020-2(103)--2R-47                                 Project:  NHSN-020-2(118)--2R-47 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  TRAFFIC SIGNS 
         County:  IDA                Prj Awd Amt: $27,126,384.69          County:  IDA                Prj Awd Amt: $133,275.50 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  E JCT US 59 TO W OF ADAMS AVE                         Location:  E JCT US 59 TO W OF ADAMS AVE 
 
 
        Project:  NHSN-020-2(139)--2R-47                                 Project:  NHSN-020-2(140)--2R-47 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER 

         County:  IDA                Prj Awd Amt: $2,408,385.42           County:  IDA                Prj Awd Amt: $5,390,724.91 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  FRITZ CREEK 3.4 MILES EAST OF E JCT. U.S. 59          Location:  US 20 OVER MAPLE RIVER 
                                                                                   4.1 MI EAST OF E. JCT. US 59 
 
 
        Project:  NHSN-020-2(141)--2R-47                                 Project:  NHSN-020-2(144)--2R-47 
      Work Type:  RCB CULVERT NEW - TRIPLE BOX                         Work Type:  LIGHTING 
         County:  IDA                Prj Awd Amt: $952,422.63             County:  IDA                Prj Awd Amt: $78,450.00 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  E JCT US 59 TO W OF ADAMS AVE                         Location:  E JCT US 59 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 36,089,643.15     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $ 37,751,292.05     104.60  % 
   3   AM193          AMES CONSTRUCTION, INC.                                                    $ 38,775,796.73     107.44  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 38,940,692.30     107.89  % 
   5   FL120          FLYNN COMPANY, INC.                                                        $ 39,238,905.92     108.72  % 
   6   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $ 40,426,843.20     112.01  % 
   7   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $ 41,507,735.24     115.01  % 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
0010 2101-0850001           236.500  ACRE |     230.00000       54395.00|     215.00000       50847.50|     500.00000      118250.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         30315.300  CY   |      20.80000      630558.24|      25.30000      766977.09|      30.00000      909459.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980        242182.100  CY   |       5.40000     1307783.34|       4.05000      980837.51|       0.10000       24218.21 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625000        178846.000  CY   |       0.01000        1788.46|       2.30000      411345.80|       0.05000        8942.30 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0050 2102-2710070       1242805.000  CY   |       2.50000     3107012.50|       1.90000     2361329.50|       3.55000     4411957.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090        528779.000  CY   |       0.01000        5287.79|       1.75000      925363.25|       0.05000       26438.95 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015          1000.000  CY   |       5.00000        5000.00|      20.00000       20000.00|      20.00000       20000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2713090           817.000  CY   |      15.00000       12255.00|      12.00000        9804.00|      10.00000        8170.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0090 2102-4560000           694.400  STA  |     160.00000      111104.00|     120.00000       83328.00|      20.00000       13888.00 
  LOCATING TILE LINES                     |                             |                             | 
0100 2102-5020010            55.770  STA  |     400.00000       22308.00|     485.00000       27048.45|     200.00000       11154.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0110 2104-2710020         12796.000  CY   |       5.20000       66539.20|       5.00000       63980.00|      10.00000      127960.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0120 2105-8425011        254804.000  CY   |       1.50000      382206.00|       1.75000      445907.00|       2.00000      509608.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0130 2105-8425020        254804.000  CY   |       1.90000      484127.60|       1.55000      394946.20|       3.00000      764412.00 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0140 2107-0875000         41840.000  CY   |       0.30000       12552.00|       1.25000       52300.00|       0.50000       20920.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0150 2107-0875100        602561.000  CY   |       0.30000      180768.30|       0.45000      271152.45|       0.30000      180768.30 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0160 2107-3825025         26285.000  CY   |       8.00000      210280.00|      29.00000      762265.00|      25.00000      657125.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0170 2111-8174100        260425.800  SY   |       9.10000     2369874.78|       8.80000     2291747.04|       7.00000     1822980.60 
  GRANULAR SUBBASE                        |                             |                             | 
0180 2112-0000100        179550.000  LF   |       0.80000      143640.00|       0.80000      143640.00|       0.90000      161595.00 
  WICK DRAIN                              |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2113-0001100           303.400  SY   |      10.00000        3034.00|       6.00000        1820.40|       6.00000        1820.40 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0200 2115-0100000          3485.200  CY   |      22.30000       77719.96|      46.20000      161016.24|      45.00000      156834.00 

  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010         17087.900  TON  |      30.30000      517763.37|      29.00000      495549.10|      30.00000      512637.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2122-5190501           303.400  SY   |     105.00000       31857.00|     110.00000       33374.00|      90.00000       27306.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450000          1186.000  STA  |     250.00000      296500.00|     110.00000      130460.00|     125.00000      148250.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2210-0475290             9.800  TON  |      88.00000         862.40|     116.00000        1136.80|     100.00000         980.00 
  MACADAM STONE BASE                      |                             |                             | 
0250 2213-6745500             1.300  STA  |    1500.00000        1950.00|    2535.00000        3295.50|    1000.00000        1300.00 
  REMOVAL OF CURB                         |                             |                             | 
0260 2214-5145150          1097.300  SY   |      16.00000       17556.80|      18.00000       19751.40|       3.45000        3785.69 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0270 2301-1003100        220740.700  SY   |      31.60000     6975406.12|      31.60000     6975406.12|      30.10000     6644295.07 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0280 2303-0042500            32.300  TON  |     179.50000        5797.85|     150.00000        4845.00|     145.00000        4683.50 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0290 2303-0043502           121.000  TON  |     118.49000       14337.29|     200.00000       24200.00|     195.00000       23595.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0300 2303-0246422             9.200  TON  |     576.49000        5303.71|     400.00000        3680.00|     395.00000        3634.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |     828.48000         828.48|    1000.00000        1000.00|    1000.00000        1000.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0320 2304-0100000          9632.600  SY   |      20.20000      194578.52|      40.25000      387712.15|      39.00000      375671.40 
  DETOUR PAVEMENT                         |                             |                             | 
0330 2312-8260050          1080.800  CY   |      30.30000       32748.24|      56.00000       60524.80|      56.00000       60524.80 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0340 2315-8275025          1410.300  TON  |      30.30000       42732.09|      28.55000       40264.07|      32.00000       45129.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745650                    LUMP |    8000.00000        8000.00|   16000.00000       16000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0360 2402-0425040          6898.900  CY   |      31.00000      213865.90|      31.00000      213865.90|      32.00000      220764.80 
  FLOODED BACKFILL                        |                             |                             | 

0370 2402-0875150          6694.400  CY   |       2.50000       16736.00|       5.35000       35815.04|       3.00000       20083.20 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0380 2402-2720100          7805.100  CY   |       5.85000       45659.84|       5.85000       45659.84|       7.00000       54635.70 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100018            44.000  EACH |     752.00000       33088.00|     752.00000       33088.00|     750.00000       33000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0400 2416-0100024            57.000  EACH |    1012.00000       57684.00|    1012.00000       57684.00|    1100.00000       62700.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0410 2416-0100030            16.000  EACH |     739.00000       11824.00|     739.00000       11824.00|    1200.00000       19200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0420 2416-0100036             6.000  EACH |    1064.00000        6384.00|    1064.00000        6384.00|    1300.00000        7800.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0430 2416-0100042             3.000  EACH |    1558.00000        4674.00|    1558.00000        4674.00|    1600.00000        4800.00 

  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0440 2416-0100048             2.000  EACH |    1493.00000        2986.00|    1493.00000        2986.00|    1700.00000        3400.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0450 2416-0100054             4.000  EACH |    1836.00000        7344.00|    1836.00000        7344.00|    2000.00000        8000.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0460 2416-0100066             2.000  EACH |    2305.00000        4610.00|    2305.00000        4610.00|    2400.00000        4800.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0470 2416-0100072             3.000  EACH |    2605.00000        7815.00|    2605.00000        7815.00|    2800.00000        8400.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0480 2416-0102218             6.000  EACH |     510.00000        3060.00|     510.00000        3060.00|     625.00000        3750.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0490 2416-1180018          1638.000  LF   |      44.95000       73628.10|      44.95000       73628.10|      50.00000       81900.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0500 2416-1180024          2490.000  LF   |      54.55000      135829.50|      54.55000      135829.50|      60.00000      149400.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0510 2416-1180030           698.000  LF   |      72.10000       50325.80|      72.10000       50325.80|      76.00000       53048.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2416-1180036           278.000  LF   |      94.50000       26271.00|      94.50000       26271.00|     100.00000       27800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0530 2416-1180042           210.000  LF   |     111.00000       23310.00|     111.00000       23310.00|     125.00000       26250.00 

  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2416-1180048           106.000  LF   |     140.00000       14840.00|     140.00000       14840.00|     150.00000       15900.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0550 2416-1180054           226.000  LF   |     167.80000       37922.80|     167.80000       37922.80|     190.00000       42940.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2416-1180066           182.000  LF   |     230.50000       41951.00|     230.50000       41951.00|     225.00000       40950.00 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2416-1190218           106.000  LF   |      68.50000        7261.00|      68.50000        7261.00|      75.00000        7950.00 
  CULVERT, LOW CLEARANCE CONCRETE         |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 

0580 2416-1240030           126.000  LF   |      83.55000       10527.30|      83.55000       10527.30|      80.00000       10080.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0590 2416-1240072           380.000  LF   |     314.00000      119320.00|     314.00000      119320.00|     325.00000      123500.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0600 2416-1262024           360.000  LF   |     325.00000      117000.00|     318.00000      114480.00|     315.00000      113400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0610 2416-1262030           466.000  LF   |     430.00000      200380.00|     425.00000      198050.00|     400.00000      186400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0620 2416-1262036           234.000  LF   |     500.00000      117000.00|     490.00000      114660.00|     500.00000      117000.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0630 2416-1262042           182.000  LF   |     490.00000       89180.00|     480.00000       87360.00|     520.00000       94640.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0640 2416-1262048            90.000  LF   |     650.00000       58500.00|     645.00000       58050.00|     650.00000       58500.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 
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                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2416-1262054           196.000  LF   |     730.00000      143080.00|     825.00000      161700.00|     725.00000      142100.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0660 2416-1262066           174.000  LF   |     870.00000      151380.00|     865.00000      150510.00|     875.00000      152250.00 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 66 IN. DIA.                 |                             |                             | 
0670 2416-1263030           104.000  LF   |     400.00000       41600.00|     390.00000       40560.00|     400.00000       41600.00 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0680 2416-1263072           388.000  LF   |     900.00000      349200.00|     890.00000      345320.00|     890.00000      345320.00 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0690 2417-0225018             2.000  EACH |     217.00000         434.00|     217.00000         434.00|     275.00000         550.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0700 2417-0225024             9.000  EACH |     255.00000        2295.00|     255.00000        2295.00|     300.00000        2700.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0710 2417-1060024           562.000  LF   |      37.75000       21215.50|      37.75000       21215.50|      45.00000       25290.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0720 2417-2307036           116.000  LF   |      90.50000       10498.00|      90.50000       10498.00|     250.00000       29000.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0730 2417-5895018             4.000  EACH |    1150.00000        4600.00|    1150.00000        4600.00|    2000.00000        8000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0740 2418-0000010             1.000  EACH |    6500.00000        6500.00|   15000.00000       15000.00|   15000.00000       15000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0750 2422-0360000             2.000  EACH |     260.00000         520.00|     260.00000         520.00|     300.00000         600.00 
  UNCLASSIFIED APRONS, 28 X 20 ARCH       |                             |                             | 
0760 2422-0360024            57.000  EACH |     275.00000       15675.00|     275.00000       15675.00|     300.00000       17100.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0770 2422-0360030             4.000  EACH |     395.00000        1580.00|     395.00000        1580.00|     500.00000        2000.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0780 2422-0360036             3.000  EACH |     565.00000        1695.00|     565.00000        1695.00|     600.00000        1800.00 

  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0790 2422-1720000            74.000  LF   |      42.00000        3108.00|      42.00000        3108.00|      34.00000        2516.00 
  UNCLASSIFIED PIPE CULVERT, 28 X 20 ARCH |                             |                             | 
0800 2422-1722024          1866.000  LF   |      32.00000       59712.00|      32.00000       59712.00|      36.00000       67176.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0810 2422-1722030            66.000  LF   |      40.00000        2640.00|      40.00000        2640.00|      46.00000        3036.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2422-1722036            78.000  LF   |      46.00000        3588.00|      46.00000        3588.00|      52.00000        4056.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0830 2422-1723018           460.000  LF   |      29.75000       13685.00|      29.75000       13685.00|      30.00000       13800.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0840 2422-1723024            78.000  LF   |      39.00000        3042.00|      39.00000        3042.00|      40.00000        3120.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0850 2422-1723030            94.000  LF   |      48.00000        4512.00|      48.00000        4512.00|      50.00000        4700.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0860 2422-1723036            10.000  LF   |     172.00000        1720.00|     172.00000        1720.00|      70.00000         700.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0870 2502-8212034         73523.200  LF   |       4.20000      308797.44|       6.10000      448491.52|       4.15000      305121.28 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0880 2502-8212104          1844.000  LF   |      12.90000       23787.60|      10.60000       19546.40|      16.00000       29504.00 

  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0890 2502-8221304           339.000  EACH |     150.00000       50850.00|     200.00000       67800.00|     145.00000       49155.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0900 2503-0500402             8.000  EACH |    2900.00000       23200.00|    2550.00000       20400.00|    2200.00000       17600.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0910 2505-4008120           904.500  LF   |       3.00000        2713.50|       3.00000        2713.50|       2.75000        2487.38 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0920 2505-4008300           750.000  LF   |      13.90000       10425.00|      13.90000       10425.00|      14.00000       10500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0930 2505-4008400             8.000  EACH |    1575.00000       12600.00|    1575.00000       12600.00|    1500.00000       12000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0940 2505-4021010             8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     310.00000        2480.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0950 2505-4021700             8.000  EACH |    1850.00000       14800.00|    1850.00000       14800.00|    1800.00000       14400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0960 2506-4984000          1734.000  CY   |      92.00000      159528.00|      92.00000      159528.00|     140.00000      242760.00 
  FLOWABLE MORTAR                         |                             |                             | 
0970 2507-3250005          2361.600  SY   |       3.80000        8974.08|       4.00000        9446.40|       3.00000        7084.80 
  ENGINEERING FABRIC                      |                             |                             | 
0980 2507-8029000          1488.000  TON  |      49.60000       73804.80|      45.00000       66960.00|      40.00000       59520.00 
  EROSION STONE                           |                             |                             | 
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                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2510-6745850        160041.300  SY   |       2.50000      400103.25|       4.20000      672173.46|       3.50000      560144.55 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1000 2518-6910000            93.000  EACH |      75.00000        6975.00|      75.00000        6975.00|      80.00000        7440.00 
  SAFETY CLOSURE                          |                             |                             | 

1010 2519-2000010           604.100  LF   |       3.10000        1872.71|       3.10000        1872.71|       3.00000        1812.30 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1020 2519-3280000         64645.500  LF   |       2.00000      129291.00|       2.00000      129291.00|       2.10000      135755.55 
  FENCE, FIELD                            |                             |                             | 
1030 2519-3300400           813.000  EACH |     118.00000       95934.00|     118.00000       95934.00|     115.00000       93495.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1040 2520-3350010             1.000  EACH |   25000.00000       25000.00|   15000.00000       15000.00|   50000.00000       50000.00 
  FIELD LABORATORY                        |                             |                             | 
1050 2526-8285000                    LUMP |  210000.00000      210000.00|  185000.00000      185000.00|  125000.00000      125000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1060 2527-9263109          3247.780  STA  |      10.00000       32477.80|      10.00000       32477.80|       9.00000       29230.02 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1070 2527-9263131            51.920  STA  |     110.00000        5711.20|     110.00000        5711.20|     115.00000        5970.80 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
1080 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     105.00000         420.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1090 2527-9263180          1290.340  STA  |      12.50000       16129.25|      12.50000       16129.25|      12.00000       15484.08 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1100 2527-9263190             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     105.00000         420.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1110 2528-8400048           450.000  LF   |      12.00000        5400.00|      12.00000        5400.00|      15.00000        6750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1120 2528-8400157             6.000  EACH |    5000.00000       30000.00|    5600.00000       33600.00|    5400.00000       32400.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1130 2528-8445110                    LUMP |  105000.00000      105000.00|   86000.00000       86000.00|   95000.00000       95000.00 
  TRAFFIC CONTROL                         |                             |                             | 

1140 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
1150 2528-9109020          1428.000  LF   |       8.00000       11424.00|       8.00000       11424.00|       8.00000       11424.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1160 2529-5070111           281.100  SY   |     102.00000       28672.20|     102.00000       28672.20|     105.00000       29515.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2533-4980005                    LUMP | 1330000.00000     1330000.00| 1023550.00000     1023550.00| 3229000.00000     3229000.00 
  MOBILIZATION                            |                             |                             | 
1180 2538-6970010                    LUMP |   25000.00000       25000.00|   54500.00000       54500.00|   80000.00000       80000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS                            |                             |                             | 
1190 2548-0000100             2.000  STA  |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1200 2548-0000110             2.200  GAL  |       0.50000           1.10|       0.50000           1.10|       0.50000           1.10 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1210 2548-0000200           690.400  STA  |      27.00000       18640.80|      27.00000       18640.80|      25.00000       17260.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1220 2551-0000110             3.000  EACH |     900.00000        2700.00|     900.00000        2700.00|     925.00000        2775.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1230 2552-0000300                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   15000.00000       15000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
1240 2554-0114008          4044.000  LF   |      37.30000      150841.20|      37.30000      150841.20|      34.00000      137496.00 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1250 2554-0124008           184.000  LF   |     101.00000       18584.00|     111.00000       20424.00|      60.00000       11040.00 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1260 2554-0134008           107.000  LF   |      88.00000        9416.00|      80.00000        8560.00|     130.00000       13910.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1270 2554-0144008           123.000  LF   |     210.00000       25830.00|     202.00000       24846.00|     290.00000       35670.00 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1280 2554-0207008             5.000  EACH |    1420.00000        7100.00|    1420.00000        7100.00|    1500.00000        7500.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1290 2554-0210201             1.000  EACH |    4695.00000        4695.00|    4695.00000        4695.00|    5400.00000        5400.00 

  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1300 2599-9999005             1.000  EACH |    4975.00000        4975.00|    4975.00000        4975.00|    9200.00000        9200.00 
  ('EACH' ITEM) AIR RELEASE VALVE AND PIT |                             |                             | 
1310 2599-9999005             5.000  EACH |    3326.00000       16630.00|    3326.00000       16630.00|    2600.00000       13000.00 
  ('EACH' ITEM) CONNECT TO EXISTING WATER |                             |                             | 
  MAIN                                    |                             |                             | 
1320 2599-9999005             1.000  EACH |     900.00000         900.00|     900.00000         900.00|    1400.00000        1400.00 
  ('EACH' ITEM) REMOVE VALVE AND BOX      |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2601-2633100           350.000  ACRE |      35.00000       12250.00|      35.00000       12250.00|      40.00000       14000.00 
  MOWING                                  |                             |                             | 
1340 2601-2634100           175.000  ACRE |     570.00000       99750.00|     570.00000       99750.00|     600.00000      105000.00 
  MULCHING                                |                             |                             | 

1350 2601-2634105             1.000  ACRE |    2600.00000        2600.00|    2600.00000        2600.00|    2700.00000        2700.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1360 2601-2636043            62.000  ACRE |    1700.00000      105400.00|    1700.00000      105400.00|    1850.00000      114700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1370 2601-2640350          1620.000  SQ   |      10.00000       16200.00|      10.00000       16200.00|      13.00000       21060.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1380 2601-2642100           175.000  ACRE |     400.00000       70000.00|     400.00000       70000.00|     500.00000       87500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1390 2601-2642120             1.000  ACRE |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1400 2601-2643110           595.200  MGAL |      60.00000       35712.00|      60.00000       35712.00|      60.00000       35712.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
1410 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1420 2601-2643412          1356.000  SQ   |      40.00000       54240.00|      40.00000       54240.00|      45.00000       61020.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1430 2602-0000020         67227.500  LF   |       1.30000       87395.75|       1.30000       87395.75|       1.50000      100841.25 
  SILT FENCE                              |                             |                             | 
1440 2602-0000030         25875.000  LF   |       1.30000       33637.50|       1.30000       33637.50|       1.50000       38812.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1450 2602-0000050           132.000  EACH |     250.00000       33000.00|     435.00000       57420.00|     200.00000       26400.00 
  SILT BASINS                             |                             |                             | 
1460 2602-0000071         46551.800  LF   |       0.05000        2327.59|       0.05000        2327.59|       0.05000        2327.59 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

1470 2602-0000080            66.000  EACH |      50.00000        3300.00|     435.00000       28710.00|     275.00000       18150.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1480 2602-0000101          9310.800  LF   |       0.05000         465.54|       0.05000         465.54|       0.20000        1862.16 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1490 2602-0000130            16.000  EACH |    2900.00000       46400.00|    1250.00000       20000.00|     300.00000        4800.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1500 2602-0000135            16.000  EACH |    1000.00000       16000.00|    1000.00000       16000.00|     300.00000        4800.00 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
1510 2602-0000140            48.000  EACH |     500.00000       24000.00|    1000.00000       48000.00|     200.00000        9600.00 

  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
1520 2602-0000150          3800.000  LF   |       8.00000       30400.00|      27.00000      102600.00|      25.00000       95000.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
1530 2602-0000160          2588.000  LF   |      12.00000       31056.00|      56.00000      144928.00|     125.00000      323500.00 
  ROCK CHECK DAM                          |                             |                             | 
1540 2602-0000170           485.000  EACH |      50.00000       24250.00|     230.00000      111550.00|     160.00000       77600.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
1550 2602-0000180           162.000  EACH |     100.00000       16200.00|     765.00000      123930.00|     225.00000       36450.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
1560 2602-0000212          2700.000  LF   |      15.00000       40500.00|      15.00000       40500.00|      15.00000       40500.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
1570 2602-0000240          1350.000  LF   |       5.00000        6750.00|       5.00000        6750.00|       5.00000        6750.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1580 2602-0000312          1000.000  LF   |       3.25000        3250.00|       3.25000        3250.00|       5.00000        5000.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1590 2602-0000320         11740.000  LF   |       3.60000       42264.00|       3.60000       42264.00|       5.00000       58700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1600 2602-0000350         12740.000  LF   |       0.35000        4459.00|       0.35000        4459.00|       0.35000        4459.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1610 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1620 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1630 2612-0000520            17.500  ACRE |     100.00000        1750.00|     100.00000        1750.00|     200.00000        3500.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $    24,004,154.09|           $    25,642,484.07|           $    27,176,370.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (103) 
                                          |                             |                             | 
1640 2122-5190006         53826.400  SY   |      19.75000     1063071.40|      19.75000     1063071.40|      20.00000     1076528.00 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
1650 2548-0000200           709.600  STA  |      27.00000       19159.20|      12.00000        8515.20|      25.00000       17740.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,082,230.60|           $     1,071,586.60|           $     1,094,268.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (103) 
                                          |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  12 

 
     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1660 2122-5500060         53826.400  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1670 2548-0000100           709.600  STA  |                             |                             | 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1680 2548-0000110           768.700  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1690 2301-7000110        200000.000  EACH |       1.00000      200000.00|       1.00000      200000.00|       1.00000      200000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1700 2301-7000120        175000.000  EACH |       1.00000      175000.00|       1.00000      175000.00|       1.00000      175000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1710 2317-7000110        165000.000  EACH |       1.00000      165000.00|       1.00000      165000.00|       1.00000      165000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       540,000.00|           $       540,000.00|           $       540,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROAD OPENING BONUS FOR CONTRACT                                                NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1720 2599-9999010                    LUMP | 1500000.00000     1500000.00| 1500000.00000     1500000.00| 1500000.00000     1500000.00 
  ('LUMP SUM' ITEM) ROAD OPENING BONUS    |                             |                             | 
     SECTION TOTALS                       |           $     1,500,000.00|           $     1,500,000.00|           $     1,500,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   TRAFFIC AND SAFETY ITEMS                                                       NHSN-020-2(118)--2R-47 
                                          |                             |                             | 
1730 2524-6765010            18.000  EACH |     150.00000        2700.00|     150.00000        2700.00|     230.00000        4140.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1740 2524-6765210            72.000  EACH |      55.00000        3960.00|      55.00000        3960.00|      65.00000        4680.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  13 

 
     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 2524-9089110           245.000  EACH |      67.50000       16537.50|      67.50000       16537.50|      75.00000       18375.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1760 2524-9210000            14.000  EACH |     175.00000        2450.00|     175.00000        2450.00|     165.00000        2310.00 
  MILEPOST MARKERS                        |                             |                             | 

1770 2524-9275222           392.000  LF   |      23.00000        9016.00|      23.00000        9016.00|      15.00000        5880.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1780 2524-9276010          2078.000  LF   |      12.00000       24936.00|      12.00000       24936.00|      13.00000       27014.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1790 2524-9276021            46.000  EACH |     125.00000        5750.00|     125.00000        5750.00|     125.00000        5750.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1800 2524-9276027           113.000  EACH |     175.00000       19775.00|     175.00000       19775.00|     225.00000       25425.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1810 2524-9290009            78.000  EACH |     115.00000        8970.00|     115.00000        8970.00|      75.00000        5850.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1820 2524-9325001          2148.000  SF   |      13.25000       28461.00|      13.25000       28461.00|      12.00000       25776.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

1830 2524-9380001            43.000  SF   |      40.00000        1720.00|      40.00000        1720.00|      22.00000         946.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1840 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1850 2533-4980005                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       133,275.50|           $       133,275.50|           $       135,646.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0316; 253'-0 X 40 PRETENDSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
1860 2104-2710020           455.900  CY   |       5.00000        2279.50|       5.00000        2279.50|      25.00000       11397.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1870 2402-2720000           178.000  CY   |      25.00000        4450.00|      25.00000        4450.00|      30.00000        5340.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
1880 2403-0100010           118.100  CY   |     580.00000       68498.00|     580.00000       68498.00|     800.00000       94480.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1890 2403-7000210           426.000  CY   |     605.00000      257730.00|     605.00000      257730.00|     600.00000      255600.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1900 2404-7775000          9300.000  LB   |       0.71000        6603.00|       0.71000        6603.00|       0.81000        7533.00 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1910 2404-7775005        110816.000  LB   |       0.97000      107491.52|       0.97000      107491.52|       0.89000       98626.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1920 2404-7775009          4224.000  LB   |       3.20000       13516.80|       3.20000       13516.80|       3.05000       12883.20 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 

1930 2407-0551435             6.000  EACH |    6200.00000       37200.00|    6200.00000       37200.00|    6000.00000       36000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 
1940 2407-0551505             6.000  EACH |   16000.00000       96000.00|   16000.00000       96000.00|   15000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
1950 2407-0551510             6.000  EACH |   16500.00000       99000.00|   16500.00000       99000.00|   15000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
1960 2408-7800000          8750.000  LB   |       2.80000       24500.00|       2.80000       24500.00|       2.70000       23625.00 
  STRUCTURAL STEEL                        |                             |                             | 
1970 2414-6424110           570.000  LF   |      40.00000       22800.00|      40.00000       22800.00|      49.00000       27930.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
1980 2501-0201274          1855.000  LF   |      47.00000       87185.00|      47.00000       87185.00|      43.00000       79765.00 
  PILES, STEEL, HP 12 X 74                |                             |                             | 

1990 2501-0201473          2100.000  LF   |      46.50000       97650.00|      46.50000       97650.00|      42.00000       88200.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
2000 2501-5478073           398.000  LF   |      70.00000       27860.00|      70.00000       27860.00|     100.00000       39800.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2010 2501-6335010           295.000  LF   |      30.00000        8850.00|      30.00000        8850.00|      40.00000       11800.00 
  PREBORED HOLES                          |                             |                             | 
2020 2507-2638650            26.000  SY   |      60.00000        1560.00|      60.00000        1560.00|     220.00000        5720.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2030 2507-3250005           759.200  SY   |       3.00000        2277.60|       3.00000        2277.60|       3.00000        2277.60 
  ENGINEERING FABRIC                      |                             |                             | 
2040 2507-6800061           729.500  TON  |      50.00000       36475.00|      50.00000       36475.00|      45.00000       32827.50 
  REVETMENT, CLASS E                      |                             |                             | 
2050 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3500.00000        3500.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
2060 2533-4980005                    LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,089,426.42|           $     1,089,926.42|           $     1,047,305.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0416; 253'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2070 2104-2710020           515.700  CY   |       5.00000        2578.50|       5.00000        2578.50|      20.00000       10314.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2080 2401-6745625                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   45000.00000       45000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

2090 2402-2720000           178.000  CY   |      25.00000        4450.00|      25.00000        4450.00|      30.00000        5340.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2100 2403-0100010           116.300  CY   |     580.00000       67454.00|     580.00000       67454.00|     800.00000       93040.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2110 2403-7000210           426.000  CY   |     605.00000      257730.00|     605.00000      257730.00|     560.00000      238560.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2120 2404-7775000          9384.000  LB   |       0.71000        6662.64|       0.71000        6662.64|       0.81000        7601.04 
  REINFORCING STEEL                       |                             |                             | 
2130 2404-7775005        110870.000  LB   |       0.97000      107543.90|       0.97000      107543.90|       0.89000       98674.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2140 2404-7775009          4224.000  LB   |       3.20000       13516.80|       3.20000       13516.80|       3.05000       12883.20 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2150 2407-0551435             6.000  EACH |    6200.00000       37200.00|    6200.00000       37200.00|    6000.00000       36000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 

2160 2407-0551505             6.000  EACH |   16000.00000       96000.00|   16000.00000       96000.00|   15000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
2170 2407-0551510             6.000  EACH |   16500.00000       99000.00|   16500.00000       99000.00|   15000.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
2180 2408-7800000          8750.000  LB   |       2.80000       24500.00|       2.80000       24500.00|       2.70000       23625.00 
  STRUCTURAL STEEL                        |                             |                             | 
2190 2414-6424110           570.000  LF   |      40.00000       22800.00|      40.00000       22800.00|      49.00000       27930.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
2200 2501-0201057          1820.000  LF   |      40.50000       73710.00|      40.50000       73710.00|      36.00000       65520.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
2210 2501-0201473          2100.000  LF   |      46.50000       97650.00|      46.50000       97650.00|      42.00000       88200.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

2220 2501-5478073           384.000  LF   |      70.00000       26880.00|      70.00000       26880.00|     100.00000       38400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2230 2501-6335010           240.000  LF   |      30.00000        7200.00|      30.00000        7200.00|      40.00000        9600.00 
  PREBORED HOLES                          |                             |                             | 
2240 2507-2638650            26.000  SY   |      60.00000        1560.00|      60.00000        1560.00|     220.00000        5720.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2250 2507-3250005           864.600  SY   |       3.00000        2593.80|       3.00000        2593.80|       3.00000        2593.80 
  ENGINEERING FABRIC                      |                             |                             | 
2260 2507-6800061           825.100  TON  |      50.00000       41255.00|      50.00000       41255.00|      45.00000       37129.50 
  REVETMENT, CLASS E                      |                             |                             | 

2270 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
2280 2533-4980005                    LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,117,784.64|           $     1,118,284.64|           $     1,059,630.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                                                                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
2290 2301-0690203          1232.400  SY   |     156.00000      192254.40|     170.00000      209508.00|     125.00000      154050.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2300 2412-0000100          3185.700  SY   |       2.80000        8919.96|       3.60000       11468.52|       2.20000        7008.54 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       201,174.36|           $       220,976.52|           $       161,058.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0616; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2310 2104-2710020          1487.300  CY   |       4.00000        5949.20|       4.00000        5949.20|      15.00000       22309.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2320 2402-2720000           243.000  CY   |      45.00000       10935.00|      45.00000       10935.00|      30.00000        7290.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2330 2402-2721000           421.000  CY   |     230.00000       96830.00|     230.00000       96830.00|     325.00000      136825.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
2340 2403-0100010           299.800  CY   |     540.00000      161892.00|     540.00000      161892.00|     650.00000      194870.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2350 2403-7000210           444.100  CY   |     580.00000      257578.00|     580.00000      257578.00|     600.00000      266460.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2360 2404-7775000         34660.000  LB   |       0.78000       27034.80|       0.78000       27034.80|       0.81000       28074.60 
  REINFORCING STEEL                       |                             |                             | 
2370 2404-7775005        138615.000  LB   |       0.99000      137228.85|       0.99000      137228.85|       0.89000      123367.35 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2380 2404-7775009          5209.000  LB   |       3.10000       16147.90|       3.10000       16147.90|       3.05000       15887.45 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2390 2408-7800000        579277.000  LB   |       1.86000     1077455.22|       1.86000     1077455.22|       1.70000      984770.90 
  STRUCTURAL STEEL                        |                             |                             | 
2400 2414-6424110           734.000  LF   |      40.00000       29360.00|      40.00000       29360.00|      49.00000       35966.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2410 2501-0201274          5420.000  LF   |      46.00000      249320.00|      46.00000      249320.00|      43.00000      233060.00 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2420 2501-6335010           240.000  LF   |      28.00000        6720.00|      28.00000        6720.00|      40.00000        9600.00 
  PREBORED HOLES                          |                             |                             | 

2430 2507-2638650            24.400  SY   |      48.00000        1171.20|      48.00000        1171.20|     275.00000        6710.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2440 2507-3250005          3932.800  SY   |       3.50000       13764.80|       3.50000       13764.80|       3.00000       11798.40 
  ENGINEERING FABRIC                      |                             |                             | 
2450 2507-6800061          5107.200  TON  |      50.00000      255360.00|      50.00000      255360.00|      45.00000      229824.00 
  REVETMENT, CLASS E                      |                             |                             | 
2460 2507-8029000            47.300  TON  |      60.00000        2838.00|      60.00000        2838.00|      40.00000        1892.00 
  EROSION STONE                           |                             |                             | 
2470 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
2480 2533-4980005                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,502,084.97|           $     2,502,584.97|           $     2,352,205.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 0716; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2490 2104-2710020           873.900  CY   |       4.00000        3495.60|       4.00000        3495.60|      15.00000       13108.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2500 2401-6745625                    LUMP |  100000.00000      100000.00|  100000.00000      100000.00|   65000.00000       65000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
2510 2402-2720000           288.000  CY   |      45.00000       12960.00|      45.00000       12960.00|      30.00000        8640.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2520 2402-2721000           473.000  CY   |     230.00000      108790.00|     230.00000      108790.00|     200.00000       94600.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
2530 2403-0100010           299.800  CY   |     540.00000      161892.00|     540.00000      161892.00|     600.00000      179880.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2540 2403-7000210           444.100  CY   |     580.00000      257578.00|     580.00000      257578.00|     550.00000      244255.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2550 2404-7775000         34660.000  LB   |       0.78000       27034.80|       0.78000       27034.80|       0.81000       28074.60 

  REINFORCING STEEL                       |                             |                             | 
2560 2404-7775005        138615.000  LB   |       0.99000      137228.85|       0.99000      137228.85|       0.89000      123367.35 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2570 2404-7775009          5209.000  LB   |       3.10000       16147.90|       3.10000       16147.90|       3.05000       15887.45 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2580 2414-6424110           734.000  LF   |      40.00000       29360.00|      40.00000       29360.00|      49.00000       35966.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2590 2501-0201274          5550.000  LF   |      46.00000      255300.00|      46.00000      255300.00|      42.00000      233100.00 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2600 2501-6335010           240.000  LF   |      28.00000        6720.00|      28.00000        6720.00|      41.00000        9840.00 
  PREBORED HOLES                          |                             |                             | 

2610 2507-2638650            24.400  SY   |      48.00000        1171.20|      48.00000        1171.20|     275.00000        6710.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2620 2507-3250005          1725.600  SY   |       3.50000        6039.60|       3.50000        6039.60|       3.00000        5176.80 
  ENGINEERING FABRIC                      |                             |                             | 
2630 2507-6800061          1805.600  TON  |      50.00000       90280.00|      50.00000       90280.00|      45.00000       81252.00 
  REVETMENT, CLASS E                      |                             |                             | 
2640 2507-8029000            47.300  TON  |      60.00000        2838.00|      60.00000        2838.00|      40.00000        1892.00 
  EROSION STONE                           |                             |                             | 
2650 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
2660 2533-4980005                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
2670 2599-9999008        579277.000  LB   |       2.35000     1361300.95|       2.35000     1361300.95|       2.00000     1158554.00 
  ('POUNDS' ITEM) STRUCTURAL STEEL,       |                             |                             | 
  GALVANIZED                              |                             |                             | 

     SECTION TOTALS                       |           $     2,730,636.90|           $     2,731,136.90|           $     2,348,803.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   ROADWAY ITEMS                                                                  NHSN-020-2(140)--2R-47 
                                          |                             |                             | 
2680 2301-0690203           947.600  SY   |     156.00000      147825.60|     170.00000      161092.00|     125.00000      118450.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2690 2412-0000100          3634.800  SY   |       2.80000       10177.44|       3.50000       12721.80|       2.20000        7996.56 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       158,003.04|           $       173,813.80|           $       126,446.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   BID ITEMS FOR A 8'-0 X 6 REINFORCED CONCRETE 3:1 FLUME AND BASIN                   NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
2700 2402-2720000           111.000  CY   |      20.00000        2220.00|      20.00000        2220.00|      25.00000        2775.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

2710 2403-0100020            50.700  CY   |     550.00000       27885.00|     550.00000       27885.00|     800.00000       40560.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2720 2404-7775000          9114.000  LB   |       1.00000        9114.00|       1.00000        9114.00|       0.84000        7655.76 
  REINFORCING STEEL                       |                             |                             | 
2730 2533-4980005                    LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        61,219.00|           $        61,219.00|           $        75,990.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0014   DESIGN NO. 0216; TWIN 8' X 6' REINFORCED CONCRETE BOX CULVERT                               NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2740 2102-2625000          1800.000  CY   |      12.00000       21600.00|      12.00000       21600.00|       6.00000       10800.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
2750 2104-2710020           250.000  CY   |       4.00000        1000.00|       4.00000        1000.00|      15.00000        3750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

2760 2401-6750001                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
2770 2402-2720000          1931.000  CY   |       9.00000       17379.00|       9.00000       17379.00|       8.00000       15448.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2780 2403-0100020           373.300  CY   |     450.00000      167985.00|     450.00000      167985.00|     600.00000      223980.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2790 2404-7775000         50686.000  LB   |       0.88000       44603.68|       0.88000       44603.68|       0.81000       41055.66 
  REINFORCING STEEL                       |                             |                             | 
2800 2507-3250005           480.000  SY   |       3.50000        1680.00|       3.50000        1680.00|       3.00000        1440.00 
  ENGINEERING FABRIC                      |                             |                             | 
2810 2507-6800061           400.000  TON  |      50.00000       20000.00|      50.00000       20000.00|      45.00000       18000.00 
  REVETMENT, CLASS E                      |                             |                             | 
2820 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       324,247.68|           $       324,247.68|           $       344,473.66 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0015   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 1: CAST IN PLACE BID THIS SECTION IF ALTERNATE 'BB' OPTION 1: IS CHOSEN (141) 
                                          |                             |                             | 
2830 2104-2710020           295.400  CY   |       4.00000        1181.60|       4.00000        1181.60| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2840 2402-2720000          1070.000  CY   |       9.00000        9630.00|       9.00000        9630.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
2850 2403-0100020           845.300  CY   |     440.00000      371932.00|     440.00000      371932.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2860 2404-7775000        139720.000  LB   |       0.85000      118762.00|       0.85000      118762.00| 
  REINFORCING STEEL                       |                             |                             | 
2870 2507-3250005           520.100  SY   |       3.50000        1820.35|       3.50000        1820.35| 
  ENGINEERING FABRIC                      |                             |                             | 
2880 2507-6800061           472.600  TON  |      50.00000       23630.00|      50.00000       23630.00| 

  REVETMENT, CLASS E                      |                             |                             | 
2890 2533-4980005                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       566,955.95|           $       566,955.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0016   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 2: PRECAST CULVERT BID THIS SECTION IF ALTERNATE 'BB' OPTION 2: IS CHOSEN (141 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2900 2104-2710020           295.400  CY   |                             |                             |      15.00000        4431.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2910 2113-0001000          1230.000  SY   |                             |                             |       3.00000        3690.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
2920 2312-8260050          1100.000  CY   |                             |                             |      56.00000       61600.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
2930 2402-0425030           187.000  CY   |                             |                             |      25.00000        4675.00 
  GRANULAR BACKFILL                       |                             |                             | 
2940 2402-2720000          2270.000  CY   |                             |                             |      15.00000       34050.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2950 2415-2111208           576.000  LF   |                             |                             |     825.00000      475200.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
2960 2415-2201208             6.000  EACH |                             |                             |   16500.00000       99000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
2970 2506-4984000            76.000  CY   |                             |                             |     300.00000       22800.00 

  FLOWABLE MORTAR                         |                             |                             | 
2980 2507-3250005           520.100  SY   |                             |                             |       3.00000        1560.30 
  ENGINEERING FABRIC                      |                             |                             | 
2990 2507-6800061           472.600  TON  |                             |                             |      45.00000       21267.00 
  REVETMENT, CLASS E                      |                             |                             | 
3000 2533-4980005                    LUMP |                             |                             |   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       738,273.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0017   TRAFFIC ITEMS                                                                  NHSN-020-2(144)--2R-47 
                                          |                             |                             | 
3010 2401-6745356            10.000  EACH |     600.00000        6000.00|     600.00000        6000.00|     400.00000        4000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

3020 2401-6745765            10.000  EACH |     500.00000        5000.00|     300.00000        3000.00|     475.00000        4750.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
3030 2523-0000100             6.000  EACH |    3700.00000       22200.00|    3200.00000       19200.00|    3500.00000       21000.00 
  LIGHTING POLES                          |                             |                             | 
3040 2523-0000200          1525.000  LF   |      14.00000       21350.00|      12.00000       18300.00|      15.00000       22875.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
3050 2523-0000310             6.000  EACH |     750.00000        4500.00|     700.00000        4200.00|     700.00000        4200.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) AM193 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
3060 2523-0000400             2.000  EACH |    5200.00000       10400.00|    6800.00000       13600.00|    5000.00000       10000.00 
  CONTROL CABINET                         |                             |                             | 
3070 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

3080 2533-4980005                    LUMP |    5000.00000        5000.00|    7200.00000        7200.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
3090 2555-0000010                    LUMP |    2500.00000        2500.00|    1800.00000        1800.00|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        78,450.00|           $        74,800.00|           $        75,325.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    36,089,643.15|           $    37,751,292.05|           $    38,775,796.73 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
0010 2101-0850001           236.500  ACRE |     350.00000       82775.00|     215.00000       50847.50|     201.55000       47666.58 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         30315.300  CY   |      25.30000      766977.09|      25.30000      766977.09|      26.15000      792745.10 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980        242182.100  CY   |       4.05000      980837.51|       4.05000      980837.51|       4.19000     1014743.00 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625000        178846.000  CY   |       2.30000      411345.80|       2.30000      411345.80|       2.38000      425653.48 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0050 2102-2710070       1242805.000  CY   |       1.90000     2361329.50|       1.90000     2361329.50|       1.96000     2435897.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090        528779.000  CY   |       1.75000      925363.25|       1.75000      925363.25|       1.81000      957089.99 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015          1000.000  CY   |      20.00000       20000.00|      20.00000       20000.00|      20.67000       20670.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2713090           817.000  CY   |      12.00000        9804.00|      12.00000        9804.00|      12.40000       10130.80 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0090 2102-4560000           694.400  STA  |     120.00000       83328.00|     120.00000       83328.00|     124.03000       86126.43 
  LOCATING TILE LINES                     |                             |                             | 
0100 2102-5020010            55.770  STA  |     485.00000       27048.45|     485.00000       27048.45|     501.28000       27956.39 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0110 2104-2710020         12796.000  CY   |       5.00000       63980.00|       5.00000       63980.00|       5.17000       66155.32 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0120 2105-8425011        254804.000  CY   |       1.75000      445907.00|       1.75000      445907.00|       1.81000      461195.24 
  TOPSOIL, SPREAD                         |                             |                             | 
0130 2105-8425020        254804.000  CY   |       1.55000      394946.20|       1.55000      394946.20|       1.60000      407686.40 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0140 2107-0875000         41840.000  CY   |       1.25000       52300.00|       1.25000       52300.00|       1.29000       53973.60 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0150 2107-0875100        602561.000  CY   |       0.45000      271152.45|       0.45000      271152.45|       0.47000      283203.67 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0160 2107-3825025         26285.000  CY   |      29.00000      762265.00|      29.00000      762265.00|      29.97000      787761.45 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0170 2111-8174100        260425.800  SY   |       8.80000     2291747.04|       8.80000     2291747.04|       9.10000     2369874.78 
  GRANULAR SUBBASE                        |                             |                             | 
0180 2112-0000100        179550.000  LF   |       0.75000      134662.50|       1.00000      179550.00|       0.70000      125685.00 
  WICK DRAIN                              |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2113-0001100           303.400  SY   |       6.00000        1820.40|       6.00000        1820.40|       6.20000        1881.08 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0200 2115-0100000          3485.200  CY   |      46.20000      161016.24|      46.20000      161016.24|      47.75000      166418.30 

  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010         17087.900  TON  |      29.00000      495549.10|      29.00000      495549.10|      29.97000      512124.36 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2122-5190501           303.400  SY   |      93.56000       28386.10|      85.00000       25789.00|     108.52000       32924.97 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450000          1186.000  STA  |     110.00000      130460.00|     110.00000      130460.00|     113.69000      134836.34 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2210-0475290             9.800  TON  |     116.00000        1136.80|     116.00000        1136.80|     119.89000        1174.92 
  MACADAM STONE BASE                      |                             |                             | 
0250 2213-6745500             1.300  STA  |    2535.00000        3295.50|    2535.00000        3295.50|    2620.09000        3406.12 
  REMOVAL OF CURB                         |                             |                             | 
0260 2214-5145150          1097.300  SY   |       7.00000        7681.10|       3.50000        3840.55|       4.56000        5003.69 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0270 2301-1003100        220740.700  SY   |      35.71000     7882650.40|      32.85000     7251332.00|      35.88000     7920176.32 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0280 2303-0042500            32.300  TON  |     179.50000        5797.85|     180.00000        5814.00|     135.95000        4391.19 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0290 2303-0043502           121.000  TON  |     118.50000       14338.50|     118.50000       14338.50|      91.16000       11030.36 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0300 2303-0246422             9.200  TON  |     577.00000        5308.40|     577.00000        5308.40|     465.10000        4278.92 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |     830.00000         830.00|     830.00000         830.00|     525.61000         525.61 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0320 2304-0100000          9632.600  SY   |      48.69000      469011.29|      32.00000      308243.20|      53.75000      517752.25 
  DETOUR PAVEMENT                         |                             |                             | 
0330 2312-8260050          1080.800  CY   |      56.00000       60524.80|      56.00000       60524.80|      57.88000       62556.70 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0340 2315-8275025          1410.300  TON  |      28.55000       40264.07|      28.55000       40264.07|      29.51000       41617.95 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745650                    LUMP |    5000.00000        5000.00|   16000.00000       16000.00|   23255.23000       23255.23 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0360 2402-0425040          6898.900  CY   |      35.00000      241461.50|      35.00000      241461.50|      36.17000      249533.21 
  FLOODED BACKFILL                        |                             |                             | 

0370 2402-0875150          6694.400  CY   |       4.00000       26777.60|       4.00000       26777.60|      10.34000       69220.10 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0380 2402-2720100          7805.100  CY   |       7.50000       58538.25|       7.50000       58538.25|       7.75000       60489.53 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100018            44.000  EACH |     750.00000       33000.00|     750.00000       33000.00|     775.17000       34107.48 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0400 2416-0100024            57.000  EACH |     900.00000       51300.00|     900.00000       51300.00|     930.21000       53021.97 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0410 2416-0100030            16.000  EACH |     850.00000       13600.00|     850.00000       13600.00|     878.53000       14056.48 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0420 2416-0100036             6.000  EACH |    1175.00000        7050.00|    1175.00000        7050.00|    1214.44000        7286.64 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0430 2416-0100042             3.000  EACH |    1475.00000        4425.00|    1475.00000        4425.00|    1524.51000        4573.53 

  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0440 2416-0100048             2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00|    1757.06000        3514.12 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0450 2416-0100054             4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2170.49000        8681.96 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0460 2416-0100066             2.000  EACH |    2650.00000        5300.00|    2650.00000        5300.00|    2738.95000        5477.90 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0470 2416-0100072             3.000  EACH |    2900.00000        8700.00|    2900.00000        8700.00|    2997.34000        8992.02 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0480 2416-0102218             6.000  EACH |     550.00000        3300.00|     550.00000        3300.00|     568.46000        3410.76 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0490 2416-1180018          1638.000  LF   |      45.00000       73710.00|      45.00000       73710.00|      46.51000       76183.38 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0500 2416-1180024          2490.000  LF   |      60.00000      149400.00|      60.00000      149400.00|      62.01000      154404.90 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0510 2416-1180030           698.000  LF   |      73.00000       50954.00|      73.00000       50954.00|      75.45000       52664.10 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2416-1180036           278.000  LF   |      95.00000       26410.00|      95.00000       26410.00|      98.19000       27296.82 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0530 2416-1180042           210.000  LF   |     130.00000       27300.00|     130.00000       27300.00|     134.36000       28215.60 

  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2416-1180048           106.000  LF   |     150.00000       15900.00|     150.00000       15900.00|     155.03000       16433.18 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0550 2416-1180054           226.000  LF   |     195.00000       44070.00|     195.00000       44070.00|     201.55000       45550.30 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2416-1180066           182.000  LF   |     270.00000       49140.00|     270.00000       49140.00|     279.06000       50788.92 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2416-1190218           106.000  LF   |      75.00000        7950.00|      75.00000        7950.00|      77.52000        8217.12 
  CULVERT, LOW CLEARANCE CONCRETE         |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 

0580 2416-1240030           126.000  LF   |      85.00000       10710.00|      85.00000       10710.00|      87.85000       11069.10 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0590 2416-1240072           380.000  LF   |     365.00000      138700.00|     365.00000      138700.00|     377.25000      143355.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0600 2416-1262024           360.000  LF   |     360.00000      129600.00|     360.00000      129600.00|     372.08000      133948.80 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0610 2416-1262030           466.000  LF   |     475.00000      221350.00|     475.00000      221350.00|     490.94000      228778.04 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0620 2416-1262036           234.000  LF   |     535.00000      125190.00|     535.00000      125190.00|     552.96000      129392.64 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0630 2416-1262042           182.000  LF   |     530.00000       96460.00|     530.00000       96460.00|     547.79000       99697.78 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0640 2416-1262048            90.000  LF   |     700.00000       63000.00|     700.00000       63000.00|     723.50000       65115.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2416-1262054           196.000  LF   |     785.00000      153860.00|     785.00000      153860.00|     811.35000      159024.60 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0660 2416-1262066           174.000  LF   |     930.00000      161820.00|     930.00000      161820.00|     961.22000      167252.28 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 66 IN. DIA.                 |                             |                             | 
0670 2416-1263030           104.000  LF   |     425.00000       44200.00|     425.00000       44200.00|     439.27000       45684.08 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0680 2416-1263072           388.000  LF   |     950.00000      368600.00|     950.00000      368600.00|     981.89000      380973.32 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0690 2417-0225018             2.000  EACH |     265.00000         530.00|     265.00000         530.00|     273.90000         547.80 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0700 2417-0225024             9.000  EACH |     350.00000        3150.00|     350.00000        3150.00|     361.75000        3255.75 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0710 2417-1060024           562.000  LF   |      42.00000       23604.00|      42.00000       23604.00|      43.41000       24396.42 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0720 2417-2307036           116.000  LF   |     105.00000       12180.00|     105.00000       12180.00|     108.52000       12588.32 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0730 2417-5895018             4.000  EACH |    1150.00000        4600.00|    1150.00000        4600.00|    1188.60000        4754.40 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0740 2418-0000010             1.000  EACH |   10000.00000       10000.00|    5000.00000        5000.00|   10335.66000       10335.66 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0750 2422-0360000             2.000  EACH |     325.00000         650.00|     325.00000         650.00|     335.91000         671.82 
  UNCLASSIFIED APRONS, 28 X 20 ARCH       |                             |                             | 
0760 2422-0360024            57.000  EACH |     295.00000       16815.00|     295.00000       16815.00|     304.90000       17379.30 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0770 2422-0360030             4.000  EACH |     395.00000        1580.00|     395.00000        1580.00|     408.26000        1633.04 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0780 2422-0360036             3.000  EACH |     650.00000        1950.00|     650.00000        1950.00|     671.82000        2015.46 

  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0790 2422-1720000            74.000  LF   |      35.00000        2590.00|      35.00000        2590.00|      36.17000        2676.58 
  UNCLASSIFIED PIPE CULVERT, 28 X 20 ARCH |                             |                             | 
0800 2422-1722024          1866.000  LF   |      34.00000       63444.00|      34.00000       63444.00|      35.14000       65571.24 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0810 2422-1722030            66.000  LF   |      40.00000        2640.00|      40.00000        2640.00|      41.34000        2728.44 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2422-1722036            78.000  LF   |      45.00000        3510.00|      45.00000        3510.00|      46.51000        3627.78 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0830 2422-1723018           460.000  LF   |      28.00000       12880.00|      28.00000       12880.00|      28.94000       13312.40 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0840 2422-1723024            78.000  LF   |      41.00000        3198.00|      41.00000        3198.00|      42.38000        3305.64 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0850 2422-1723030            94.000  LF   |      42.00000        3948.00|      42.00000        3948.00|      43.41000        4080.54 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0860 2422-1723036            10.000  LF   |     125.00000        1250.00|     125.00000        1250.00|     129.20000        1292.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0870 2502-8212034         73523.200  LF   |       4.20000      308797.44|       4.20000      308797.44|       6.30000      463196.16 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0880 2502-8212104          1844.000  LF   |       5.06000        9330.64|       5.06000        9330.64|      10.96000       20210.24 

  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0890 2502-8221304           339.000  EACH |     150.00000       50850.00|     150.00000       50850.00|     206.71000       70074.69 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0900 2503-0500402             8.000  EACH |    3500.00000       28000.00|    2550.00000       20400.00|    2635.59000       21084.72 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0910 2505-4008120           904.500  LF   |       3.00000        2713.50|       3.00000        2713.50|       3.10000        2803.95 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0920 2505-4008300           750.000  LF   |      13.90000       10425.00|      13.90000       10425.00|      14.37000       10777.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0930 2505-4008400             8.000  EACH |    1575.00000       12600.00|    1575.00000       12600.00|    1627.87000       13022.96 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0940 2505-4021010             8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     310.07000        2480.56 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0950 2505-4021700             8.000  EACH |    1850.00000       14800.00|    1850.00000       14800.00|    1912.10000       15296.80 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0960 2506-4984000          1734.000  CY   |     135.00000      234090.00|     135.00000      234090.00|     139.53000      241945.02 
  FLOWABLE MORTAR                         |                             |                             | 
0970 2507-3250005          2361.600  SY   |       4.00000        9446.40|       4.00000        9446.40|       4.13000        9753.41 
  ENGINEERING FABRIC                      |                             |                             | 
0980 2507-8029000          1488.000  TON  |      45.00000       66960.00|      45.00000       66960.00|      46.51000       69206.88 
  EROSION STONE                           |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2510-6745850        160041.300  SY   |       4.22000      675374.29|       4.20000      672173.46|       4.34000      694579.24 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1000 2518-6910000            93.000  EACH |      75.00000        6975.00|      75.00000        6975.00|      77.52000        7209.36 
  SAFETY CLOSURE                          |                             |                             | 

1010 2519-2000010           604.100  LF   |       3.10000        1872.71|       3.10000        1872.71|       3.20000        1933.12 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1020 2519-3280000         64645.500  LF   |       2.00000      129291.00|       2.00000      129291.00|       2.07000      133816.19 
  FENCE, FIELD                            |                             |                             | 
1030 2519-3300400           813.000  EACH |     118.00000       95934.00|     118.00000       95934.00|     121.96000       99153.48 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1040 2520-3350010             1.000  EACH |   19500.00000       19500.00|   20000.00000       20000.00|   41822.21000       41822.21 
  FIELD LABORATORY                        |                             |                             | 
1050 2526-8285000                    LUMP |  175000.00000      175000.00|  140000.00000      140000.00|  173122.28000      173122.28 
  CONSTRUCTION SURVEY                     |                             |                             | 
1060 2527-9263109          3247.780  STA  |      10.00000       32477.80|      10.00000       32477.80|      10.34000       33582.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1070 2527-9263131            51.920  STA  |     110.00000        5711.20|     110.00000        5711.20|     113.69000        5902.78 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
1080 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     103.36000         413.44 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1090 2527-9263180          1290.340  STA  |      12.50000       16129.25|      12.50000       16129.25|      12.92000       16671.19 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1100 2527-9263190             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     103.36000         413.44 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1110 2528-8400048           450.000  LF   |      12.00000        5400.00|      12.00000        5400.00|      12.40000        5580.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1120 2528-8400157             6.000  EACH |    5000.00000       30000.00|    5000.00000       30000.00|    5787.97000       34727.82 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1130 2528-8445110                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   51678.29000       51678.29 
  TRAFFIC CONTROL                         |                             |                             | 

1140 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
1150 2528-9109020          1428.000  LF   |       8.00000       11424.00|       8.00000       11424.00|       8.27000       11809.56 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1160 2529-5070111           281.100  SY   |     102.00000       28672.20|     102.00000       28672.20|     105.42000       29633.56 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2533-4980005                    LUMP |  783300.00000      783300.00| 2273000.00000     2273000.00| 1369451.34000     1369451.34 
  MOBILIZATION                            |                             |                             | 
1180 2538-6970010                    LUMP |   30000.00000       30000.00|   54500.00000       54500.00|   50644.73000       50644.73 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS                            |                             |                             | 
1190 2548-0000100             2.000  STA  |      10.00000          20.00|      10.00000          20.00|      51.68000         103.36 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1200 2548-0000110             2.200  GAL  |     100.00000         220.00|     350.00000         770.00|       2.71000           5.96 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1210 2548-0000200           690.400  STA  |      28.00000       19331.20|      28.00000       19331.20|      27.91000       19269.06 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1220 2551-0000110             3.000  EACH |     900.00000        2700.00|     900.00000        2700.00|     930.21000        2790.63 
  TEMP CRASH CUSHION                      |                             |                             | 
1230 2552-0000300                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5167.83000        5167.83 
  TRENCH COMPACTION TESTING               |                             |                             | 
1240 2554-0114008          4044.000  LF   |      25.00000      101100.00|      25.00000      101100.00|      25.84000      104496.96 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1250 2554-0124008           184.000  LF   |     150.00000       27600.00|     150.00000       27600.00|     155.03000       28525.52 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1260 2554-0134008           107.000  LF   |     185.00000       19795.00|     185.00000       19795.00|     191.21000       20459.47 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1270 2554-0144008           123.000  LF   |     250.00000       30750.00|     250.00000       30750.00|     258.39000       31781.97 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1280 2554-0207008             5.000  EACH |    1350.00000        6750.00|    1350.00000        6750.00|    1395.31000        6976.55 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1290 2554-0210201             1.000  EACH |    5700.00000        5700.00|    5700.00000        5700.00|    5891.33000        5891.33 

  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1300 2599-9999005             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4134.26000        4134.26 
  ('EACH' ITEM) AIR RELEASE VALVE AND PIT |                             |                             | 
1310 2599-9999005             5.000  EACH |    1100.00000        5500.00|    1100.00000        5500.00|    1136.92000        5684.60 
  ('EACH' ITEM) CONNECT TO EXISTING WATER |                             |                             | 
  MAIN                                    |                             |                             | 
1320 2599-9999005             1.000  EACH |     650.00000         650.00|     650.00000         650.00|     671.82000         671.82 
  ('EACH' ITEM) REMOVE VALVE AND BOX      |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2601-2633100           350.000  ACRE |      35.00000       12250.00|      35.00000       12250.00|      36.17000       12659.50 
  MOWING                                  |                             |                             | 
1340 2601-2634100           175.000  ACRE |     570.00000       99750.00|     570.00000       99750.00|     589.13000      103097.75 
  MULCHING                                |                             |                             | 

1350 2601-2634105             1.000  ACRE |    2600.00000        2600.00|    2600.00000        2600.00|    2687.27000        2687.27 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1360 2601-2636043            62.000  ACRE |    1700.00000      105400.00|    1700.00000      105400.00|    1757.06000      108937.72 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1370 2601-2640350          1620.000  SQ   |      10.00000       16200.00|      10.00000       16200.00|      10.34000       16750.80 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1380 2601-2642100           175.000  ACRE |     400.00000       70000.00|     400.00000       70000.00|     413.43000       72350.25 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1390 2601-2642120             1.000  ACRE |    1000.00000        1000.00|    1000.00000        1000.00|    1033.57000        1033.57 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1400 2601-2643110           595.200  MGAL |      60.00000       35712.00|      60.00000       35712.00|      60.00000       35712.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
1410 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1420 2601-2643412          1356.000  SQ   |      40.00000       54240.00|      40.00000       54240.00|      41.34000       56057.04 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1430 2602-0000020         67227.500  LF   |       1.30000       87395.75|       1.30000       87395.75|       1.34000       90084.85 
  SILT FENCE                              |                             |                             | 
1440 2602-0000030         25875.000  LF   |       1.30000       33637.50|       1.30000       33637.50|       1.34000       34672.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1450 2602-0000050           132.000  EACH |     435.00000       57420.00|     435.00000       57420.00|     449.60000       59347.20 
  SILT BASINS                             |                             |                             | 
1460 2602-0000071         46551.800  LF   |       0.05000        2327.59|       0.05000        2327.59|       0.05000        2327.59 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

1470 2602-0000080            66.000  EACH |     435.00000       28710.00|     435.00000       28710.00|     449.60000       29673.60 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1480 2602-0000101          9310.800  LF   |       0.05000         465.54|       0.05000         465.54|       0.05000         465.54 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1490 2602-0000130            16.000  EACH |    1250.00000       20000.00|    1250.00000       20000.00|    1291.96000       20671.36 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1500 2602-0000135            16.000  EACH |    1250.00000       20000.00|    1000.00000       16000.00|    1033.57000       16537.12 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
1510 2602-0000140            48.000  EACH |    1000.00000       48000.00|    1000.00000       48000.00|    1033.57000       49611.36 

  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
1520 2602-0000150          3800.000  LF   |      27.00000      102600.00|      27.00000      102600.00|      27.91000      106058.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
1530 2602-0000160          2588.000  LF   |      56.00000      144928.00|      56.00000      144928.00|      57.88000      149793.44 
  ROCK CHECK DAM                          |                             |                             | 
1540 2602-0000170           485.000  EACH |     230.00000      111550.00|     230.00000      111550.00|     237.72000      115294.20 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
1550 2602-0000180           162.000  EACH |     765.00000      123930.00|     765.00000      123930.00|     790.68000      128090.16 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
1560 2602-0000212          2700.000  LF   |      15.00000       40500.00|      15.00000       40500.00|      15.50000       41850.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
1570 2602-0000240          1350.000  LF   |       5.00000        6750.00|       5.00000        6750.00|       5.17000        6979.50 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1580 2602-0000312          1000.000  LF   |       3.25000        3250.00|       3.25000        3250.00|       3.36000        3360.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1590 2602-0000320         11740.000  LF   |       3.60000       42264.00|       3.60000       42264.00|       3.72000       43672.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1600 2602-0000350         12740.000  LF   |       0.35000        4459.00|       0.35000        4459.00|       0.36000        4586.40 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1610 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1620 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1630 2612-0000520            17.500  ACRE |     100.00000        1750.00|     100.00000        1750.00|     103.36000        1808.80 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $    26,369,714.70|           $    27,055,615.88|           $    27,814,579.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (103) 
                                          |                             |                             | 
1640 2122-5190006         53826.400  SY   |      27.67000     1489376.49|      20.95000     1127663.08|      23.90000     1286450.96 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
1650 2548-0000200           709.600  STA  |      28.00000       19868.80|      28.00000       19868.80|      27.91000       19804.94 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,509,245.29|           $     1,147,531.88|           $     1,306,255.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (103) 
                                          |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1660 2122-5500060         53826.400  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1670 2548-0000100           709.600  STA  |                             |                             | 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1680 2548-0000110           768.700  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1690 2301-7000110        200000.000  EACH |       1.00000      200000.00|       1.00000      200000.00|       1.00000      200000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1700 2301-7000120        175000.000  EACH |       1.00000      175000.00|       1.00000      175000.00|       1.00000      175000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1710 2317-7000110        165000.000  EACH |       1.00000      165000.00|       1.00000      165000.00|       1.00000      165000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       540,000.00|           $       540,000.00|           $       540,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROAD OPENING BONUS FOR CONTRACT                                                NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1720 2599-9999010                    LUMP | 1500000.00000     1500000.00| 1500000.00000     1500000.00| 1500000.00000     1500000.00 
  ('LUMP SUM' ITEM) ROAD OPENING BONUS    |                             |                             | 
     SECTION TOTALS                       |           $     1,500,000.00|           $     1,500,000.00|           $     1,500,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   TRAFFIC AND SAFETY ITEMS                                                       NHSN-020-2(118)--2R-47 
                                          |                             |                             | 
1730 2524-6765010            18.000  EACH |     150.00000        2700.00|     150.00000        2700.00|     155.04000        2790.72 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1740 2524-6765210            72.000  EACH |      55.00000        3960.00|      55.00000        3960.00|      56.85000        4093.20 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 2524-9089110           245.000  EACH |      67.50000       16537.50|      67.50000       16537.50|      69.77000       17093.65 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1760 2524-9210000            14.000  EACH |     175.00000        2450.00|     175.00000        2450.00|     180.87000        2532.18 
  MILEPOST MARKERS                        |                             |                             | 

1770 2524-9275222           392.000  LF   |      23.00000        9016.00|      23.00000        9016.00|      23.77000        9317.84 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1780 2524-9276010          2078.000  LF   |      12.00000       24936.00|      12.00000       24936.00|      12.40000       25767.20 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1790 2524-9276021            46.000  EACH |     125.00000        5750.00|     125.00000        5750.00|     129.20000        5943.20 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1800 2524-9276027           113.000  EACH |     175.00000       19775.00|     175.00000       19775.00|     180.87000       20438.31 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1810 2524-9290009            78.000  EACH |     115.00000        8970.00|     115.00000        8970.00|     118.86000        9271.08 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1820 2524-9325001          2148.000  SF   |      13.25000       28461.00|      13.25000       28461.00|      13.69000       29406.12 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

1830 2524-9380001            43.000  SF   |      40.00000        1720.00|      40.00000        1720.00|      41.34000        1777.62 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1840 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3100.70000        3100.70 
  TRAFFIC CONTROL                         |                             |                             | 
1850 2533-4980005                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    7751.74000        7751.74 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       133,275.50|           $       133,275.50|           $       139,283.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0316; 253'-0 X 40 PRETENDSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
1860 2104-2710020           455.900  CY   |       5.00000        2279.50|       5.00000        2279.50|       5.17000        2357.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1870 2402-2720000           178.000  CY   |      25.00000        4450.00|      25.00000        4450.00|      25.84000        4599.52 

  EXCAVATION, CLASS 20                    |                             |                             | 
1880 2403-0100010           118.100  CY   |     580.00000       68498.00|     580.00000       68498.00|     599.47000       70797.41 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1890 2403-7000210           426.000  CY   |     605.00000      257730.00|     605.00000      257730.00|     625.31000      266382.06 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1900 2404-7775000          9300.000  LB   |       0.71000        6603.00|       0.71000        6603.00|       0.73000        6789.00 
  REINFORCING STEEL                       |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1910 2404-7775005        110816.000  LB   |       0.97000      107491.52|       0.97000      107491.52|       1.00000      110816.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1920 2404-7775009          4224.000  LB   |       3.20000       13516.80|       3.20000       13516.80|       3.31000       13981.44 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 

1930 2407-0551435             6.000  EACH |    6200.00000       37200.00|    6200.00000       37200.00|    6408.11000       38448.66 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 
1940 2407-0551505             6.000  EACH |   16000.00000       96000.00|   16000.00000       96000.00|   16537.05000       99222.30 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
1950 2407-0551510             6.000  EACH |   16500.00000       99000.00|   16500.00000       99000.00|   17053.84000      102323.04 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
1960 2408-7800000          8750.000  LB   |       2.80000       24500.00|       2.80000       24500.00|       2.89000       25287.50 
  STRUCTURAL STEEL                        |                             |                             | 
1970 2414-6424110           570.000  LF   |      40.00000       22800.00|      40.00000       22800.00|      41.34000       23563.80 
  CONCRETE BARRIER RAILING                |                             |                             | 
1980 2501-0201274          1855.000  LF   |      47.00000       87185.00|      47.00000       87185.00|      48.58000       90115.90 
  PILES, STEEL, HP 12 X 74                |                             |                             | 

1990 2501-0201473          2100.000  LF   |      46.50000       97650.00|      46.50000       97650.00|      48.06000      100926.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
2000 2501-5478073           398.000  LF   |      70.00000       27860.00|      70.00000       27860.00|      72.35000       28795.30 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2010 2501-6335010           295.000  LF   |      30.00000        8850.00|      30.00000        8850.00|      31.01000        9147.95 
  PREBORED HOLES                          |                             |                             | 
2020 2507-2638650            26.000  SY   |      60.00000        1560.00|      60.00000        1560.00|      62.01000        1612.26 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2030 2507-3250005           759.200  SY   |       3.00000        2277.60|       3.00000        2277.60|       3.10000        2353.52 
  ENGINEERING FABRIC                      |                             |                             | 
2040 2507-6800061           729.500  TON  |      50.00000       36475.00|      50.00000       36475.00|      51.68000       37700.56 
  REVETMENT, CLASS E                      |                             |                             | 
2050 2526-8285000                    LUMP |   10000.00000       10000.00|    3018.00000        3018.00|    5167.83000        5167.83 

  CONSTRUCTION SURVEY                     |                             |                             | 
2060 2533-4980005                    LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   87853.10000       87853.10 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,096,926.42|           $     1,089,944.42|           $     1,128,240.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0416; 253'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2070 2104-2710020           515.700  CY   |       5.00000        2578.50|       5.00000        2578.50|       5.17000        2666.17 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2080 2401-6745625                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   41342.63000       41342.63 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

2090 2402-2720000           178.000  CY   |      25.00000        4450.00|      25.00000        4450.00|      25.84000        4599.52 
  EXCAVATION, CLASS 20                    |                             |                             | 
2100 2403-0100010           116.300  CY   |     580.00000       67454.00|     580.00000       67454.00|     599.47000       69718.36 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2110 2403-7000210           426.000  CY   |     605.00000      257730.00|     605.00000      257730.00|     625.31000      266382.06 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2120 2404-7775000          9384.000  LB   |       0.71000        6662.64|       0.71000        6662.64|       0.73000        6850.32 
  REINFORCING STEEL                       |                             |                             | 
2130 2404-7775005        110870.000  LB   |       0.97000      107543.90|       0.97000      107543.90|       1.00000      110870.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2140 2404-7775009          4224.000  LB   |       3.20000       13516.80|       3.20000       13516.80|       3.31000       13981.44 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2150 2407-0551435             6.000  EACH |    6200.00000       37200.00|    6200.00000       37200.00|    6408.11000       38448.66 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 

2160 2407-0551505             6.000  EACH |   16000.00000       96000.00|   16000.00000       96000.00|   16537.05000       99222.30 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
2170 2407-0551510             6.000  EACH |   16500.00000       99000.00|   16500.00000       99000.00|   17053.84000      102323.04 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
2180 2408-7800000          8750.000  LB   |       2.80000       24500.00|       2.80000       24500.00|       2.89000       25287.50 
  STRUCTURAL STEEL                        |                             |                             | 
2190 2414-6424110           570.000  LF   |      40.00000       22800.00|      40.00000       22800.00|      41.34000       23563.80 
  CONCRETE BARRIER RAILING                |                             |                             | 
2200 2501-0201057          1820.000  LF   |      40.50000       73710.00|      40.50000       73710.00|      41.86000       76185.20 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
2210 2501-0201473          2100.000  LF   |      46.50000       97650.00|      46.50000       97650.00|      48.06000      100926.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

2220 2501-5478073           384.000  LF   |      70.00000       26880.00|      70.00000       26880.00|      72.35000       27782.40 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2230 2501-6335010           240.000  LF   |      30.00000        7200.00|      30.00000        7200.00|      31.01000        7442.40 
  PREBORED HOLES                          |                             |                             | 
2240 2507-2638650            26.000  SY   |      60.00000        1560.00|      60.00000        1560.00|      62.01000        1612.26 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  36 

 
     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2250 2507-3250005           864.600  SY   |       3.00000        2593.80|       3.00000        2593.80|       3.10000        2680.26 
  ENGINEERING FABRIC                      |                             |                             | 
2260 2507-6800061           825.100  TON  |      50.00000       41255.00|      50.00000       41255.00|      51.68000       42641.17 
  REVETMENT, CLASS E                      |                             |                             | 

2270 2526-8285000                    LUMP |   10000.00000       10000.00|    3018.00000        3018.00|    5167.83000        5167.83 
  CONSTRUCTION SURVEY                     |                             |                             | 
2280 2533-4980005                    LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   87853.10000       87853.10 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,125,284.64|           $     1,118,302.64|           $     1,157,546.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                                                                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
2290 2301-0690203          1232.400  SY   |     170.00000      209508.00|     170.00000      209508.00|     161.24000      198712.18 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2300 2412-0000100          3185.700  SY   |       2.50000        7964.25|       2.20000        7008.54|       2.27000        7231.54 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       217,472.25|           $       216,516.54|           $       205,943.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0616; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2310 2104-2710020          1487.300  CY   |       4.00000        5949.20|       4.00000        5949.20|       4.13000        6142.55 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2320 2402-2720000           243.000  CY   |      45.00000       10935.00|      45.00000       10935.00|      46.51000       11301.93 
  EXCAVATION, CLASS 20                    |                             |                             | 
2330 2402-2721000           421.000  CY   |     230.00000       96830.00|     230.00000       96830.00|     237.72000      100080.12 
  EXCAVATION, CLASS 21                    |                             |                             | 
2340 2403-0100010           299.800  CY   |     540.00000      161892.00|     540.00000      161892.00|     558.13000      167327.37 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2350 2403-7000210           444.100  CY   |     580.00000      257578.00|     580.00000      257578.00|     599.47000      266224.63 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2360 2404-7775000         34660.000  LB   |       0.78000       27034.80|       0.78000       27034.80|       0.81000       28074.60 
  REINFORCING STEEL                       |                             |                             | 
2370 2404-7775005        138615.000  LB   |       0.99000      137228.85|       0.99000      137228.85|       1.02000      141387.30 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2380 2404-7775009          5209.000  LB   |       3.10000       16147.90|       3.10000       16147.90|       3.20000       16668.80 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2390 2408-7800000        579277.000  LB   |       1.86000     1077455.22|       1.86000     1077455.22|       1.92000     1112211.84 
  STRUCTURAL STEEL                        |                             |                             | 
2400 2414-6424110           734.000  LF   |      40.00000       29360.00|      40.00000       29360.00|      41.34000       30343.56 
  CONCRETE BARRIER RAILING                |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2410 2501-0201274          5420.000  LF   |      46.00000      249320.00|      46.00000      249320.00|      47.54000      257666.80 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2420 2501-6335010           240.000  LF   |      28.00000        6720.00|      28.00000        6720.00|      28.94000        6945.60 
  PREBORED HOLES                          |                             |                             | 

2430 2507-2638650            24.400  SY   |      48.00000        1171.20|      48.00000        1171.20|      49.61000        1210.48 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2440 2507-3250005          3932.800  SY   |       3.50000       13764.80|       3.50000       13764.80|       3.62000       14236.74 
  ENGINEERING FABRIC                      |                             |                             | 
2450 2507-6800061          5107.200  TON  |      50.00000      255360.00|      50.00000      255360.00|      51.68000      263940.10 
  REVETMENT, CLASS E                      |                             |                             | 
2460 2507-8029000            47.300  TON  |      60.00000        2838.00|      60.00000        2838.00|      62.01000        2933.07 
  EROSION STONE                           |                             |                             | 
2470 2526-8285000                    LUMP |   10000.00000       10000.00|    3018.00000        3018.00|    5167.83000        5167.83 
  CONSTRUCTION SURVEY                     |                             |                             | 
2480 2533-4980005                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00|  155034.88000      155034.88 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,509,584.97|           $     2,502,602.97|           $     2,586,898.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 0716; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2490 2104-2710020           873.900  CY   |       4.00000        3495.60|       4.00000        3495.60|       4.13000        3609.21 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2500 2401-6745625                    LUMP |  100000.00000      100000.00|  100000.00000      100000.00|  103356.58000      103356.58 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
2510 2402-2720000           288.000  CY   |      45.00000       12960.00|      45.00000       12960.00|      46.51000       13394.88 
  EXCAVATION, CLASS 20                    |                             |                             | 
2520 2402-2721000           473.000  CY   |     230.00000      108790.00|     230.00000      108790.00|     237.72000      112441.56 
  EXCAVATION, CLASS 21                    |                             |                             | 
2530 2403-0100010           299.800  CY   |     540.00000      161892.00|     540.00000      161892.00|     558.13000      167327.37 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2540 2403-7000210           444.100  CY   |     580.00000      257578.00|     580.00000      257578.00|     599.47000      266224.63 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2550 2404-7775000         34660.000  LB   |       0.78000       27034.80|       0.78000       27034.80|       0.81000       28074.60 

  REINFORCING STEEL                       |                             |                             | 
2560 2404-7775005        138615.000  LB   |       0.99000      137228.85|       0.99000      137228.85|       1.02000      141387.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2570 2404-7775009          5209.000  LB   |       3.10000       16147.90|       3.10000       16147.90|       3.20000       16668.80 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2580 2414-6424110           734.000  LF   |      40.00000       29360.00|      40.00000       29360.00|      41.34000       30343.56 
  CONCRETE BARRIER RAILING                |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2590 2501-0201274          5550.000  LF   |      46.00000      255300.00|      46.00000      255300.00|      47.54000      263847.00 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2600 2501-6335010           240.000  LF   |      28.00000        6720.00|      28.00000        6720.00|      28.94000        6945.60 
  PREBORED HOLES                          |                             |                             | 

2610 2507-2638650            24.400  SY   |      48.00000        1171.20|      48.00000        1171.20|      49.61000        1210.48 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2620 2507-3250005          1725.600  SY   |       3.50000        6039.60|       3.50000        6039.60|       3.62000        6246.67 
  ENGINEERING FABRIC                      |                             |                             | 
2630 2507-6800061          1805.600  TON  |      50.00000       90280.00|      50.00000       90280.00|      51.68000       93313.41 
  REVETMENT, CLASS E                      |                             |                             | 
2640 2507-8029000            47.300  TON  |      60.00000        2838.00|      60.00000        2838.00|      62.01000        2933.07 
  EROSION STONE                           |                             |                             | 
2650 2526-8285000                    LUMP |   10000.00000       10000.00|    3018.00000        3018.00|    5167.83000        5167.83 
  CONSTRUCTION SURVEY                     |                             |                             | 
2660 2533-4980005                    LUMP |  150000.00000      150000.00|  150000.00000      150000.00|  155034.88000      155034.88 
  MOBILIZATION                            |                             |                             | 
2670 2599-9999008        579277.000  LB   |       2.35000     1361300.95|       2.35000     1361300.95|       2.43000     1407643.11 
  ('POUNDS' ITEM) STRUCTURAL STEEL,       |                             |                             | 
  GALVANIZED                              |                             |                             | 

     SECTION TOTALS                       |           $     2,738,136.90|           $     2,731,154.90|           $     2,825,170.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   ROADWAY ITEMS                                                                  NHSN-020-2(140)--2R-47 
                                          |                             |                             | 
2680 2301-0690203           947.600  SY   |     170.00000      161092.00|     170.00000      161092.00|     161.24000      152791.02 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2690 2412-0000100          3634.800  SY   |       2.50000        9087.00|       2.20000        7996.56|       2.27000        8251.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       170,179.00|           $       169,088.56|           $       161,042.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   BID ITEMS FOR A 8'-0 X 6 REINFORCED CONCRETE 3:1 FLUME AND BASIN                   NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
2700 2402-2720000           111.000  CY   |      20.00000        2220.00|      20.00000        2220.00|      20.67000        2294.37 
  EXCAVATION, CLASS 20                    |                             |                             | 

2710 2403-0100020            50.700  CY   |     550.00000       27885.00|     550.00000       27885.00|     568.46000       28820.92 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2720 2404-7775000          9114.000  LB   |       1.00000        9114.00|       1.00000        9114.00|       1.03000        9387.42 
  REINFORCING STEEL                       |                             |                             | 
2730 2533-4980005                    LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   22738.45000       22738.45 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        61,219.00|           $        61,219.00|           $        63,241.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0014   DESIGN NO. 0216; TWIN 8' X 6' REINFORCED CONCRETE BOX CULVERT                               NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2740 2102-2625000          1800.000  CY   |      12.00000       21600.00|      12.00000       21600.00|      12.40000       22320.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
2750 2104-2710020           250.000  CY   |       4.00000        1000.00|       4.00000        1000.00|       4.13000        1032.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

2760 2401-6750001                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20671.32000       20671.32 
  REMOVALS, AS PER PLAN                   |                             |                             | 
2770 2402-2720000          1931.000  CY   |       9.00000       17379.00|       9.00000       17379.00|       9.30000       17958.30 
  EXCAVATION, CLASS 20                    |                             |                             | 
2780 2403-0100020           373.300  CY   |     450.00000      167985.00|     450.00000      167985.00|     465.10000      173621.83 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2790 2404-7775000         50686.000  LB   |       0.88000       44603.68|       0.88000       44603.68|       0.91000       46124.26 
  REINFORCING STEEL                       |                             |                             | 
2800 2507-3250005           480.000  SY   |       3.50000        1680.00|       3.50000        1680.00|       3.62000        1737.60 
  ENGINEERING FABRIC                      |                             |                             | 
2810 2507-6800061           400.000  TON  |      50.00000       20000.00|      50.00000       20000.00|      51.68000       20672.00 
  REVETMENT, CLASS E                      |                             |                             | 
2820 2533-4980005                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   31006.98000       31006.98 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       324,247.68|           $       324,247.68|           $       335,144.79 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0015   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 1: CAST IN PLACE BID THIS SECTION IF ALTERNATE 'BB' OPTION 1: IS CHOSEN (141) 
                                          |                             |                             | 
2830 2104-2710020           295.400  CY   |       4.00000        1181.60|       4.00000        1181.60|       4.13000        1220.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2840 2402-2720000          1070.000  CY   |       9.00000        9630.00|       9.00000        9630.00|       9.30000        9951.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
2850 2403-0100020           845.300  CY   |     440.00000      371932.00|     440.00000      371932.00|     454.77000      384417.08 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2860 2404-7775000        139720.000  LB   |       0.85000      118762.00|       0.85000      118762.00|       0.88000      122953.60 
  REINFORCING STEEL                       |                             |                             | 
2870 2507-3250005           520.100  SY   |       3.50000        1820.35|       3.50000        1820.35|       3.62000        1882.76 
  ENGINEERING FABRIC                      |                             |                             | 
2880 2507-6800061           472.600  TON  |      50.00000       23630.00|      50.00000       23630.00|      51.68000       24423.97 

  REVETMENT, CLASS E                      |                             |                             | 
2890 2533-4980005                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   41342.63000       41342.63 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       566,955.95|           $       566,955.95|           $       586,191.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0016   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 2: PRECAST CULVERT BID THIS SECTION IF ALTERNATE 'BB' OPTION 2: IS CHOSEN (141 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2900 2104-2710020           295.400  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2910 2113-0001000          1230.000  SY   |                             |                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
2920 2312-8260050          1100.000  CY   |                             |                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
2930 2402-0425030           187.000  CY   |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
2940 2402-2720000          2270.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2950 2415-2111208           576.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
2960 2415-2201208             6.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
2970 2506-4984000            76.000  CY   |                             |                             | 

  FLOWABLE MORTAR                         |                             |                             | 
2980 2507-3250005           520.100  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2990 2507-6800061           472.600  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
3000 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0017   TRAFFIC ITEMS                                                                  NHSN-020-2(144)--2R-47 
                                          |                             |                             | 
3010 2401-6745356            10.000  EACH |     750.00000        7500.00|    1000.00000       10000.00|     620.14000        6201.40 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

3020 2401-6745765            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     310.07000        3100.70 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
3030 2523-0000100             6.000  EACH |    3700.00000       22200.00|    3700.00000       22200.00|    3307.41000       19844.46 
  LIGHTING POLES                          |                             |                             | 
3040 2523-0000200          1525.000  LF   |      14.00000       21350.00|      14.00000       21350.00|      12.40000       18910.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
3050 2523-0000310             6.000  EACH |     750.00000        4500.00|     750.00000        4500.00|     723.50000        4341.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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                                          |(   4  ) CE099               |(   5  ) FL120               |(   6  ) KN036 
                                          |CEDAR VALLEY CORP., LLC.     |FLYNN COMPANY, INC.          |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
3060 2523-0000400             2.000  EACH |    5200.00000       10400.00|    5200.00000       10400.00|    7028.25000       14056.50 
  CONTROL CABINET                         |                             |                             | 
3070 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1550.35000        1550.35 
  TRAFFIC CONTROL                         |                             |                             | 

3080 2533-4980005                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    7441.67000        7441.67 
  MOBILIZATION                            |                             |                             | 
3090 2555-0000010                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    1860.42000        1860.42 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        78,450.00|           $        82,450.00|           $        77,306.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    38,940,692.30|           $    39,238,905.92|           $    40,426,843.20 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
0010 2101-0850001           236.500  ACRE |     270.00000       63855.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         30315.300  CY   |      27.00000      818513.10|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980        242182.100  CY   |       7.50000     1816365.75|                             | 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625000        178846.000  CY   |       8.05000     1439710.30|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0050 2102-2710070       1242805.000  CY   |       2.05000     2547750.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090        528779.000  CY   |       2.90000     1533459.10|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015          1000.000  CY   |     100.00000      100000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2713090           817.000  CY   |       5.50000        4493.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0090 2102-4560000           694.400  STA  |     100.00000       69440.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0100 2102-5020010            55.770  STA  |     250.00000       13942.50|                             | 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0110 2104-2710020         12796.000  CY   |       5.50000       70378.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0120 2105-8425011        254804.000  CY   |       2.50000      637010.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0130 2105-8425020        254804.000  CY   |       2.10000      535088.40|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0140 2107-0875000         41840.000  CY   |       0.45000       18828.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0150 2107-0875100        602561.000  CY   |       0.30000      180768.30|                             | 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0160 2107-3825025         26285.000  CY   |      34.50000      906832.50|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0170 2111-8174100        260425.800  SY   |       9.00000     2343832.20|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0180 2112-0000100        179550.000  LF   |       0.75000      134662.50|                             | 
  WICK DRAIN                              |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2113-0001100           303.400  SY   |       4.00000        1213.60|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0200 2115-0100000          3485.200  CY   |      48.00000      167289.60|                             | 

  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010         17087.900  TON  |      30.00000      512637.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2122-5190501           303.400  SY   |      70.00000       21238.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0230 2123-7450000          1186.000  STA  |     140.00000      166040.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2210-0475290             9.800  TON  |      40.00000         392.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0250 2213-6745500             1.300  STA  |     580.00000         754.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0260 2214-5145150          1097.300  SY   |       8.00000        8778.40|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0270 2301-1003100        220740.700  SY   |      32.75000     7229257.93|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0280 2303-0042500            32.300  TON  |     185.00000        5975.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0290 2303-0043502           121.000  TON  |     125.00000       15125.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0300 2303-0246422             9.200  TON  |     600.00000        5520.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0320 2304-0100000          9632.600  SY   |      42.00000      404569.20|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0330 2312-8260050          1080.800  CY   |      35.00000       37828.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0340 2315-8275025          1410.300  TON  |      35.00000       49360.50|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  44 

 
     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2401-6745650                    LUMP |   12000.00000       12000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0360 2402-0425040          6898.900  CY   |      31.90000      220074.91|                             | 
  FLOODED BACKFILL                        |                             |                             | 

0370 2402-0875150          6694.400  CY   |       1.00000        6694.40|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0380 2402-2720100          7805.100  CY   |       5.50000       42928.05|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100018            44.000  EACH |     750.00000       33000.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0400 2416-0100024            57.000  EACH |     905.00000       51585.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0410 2416-0100030            16.000  EACH |     835.00000       13360.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0420 2416-0100036             6.000  EACH |    1270.00000        7620.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0430 2416-0100042             3.000  EACH |    1550.00000        4650.00|                             | 

  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0440 2416-0100048             2.000  EACH |    1750.00000        3500.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0450 2416-0100054             4.000  EACH |    2100.00000        8400.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0460 2416-0100066             2.000  EACH |    2450.00000        4900.00|                             | 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0470 2416-0100072             3.000  EACH |    3000.00000        9000.00|                             | 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0480 2416-0102218             6.000  EACH |       5.60000          33.60|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0490 2416-1180018          1638.000  LF   |      37.17000       60884.46|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0500 2416-1180024          2490.000  LF   |      54.50000      135705.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0510 2416-1180030           698.000  LF   |      63.90000       44602.20|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2416-1180036           278.000  LF   |      84.90000       23602.20|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0530 2416-1180042           210.000  LF   |     109.00000       22890.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2416-1180048           106.000  LF   |     132.70000       14066.20|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0550 2416-1180054           226.000  LF   |     168.00000       37968.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2416-1180066           182.000  LF   |     240.00000       43680.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2416-1190218           106.000  LF   |      57.00000        6042.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE         |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 18   |                             |                             | 
  IN.                                     |                             |                             | 

0580 2416-1240030           126.000  LF   |      69.10000        8706.60|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0590 2416-1240072           380.000  LF   |     362.00000      137560.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0600 2416-1262024           360.000  LF   |     360.00000      129600.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0610 2416-1262030           466.000  LF   |     475.00000      221350.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0620 2416-1262036           234.000  LF   |     535.00000      125190.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0630 2416-1262042           182.000  LF   |     530.00000       96460.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0640 2416-1262048            90.000  LF   |     700.00000       63000.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 48 IN. DIA.                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  46 

 
     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2416-1262054           196.000  LF   |     785.00000      153860.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0660 2416-1262066           174.000  LF   |     930.00000      161820.00|                             | 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 66 IN. DIA.                 |                             |                             | 
0670 2416-1263030           104.000  LF   |     425.00000       44200.00|                             | 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0680 2416-1263072           388.000  LF   |     950.00000      368600.00|                             | 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0690 2417-0225018             2.000  EACH |     170.00000         340.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0700 2417-0225024             9.000  EACH |     205.00000        1845.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0710 2417-1060024           562.000  LF   |      39.25000       22058.50|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0720 2417-2307036           116.000  LF   |     104.00000       12064.00|                             | 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0730 2417-5895018             4.000  EACH |     500.00000        2000.00|                             | 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0740 2418-0000010             1.000  EACH |    5000.00000        5000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0750 2422-0360000             2.000  EACH |     225.00000         450.00|                             | 
  UNCLASSIFIED APRONS, 28 X 20 ARCH       |                             |                             | 
0760 2422-0360024            57.000  EACH |     220.00000       12540.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0770 2422-0360030             4.000  EACH |     375.00000        1500.00|                             | 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0780 2422-0360036             3.000  EACH |     500.00000        1500.00|                             | 

  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0790 2422-1720000            74.000  LF   |      32.00000        2368.00|                             | 
  UNCLASSIFIED PIPE CULVERT, 28 X 20 ARCH |                             |                             | 
0800 2422-1722024          1866.000  LF   |      29.00000       54114.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0810 2422-1722030            66.000  LF   |      42.00000        2772.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2422-1722036            78.000  LF   |      48.00000        3744.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0830 2422-1723018           460.000  LF   |      27.00000       12420.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0840 2422-1723024            78.000  LF   |      29.00000        2262.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0850 2422-1723030            94.000  LF   |      43.00000        4042.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0860 2422-1723036            10.000  LF   |      58.00000         580.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0870 2502-8212034         73523.200  LF   |       4.54000      333795.33|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0880 2502-8212104          1844.000  LF   |       8.00000       14752.00|                             | 

  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0890 2502-8221304           339.000  EACH |     175.00000       59325.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0900 2503-0500402             8.000  EACH |    3000.00000       24000.00|                             | 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0910 2505-4008120           904.500  LF   |       3.00000        2713.50|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0920 2505-4008300           750.000  LF   |      13.90000       10425.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0930 2505-4008400             8.000  EACH |    1575.00000       12600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0940 2505-4021010             8.000  EACH |     300.00000        2400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0950 2505-4021700             8.000  EACH |    1850.00000       14800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0960 2506-4984000          1734.000  CY   |     125.00000      216750.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0970 2507-3250005          2361.600  SY   |       4.00000        9446.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0980 2507-8029000          1488.000  TON  |      45.00000       66960.00|                             | 
  EROSION STONE                           |                             |                             | 
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                                          |(   7  ) GO020               |(      )                     |(      ) 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2510-6745850        160041.300  SY   |       3.75000      600154.88|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1000 2518-6910000            93.000  EACH |     750.00000       69750.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

1010 2519-2000010           604.100  LF   |       3.10000        1872.71|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
1020 2519-3280000         64645.500  LF   |       2.00000      129291.00|                             | 
  FENCE, FIELD                            |                             |                             | 
1030 2519-3300400           813.000  EACH |     118.00000       95934.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1040 2520-3350010             1.000  EACH |    8000.00000        8000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
1050 2526-8285000                    LUMP |  150000.00000      150000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1060 2527-9263109          3247.780  STA  |      10.00000       32477.80|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1070 2527-9263131            51.920  STA  |     110.00000        5711.20|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
1080 2527-9263137             4.000  EACH |     100.00000         400.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1090 2527-9263180          1290.340  STA  |      12.50000       16129.25|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1100 2527-9263190             4.000  EACH |     100.00000         400.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1110 2528-8400048           450.000  LF   |       8.00000        3600.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1120 2528-8400157             6.000  EACH |    6000.00000       36000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1130 2528-8445110                    LUMP |   75000.00000       75000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

1140 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
1150 2528-9109020          1428.000  LF   |       8.00000       11424.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1160 2529-5070111           281.100  SY   |     115.00000       32326.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2533-4980005                    LUMP | 1700000.00000     1700000.00|                             | 
  MOBILIZATION                            |                             |                             | 
1180 2538-6970010                    LUMP |   29000.00000       29000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS                            |                             |                             | 
1190 2548-0000100             2.000  STA  |      50.00000         100.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1200 2548-0000110             2.200  GAL  |       0.50000           1.10|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1210 2548-0000200           690.400  STA  |      27.00000       18640.80|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1220 2551-0000110             3.000  EACH |     900.00000        2700.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
1230 2552-0000300                    LUMP |    5000.00000        5000.00|                             | 
  TRENCH COMPACTION TESTING               |                             |                             | 
1240 2554-0114008          4044.000  LF   |      25.00000      101100.00|                             | 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1250 2554-0124008           184.000  LF   |     150.00000       27600.00|                             | 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
1260 2554-0134008           107.000  LF   |     185.00000       19795.00|                             | 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1270 2554-0144008           123.000  LF   |     250.00000       30750.00|                             | 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
1280 2554-0207008             5.000  EACH |    1350.00000        6750.00|                             | 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1290 2554-0210201             1.000  EACH |    5700.00000        5700.00|                             | 

  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1300 2599-9999005             1.000  EACH |    4000.00000        4000.00|                             | 
  ('EACH' ITEM) AIR RELEASE VALVE AND PIT |                             |                             | 
1310 2599-9999005             5.000  EACH |    1100.00000        5500.00|                             | 
  ('EACH' ITEM) CONNECT TO EXISTING WATER |                             |                             | 
  MAIN                                    |                             |                             | 
1320 2599-9999005             1.000  EACH |     650.00000         650.00|                             | 
  ('EACH' ITEM) REMOVE VALVE AND BOX      |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2601-2633100           350.000  ACRE |      35.00000       12250.00|                             | 
  MOWING                                  |                             |                             | 
1340 2601-2634100           175.000  ACRE |     570.00000       99750.00|                             | 
  MULCHING                                |                             |                             | 

1350 2601-2634105             1.000  ACRE |    2600.00000        2600.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1360 2601-2636043            62.000  ACRE |    1700.00000      105400.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1370 2601-2640350          1620.000  SQ   |      10.00000       16200.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1380 2601-2642100           175.000  ACRE |     400.00000       70000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1390 2601-2642120             1.000  ACRE |    1000.00000        1000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1400 2601-2643110           595.200  MGAL |      60.00000       35712.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
1410 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
1420 2601-2643412          1356.000  SQ   |      40.00000       54240.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1430 2602-0000020         67227.500  LF   |       1.30000       87395.75|                             | 
  SILT FENCE                              |                             |                             | 
1440 2602-0000030         25875.000  LF   |       1.30000       33637.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1450 2602-0000050           132.000  EACH |     200.00000       26400.00|                             | 
  SILT BASINS                             |                             |                             | 
1460 2602-0000071         46551.800  LF   |       0.05000        2327.59|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

1470 2602-0000080            66.000  EACH |     200.00000       13200.00|                             | 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1480 2602-0000101          9310.800  LF   |       0.05000         465.54|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1490 2602-0000130            16.000  EACH |     500.00000        8000.00|                             | 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
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                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1500 2602-0000135            16.000  EACH |     500.00000        8000.00|                             | 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
1510 2602-0000140            48.000  EACH |     200.00000        9600.00|                             | 

  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
1520 2602-0000150          3800.000  LF   |      40.00000      152000.00|                             | 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
1530 2602-0000160          2588.000  LF   |      23.00000       59524.00|                             | 
  ROCK CHECK DAM                          |                             |                             | 
1540 2602-0000170           485.000  EACH |     100.00000       48500.00|                             | 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
1550 2602-0000180           162.000  EACH |     150.00000       24300.00|                             | 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
1560 2602-0000212          2700.000  LF   |      15.00000       40500.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
1570 2602-0000240          1350.000  LF   |       5.00000        6750.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
1580 2602-0000312          1000.000  LF   |       3.25000        3250.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1590 2602-0000320         11740.000  LF   |       3.60000       42264.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1600 2602-0000350         12740.000  LF   |       0.35000        4459.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1610 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1620 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1630 2612-0000520            17.500  ACRE |     100.00000        1750.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $    29,308,541.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (103) 
                                          |                             |                             | 
1640 2122-5190006         53826.400  SY   |      20.25000     1089984.60|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
1650 2548-0000200           709.600  STA  |      28.00000       19868.80|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,109,853.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (103) 
                                          |                             |                             | 
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                                          |(   7  ) GO020               |(      )                     |(      ) 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1660 2122-5500060         53826.400  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
1670 2548-0000100           709.600  STA  |                             |                             | 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1680 2548-0000110           768.700  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1690 2301-7000110        200000.000  EACH |       1.00000      200000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1700 2301-7000120        175000.000  EACH |       1.00000      175000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1710 2317-7000110        165000.000  EACH |       1.00000      165000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       540,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROAD OPENING BONUS FOR CONTRACT                                                NHSN-020-2(103)--2R-47 
                                          |                             |                             | 
1720 2599-9999010                    LUMP | 1500000.00000     1500000.00|                             | 
  ('LUMP SUM' ITEM) ROAD OPENING BONUS    |                             |                             | 
     SECTION TOTALS                       |           $     1,500,000.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   TRAFFIC AND SAFETY ITEMS                                                       NHSN-020-2(118)--2R-47 
                                          |                             |                             | 
1730 2524-6765010            18.000  EACH |     150.00000        2700.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1740 2524-6765210            72.000  EACH |      55.00000        3960.00|                             | 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 2524-9089110           245.000  EACH |      67.50000       16537.50|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1760 2524-9210000            14.000  EACH |     175.00000        2450.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 

1770 2524-9275222           392.000  LF   |      23.00000        9016.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1780 2524-9276010          2078.000  LF   |      12.00000       24936.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1790 2524-9276021            46.000  EACH |     125.00000        5750.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1800 2524-9276027           113.000  EACH |     175.00000       19775.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1810 2524-9290009            78.000  EACH |     115.00000        8970.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1820 2524-9325001          2148.000  SF   |      13.25000       28461.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

1830 2524-9380001            43.000  SF   |      40.00000        1720.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1840 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1850 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       152,775.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0316; 253'-0 X 40 PRETENDSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
1860 2104-2710020           455.900  CY   |       5.00000        2279.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1870 2402-2720000           178.000  CY   |      25.00000        4450.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
1880 2403-0100010           118.100  CY   |     580.00000       68498.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1890 2403-7000210           426.000  CY   |     605.00000      257730.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1900 2404-7775000          9300.000  LB   |       0.71000        6603.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1910 2404-7775005        110816.000  LB   |       0.97000      107491.52|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1920 2404-7775009          4224.000  LB   |       3.20000       13516.80|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 

1930 2407-0551435             6.000  EACH |    6200.00000       37200.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 
1940 2407-0551505             6.000  EACH |   16000.00000       96000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
1950 2407-0551510             6.000  EACH |   16500.00000       99000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
1960 2408-7800000          8750.000  LB   |       2.80000       24500.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
1970 2414-6424110           570.000  LF   |      40.00000       22800.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
1980 2501-0201274          1855.000  LF   |      47.00000       87185.00|                             | 
  PILES, STEEL, HP 12 X 74                |                             |                             | 

1990 2501-0201473          2100.000  LF   |      46.50000       97650.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
2000 2501-5478073           398.000  LF   |      70.00000       27860.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2010 2501-6335010           295.000  LF   |      30.00000        8850.00|                             | 
  PREBORED HOLES                          |                             |                             | 
2020 2507-2638650            26.000  SY   |      60.00000        1560.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2030 2507-3250005           759.200  SY   |       3.00000        2277.60|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2040 2507-6800061           729.500  TON  |      50.00000       36475.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2050 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
2060 2533-4980005                    LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,096,926.42|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0416; 253'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2070 2104-2710020           515.700  CY   |       5.00000        2578.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2080 2401-6745625                    LUMP |   40000.00000       40000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

2090 2402-2720000           178.000  CY   |      25.00000        4450.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2100 2403-0100010           116.300  CY   |     580.00000       67454.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2110 2403-7000210           426.000  CY   |     605.00000      257730.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2120 2404-7775000          9384.000  LB   |       0.71000        6662.64|                             | 
  REINFORCING STEEL                       |                             |                             | 
2130 2404-7775005        110870.000  LB   |       0.97000      107543.90|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2140 2404-7775009          4224.000  LB   |       3.20000       13516.80|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2150 2407-0551435             6.000  EACH |    6200.00000       37200.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D35                           |                             |                             | 

2160 2407-0551505             6.000  EACH |   16000.00000       96000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
2170 2407-0551510             6.000  EACH |   16500.00000       99000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
2180 2408-7800000          8750.000  LB   |       2.80000       24500.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
2190 2414-6424110           570.000  LF   |      40.00000       22800.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
2200 2501-0201057          1820.000  LF   |      40.50000       73710.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
2210 2501-0201473          2100.000  LF   |      46.50000       97650.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

2220 2501-5478073           384.000  LF   |      70.00000       26880.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
2230 2501-6335010           240.000  LF   |      30.00000        7200.00|                             | 
  PREBORED HOLES                          |                             |                             | 
2240 2507-2638650            26.000  SY   |      60.00000        1560.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2250 2507-3250005           864.600  SY   |       3.00000        2593.80|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2260 2507-6800061           825.100  TON  |      50.00000       41255.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

2270 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2280 2533-4980005                    LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,125,284.64|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                                                                  NHSN-020-2(139)--2R-47 
                                          |                             |                             | 
2290 2301-0690203          1232.400  SY   |     175.00000      215670.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2300 2412-0000100          3185.700  SY   |       2.75000        8760.68|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       224,430.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0616; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2310 2104-2710020          1487.300  CY   |       4.00000        5949.20|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2320 2402-2720000           243.000  CY   |      45.00000       10935.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2330 2402-2721000           421.000  CY   |     230.00000       96830.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
2340 2403-0100010           299.800  CY   |     540.00000      161892.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2350 2403-7000210           444.100  CY   |     580.00000      257578.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2360 2404-7775000         34660.000  LB   |       0.78000       27034.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
2370 2404-7775005        138615.000  LB   |       0.99000      137228.85|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2380 2404-7775009          5209.000  LB   |       3.10000       16147.90|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2390 2408-7800000        579277.000  LB   |       1.86000     1077455.22|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
2400 2414-6424110           734.000  LF   |      40.00000       29360.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2410 2501-0201274          5420.000  LF   |      46.00000      249320.00|                             | 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2420 2501-6335010           240.000  LF   |      28.00000        6720.00|                             | 
  PREBORED HOLES                          |                             |                             | 

2430 2507-2638650            24.400  SY   |      48.00000        1171.20|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2440 2507-3250005          3932.800  SY   |       3.50000       13764.80|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2450 2507-6800061          5107.200  TON  |      50.00000      255360.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2460 2507-8029000            47.300  TON  |      60.00000        2838.00|                             | 
  EROSION STONE                           |                             |                             | 
2470 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2480 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,509,584.97|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 0716; 340'-0 X 40 ROLLED STEEL BEAM BRIDGE                                       NHSN-020-2(140)--2R-47 

                                          |                             |                             | 
2490 2104-2710020           873.900  CY   |       4.00000        3495.60|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2500 2401-6745625                    LUMP |  100000.00000      100000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
2510 2402-2720000           288.000  CY   |      45.00000       12960.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2520 2402-2721000           473.000  CY   |     230.00000      108790.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
2530 2403-0100010           299.800  CY   |     540.00000      161892.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
2540 2403-7000210           444.100  CY   |     580.00000      257578.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
2550 2404-7775000         34660.000  LB   |       0.78000       27034.80|                             | 

  REINFORCING STEEL                       |                             |                             | 
2560 2404-7775005        138615.000  LB   |       0.99000      137228.85|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2570 2404-7775009          5209.000  LB   |       3.10000       16147.90|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
2580 2414-6424110           734.000  LF   |      40.00000       29360.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2590 2501-0201274          5550.000  LF   |      46.00000      255300.00|                             | 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
2600 2501-6335010           240.000  LF   |      28.00000        6720.00|                             | 
  PREBORED HOLES                          |                             |                             | 

2610 2507-2638650            24.400  SY   |      48.00000        1171.20|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
2620 2507-3250005          1725.600  SY   |       3.50000        6039.60|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2630 2507-6800061          1805.600  TON  |      50.00000       90280.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2640 2507-8029000            47.300  TON  |      60.00000        2838.00|                             | 
  EROSION STONE                           |                             |                             | 
2650 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2660 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION                            |                             |                             | 
2670 2599-9999008        579277.000  LB   |       2.35000     1361300.95|                             | 
  ('POUNDS' ITEM) STRUCTURAL STEEL,       |                             |                             | 
  GALVANIZED                              |                             |                             | 

     SECTION TOTALS                       |           $     2,738,136.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   ROADWAY ITEMS                                                                  NHSN-020-2(140)--2R-47 
                                          |                             |                             | 
2680 2301-0690203           947.600  SY   |     170.00000      161092.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
2690 2412-0000100          3634.800  SY   |       2.50000        9087.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
     SECTION TOTALS                       |           $       170,179.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   BID ITEMS FOR A 8'-0 X 6 REINFORCED CONCRETE 3:1 FLUME AND BASIN                   NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
2700 2402-2720000           111.000  CY   |      20.00000        2220.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

2710 2403-0100020            50.700  CY   |     550.00000       27885.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2720 2404-7775000          9114.000  LB   |       1.00000        9114.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
2730 2533-4980005                    LUMP |   22000.00000       22000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        61,219.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0014   DESIGN NO. 0216; TWIN 8' X 6' REINFORCED CONCRETE BOX CULVERT                               NHSN-020-2(141)--2R-47 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2740 2102-2625000          1800.000  CY   |      12.00000       21600.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
2750 2104-2710020           250.000  CY   |       4.00000        1000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

2760 2401-6750001                    LUMP |   20000.00000       20000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
2770 2402-2720000          1931.000  CY   |       9.00000       17379.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2780 2403-0100020           373.300  CY   |     450.00000      167985.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2790 2404-7775000         50686.000  LB   |       0.88000       44603.68|                             | 
  REINFORCING STEEL                       |                             |                             | 
2800 2507-3250005           480.000  SY   |       3.50000        1680.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2810 2507-6800061           400.000  TON  |      50.00000       20000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
2820 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       324,247.68|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0015   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 1: CAST IN PLACE BID THIS SECTION IF ALTERNATE 'BB' OPTION 1: IS CHOSEN (141) 
                                          |                             |                             | 
2830 2104-2710020           295.400  CY   |       4.00000        1181.60|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2840 2402-2720000          1070.000  CY   |       9.00000        9630.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2850 2403-0100020           845.300  CY   |     440.00000      371932.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
2860 2404-7775000        139720.000  LB   |       0.85000      118762.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
2870 2507-3250005           520.100  SY   |       3.50000        1820.35|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2880 2507-6800061           472.600  TON  |      50.00000       23630.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
2890 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       566,955.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0016   DESIGN NO. 0516; ALTERNATE 'BB' OPTION 2: PRECAST CULVERT BID THIS SECTION IF ALTERNATE 'BB' OPTION 2: IS CHOSEN (141 
                                          |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2900 2104-2710020           295.400  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
2910 2113-0001000          1230.000  SY   |                             |                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
2920 2312-8260050          1100.000  CY   |                             |                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
2930 2402-0425030           187.000  CY   |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
2940 2402-2720000          2270.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2950 2415-2111208           576.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
2960 2415-2201208             6.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
2970 2506-4984000            76.000  CY   |                             |                             | 

  FLOWABLE MORTAR                         |                             |                             | 
2980 2507-3250005           520.100  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
2990 2507-6800061           472.600  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
3000 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0017   TRAFFIC ITEMS                                                                  NHSN-020-2(144)--2R-47 
                                          |                             |                             | 
3010 2401-6745356            10.000  EACH |     600.00000        6000.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

3020 2401-6745765            10.000  EACH |     300.00000        3000.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
3030 2523-0000100             6.000  EACH |    3200.00000       19200.00|                             | 
  LIGHTING POLES                          |                             |                             | 
3040 2523-0000200          1525.000  LF   |      12.00000       18300.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
3050 2523-0000310             6.000  EACH |     700.00000        4200.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-103                   Primary County:  IDA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
3060 2523-0000400             2.000  EACH |    6800.00000       13600.00|                             | 
  CONTROL CABINET                         |                             |                             | 
3070 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

3080 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
3090 2555-0000010                    LUMP |    1800.00000        1800.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        79,600.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    41,507,735.24|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  69-6360-620                 Primary County:  MONTGOMERY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CARLEY CONSTRUCTION, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  TAP-U-6360(620)--8I-69 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  MONTGOMERY         Prj Awd Amt: $141,661.60 
          Route:  4TH STREET 
       Location:  IN THE CITY OF RED OAK, ON WEST SIDE OF 4TH 
                  STREET, FROM S. OF MONTGOMERY CO. 
                  FAIRGROUNDS  NORTH 1609.5'  TO HWY 34. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA258          CARLEY CONSTRUCTION, LLC                                                   $    141,661.60     100.00  % 
   2   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    149,672.18     105.65  % 
   3   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    166,763.39     117.71  % 
   4   HO811          HOWREY CONSTRUCTION, INC.                                                  $    197,820.80     139.64  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    211,838.90     149.53  % 
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     Bid Order:  107                             Contract ID:  69-6360-620                   Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) BL400               |(   3  ) EM023 
                                          |CARLEY CONSTRUCTION, LLC     |BLUFFS PAVING & UTILITY COMP |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           209.900  CY   |      45.00000        9445.50|      58.34000       12245.57|      61.50000       12908.85 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           337.400  CY   |      15.50000        5229.70|      25.04000        8448.50|      17.75000        5988.85 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425020           217.800  CY   |       7.00000        1524.60|      13.79000        3003.46|      11.25000        2450.25 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0040 2123-7450000            32.190  STA  |     115.00000        3701.85|     221.80000        7139.74|     181.00000        5826.39 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2416-1000000            27.000  LF   |      48.75000        1316.25|      63.87000        1724.49|      48.00000        1296.00 
  RIGID PIPE CULVERT, 12 inch PVC         |                             |                             | 
0060 2510-6745850            13.100  SY   |      45.00000         589.50|      43.93000         575.48|      52.00000         681.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2511-0302500          1308.800  SY   |      36.00000       47116.80|      43.59000       57050.59|      47.25000       61840.80 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0080 2511-0302600             6.300  SY   |      75.00000         472.50|     107.70000         678.51|     157.00000         989.10 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0090 2511-7528101            57.000  SF   |      29.50000        1681.50|      39.94000        2276.58|      30.75000        1752.75 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2512-1725256            70.900  LF   |      35.00000        2481.50|      52.37000        3713.03|      86.00000        6097.40 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0110 2515-2475006           233.600  SY   |      49.50000       11563.20|      44.22000       10329.79|      45.00000       10512.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2515-6745600           251.200  SY   |       9.75000        2449.20|       7.50000        1884.00|      14.00000        3516.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2524-9265010             7.000  EACH |     155.00000        1085.00|     145.00000        1015.00|     365.00000        2555.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0140 2524-9325001            18.000  SF   |      21.50000         387.00|      20.00000         360.00|     146.00000        2628.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0150 2528-8445110                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3650.00000        3650.00 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   18500.00000       18500.00|    7264.94000        7264.94|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.600  ACRE |     700.00000         420.00|    2100.00000        1260.00|    6100.00000        3660.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  107                             Contract ID:  69-6360-620                   Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) BL400               |(   3  ) EM023 
                                          |CARLEY CONSTRUCTION, LLC     |BLUFFS PAVING & UTILITY COMP |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636044             0.600  ACRE |    4600.00000        2760.00|    1900.00000        1140.00|    8600.00000        5160.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0200 2602-0000309           125.000  LF   |       6.60000         825.00|       2.70000         337.50|       7.30000         912.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 9 IN. DIA.                      |                             |                             | 
0210 2602-0000350           125.000  LF   |       0.10000          12.50|       1.00000         125.00|       1.90000         237.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       141,661.60|           $       149,672.18|           $       166,763.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       141,661.60|           $       149,672.18|           $       166,763.39 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  69-6360-620                   Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO811               |(   5  ) JA250               |(      ) 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           209.900  CY   |      60.00000       12594.00|      70.00000       14693.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           337.400  CY   |      25.00000        8435.00|      30.00000       10122.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425020           217.800  CY   |      24.00000        5227.20|      20.00000        4356.00| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0040 2123-7450000            32.190  STA  |     250.00000        8047.50|     300.00000        9657.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2416-1000000            27.000  LF   |      50.00000        1350.00|     100.00000        2700.00| 
  RIGID PIPE CULVERT, 12 inch PVC         |                             |                             | 
0060 2510-6745850            13.100  SY   |     100.00000        1310.00|      60.00000         786.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2511-0302500          1308.800  SY   |      50.00000       65440.00|      40.00000       52352.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0080 2511-0302600             6.300  SY   |      75.00000         472.50|      70.00000         441.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0090 2511-7528101            57.000  SF   |      40.00000        2280.00|      40.00000        2280.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2512-1725256            70.900  LF   |      40.00000        2836.00|      65.00000        4608.50| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0110 2515-2475006           233.600  SY   |      72.00000       16819.20|      70.00000       16352.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2515-6745600           251.200  SY   |      12.00000        3014.40|      22.00000        5526.40| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2524-9265010             7.000  EACH |     145.00000        1015.00|     170.00000        1190.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0140 2524-9325001            18.000  SF   |      20.00000         360.00|      30.00000         540.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0150 2528-8445110                    LUMP |    3220.00000        3220.00|    3900.00000        3900.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   35000.00000       35000.00|   52500.00000       52500.00| 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.600  ACRE |    1500.00000         900.00|    1475.00000         885.00| 
  MULCHING                                |                             |                             | 
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     Bid Order:  107                             Contract ID:  69-6360-620                   Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO811               |(   5  ) JA250               |(      ) 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636044             0.600  ACRE |    4000.00000        2400.00|    3500.00000        2100.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0200 2602-0000309           125.000  LF   |       5.00000         625.00|       4.00000         500.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 9 IN. DIA.                      |                             |                             | 
0210 2602-0000350           125.000  LF   |       3.00000         375.00|       2.00000         250.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       197,820.80|           $       211,838.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       197,820.80|           $       211,838.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  75-C075-137                 Primary County:  PLYMOUTH 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP., LLC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  FM-C075(137)--55-75 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  PLYMOUTH           Prj Awd Amt: $1,179,715.52 
          Route:  K-42 
       Location:  K42: FROM C38- TO HWY 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,179,715.52     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,212,321.46     102.76  % 
   3   CR334          CROELL AND SUBSIDIARY                                                      $  1,305,425.54     110.65  % 
   4   SI200          SIOUX CITY ENGINEERING CO.                                                 $  1,665,492.90     141.17  % 
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     Bid Order:  108                             Contract ID:  75-C075-137                   Primary County:  PLYMOUTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710080           295.000  CY   |       6.25000        1843.75|      26.50000        7817.50|      15.00000        4425.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 

  UNSTABLE MATERIAL                       |                             |                             | 
0020 2115-0100000           295.000  CY   |      50.97000       15036.15|      65.00000       19175.00|      41.75000       12316.25 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2123-7450000           311.800  STA  |     204.00000       63607.20|     202.50000       63139.50|     220.00000       68596.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2214-5145150         37377.000  SY   |       1.43000       53449.11|       1.20000       44852.40|       1.47000       54944.19 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-0685550           175.000  SY   |     164.25000       28743.75|     120.00000       21000.00|     181.00000       31675.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0060 2301-1033100           586.700  SY   |      32.81000       19249.63|      53.15000       31183.11|      70.89000       41591.16 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0070 2301-6911722                    LUMP |       1.00000           1.00|       1.00000           1.00|    4000.00000        4000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0080 2301-9091000             6.000  EACH |       1.00000           6.00|     150.00000         900.00|     300.00000        1800.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0090 2303-0001000            56.000  TON  |     180.00000       10080.00|     250.00000       14000.00|     156.20000        8747.20 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0245828             4.000  TON  |     460.00000        1840.00|     450.00000        1800.00|     410.00000        1640.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2310-5151040          7527.000  CY   |      74.26000      558955.02|      91.50000      688720.50|      83.00000      624741.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         37377.000  SY   |       4.93000      184268.61|       4.75000      177540.75|       6.52000      243698.04 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 

0130 2316-0000110         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0140 2510-6745850           760.000  SY   |      13.61000       10343.60|      14.25000       10830.00|      10.00000        7600.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             2.000  EACH |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  108                             Contract ID:  75-C075-137                   Primary County:  PLYMOUTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) CR334 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109           475.600  STA  |      13.25000        6301.70|      13.25000        6301.70|      13.25000        6301.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2528-8445110                    LUMP |    6600.00000        6600.00|    5950.00000        5950.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113             4.000  EACH |     435.00000        1740.00|     435.00000        1740.00|     435.00000        1740.00 
  FLAGGERS                                |                             |                             | 
0190 2529-5070110            29.300  SY   |     200.00000        5860.00|     200.00000        5860.00|     200.00000        5860.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120             2.000  EACH |     200.00000         400.00|     200.00000         400.00|    1000.00000        2000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2529-8201000             4.000  EACH |     600.00000        2400.00|     600.00000        2400.00|     500.00000        2000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0220 2532-5200002          9600.000  SY   |       3.15000       30240.00|       4.85000       46560.00|       1.00000        9600.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  GRAVEL)                                 |                             |                             | 
0230 2533-4980005                    LUMP |  166600.00000      166600.00|   50000.00000       50000.00|  155000.00000      155000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,179,715.52|           $     1,212,321.46|           $     1,305,425.54 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,179,715.52|           $     1,212,321.46|           $     1,305,425.54 
==================================================================================================================================== 
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     Bid Order:  108                             Contract ID:  75-C075-137                   Primary County:  PLYMOUTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SI200               |(      )                     |(      ) 
                                          |SIOUX CITY ENGINEERING CO.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710080           295.000  CY   |       9.00000        2655.00|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 

  UNSTABLE MATERIAL                       |                             |                             | 
0020 2115-0100000           295.000  CY   |      39.00000       11505.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2123-7450000           311.800  STA  |     150.00000       46770.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2214-5145150         37377.000  SY   |       1.30000       48590.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-0685550           175.000  SY   |     160.00000       28000.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0060 2301-1033100           586.700  SY   |      59.00000       34615.30|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0070 2301-6911722                    LUMP |    5000.00000        5000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0080 2301-9091000             6.000  EACH |    2250.00000       13500.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0090 2303-0001000            56.000  TON  |     222.00000       12432.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0245828             4.000  TON  |     400.00000        1600.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2310-5151040          7527.000  CY   |     105.00000      790335.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0120 2310-5151551         37377.000  SY   |      15.00000      560655.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 

0130 2316-0000110         12000.000  EACH |       1.00000       12000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0140 2510-6745850           760.000  SY   |       9.00000        6840.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             2.000  EACH |     265.00000         530.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  108                             Contract ID:  75-C075-137                   Primary County:  PLYMOUTH 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SI200               |(      )                     |(      ) 
                                          |SIOUX CITY ENGINEERING CO.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109           475.600  STA  |      20.00000        9512.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2528-8445110                    LUMP |    2600.00000        2600.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113             4.000  EACH |     435.00000        1740.00|                             | 
  FLAGGERS                                |                             |                             | 
0190 2529-5070110            29.300  SY   |     195.00000        5713.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120             2.000  EACH |     650.00000        1300.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2529-8201000             4.000  EACH |     600.00000        2400.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0220 2532-5200002          9600.000  SY   |       2.00000       19200.00|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  GRAVEL)                                 |                             |                             | 
0230 2533-4980005                    LUMP |   48000.00000       48000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,665,492.90|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,665,492.90|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  85-0155-682                 Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  03/14/16 
 
 
        Project:  TAP-U-0155(682)--8I-85 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  STORY              Prj Awd Amt: $673,442.95 
          Route:  SKUNK RIVER TRAIL 
       Location:  IN THE CITY OF AMES, SKUNK RIVER TRAIL: FROM 
                  EAST LINCOLN WA Y TO S. RIVER VALLEY PARK 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    673,442.95     100.00  % 
   2   GE050          GEHRKE, INC.                                                               $    710,544.93     105.50  % 
   3   HO811          HOWREY CONSTRUCTION, INC.                                                  $    721,366.28     107.11  % 
   4   CO180          CON-STRUCT, INC.                                                           $    748,978.90     111.21  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    775,669.00     115.17  % 
   6   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    813,468.80     120.79  % 
   7   EL045          ELDER CORPORATION                                                          $    849,000.00     126.06  % 

   8   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    854,558.85     126.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  2 

 
     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GE050               |(   3  ) HO811 
                                          |PETERSON CONTRACTORS INC.    |GEHRKE, INC.                 |HOWREY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.800  ACRE |   13000.00000       49400.00|    9000.00000       34200.00|    9000.00000       34200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           554.000  CY   |      17.25000        9556.50|      40.00000       22160.00|      40.00000       22160.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          3859.000  CY   |      16.65000       64252.35|      23.63000       91188.17|      23.63000       91188.17 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1461.000  CY   |      11.50000       16801.50|      16.25000       23741.25|      16.25000       23741.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-4560000             3.000  STA  |     550.00000        1650.00|    1972.00000        5916.00|    1972.00000        5916.00 
  LOCATING TILE LINES                     |                             |                             | 
0060 2113-0001100          1333.000  SY   |       4.00000        5332.00|       4.00000        5332.00|       4.00000        5332.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2123-7450020            86.000  STA  |     160.00000       13760.00|     184.26000       15846.36|     184.26000       15846.36 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2402-2720100            60.000  CY   |      10.00000         600.00|      20.00000        1200.00|      20.00000        1200.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0090 2416-0100018             2.000  EACH |    1920.00000        3840.00|    2625.00000        5250.00|    2625.00000        5250.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-0100024             2.000  EACH |    2700.00000        5400.00|    3150.00000        6300.00|    3150.00000        6300.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100060             2.000  EACH |    8000.00000       16000.00|    7600.00000       15200.00|    7600.00000       15200.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0120 2416-1180018            23.000  LF   |      78.00000        1794.00|      48.50000        1115.50|      48.50000        1115.50 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180024            52.000  LF   |      76.00000        3952.00|      50.25000        2613.00|      50.25000        2613.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180060            67.000  LF   |     248.00000       16616.00|     245.00000       16415.00|     245.00000       16415.00 

  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2507-6800061          1630.000  TON  |      49.00000       79870.00|      41.50000       67645.00|      41.50000       67645.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           480.000  TON  |      41.00000       19680.00|      49.25000       23640.00|      49.25000       23640.00 
  EROSION STONE                           |                             |                             | 
0170 2511-0302500          4721.000  SY   |      27.00000      127467.00|      27.55000      130063.55|      34.40000      162402.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
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     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GE050               |(   3  ) HO811 
                                          |PETERSON CONTRACTORS INC.    |GEHRKE, INC.                 |HOWREY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-0310100            43.000  STA  |     225.00000        9675.00|     260.00000       11180.00|     260.00000       11180.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0190 2511-7526108           150.000  SY   |      95.00000       14250.00|     100.00000       15000.00|      95.00000       14250.00 

  SIDEWALK, REINFORCED P.C. CONCRETE, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0200 2518-6891820             1.000  EACH |     600.00000         600.00|    1000.00000        1000.00|     600.00000         600.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0210 2519-1002072          1969.000  LF   |      21.95000       43219.55|      17.00000       33473.00|      21.95000       43219.55 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0220 2519-1002096           561.000  LF   |      21.95000       12313.95|      21.00000       11781.00|      21.95000       12313.95 
  FENCE, CHAIN LINK, 96 IN. HEIGHT        |                             |                             | 
0230 2519-3711600             1.000  EACH |    2500.00000        2500.00|    1100.00000        1100.00|    2500.00000        2500.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0240 2519-4200020            23.000  LF   |      25.00000         575.00|      63.00000        1449.00|      25.00000         575.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0250 2519-4200140            48.000  LF   |      20.00000         960.00|       6.75000         324.00|      25.00000        1200.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 

0260 2524-9275222            26.000  LF   |      25.00000         650.00|      25.50000         663.00|      25.00000         650.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0270 2524-9325001             5.000  SF   |      15.00000          75.00|      25.00000         125.00|      15.00000          75.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2526-8285000                    LUMP |    7250.00000        7250.00|   11000.00000       11000.00|    7720.00000        7720.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2528-8445110                    LUMP |    4100.00000        4100.00|    8000.00000        8000.00|    3100.00000        3100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   35555.00000       35555.00|   35000.00000       35000.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
0310 2595-0005150                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 

0320 2599-9999005             5.000  EACH |     180.00000         900.00|     400.00000        2000.00|     400.00000        2000.00 
  ('EACH' ITEM) LANDSCAPING BOULDERS, 3   |                             |                             | 
  FT. MINIMUM DIA.                        |                             |                             | 
0330 2599-9999005             2.000  EACH |    2400.00000        4800.00|    2500.00000        5000.00|    2400.00000        4800.00 
  ('EACH' ITEM) PLUG DECK DRAINS          |                             |                             | 
0340 2599-9999010                    LUMP |   68030.00000       68030.00|   68000.00000       68000.00|   45000.00000       45000.00 
  ('LUMP SUM' ITEM) OVERHEAD PROTECTION   |                             |                             | 
  STRUCTURE                               |                             |                             | 
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     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GE050               |(   3  ) HO811 
                                          |PETERSON CONTRACTORS INC.    |GEHRKE, INC.                 |HOWREY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100             7.000  ACRE |     600.00000        4200.00|     650.00000        4550.00|     600.00000        4200.00 
  MULCHING                                |                             |                             | 
0360 2601-2636015             3.500  ACRE |    1250.00000        4375.00|    1361.00000        4763.50|    1250.00000        4375.00 
  NATIVE GRASS SEEDING                    |                             |                             | 

0370 2601-2642100             3.500  ACRE |     185.00000         647.50|     550.00000        1925.00|     185.00000         647.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2602-0000020         10600.000  LF   |       1.55000       16430.00|       1.68000       17808.00|       1.55000       16430.00 
  SILT FENCE                              |                             |                             | 
0390 2602-0000071          8480.000  LF   |       0.20000        1696.00|       0.22000        1865.60|       0.20000        1696.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101           848.000  LF   |       0.20000         169.60|       0.25000         212.00|       0.20000         169.60 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       673,442.95|           $       710,544.93|           $       721,366.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       673,442.95|           $       710,544.93|           $       721,366.28 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  5 

 
     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO180               |(   5  ) RE300               |(   6  ) JA250 
                                          |CON-STRUCT, INC.             |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.800  ACRE |   14436.00000       54856.80|   15000.00000       57000.00|   10000.00000       38000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           554.000  CY   |      59.10000       32741.40|      50.00000       27700.00|      44.00000       24376.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          3859.000  CY   |      14.40000       55569.60|      20.00000       77180.00|      25.50000       98404.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1461.000  CY   |      14.30000       20892.30|      17.50000       25567.50|      17.50000       25567.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-4560000             3.000  STA  |     467.00000        1401.00|     450.00000        1350.00|    2100.00000        6300.00 
  LOCATING TILE LINES                     |                             |                             | 
0060 2113-0001100          1333.000  SY   |       4.50000        5998.50|       3.50000        4665.50|       4.50000        5998.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2123-7450020            86.000  STA  |      62.00000        5332.00|     100.00000        8600.00|     200.00000       17200.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2402-2720100            60.000  CY   |       9.50000         570.00|      13.00000         780.00|      22.00000        1320.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0090 2416-0100018             2.000  EACH |    2200.00000        4400.00|    1750.00000        3500.00|    2900.00000        5800.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-0100024             2.000  EACH |    2530.00000        5060.00|    2200.00000        4400.00|    3400.00000        6800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100060             2.000  EACH |    6900.00000       13800.00|    6600.00000       13200.00|    8000.00000       16000.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0120 2416-1180018            23.000  LF   |      80.00000        1840.00|     100.00000        2300.00|      53.00000        1219.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180024            52.000  LF   |      72.00000        3744.00|     100.00000        5200.00|      56.00000        2912.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180060            67.000  LF   |     275.00000       18425.00|     300.00000       20100.00|     275.00000       18425.00 

  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2507-6800061          1630.000  TON  |      47.00000       76610.00|      55.00000       89650.00|      45.00000       73350.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           480.000  TON  |      37.00000       17760.00|      55.00000       26400.00|      55.00000       26400.00 
  EROSION STONE                           |                             |                             | 
0170 2511-0302500          4721.000  SY   |      37.50000      177037.50|      30.00000      141630.00|      34.00000      160514.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  6 

 
     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO180               |(   5  ) RE300               |(   6  ) JA250 
                                          |CON-STRUCT, INC.             |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-0310100            43.000  STA  |     360.00000       15480.00|     275.00000       11825.00|     275.00000       11825.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0190 2511-7526108           150.000  SY   |      90.00000       13500.00|     100.00000       15000.00|      90.00000       13500.00 

  SIDEWALK, REINFORCED P.C. CONCRETE, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0200 2518-6891820             1.000  EACH |     670.00000         670.00|     650.00000         650.00|     650.00000         650.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0210 2519-1002072          1969.000  LF   |      24.60000       48437.40|      16.50000       32488.50|      21.95000       43219.55 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0220 2519-1002096           561.000  LF   |      24.60000       13800.60|      37.50000       21037.50|      21.95000       12313.95 
  FENCE, CHAIN LINK, 96 IN. HEIGHT        |                             |                             | 
0230 2519-3711600             1.000  EACH |    2800.00000        2800.00|    1200.00000        1200.00|    2500.00000        2500.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0240 2519-4200020            23.000  LF   |      28.00000         644.00|      40.00000         920.00|      25.00000         575.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0250 2519-4200140            48.000  LF   |       5.00000         240.00|      12.00000         576.00|      15.00000         720.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 

0260 2524-9275222            26.000  LF   |      28.00000         728.00|      27.50000         715.00|      30.00000         780.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0270 2524-9325001             5.000  SF   |      17.00000          85.00|      20.00000         100.00|      17.00000          85.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2526-8285000                    LUMP |    8100.00000        8100.00|    5500.00000        5500.00|    5200.00000        5200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2528-8445110                    LUMP |   10000.00000       10000.00|    3500.00000        3500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   19300.00000       19300.00|   50000.00000       50000.00|   91000.00000       91000.00 
  MOBILIZATION                            |                             |                             | 
0310 2595-0005150                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    6000.00000        6000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 

0320 2599-9999005             5.000  EACH |     200.00000        1000.00|     200.00000        1000.00|     400.00000        2000.00 
  ('EACH' ITEM) LANDSCAPING BOULDERS, 3   |                             |                             | 
  FT. MINIMUM DIA.                        |                             |                             | 
0330 2599-9999005             2.000  EACH |    1500.00000        3000.00|    2750.00000        5500.00|    1000.00000        2000.00 
  ('EACH' ITEM) PLUG DECK DRAINS          |                             |                             | 
0340 2599-9999010                    LUMP |   77000.00000       77000.00|   75000.00000       75000.00|   54000.00000       54000.00 
  ('LUMP SUM' ITEM) OVERHEAD PROTECTION   |                             |                             | 
  STRUCTURE                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  7 

 
     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO180               |(   5  ) RE300               |(   6  ) JA250 
                                          |CON-STRUCT, INC.             |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100             7.000  ACRE |     780.00000        5460.00|     650.00000        4550.00|     750.00000        5250.00 
  MULCHING                                |                             |                             | 
0360 2601-2636015             3.500  ACRE |    1680.00000        5880.00|    1500.00000        5250.00|    1600.00000        5600.00 
  NATIVE GRASS SEEDING                    |                             |                             | 

0370 2601-2642100             3.500  ACRE |     450.00000        1575.00|     220.00000         770.00|     450.00000        1575.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2602-0000020         10600.000  LF   |       1.60000       16960.00|       2.00000       21200.00|       1.60000       16960.00 
  SILT FENCE                              |                             |                             | 
0390 2602-0000071          8480.000  LF   |       0.15000        1272.00|       0.50000        4240.00|       0.25000        2120.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101           848.000  LF   |       0.60000         508.80|       0.50000         424.00|       0.60000         508.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       748,978.90|           $       775,669.00|           $       813,468.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       748,978.90|           $       775,669.00|           $       813,468.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) EL045               |(   8  ) AB112               |(      ) 
                                          |ELDER CORP.                  |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.800  ACRE |   13650.00000       51870.00|   12000.00000       45600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           554.000  CY   |      55.00000       30470.00|      17.25000        9556.50| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          3859.000  CY   |      23.00000       88757.00|      16.65000       64252.35| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1461.000  CY   |       6.50000        9496.50|      11.50000       16801.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-4560000             3.000  STA  |    1000.00000        3000.00|     550.00000        1650.00| 
  LOCATING TILE LINES                     |                             |                             | 
0060 2113-0001100          1333.000  SY   |       1.75000        2332.75|       4.00000        5332.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2123-7450020            86.000  STA  |     325.00000       27950.00|     160.00000       13760.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2402-2720100            60.000  CY   |      12.50000         750.00|      10.00000         600.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0090 2416-0100018             2.000  EACH |    2150.00000        4300.00|    1920.00000        3840.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0100 2416-0100024             2.000  EACH |    2550.00000        5100.00|    2700.00000        5400.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100060             2.000  EACH |    6750.00000       13500.00|    8000.00000       16000.00| 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0120 2416-1180018            23.000  LF   |      62.00000        1426.00|      78.00000        1794.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180024            52.000  LF   |      73.00000        3796.00|      76.00000        3952.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180060            67.000  LF   |     265.00000       17755.00|     248.00000       16616.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2507-6800061          1630.000  TON  |      65.00000      105950.00|      49.00000       79870.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           480.000  TON  |      95.00000       45600.00|      40.00000       19200.00| 
  EROSION STONE                           |                             |                             | 
0170 2511-0302500          4721.000  SY   |      28.00000      132188.00|      44.00000      207724.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) EL045               |(   8  ) AB112               |(      ) 
                                          |ELDER CORP.                  |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-0310100            43.000  STA  |     450.00000       19350.00|     225.00000        9675.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0190 2511-7526108           150.000  SY   |     100.00000       15000.00|      95.50000       14325.00| 

  SIDEWALK, REINFORCED P.C. CONCRETE, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0200 2518-6891820             1.000  EACH |     625.00000         625.00|    1200.00000        1200.00| 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0210 2519-1002072          1969.000  LF   |      24.00000       47256.00|      21.95000       43219.55| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0220 2519-1002096           561.000  LF   |      24.00000       13464.00|      21.95000       12313.95| 
  FENCE, CHAIN LINK, 96 IN. HEIGHT        |                             |                             | 
0230 2519-3711600             1.000  EACH |    2800.00000        2800.00|    2500.00000        2500.00| 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0240 2519-4200020            23.000  LF   |      30.00000         690.00|      25.00000         575.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0250 2519-4200140            48.000  LF   |      10.00000         480.00|      20.00000         960.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 

0260 2524-9275222            26.000  LF   |      26.00000         676.00|      35.00000         910.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0270 2524-9325001             5.000  SF   |      15.00000          75.00|      30.00000         150.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2526-8285000                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2528-8445110                    LUMP |    3200.00000        3200.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   89195.75000       89195.75|  110000.00000      110000.00| 
  MOBILIZATION                            |                             |                             | 
0310 2595-0005150                    LUMP |    1800.00000        1800.00|   10000.00000       10000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 

0320 2599-9999005             5.000  EACH |     185.00000         925.00|     500.00000        2500.00| 
  ('EACH' ITEM) LANDSCAPING BOULDERS, 3   |                             |                             | 
  FT. MINIMUM DIA.                        |                             |                             | 
0330 2599-9999005             2.000  EACH |    2500.00000        5000.00|    1500.00000        3000.00| 
  ('EACH' ITEM) PLUG DECK DRAINS          |                             |                             | 
0340 2599-9999010                    LUMP |   69000.00000       69000.00|   80000.00000       80000.00| 
  ('LUMP SUM' ITEM) OVERHEAD PROTECTION   |                             |                             | 
  STRUCTURE                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  109                             Contract ID:  85-0155-682                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) EL045               |(   8  ) AB112               |(      ) 
                                          |ELDER CORP.                  |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100             7.000  ACRE |     700.00000        4900.00|     700.00000        4900.00| 
  MULCHING                                |                             |                             | 
0360 2601-2636015             3.500  ACRE |    1500.00000        5250.00|    1500.00000        5250.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 

0370 2601-2642100             3.500  ACRE |     400.00000        1400.00|     400.00000        1400.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2602-0000020         10600.000  LF   |       1.50000       15900.00|       1.60000       16960.00| 
  SILT FENCE                              |                             |                             | 
0390 2602-0000071          8480.000  LF   |       0.10000         848.00|       0.10000         848.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101           848.000  LF   |       0.50000         424.00|       0.50000         424.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       849,000.00|           $       854,558.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       849,000.00|           $       854,558.85|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  151  1 
 

     Bid  Order:  151                         Contract ID:  09-8190-632                 Primary County:  BREMER 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   25 WORK DAYS      Specified Start Date:  06/13/16 
 
 
        Project:  STP-U-8190(632)--70-09 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  BREMER             Prj Awd Amt: $289,941.36 
          Route:  16TH ST 
       Location:  IN THE CITY OF WAVERLY, 16TH ST. SW: FROM 
                  4TH AVE. SW TO MEA DOW VIEW LN. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    289,941.36     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 

 
     Bid Order:  151                             Contract ID:  09-8190-632                   Primary County:  BREMER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1542.000  CY   |       7.68000       11842.56|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            68.300  CY   |      42.72000        2917.78|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000          1124.800  CY   |      31.23000       35127.50|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2303-0023500           484.800  TON  |      51.17000       24807.22|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0031750          1100.000  TON  |      48.72000       53592.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0060 2303-0032750           646.400  TON  |      50.83000       32856.51|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0070 2303-0245828           129.500  TON  |     342.21000       44316.20|                             | 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2435-0250100             4.000  EACH |    1990.00000        7960.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0090 2435-0600010             9.000  EACH |    1029.00000        9261.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2503-0114212            24.000  LF   |      63.33000        1519.92|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0110 2507-3250005          6132.600  SY   |       0.92000        5641.99|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2510-6745850          6006.000  SY   |       2.70000       16216.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2510-6750600             4.000  EACH |     210.00000         840.00|                             | 

  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0140 2511-6745900            32.000  SY   |      13.44000         430.08|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004            18.500  SY   |     103.25000        1910.13|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006            13.000  SY   |     132.10000        1717.30|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  3 

 
     Bid Order:  151                             Contract ID:  09-8190-632                   Primary County:  BREMER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-7528101            36.000  SF   |      41.45000        1492.20|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2512-1725256           537.600  LF   |      30.80000       16558.08|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0190 2515-2475006            71.100  SY   |      89.55000        6367.01|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0200 2515-6745600            72.000  SY   |      13.44000         967.68|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0210 2518-6910000             5.000  EACH |     125.00000         625.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2528-8445110                    LUMP |    3125.00000        3125.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |    9100.00000        9100.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000309           200.000  LF   |       3.00000         600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0250 2602-0000350           200.000  LF   |       0.75000         150.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       289,941.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       289,941.36|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  152  1 
 

     Bid  Order:  152                         Contract ID:  11-C011-097                 Primary County:  BUENA VISTA 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BLACKTOP SERVICE CO. & SUBSID. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  STP-S-C011(97)--5E-11 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BUENA VISTA        Prj Awd Amt: $992,040.84 
          Route:  C63 
       Location:  C63: FROM CO. LINE TO M31 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    992,040.84     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    995,438.41     100.34  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,104,247.94     111.31  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,117,149.29     112.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  152                             Contract ID:  11-C011-097                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(   3  ) HE400 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2778.100  TON  |      25.00000       69452.50|      25.63000       71202.70|      30.71000       85315.45 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.000  MILE |     100.00000         200.00|     225.00000         450.00|     500.00000        1000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           733.000  SY   |       3.00000        2199.00|       9.35000        6853.55|      13.14000        9631.62 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          6945.000  TON  |      31.02000      215433.90|      32.90000      228490.50|      35.05000      243422.25 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043500          6945.000  TON  |      33.85000      235088.25|      33.52000      232796.40|      37.09000      257590.05 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           868.000  TON  |     336.28000      291891.04|     300.00000      260400.00|     337.00000      292516.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    1750.00000        1750.00|     720.00000         720.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2303-7000610          6945.000  EACH |       1.00000        6945.00|       1.00000        6945.00|       1.00000        6945.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620          6945.000  EACH |       1.00000        6945.00|       1.00000        6945.00|       1.00000        6945.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2303-9091010             3.000  EACH |     402.90000        1208.70|     395.00000        1185.00|    1000.00000        3000.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2318-1001100         29027.000  SY   |       1.87000       54280.49|       1.83000       53119.41|       1.83000       53119.41 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0120 2318-1001224         26124.000  GAL  |       1.88000       49113.12|       1.84000       48068.16|       1.84000       48068.16 

  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0130 2518-6910000             4.000  EACH |      76.50000         306.00|     125.00000         500.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2527-9263117           666.970  STA  |      25.86000       17247.84|      25.35000       16907.69|      27.46000       18315.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2528-8445110                    LUMP |    4500.00000        4500.00|    4375.00000        4375.00|    9600.00000        9600.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  152                             Contract ID:  11-C011-097                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(   3  ) HE400 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113             8.000  EACH |     435.00000        3480.00|     435.00000        3480.00|     435.00000        3480.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   32000.00000       32000.00|   53000.00000       53000.00|   63000.00000       63000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       992,040.84|           $       995,438.41|           $     1,104,247.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       992,040.84|           $       995,438.41|           $     1,104,247.94 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  152                             Contract ID:  11-C011-097                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2778.100  TON  |      30.42000       84509.80|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.000  MILE |     534.53000        1069.06|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           733.000  SY   |       7.10000        5204.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          6945.000  TON  |      38.00000      263910.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043500          6945.000  TON  |      38.00000      263910.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           868.000  TON  |     331.80000      288002.40|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    7150.40000        7150.40|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2303-7000610          6945.000  EACH |       1.00000        6945.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620          6945.000  EACH |       1.00000        6945.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2303-9091010             3.000  EACH |     466.75000        1400.25|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2318-1001100         29027.000  SY   |       1.88000       54570.76|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0120 2318-1001224         26124.000  GAL  |       1.93000       50419.32|                             | 

  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0130 2518-6910000             4.000  EACH |     129.39000         517.56|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2527-9263117           666.970  STA  |      26.28000       17527.97|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2528-8445110                    LUMP |    6587.47000        6587.47|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  152                             Contract ID:  11-C011-097                   Primary County:  BUENA VISTA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113             8.000  EACH |     435.00000        3480.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   55000.00000       55000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,117,149.29|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,117,149.29|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
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     Bid  Order:  153                         Contract ID:  12-C012-091                 Primary County:  BUTLER 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION COMPANY 
Contract Period:   70 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  STP-S-C012(91)--5E-12                                  Project:  STP-S-C012(92)--5E-12 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BUTLER             Prj Awd Amt: $1,583,798.73           County:  BUTLER             Prj Awd Amt: $654,905.22 
          Route:  T-16                                                     Route:  T-43 
       Location:  ON T-16, FROM HWY 57 TO 250TH STREET                  Location:  T43: FROM MAIN STREET TO 180TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  2,238,703.95     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  2,384,848.50     106.52  % 
   3   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,394,351.94     106.95  % 
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     Bid Order:  153                             Contract ID:  12-C012-091                   Primary County:  BUTLER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-S-C012(91)--5E-12 
                                          |                             |                             | 
0010 2121-7425020         14600.000  TON  |      14.95000      218270.00|      15.75000      229950.00|      14.95000      218270.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             7.350  MILE |      10.00000          73.50|     300.00000        2205.00|     200.00000        1470.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150        103108.000  SY   |       0.56000       57740.48|       0.75000       77331.00|       0.67000       69082.36 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500         17965.000  TON  |      22.84000      410320.60|      26.50000      476072.50|      28.50000      512002.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828          1078.000  TON  |     363.73000      392100.94|     335.00000      361130.00|     333.00000      358974.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |     730.00000         730.00|    2500.00000        2500.00|    1200.00000        1200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610          8992.500  EACH |       1.00000        8992.50|       1.00000        8992.50|       1.00000        8992.50 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620          8982.500  EACH |       1.00000        8982.50|       1.00000        8982.50|       1.00000        8982.50 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2318-1001100         94462.000  SY   |       1.75000      165308.50|       1.66000      156806.92|       1.66000      156806.92 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           451.000  TON  |     353.73000      159532.23|     408.00000      184008.00|     408.00000      184008.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2505-4008120           260.000  LF   |       4.00000        1040.00|       5.00000        1300.00|       4.00000        1040.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4021010             4.000  EACH |     350.00000        1400.00|     300.00000        1200.00|     350.00000        1400.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021701             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0140 2527-9263109          1874.910  STA  |       6.20000       11624.44|       6.20000       11624.44|       6.20000       11624.44 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  153                             Contract ID:  12-C012-091                   Primary County:  BUTLER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9270111          1146.970  STA  |      15.50000       17778.04|      15.50000       17778.04|      15.50000       17778.04 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0170 2528-8445110                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    7425.00000        7425.00 
  TRAFFIC CONTROL                         |                             |                             | 

0180 2528-8445113           200.000  EACH |     435.00000       87000.00|     435.00000       87000.00|     435.00000       87000.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |   18240.00000       18240.00|   27000.00000       27000.00|   21000.00000       21000.00 
  MOBILIZATION                            |                             |                             | 
0200 2595-0005120                    LUMP |    2525.00000        2525.00|   15000.00000       15000.00|    2500.00000        2500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0210 2599-9999005             4.000  EACH |    1700.00000        6800.00|    1750.00000        7000.00|    1700.00000        6800.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  BARRIER TRANSITION                      |                             |                             | 
     SECTION TOTALS                       |           $     1,583,798.73|           $     1,694,120.90|           $     1,684,196.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STP-S-C012(92)--5E-12 
                                          |                             |                             | 

0220 2121-7425020          3000.000  TON  |      14.95000       44850.00|      15.75000       47250.00|      14.95000       44850.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0230 2212-0475095             3.350  MILE |      10.00000          33.50|     300.00000        1005.00|     325.00000        1088.75 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0240 2213-6745500             1.000  STA  |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  REMOVAL OF CURB                         |                             |                             | 
0250 2214-5145150         44919.000  SY   |       0.97000       43571.43|       0.85000       38181.15|       0.71000       31892.49 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0260 2303-0033500          8106.000  TON  |      22.84000      185141.04|      28.00000      226968.00|      32.46000      263120.76 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0270 2303-0245828           487.000  TON  |     363.73000      177136.51|     335.00000      163145.00|     333.00000      162171.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0280 2303-6911000                    LUMP |     730.00000         730.00|    2000.00000        2000.00|     600.00000         600.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0290 2303-7000610          4053.000  EACH |       1.00000        4053.00|       1.00000        4053.00|       1.00000        4053.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  153                             Contract ID:  12-C012-091                   Primary County:  BUTLER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2303-7000620          4053.000  EACH |       1.00000        4053.00|       1.00000        4053.00|       1.00000        4053.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0310 2318-1001100         39007.000  SY   |       1.94000       75673.58|       1.66000       64751.62|       1.66000       64751.62 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0320 2318-1001220           183.000  TON  |     353.70000       64727.10|     408.00000       74664.00|     408.00000       74664.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0330 2511-6745900           180.700  SY   |       5.95000        1075.17|       6.00000        1084.20|       5.95000        1075.17 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0340 2511-7526004           130.200  SY   |      55.55000        7232.61|      56.00000        7291.20|      55.55000        7232.61 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0350 2511-7526006            45.000  SY   |      60.55000        2724.75|      61.00000        2745.00|      60.55000        2724.75 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2511-7528101           128.000  SF   |      42.50000        5440.00|      43.00000        5504.00|      42.50000        5440.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0370 2512-1725256           128.000  LF   |      27.95000        3577.60|      28.00000        3584.00|      27.95000        3577.60 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0380 2527-9263109           880.130  STA  |       6.20000        5456.81|       6.20000        5456.81|       6.20000        5456.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2527-9270111           508.330  STA  |      15.50000        7879.12|      15.50000        7879.12|      15.50000        7879.12 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0400 2528-8445110                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    3875.00000        3875.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0420 2533-4980005                    LUMP |   10000.00000       10000.00|   17062.50000       17062.50|   12600.00000       12600.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       654,905.22|           $       690,727.60|           $       710,155.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,238,703.95|           $     2,384,848.50|           $     2,394,351.94 

==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  21-C021-130                 Primary County:  CLAY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   15 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  HSIP-S-C021(130)--6C-21 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CLAY               Prj Awd Amt: $116,155.80 
          Route:  N14 AND N18 
       Location:  2 LOCATIONS. LOCATION 1, 1/2 SOUTH OF THE 
                  DICKINSON COUNTY L INE ON N14. LOCATION 2, 2 
                  1/4 MILES NORTH OF HWY 18 ON N18 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    116,155.80     100.00  % 
   2   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    149,096.90     128.35  % 
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     Bid Order:  154                             Contract ID:  21-C021-130                   Primary County:  CLAY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) BL041               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            N-14 
                                          |                             |                             | 
0010 2122-5500080          1600.000  SY   |      44.00000       70400.00|      67.00000      107200.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
0020 2213-2713300           357.300  CY   |      56.00000       20008.80|      53.00000       18936.90| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0025 2528-8445110                    LUMP |    3130.00000        3130.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             4.000  EACH |     435.00000        1740.00|     435.00000        1740.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   14925.00000       14925.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2548-0000100            36.000  STA  |     112.00000        4032.00|     120.00000        4320.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0060 2548-0000110           320.000  GAL  |       6.00000        1920.00|      20.00000        6400.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

     SECTION TOTALS                       |           $       116,155.80|           $       149,096.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       116,155.80|           $       149,096.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  48-C048-075                 Primary County:  IOWA 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  FM-C048(75)--55-48 
      Work Type:  HMA RESURFACING 
         County:  IOWA               Prj Awd Amt: $1,193,113.95 
          Route:  V38 
       Location:  V-38: FROM I-80 TO 190TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  1,193,113.95     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,211,576.51     101.54  % 
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     Bid Order:  155                             Contract ID:  48-C048-075                   Primary County:  IOWA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2770.000  TON  |      23.10000       63987.00|      25.00000       69250.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.900  MILE |     370.00000        1073.00|     300.00000         870.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1200.000  SY   |      63.30000       75960.00|      62.70000       75240.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2213-2713300           345.000  CY   |      25.30000        8728.50|      22.43000        7738.35| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0050 2213-8201040          3091.000  SY   |      15.50000       47910.50|      16.00000       49456.00| 
  BASE WIDENING, 4 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0060 2214-5145150          4780.000  SY   |       4.30000       20554.00|       5.75000       27485.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0002380          2405.000  TON  |      42.85000      103054.25|      48.00000      115440.00| 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0080 2303-0042750          5710.000  TON  |      39.50000      225545.00|      37.00000      211270.00| 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0090 2303-0043500          4015.000  TON  |      42.85000      172042.75|      39.00000      156585.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           624.000  TON  |     345.00000      215280.00|     339.00000      211536.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0246434           286.800  TON  |     530.00000      152004.00|     550.00000      157740.00| 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0120 2303-6911000                    LUMP |    1550.00000        1550.00|    1800.00000        1800.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-9091010             2.000  EACH |     350.00000         700.00|     600.00000        1200.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 

0140 2315-8275025           420.000  TON  |      25.00000       10500.00|      25.00000       10500.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2316-0000120          9828.000  EACH |       1.00000        9828.00|       1.00000        9828.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
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     Bid Order:  155                             Contract ID:  48-C048-075                   Primary County:  IOWA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109           533.490  STA  |      12.45000        6641.95|       9.50000        5068.16| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2528-8445110                    LUMP |   11025.00000       11025.00|    4800.00000        4800.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            38.000  EACH |     435.00000       16530.00|     435.00000       16530.00| 
  FLAGGERS                                |                             |                             | 
0190 2528-8445115            19.000  EACH |     650.00000       12350.00|     650.00000       12350.00| 
  PILOT CARS                              |                             |                             | 
0200 2533-4980005                    LUMP |   37850.00000       37850.00|   66890.00000       66890.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,193,113.95|           $     1,211,576.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,193,113.95|           $     1,211,576.51|           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  50-0651-704                 Primary County:  JASPER 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MP-065-1(704)96--76-50                                 Project:  MP-030-1(704)179--76-64 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  JASPER             Prj Awd Amt: $376,955.06             County:  MARSHALL           Prj Awd Amt: $417,706.68 
          Route:  U.S. 65                                                  Route:  U.S. 30 
       Location:  FROM NEAR 75TH AVE W TO INDIAN CREEK (NB              Location:  0.75 MI W OF IA 330 EAST 1.05 MI (EB) 
                  ONLY) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    794,661.74     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    910,804.99     114.61  % 
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     Bid Order:  156                             Contract ID:  50-0651-704                   Primary County:  JASPER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            JASPER COUNTY MP-065-1(704)96--76-50 
                                          |                             |                             | 
0010 2212-0475095             1.600  MILE |     500.00000         800.00|    1800.00000        2880.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310           109.300  SY   |     133.00000       14536.90|     139.65000       15263.75| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            11.000  EACH |      53.00000         583.00|      55.65000         612.15| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150         22805.000  SY   |       2.10000       47890.50|       2.25000       51311.25| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0052500          1860.000  TON  |      43.84000       81542.40|      62.00000      115320.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0053502          1860.000  TON  |      48.00000       89280.00|      69.00000      128340.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0070 2303-0247022           223.200  TON  |     426.00000       95083.20|     419.00000       93520.80| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 

0080 2303-6911000                    LUMP |     750.00000         750.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109           546.250  STA  |      10.25000        5599.06|      10.56000        5768.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    6400.00000        6400.00|    7632.20000        7632.20| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2529-2242304             1.000  EACH |      90.00000          90.00|      94.50000          94.50| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2533-4980005                    LUMP |   34400.00000       34400.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       376,955.06|           $       441,243.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MARSHALL COUNTY MP-030-1(704)179--76-64 

                                          |                             |                             | 
0130 2121-7425020          1800.000  TON  |      22.65000       40770.00|      26.50000       47700.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0140 2212-0475095             1.100  MILE |     500.00000         550.00|    1500.00000        1650.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0150 2212-5070310           384.000  SY   |      91.00000       34944.00|      95.55000       36691.20| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
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     Bid Order:  156                             Contract ID:  50-0651-704                   Primary County:  JASPER 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2212-5070322             3.400  SY   |     200.00000         680.00|     210.00000         714.00| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0170 2212-5070330            44.000  EACH |      94.00000        4136.00|      98.70000        4342.80| 

  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0180 2214-5145150           475.000  SY   |      22.95000       10901.25|      15.00000        7125.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0002380           920.000  TON  |      59.25000       54510.00|      70.00000       64400.00| 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0200 2303-0042500          1421.000  TON  |      40.87000       58076.27|      60.00000       85260.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0210 2303-0043503          1449.000  TON  |      47.03000       68146.47|      63.00000       91287.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0220 2303-0245828           172.000  TON  |     346.00000       59512.00|     344.00000       59168.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0230 2303-0246434            73.500  TON  |     525.00000       38587.50|     519.00000       38146.50| 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0240 2303-6911000                    LUMP |     375.00000         375.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2527-9263109           390.780  STA  |      10.50000        4103.19|      10.82000        4228.24| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    7500.00000        7500.00|    8682.20000        8682.20| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-9290050            30.000  CDAY |      80.00000        2400.00|      84.00000        2520.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0280 2530-0400061             0.700  TON  |     200.00000         140.00|     210.00000         147.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 

0290 2533-4980005                    LUMP |   32375.00000       32375.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       417,706.68|           $       469,561.94|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       794,661.74|           $       910,804.99|           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  52-C052-108                 Primary County:  JOHNSON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  FM-C052(108)--55-52 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  JOHNSON            Prj Awd Amt: $986,040.25 
          Route:  X14 
       Location:  ON X14 (WAPSI AVENUE) FROM 660TH STREET 
                  SOUTH 2.7 MILES TO T HE COUNTY LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    986,040.25     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $  1,205,534.55     122.26  % 
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     Bid Order:  157                             Contract ID:  52-C052-108                   Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) IL080               |(      ) 
                                          |PELLING, L.L. CO., INC.      |ILLOWA INVESTMENT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1560.000  TON  |      24.35000       37986.00|      20.50000       31980.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000             5.400  STA  |     365.00000        1971.00|     220.00000        1188.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2212-0475095             2.700  MILE |     690.00000        1863.00|    1500.00000        4050.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070322           501.000  SY   |      61.00000       30561.00|      75.00000       37575.00| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0050 2213-2713300           850.000  CY   |      29.10000       24735.00|      34.50000       29325.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-7100400             8.000  EACH |     300.00000        2400.00|     250.00000        2000.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2213-8200000          1630.000  TON  |      49.75000       81092.50|      61.50000      100245.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0080 2214-5145150           543.000  SY   |      10.60000        5755.80|      28.00000       15204.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0090 2303-0000100           552.000  TON  |      76.00000       41952.00|     148.00000       81696.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0100 2303-0032500          5150.000  TON  |      39.60000      203940.00|      53.80000      277070.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0033500          5330.000  TON  |      40.00000      213200.00|      53.80000      286754.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0245828           727.000  TON  |     335.00000      243545.00|     332.50000      241727.50| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |    1800.00000        1800.00|    7000.00000        7000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0140 2315-8275025           119.000  TON  |      32.00000        3808.00|      32.50000        3867.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2510-6745850           179.000  SY   |      10.60000        1897.40|      16.00000        2864.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2527-9263117           380.300  STA  |      28.50000       10838.55|      28.50000       10838.55| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
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     Bid Order:  157                             Contract ID:  52-C052-108                   Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) IL080               |(      ) 
                                          |PELLING, L.L. CO., INC.      |ILLOWA INVESTMENT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |   10880.00000       10880.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            45.000  EACH |     435.00000       19575.00|     435.00000       19575.00| 
  FLAGGERS                                |                             |                             | 

0190 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0200 2533-4980005                    LUMP |   33165.00000       33165.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0201 2530-0400061            71.000  TON  |      75.00000        5325.00|      75.00000        5325.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
     SECTION TOTALS                       |           $       986,040.25|           $     1,205,534.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       986,040.25|           $     1,205,534.55|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  56-C056-093                 Primary County:  LEE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   35 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C056(90)--55-56                                     Project:  FM-C056(92)--55-56 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  LEE                Prj Awd Amt: $42,776.86              County:  LEE                Prj Awd Amt: $128,708.88 
          Route:  205TH AVE                                                Route:  W74 
       Location:  205TH AVE: FROM NORTH LINE OF SECTION                 Location:  W74: FROM PILOT GROVE TO J38 
                  23-69-6 SOUTH TO 2ND S TREET, IN THE CITY OF 
                  ST. PAUL 
        Project:  STP-S-C056(93)--5E-56 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 

         County:  LEE                Prj Awd Amt: $816,198.97 
          Route:  J38 
       Location:  J38: FROM HWY 218 TO ST, PAUL TO HIGHWAY 16 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    987,684.71     100.00  % 
   2   MI800          MILLER, W.L. CO.                                                           $  1,127,182.62     114.12  % 
   3   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  1,202,899.46     121.78  % 
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     Bid Order:  158                             Contract ID:  56-C056-093                   Primary County:  LEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) MI800               |(   3  ) O.051 
                                          |NORRIS ASPHALT PAVING CO., L |MILLER, W.L. CO.             |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C056(90)--55-56 
                                          |                             |                             | 
0010 2212-0475095             0.100  MILE |    2000.00000         200.00|    1100.00000         110.00|    9500.00000         950.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150          2588.400  SY   |       3.40000        8800.56|       2.80000        7247.52|       2.50000        6471.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033500           281.500  TON  |      49.23000       13858.25|      60.30000       16974.45|      80.00000       22520.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0040 2303-0246422            16.900  TON  |     352.00000        5948.80|     370.00000        6253.00|     333.00000        5627.70 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0050 2303-6911000                    LUMP |     500.00000         500.00|    2000.00000        2000.00|     550.00000         550.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2527-9263109             1.400  STA  |      10.18000          14.25|     420.00000         588.00|      10.20000          14.28 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |     500.00000         500.00|    4000.00000        4000.00|    1340.00000        1340.00 
  TRAFFIC CONTROL                         |                             |                             | 

0080 2528-8445113             3.000  EACH |     435.00000        1305.00|     435.00000        1305.00|     435.00000        1305.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115             1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   11000.00000       11000.00|    7000.00000        7000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        42,776.86|           $        46,127.97|           $        43,427.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C056(92)--55-56 
                                          |                             |                             | 
0110 2121-7425020           313.500  TON  |      20.10000        6301.35|      25.90000        8119.65|      29.00000        9091.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2212-0475095             0.500  MILE |    2000.00000        1000.00|    1100.00000         550.00|    1900.00000         950.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0130 2214-5145150          4015.000  SY   |       3.40000       13651.00|       2.80000       11242.00|       2.00000        8030.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0032500           365.900  TON  |      49.23000       18013.26|      60.30000       22063.77|      73.50000       26893.65 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033500           771.800  TON  |      49.23000       37995.71|      60.30000       46539.54|      73.50000       56727.30 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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     Bid Order:  158                             Contract ID:  56-C056-093                   Primary County:  LEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) MI800               |(   3  ) O.051 
                                          |NORRIS ASPHALT PAVING CO., L |MILLER, W.L. CO.             |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0246422            68.300  TON  |     352.00000       24041.60|     370.00000       25271.00|     333.00000       22743.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2303-6911000                    LUMP |     500.00000         500.00|    2000.00000        2000.00|     680.00000         680.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0180 2318-1001100          4126.700  SY   |       1.66000        6850.32|       1.74000        7180.46|       1.66000        6850.32 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0190 2318-1001220            13.600  TON  |     408.00000        5548.80|     428.00000        5820.80|     408.00000        5548.80 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0200 2527-9263109            59.120  STA  |      10.18000         601.84|      31.15000        1841.59|      10.20000         603.02 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    1250.00000        1250.00|    4700.00000        4700.00|    1845.00000        1845.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113             3.000  EACH |     435.00000        1305.00|     435.00000        1305.00|     435.00000        1305.00 
  FLAGGERS                                |                             |                             | 
0230 2528-8445115             1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  PILOT CARS                              |                             |                             | 
0240 2533-4980005                    LUMP |   11000.00000       11000.00|   14000.00000       14000.00|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       128,708.88|           $       151,283.81|           $       151,918.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            STP-S-C056(93)--5E-56 
                                          |                             |                             | 
0250 2121-7425020          2736.600  TON  |      20.10000       55005.66|      25.90000       70877.94|      26.50000       72519.90 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0260 2212-0475095             3.400  MILE |     500.00000        1700.00|    1100.00000        3740.00|     650.00000        2210.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0270 2214-5145150         13261.100  SY   |       3.40000       45087.74|       2.80000       37131.08|       2.00000       26522.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0280 2303-0032500          3304.600  TON  |      49.23000      162685.46|      60.30000      199267.38|      73.50000      242888.10 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0290 2303-0033500          4637.900  TON  |      49.23000      228323.82|      60.30000      279665.37|      73.50000      340885.65 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0300 2303-0246422           476.600  TON  |     352.00000      167763.20|     370.00000      176342.00|     333.00000      158707.80 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    4250.00000        4250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  4 

 
     Bid Order:  158                             Contract ID:  56-C056-093                   Primary County:  LEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) MI800               |(   3  ) O.051 
                                          |NORRIS ASPHALT PAVING CO., L |MILLER, W.L. CO.             |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2318-1001100         39002.700  SY   |       1.66000       64744.48|       1.74000       67864.70|       1.66000       64744.48 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0330 2318-1001220           128.700  TON  |     408.00000       52509.60|     428.40000       55135.08|     408.00000       52509.60 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 

  ASPHALT)                                |                             |                             | 
0340 2511-6745900            21.100  SY   |     100.00000        2110.00|       9.37000         197.71|      40.50000         854.55 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0350 2511-7526006            25.100  SY   |     125.00000        3137.50|      80.00000        2008.00|      82.00000        2058.20 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2511-7528101            16.000  SF   |      50.00000         800.00|      34.00000         544.00|      62.50000        1000.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0370 2512-1725256            44.000  LF   |     125.00000        5500.00|      32.00000        1408.00|      42.50000        1870.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0380 2527-9263109           450.050  STA  |      10.18000        4581.51|      11.50000        5175.58|      10.20000        4590.51 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    4750.00000        4750.00|    7300.00000        7300.00|    4030.00000        4030.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 

  FLAGGERS                                |                             |                             | 
0410 2528-8445115             3.000  EACH |     650.00000        1950.00|     650.00000        1950.00|     650.00000        1950.00 
  PILOT CARS                              |                             |                             | 
0420 2533-4980005                    LUMP |    7500.00000        7500.00|   14000.00000       14000.00|   20490.00000       20490.00 
  MOBILIZATION                            |                             |                             | 
0430 2599-9999009            44.000  LF   |      50.00000        2200.00|      18.50000         814.00|      25.50000        1122.00 
  ('LINEAR FEET' ITEM) REMOVAL OF HMA/PCC |                             |                             | 
  CURB AND GUTTER                         |                             |                             | 
     SECTION TOTALS                       |           $       816,198.97|           $       929,770.84|           $     1,007,552.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       987,684.71|           $     1,127,182.62|           $     1,202,899.46 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  159  1 
 

     Bid  Order:  159                         Contract ID:  56-C056-094                 Primary County:  LEE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  FM-TSF-C056(94)--5B-56 
      Work Type:  HMA PAVEMENT WIDENING 
         County:  LEE                Prj Awd Amt: $572,129.40 
          Route:  J40 
       Location:  ON J40, FROM WEST POINT CORP. LIMITS  S4 
                  T68N R5W SE 8.6 MIL ES TO FORT MADISON CORP. 
                  LIMITS  S5 T67N R4W, S3 T68 R05 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    572,129.40     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    668,507.29     116.84  % 
   3   MI800          MILLER, W.L. CO.                                                           $    725,901.09     126.87  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  159                             Contract ID:  56-C056-094                   Primary County:  LEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) O.051               |(   3  ) MI800 
                                          |NORRIS ASPHALT PAVING CO., L |OMG D/B/A CESSFORD CONSTRUCT |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2122-5500060         17052.900  SY   |      26.50000      451901.85|      30.75000      524376.68|      31.20000      532050.48 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0020 2213-2713300          2842.100  CY   |      18.50000       52578.85|      26.00000       73894.60|      44.60000      126757.66 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0030 2303-6911000                    LUMP |    2000.00000        2000.00|    4125.00000        4125.00|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0040 2527-9263109          1443.290  STA  |       7.60000       10969.00|       6.65000        9597.88|       8.00000       11546.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    2500.00000        2500.00|    4080.00000        4080.00|    8900.00000        8900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115             3.000  EACH |     650.00000        1950.00|     650.00000        1950.00|     650.00000        1950.00 
  PILOT CARS                              |                             |                             | 
0080 2529-5070111            85.800  SY   |     150.00000       12870.00|     125.00000       10725.00|     162.85000       13972.53 

  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0090 2529-5070120             1.000  EACH |     500.00000         500.00|    1035.00000        1035.00|    1100.00000        1100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2533-4980005                    LUMP |   19500.00000       19500.00|   22526.38000       22526.38|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
0110 2548-0000100           738.500  STA  |      12.20000        9009.70|      15.50000       11446.75|       6.60000        4874.10 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0120 2548-0000110           800.000  GAL  |       5.00000        4000.00|       0.50000         400.00|       3.00000        2400.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       572,129.40|           $       668,507.29|           $       725,901.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       572,129.40|           $       668,507.29|           $       725,901.09 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  160  1 
 

     Bid  Order:  160                         Contract ID:  61-0924-027                 Primary County:  MADISON 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  HSIPX-092-4(27)--3L-61                                 Project:  MP-092-5(705)107--76-61 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  PCC PATCHING 
         County:  MADISON            Prj Awd Amt: $1,902,091.68           County:  MADISON            Prj Awd Amt: $194,281.87 
          Route:  IOWA 92                                                  Route:  IOWA 92 
       Location:  FROM WINTERSET EAST TO I-35.                          Location:  WINTERSET TO I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,096,373.55     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,239,767.32     106.84  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,279,841.83     108.75  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,318,531.67     110.59  % 
   5   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  2,647,610.01     126.29  % 
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     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) HE400 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIPX-092-4(27)--3L-61 
                                          |                             |                             | 
0010 2102-2713070           171.900  CY   |      30.00000        5157.00|      35.00000        6016.50|      50.00000        8595.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020         10415.900  TON  |      18.00000      187486.20|      18.00000      187486.20|      19.30000      201026.87 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         58820.900  SY   |      17.20000     1011719.48|      19.20000     1129361.28|      18.55000     1091127.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2128-0000200           182.000  TON  |      16.00000        2912.00|      10.00000        1820.00|      15.00000        2730.00 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2213-2713300         10128.300  CY   |      12.85000      130148.66|      18.00000      182309.40|      13.27000      134402.54 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-8200000           105.100  TON  |      45.00000        4729.50|      75.00000        7882.50|      36.89000        3877.14 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0070 2214-5145150          1197.100  SY   |       6.50000        7781.15|       7.50000        8978.25|      15.05000       18016.36 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0033500           916.300  TON  |      54.29000       49745.93|      65.50000       60017.65|      42.26000       38722.84 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0246422            61.300  TON  |     350.00000       21455.00|     360.00000       22068.00|     347.00000       21271.10 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2303-6911000                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2319-3000102            16.100  TON  |      49.75000         800.98|      72.00000        1159.20|      70.00000        1127.00 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0120 2319-3000200             2.700  MILE |    4685.00000       12649.50|    4600.00000       12420.00|    4500.00000       12150.00 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0130 2319-4000000           530.400  GAL  |       2.95000        1564.68|       2.10000        1113.84|       2.00000        1060.80 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 

0140 2502-8212034           460.000  LF   |      50.00000       23000.00|      54.00000       24840.00|      52.74000       24260.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221304            23.000  EACH |     500.00000       11500.00|     510.00000       11730.00|     500.00000       11500.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2527-9263109          1641.600  STA  |       9.20000       15102.72|       6.50000       10670.40|       6.26000       10276.42 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) HE400 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |    8500.00000        8500.00|    6500.00000        6500.00|   33800.00000       33800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113           340.000  EACH |     435.00000      147900.00|     435.00000      147900.00|     435.00000      147900.00 
  FLAGGERS                                |                             |                             | 

0190 2528-8445115            85.000  EACH |     650.00000       55250.00|     650.00000       55250.00|     650.00000       55250.00 
  PILOT CARS                              |                             |                             | 
0200 2530-5070221          1398.000  SY   |      30.00000       41940.00|      30.00000       41940.00|      29.62000       41408.76 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0205 2530-0400061           231.100  TON  |     100.00000       23110.00|     100.00000       23110.00|      97.00000       22416.70 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0210 2533-4980005                    LUMP |   50000.00000       50000.00|   75000.00000       75000.00|  169420.00000      169420.00 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100             1.300  MILE |    8863.75000       11522.88|    1100.00000        1430.00|    1000.00000        1300.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000           193.500  GAL  |       3.50000         677.25|       5.20000        1006.20|       5.00000         967.50 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

0240 2548-0000100          1308.900  STA  |       9.00000       11780.10|       6.00000        7853.40|       6.61000        8651.83 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0250 2548-0000110          1481.200  GAL  |       4.50000        6665.40|       4.50000        6665.40|       5.00000        7406.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0260 2548-0000310           654.500  STA  |      11.00000        7199.50|       6.00000        3927.00|       6.61000        4326.25 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2555-0000010                    LUMP |   37500.00000       37500.00|    2500.00000        2500.00|    7500.00000        7500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0280 2590-0000020                    LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    7500.00000        7500.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0290 2602-0000020           287.500  LF   |       2.50000         718.75|       2.60000         747.50|       2.50000         718.75 

  SILT FENCE                              |                             |                             | 
0300 2602-0000101            30.000  LF   |       2.50000          75.00|       1.20000          36.00|       2.50000          75.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,902,091.68|           $     2,052,738.72|           $     2,092,784.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-092-5(705)107--76-61 
                                          |                             |                             | 
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     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) HE400 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8445110                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00|    4800.00000        4800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 

0350 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0360 2529-2242304             2.000  EACH |      95.00000         190.00|     100.00000         200.00|      95.00000         190.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-5070110          1309.700  SY   |      95.76000      125416.87|      98.00000      128350.60|      95.76000      125416.87 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0380 2529-5070120           114.000  EACH |     100.00000       11400.00|     102.00000       11628.00|     100.00000       11400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0390 2533-4980005                    LUMP |   11925.00000       11925.00|    5000.00000        5000.00|    8400.00000        8400.00 
  MOBILIZATION                            |                             |                             | 
0400 2590-0000020                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       194,281.87|           $       187,028.60|           $       187,056.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,096,373.55|           $     2,239,767.32|           $     2,279,841.83 

==================================================================================================================================== 
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     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIPX-092-4(27)--3L-61 
                                          |                             |                             | 
0010 2102-2713070           171.900  CY   |     154.50000       26558.55|      25.08000        4311.25| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020         10415.900  TON  |      20.60000      214567.54|      17.50000      182278.25| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         58820.900  SY   |      18.73000     1101715.46|      21.00000     1235238.90| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2128-0000200           182.000  TON  |       2.86000         520.52|    2250.00000      409500.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2213-2713300         10128.300  CY   |      17.34000      175624.72|       8.15000       82545.65| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-8200000           105.100  TON  |     146.47000       15394.00|      41.98000        4412.10| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0070 2214-5145150          1197.100  SY   |       5.33000        6380.54|       3.68000        4405.33| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0033500           916.300  TON  |      36.78000       33701.51|      91.18000       83548.23| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0246422            61.300  TON  |     364.35000       22334.66|     352.00000       21577.60| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2303-6911000                    LUMP |   17570.31000       17570.31|    3750.00000        3750.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2319-3000102            16.100  TON  |      71.40000        1149.54|      70.00000        1127.00| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0120 2319-3000200             2.700  MILE |    4590.00000       12393.00|    4500.00000       12150.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0130 2319-4000000           530.400  GAL  |       2.04000        1082.02|       2.00000        1060.80| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 

0140 2502-8212034           460.000  LF   |      53.79000       24743.40|      52.74000       24260.40| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221304            23.000  EACH |     510.00000       11730.00|     500.00000       11500.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2527-9263109          1641.600  STA  |       6.39000       10489.82|       9.20000       15102.72| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  6 

 
     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |   22115.40000       22115.40|   15300.00000       15300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113           340.000  EACH |     435.00000      147900.00|     435.00000      147900.00| 
  FLAGGERS                                |                             |                             | 

0190 2528-8445115            85.000  EACH |     650.00000       55250.00|     650.00000       55250.00| 
  PILOT CARS                              |                             |                             | 
0200 2530-5070221          1398.000  SY   |      30.21000       42233.58|      29.62000       41408.76| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0205 2530-0400061           231.100  TON  |      98.95000       22867.35|      97.00000       22416.70| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0210 2533-4980005                    LUMP |  104715.86000      104715.86|   19125.00000       19125.00| 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100             1.300  MILE |    1020.00000        1326.00|    1000.00000        1300.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1003000           193.500  GAL  |       5.10000         986.85|       5.00000         967.50| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

0240 2548-0000100          1308.900  STA  |       5.10000        6675.39|       9.00000       11780.10| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0250 2548-0000110          1481.200  GAL  |       5.78000        8561.34|       3.00000        4443.60| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0260 2548-0000310           654.500  STA  |       5.10000        3337.95|      11.00000        7199.50| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2555-0000010                    LUMP |   23848.99000       23848.99|   31400.00000       31400.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0280 2590-0000020                    LUMP |    2755.60000        2755.60|    8000.00000        8000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
0290 2602-0000020           287.500  LF   |       2.55000         733.13|       2.50000         718.75| 

  SILT FENCE                              |                             |                             | 
0300 2602-0000101            30.000  LF   |       2.55000          76.50|       2.50000          75.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,120,839.53|           $     2,465,553.14|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-092-5(705)107--76-61 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  7 

 
     Bid Order:  160                             Contract ID:  61-0924-027                   Primary County:  MADISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8445110                    LUMP |   13755.00000       13755.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 

0350 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0360 2529-2242304             2.000  EACH |      96.91000         193.82|      95.00000         190.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-5070110          1309.700  SY   |      97.68000      127931.50|      95.76000      125416.87| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0380 2529-5070120           114.000  EACH |     102.00000       11628.00|     100.00000       11400.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0390 2533-4980005                    LUMP |    5578.22000        5578.22|    4200.00000        4200.00| 
  MOBILIZATION                            |                             |                             | 
0400 2590-0000020                    LUMP |    2755.60000        2755.60|    2000.00000        2000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       197,692.14|           $       182,056.87|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,318,531.67|           $     2,647,610.01|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  161  1 
 

     Bid  Order:  161                         Contract ID:  62-0927-048                 Primary County:  MAHASKA 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:  100 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  NHSX-092-7(47)--3H-62                                  Project:  NHSX-092-7(48)--3H-62 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  MAHASKA            Prj Awd Amt: $3,078,357.06           County:  MAHASKA            Prj Awd Amt: $6,369,123.26 
          Route:  IOWA 92                                                  Route:  IOWA 92 
       Location:  3.6 MI E OF MARION CO TO THE IA 163                   Location:  JUST E OF OSKALOOSA ECL TO THE KEOKUK CO 
                  INTERCHANGE                                                      LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  9,447,480.32     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $ 10,144,402.50     107.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  2 

 
     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-092-7(47)--3H-62 
                                          |                             |                             | 
0010 2101-0850001             2.000  ACRE |    2000.00000        4000.00|    7000.00000       14000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          1284.500  CY   |      18.00000       23121.00|      12.00000       15414.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090           205.300  CY   |      23.80000        4886.14|      25.00000        5132.50| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425005           826.200  CY   |      22.00000       18176.40|      25.00000       20655.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020         10583.700  TON  |      18.15000      192094.16|      20.45000      216436.67| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500080           923.900  SY   |      41.63000       38461.96|      28.20000       26053.98| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0070 2128-0000200          4000.000  TON  |      14.50000       58000.00|      17.50000       70000.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0080 2212-0475095             7.500  MILE |     500.00000        3750.00|     500.00000        3750.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0090 2212-5070310          2788.200  SY   |      70.32000      196066.22|      70.32000      196066.22| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330           179.000  EACH |      74.60000       13353.40|      74.60000       13353.40| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-2713300          2950.400  CY   |      11.00000       32454.40|      17.32000       51100.93| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000          6088.600  TON  |      32.83000      199888.74|      41.39000      252007.15| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150         70344.500  SY   |       1.25000       87930.63|       0.70000       49241.15| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0001000          1544.400  TON  |      35.58000       54949.75|      47.00000       72586.80| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0150 2303-0042500         12456.200  TON  |      31.11000      387512.38|      37.83000      471218.05| 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0043504         11894.000  TON  |      35.26000      419382.44|      38.77000      461130.38| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0170 2303-0246422          1919.000  TON  |     345.00000      662055.00|     340.00000      652460.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  3 

 
     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2402-2720100           215.000  CY   |      20.85000        4482.75|       9.00000        1935.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0200 2414-7200010             6.000  EACH |    1500.00000        9000.00|    1500.00000        9000.00| 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0210 2416-0100018            18.000  EACH |     844.00000       15192.00|     775.00000       13950.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0220 2416-0100024             8.000  EACH |    1005.00000        8040.00|     925.00000        7400.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0230 2416-0100036             2.000  EACH |    1296.00000        2592.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0240 2416-0100042             3.000  EACH |    2900.00000        8700.00|    3500.00000       10500.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0250 2416-0101036             5.000  EACH |     800.00000        4000.00|     450.00000        2250.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0260 2416-1160018           320.000  LF   |      58.40000       18688.00|      65.00000       20800.00| 

  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1160024           128.000  LF   |      63.00000        8064.00|      77.00000        9856.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180036            16.000  LF   |     110.00000        1760.00|     125.00000        2000.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1541036            36.000  LF   |      60.00000        2160.00|      70.00000        2520.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0300 2416-1541136             6.000  LF   |     100.00000         600.00|     150.00000         900.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 

0310 2502-8212034         28190.000  LF   |       5.00000      140950.00|       6.62000      186617.80| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2502-8221304           104.000  EACH |     150.00000       15600.00|     175.00000       18200.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0330 2505-6000111          5592.000  LF   |       8.00000       44736.00|       8.00000       44736.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-6000121            22.000  EACH |    1700.00000       37400.00|    1700.00000       37400.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0350 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 

  PARTS KIT                               |                             |                             | 
0360 2507-3250005            20.000  SY   |       5.00000         100.00|      15.00000         300.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0370 2507-8029000             3.000  TON  |      60.00000         180.00|     100.00000         300.00| 
  EROSION STONE                           |                             |                             | 
0380 2510-6745850           225.200  SY   |      10.00000        2252.00|      10.00000        2252.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2526-8285000                    LUMP |   24000.00000       24000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2527-9263109          3264.290  STA  |       7.20000       23502.89|       8.25000       26930.39| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |   18800.00000       18800.00|   48037.50000       48037.50| 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00| 

  FLAGGERS                                |                             |                             | 
0430 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00| 
  PILOT CARS                              |                             |                             | 
0440 2529-2242304            33.000  EACH |      72.00000        2376.00|      72.00000        2376.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0450 2529-5070110            64.000  SY   |     180.00000       11520.00|     180.00000       11520.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120             4.000  EACH |      68.00000         272.00|      68.00000         272.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2529-8174020            64.000  SY   |       9.00000         576.00|       9.00000         576.00| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0480 2529-8174050             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0490 2529-8201000             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 

  JOINT ASSEMBLY, EF                      |                             |                             | 
0500 2533-4980005                    LUMP |   90000.00000       90000.00|  211137.50000      211137.50| 
  MOBILIZATION                            |                             |                             | 
0510 2548-0000100           719.700  STA  |       5.00000        3598.50|      10.00000        7197.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0520 2548-0000110           779.600  GAL  |       3.00000        2338.80|       5.00000        3898.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2548-0000310           359.900  STA  |       5.00000        1799.50|      11.00000        3958.90| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0540 2590-0000020                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 

  PROJECT MANAGEMENT                      |                             |                             | 
0550 2601-2634100             3.600  ACRE |     600.00000        2160.00|     600.00000        2160.00| 
  MULCHING                                |                             |                             | 
0560 2601-2636043             1.800  ACRE |     780.00000        1404.00|     780.00000        1404.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0570 2601-2642100             1.800  ACRE |     150.00000         270.00|     150.00000         270.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0580 2602-0000020          7700.000  LF   |       1.50000       11550.00|       1.50000       11550.00| 
  SILT FENCE                              |                             |                             | 
0590 2602-0000101          3850.000  LF   |       0.10000         385.00|       0.10000         385.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0600 2602-0000309           330.000  LF   |       2.50000         825.00|       2.50000         825.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 9 IN. DIA.                      |                             |                             | 
0610 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0620 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,019,357.06|           $     3,416,420.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSX-092-7(47)--3H-62 
                                          |                             |                             | 
0630 2303-7000610         13000.000  EACH |       1.00000       13000.00|       1.00000       13000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0640 2303-7000620         13000.000  EACH |       1.00000       13000.00|       1.00000       13000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0650 2317-7000120         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        59,000.00|           $        59,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            NHSX-092-7(48)--3H-62 
                                          |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2101-0850001             7.500  ACRE |    2000.00000       15000.00|    7000.00000       52500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0670 2101-0850002           130.000  UNIT |      25.00000        3250.00|      25.00000        3250.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0680 2102-0425070           940.200  TON  |      25.25000       23740.05|      15.00000       14103.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0690 2102-2625000         18502.000  CY   |      13.85000      256252.70|      12.00000      222024.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0700 2102-2713090          5259.200  CY   |      13.50000       70999.20|       8.00000       42073.60| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0710 2105-8425005           895.000  CY   |      20.00000       17900.00|      25.00000       22375.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0720 2111-8174100         20091.600  SY   |       4.05000       81370.98|       3.00000       60274.80| 
  GRANULAR SUBBASE                        |                             |                             | 
0730 2121-7425020         13394.000  TON  |      22.00000      294668.00|      20.45000      273907.30| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0740 2122-5500060          7934.100  SY   |      27.75000      220171.28|      20.71000      164315.21| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0750 2122-5500080           614.000  SY   |      61.50000       37761.00|      29.51000       18119.14| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0760 2123-7450000           986.600  STA  |      10.70000       10556.62|      30.00000       29598.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0770 2128-0000200          3300.000  TON  |      16.00000       52800.00|      17.50000       57750.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0780 2212-0475095             5.000  MILE |     500.00000        2500.00|     500.00000        2500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0790 2212-5070310          4105.100  SY   |      74.98000      307800.40|      74.98000      307800.40| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0800 2212-5070322           592.200  SY   |      50.30000       29787.66|      50.30000       29787.66| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 

0810 2212-5070330            88.000  EACH |     115.00000       10120.00|     115.00000       10120.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0820 2213-2713300          4547.300  CY   |      11.00000       50020.30|      17.32000       78759.24| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0830 2213-8200000          9042.800  TON  |      35.76000      323370.53|      41.39000      374281.49| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0840 2214-5145150         72520.000  SY   |       1.55000      112406.00|       0.70000       50764.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2301-1033095         15218.700  SY   |      45.50000      692450.85|      57.50000      875075.25| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 

0860 2303-0001000          3780.300  TON  |      33.70000      127396.11|      47.00000      177674.10| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0870 2303-0042500         20363.300  TON  |      37.56000      764845.55|      37.83000      770343.64| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0880 2303-0043504         17669.700  TON  |      38.41000      678693.18|      38.77000      685054.27| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0890 2303-0246422          3051.300  TON  |     345.00000     1052698.50|     340.00000     1037442.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0900 2303-6911000                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0910 2401-6750001                    LUMP |    2500.00000        2500.00|    1750.00000        1750.00| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0920 2402-2720100           561.000  CY   |      20.85000       11696.85|       9.00000        5049.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0930 2414-7200010             3.000  EACH |    1700.00000        5100.00|    1700.00000        5100.00| 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0940 2414-7200020             1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 
0950 2416-0100018            16.000  EACH |     844.00000       13504.00|     775.00000       12400.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0960 2416-0100024             2.000  EACH |    1005.00000        2010.00|     925.00000        1850.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0970 2416-0100042             2.000  EACH |    2900.00000        5800.00|    3500.00000        7000.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 

0980 2416-0100048             1.000  EACH |    4000.00000        4000.00|    4200.00000        4200.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0990 2416-0100054             1.000  EACH |    4300.00000        4300.00|    4800.00000        4800.00| 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
1000 2416-1160018           128.000  LF   |      58.40000        7475.20|      65.00000        8320.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2416-1160024            32.000  LF   |      63.00000        2016.00|      77.00000        2464.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
1020 2416-1180024             8.000  LF   |      68.00000         544.00|      90.00000         720.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
1030 2416-1541036           352.000  LF   |      60.00000       21120.00|      57.00000       20064.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
1040 2417-0225024             1.000  EACH |     350.00000         350.00|     400.00000         400.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
1050 2417-1040024            10.000  LF   |      50.00000         500.00|      80.00000         800.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
1060 2502-8212034         13276.000  LF   |       5.00000       66380.00|       7.27000       96516.52| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1070 2502-8221304            92.000  EACH |     150.00000       13800.00|     175.00000       16100.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 

1080 2505-4008120          1250.000  LF   |       2.00000        2500.00|       2.00000        2500.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1090 2505-4008300          2318.800  LF   |      14.00000       32463.20|      14.00000       32463.20| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1100 2505-4008400             8.000  EACH |    1500.00000       12000.00|    1500.00000       12000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1105 2505-4020580             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
1110 2505-4021010             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1120 2505-4021700            21.000  EACH |    1900.00000       39900.00|    1900.00000       39900.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1130 2505-4021701             3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00| 

  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
1140 2505-6000111         12965.300  LF   |       8.00000      103722.40|       8.00000      103722.40| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
1150 2505-6000121            38.000  EACH |    1700.00000       64600.00|    1700.00000       64600.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
1160 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2506-4984000            37.500  CY   |     225.00000        8437.50|     175.00000        6562.50| 
  FLOWABLE MORTAR                         |                             |                             | 
1180 2510-6745850         15818.700  SY   |       2.40000       37964.88|       4.00000       63274.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

1190 2518-6910000             5.000  EACH |     115.00000         575.00|      75.00000         375.00| 
  SAFETY CLOSURE                          |                             |                             | 
1200 2526-8285000                    LUMP |   22000.00000       22000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
1210 2527-9263109          5680.800  STA  |       7.20000       40901.76|       8.25000       46866.60| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1220 2527-9263137             6.000  EACH |      85.00000         510.00|     100.00000         600.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1230 2528-8445110                    LUMP |   37500.00000       37500.00|   48037.50000       48037.50| 
  TRAFFIC CONTROL                         |                             |                             | 
1240 2528-8445113           200.000  EACH |     435.00000       87000.00|     435.00000       87000.00| 
  FLAGGERS                                |                             |                             | 
1250 2528-8445115           100.000  EACH |     650.00000       65000.00|     650.00000       65000.00| 

  PILOT CARS                              |                             |                             | 
1260 2528-9290050            80.000  CDAY |      80.00000        6400.00|      50.00000        4000.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1270 2529-2242304           132.000  EACH |      78.00000       10296.00|      78.00000       10296.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
1280 2529-2242320            60.000  EACH |     126.00000        7560.00|     126.00000        7560.00| 
  CT JOINT                                |                             |                             | 
1290 2529-5070110           733.500  SY   |      89.56000       65692.26|      89.56000       65692.26| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1300 2529-5070120            46.000  EACH |      76.00000        3496.00|      76.00000        3496.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1310 2529-8174020           106.700  SY   |       9.00000         960.30|       9.00000         960.30| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
1320 2529-8174050             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00| 

  PATCH SUBDRAIN                          |                             |                             | 
1330 2529-8201000             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
1340 2530-0400061           128.800  TON  |      95.00000       12236.00|      95.00000       12236.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
1350 2533-4980005                    LUMP |  100000.00000      100000.00|  211137.50000      211137.50| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1360 2548-0000100          1182.100  STA  |       5.00000        5910.50|      10.00000       11821.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1370 2548-0000110          1280.600  GAL  |       3.00000        3841.80|       5.00000        6403.00| 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1380 2548-0000310           531.300  STA  |       5.00000        2656.50|      11.00000        5844.30| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
1390 2548-0000320            57.200  STA  |      25.00000        1430.00|      20.00000        1144.00| 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
1400 2555-0000010                    LUMP |     500.00000         500.00|     500.00000         500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1410 2590-0000020                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
1420 2601-2634100             9.200  ACRE |     600.00000        5520.00|     600.00000        5520.00| 
  MULCHING                                |                             |                             | 
1430 2601-2636015             2.500  ACRE |    1050.00000        2625.00|    1050.00000        2625.00| 

  NATIVE GRASS SEEDING                    |                             |                             | 
1440 2601-2636043             2.100  ACRE |     780.00000        1638.00|     780.00000        1638.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1450 2601-2642100             4.400  ACRE |     150.00000         660.00|     150.00000         660.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1460 2601-3000201           105.000  EACH |      10.00000        1050.00|      40.00000        4200.00| 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
1470 2602-0000020         17225.000  LF   |       1.50000       25837.50|       1.50000       25837.50| 
  SILT FENCE                              |                             |                             | 
1480 2602-0000071         17225.000  LF   |       0.10000        1722.50|       0.10000        1722.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1490 2602-0000101          8612.000  LF   |       0.10000         861.20|       0.10000         861.20| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1500 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1510 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,253,123.26|           $     6,552,982.18|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSX-092-7(48)--3H-62 
                                          |                             |                             | 
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     Bid Order:  161                             Contract ID:  62-0927-048                   Primary County:  MAHASKA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1520 2301-7000110         13500.000  EACH |       1.00000       13500.00|       1.00000       13500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

1530 2303-7000610         21000.000  EACH |       1.00000       21000.00|       1.00000       21000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1540 2303-7000620         21000.000  EACH |       1.00000       21000.00|       1.00000       21000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1550 2317-7000110         11500.000  EACH |       1.00000       11500.00|       1.00000       11500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
1560 2317-7000120         49000.000  EACH |       1.00000       49000.00|       1.00000       49000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       116,000.00|           $       116,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     9,447,480.32|           $    10,144,402.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  162                         Contract ID:  69-6360-619-A               Primary County:  MONTGOMERY 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  STP-U-6360(619)--70-69 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  MONTGOMERY         Prj Awd Amt: $652,896.27 
          Route:  OAK STREET 
       Location:  IN CITY OF RED OAK, OAK ST FROM BROADWAY TO 
                  8TH ST, SUMMIT S T FROM OAK ST TO ECL, 
                  EASTERN AVE FROM HAMMOND ST TO SUMMIT 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HENNINGSEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    652,896.27     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $    672,260.20     102.96  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $    683,333.33     104.66  % 
   4   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    760,712.27     116.51  % 
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     Bid Order:  162                             Contract ID:  69-6360-619-A                 Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425220            50.000  CY   |     125.00000        6250.00|     130.00000        6500.00|     131.00000        6550.00 
  SPECIAL BACKFILL MATERIAL, PLACE ONLY   |                             |                             | 

0020 2102-2710070           295.000  CY   |      12.00000        3540.00|      12.50000        3687.50|      13.00000        3835.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            28.000  CY   |     110.00000        3080.00|     115.00000        3220.00|     115.00000        3220.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2123-7450020            11.340  STA  |     300.00000        3402.00|     310.00000        3515.40|     315.00000        3572.10 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2212-0475095             1.200  MILE |    2500.00000        3000.00|    1000.00000        1200.00|    2100.00000        2520.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           295.500  SY   |      75.00000       22162.50|     250.00000       73875.00|      85.00000       25117.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            14.000  EACH |     400.00000        5600.00|     190.00000        2660.00|     440.00000        6160.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2214-5145150         18652.000  SY   |       1.32000       24620.64|       2.40000       44764.80|       4.00000       74608.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          1592.000  TON  |      65.01000      103495.92|      61.50000       97908.00|      69.00000      109848.00 

  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0033500          1592.000  TON  |      65.53000      104323.76|      61.50000       97908.00|      70.00000      111440.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422           192.000  TON  |     325.00000       62400.00|     350.00000       67200.00|     330.00000       63360.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-3250011           335.000  SY   |      12.00000        4020.00|      16.00000        5360.00|      15.00000        5025.00 
  FABRIC REINFORCEMENT                    |                             |                             | 
0130 2303-6911000                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    3500.00000        3500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2315-8275055            15.000  TON  |      45.00000         675.00|      75.00000        1125.00|      50.00000         750.00 
  SURFACING, DRIVEWAY                     |                             |                             | 

0150 2435-0600010            18.000  EACH |    1200.00000       21600.00|    1250.00000       22500.00|    1500.00000       27000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2435-0600110             1.000  EACH |     200.00000         200.00|     220.00000         220.00|     500.00000         500.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0170 2510-6745850           261.000  SY   |      24.00000        6264.00|      25.00000        6525.00|      26.00000        6786.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2511-6745900           334.000  SY   |      18.00000        6012.00|      19.00000        6346.00|      19.00000        6346.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
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     Bid Order:  162                             Contract ID:  69-6360-619-A                 Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2511-7526004           217.000  SY   |      45.00000        9765.00|      47.00000       10199.00|      48.00000       10416.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0200 2511-7526006           117.000  SY   |      52.00000        6084.00|      54.00000        6318.00|      55.00000        6435.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0210 2511-7528101           528.000  SF   |      30.00000       15840.00|      31.00000       16368.00|      32.00000       16896.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0220 2512-1725206          1134.000  LF   |      25.00000       28350.00|      26.00000       29484.00|      27.00000       30618.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0230 2515-2475006            35.600  SY   |      60.00000        2136.00|      62.00000        2207.20|      65.00000        2314.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2515-6745600            35.600  SY   |      20.00000         712.00|      22.00000         783.20|      21.00000         747.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2516-8625000             7.500  CY   |    1100.00000        8250.00|    1200.00000        9000.00|    1500.00000       11250.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0260 2527-9263109           121.600  STA  |      35.75000        4347.20|      21.00000        2553.60|      21.00000        2553.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263137             4.000  EACH |     125.00000         500.00|     160.00000         640.00|     157.00000         628.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2528-8445110                    LUMP |   56875.00000       56875.00|    7500.00000        7500.00|   31000.00000       31000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            70.000  EACH |     435.00000       30450.00|     435.00000       30450.00|     435.00000       30450.00 
  FLAGGERS                                |                             |                             | 
0300 2529-8174010           295.500  SY   |      10.00000        2955.00|      15.00000        4432.50|      11.00000        3250.50 
  SUBBASE (PATCHES)                       |                             |                             | 
0310 2533-4980005                    LUMP |   84217.25000       84217.25|   85000.00000       85000.00|   51972.03000       51972.03 
  MOBILIZATION                            |                             |                             | 
0320 2541-1003001          5910.000  LF   |       2.90000       17139.00|       3.00000       17730.00|       3.50000       20685.00 
  SAWING AND SEALING JOINTS (HMA SURFACES |                             |                             | 
0330 2541-1005001          1130.000  LB   |       1.00000        1130.00|       1.00000        1130.00|       1.00000        1130.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

0340 2601-2634100             0.500  ACRE |    1500.00000         750.00|     700.00000         350.00|    1700.00000         850.00 
  MULCHING                                |                             |                             | 
0350 2601-2636044             0.500  ACRE |    3500.00000        1750.00|    4200.00000        2100.00|    4000.00000        2000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       652,896.27|           $       672,260.20|           $       683,333.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       652,896.27|           $       672,260.20|           $       683,333.33 
==================================================================================================================================== 
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     Bid Order:  162                             Contract ID:  69-6360-619-A                 Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425220            50.000  CY   |      31.50000        1575.00|                             | 
  SPECIAL BACKFILL MATERIAL, PLACE ONLY   |                             |                             | 

0020 2102-2710070           295.000  CY   |      21.00000        6195.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005            28.000  CY   |     131.25000        3675.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2123-7450020            11.340  STA  |     525.00000        5953.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2212-0475095             1.200  MILE |     200.00000         240.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           295.500  SY   |     252.00000       74466.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            14.000  EACH |     191.10000        2675.40|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2214-5145150         18652.000  SY   |       3.00000       55956.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          1592.000  TON  |      81.24000      129334.08|                             | 

  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0033500          1592.000  TON  |      84.12000      133919.04|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422           192.000  TON  |     356.00000       68352.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-3250011           335.000  SY   |      14.00000        4690.00|                             | 
  FABRIC REINFORCEMENT                    |                             |                             | 
0130 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2315-8275055            15.000  TON  |      47.25000         708.75|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 

0150 2435-0600010            18.000  EACH |    1522.50000       27405.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2435-0600110             1.000  EACH |    1890.00000        1890.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0170 2510-6745850           261.000  SY   |      15.75000        4110.75|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2511-6745900           334.000  SY   |      12.60000        4208.40|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
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     Bid Order:  162                             Contract ID:  69-6360-619-A                 Primary County:  MONTGOMERY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2511-7526004           217.000  SY   |     120.75000       26202.75|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0200 2511-7526006           117.000  SY   |     150.15000       17567.55|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0210 2511-7528101           528.000  SF   |      43.05000       22730.40|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0220 2512-1725206          1134.000  LF   |      49.35000       55962.90|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0230 2515-2475006            35.600  SY   |      99.75000        3551.10|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2515-6745600            35.600  SY   |      15.75000         560.70|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0250 2516-8625000             7.500  CY   |     325.50000        2441.25|                             | 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0260 2527-9263109           121.600  STA  |      21.00000        2553.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263137             4.000  EACH |     157.50000         630.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0280 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113            70.000  EACH |     435.00000       30450.00|                             | 
  FLAGGERS                                |                             |                             | 
0300 2529-8174010           295.500  SY   |      14.70000        4343.85|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0310 2533-4980005                    LUMP |   34000.00000       34000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2541-1003001          5910.000  LF   |       3.30000       19503.00|                             | 
  SAWING AND SEALING JOINTS (HMA SURFACES |                             |                             | 
0330 2541-1005001          1130.000  LB   |       1.00000        1130.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

0340 2601-2634100             0.500  ACRE |     787.50000         393.75|                             | 
  MULCHING                                |                             |                             | 
0350 2601-2636044             0.500  ACRE |    3675.00000        1837.50|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       760,712.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       760,712.27|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  77-0061-722                 Primary County:  POLK 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-006-1(722)144--76-77                                Project:  MPIN-080-1(710)148--0N-77 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  POLK               Prj Awd Amt: $603,842.54             County:  POLK               Prj Awd Amt: $102,270.92 
          Route:  U.S. 6                                                   Route:  I-80 
       Location:  IN ALTOONA FROM NORTH OF ADVENTURELAND DR.            Location:  MITCHELLVILLE REST AREA 1.2 MI W OF S27 (WB) 
                  NORTHEASTERLY TO APPROX 0.3 MI. NORTH OF 
                  I-80. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    706,113.46     100.00  % 
   2   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    906,847.56     128.42  % 
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     Bid Order:  163                             Contract ID:  77-0061-722                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-006-1(722)144--76-77 
                                          |                             |                             | 
0010 2212-0475095             0.700  MILE |    3850.00000        2695.00|    3300.00000        2310.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310           123.000  SY   |     195.30000       24021.90|     225.00000       27675.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330             9.000  EACH |     157.50000        1417.50|     180.00000        1620.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150         29703.000  SY   |       3.00000       89109.00|       5.00000      148515.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0052500          1700.000  TON  |      70.00000      119000.00|      81.00000      137700.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0053502          2422.600  TON  |      75.00000      181695.00|      83.00000      201075.80| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0070 2303-0247022           247.400  TON  |     427.00000      105639.80|     520.00000      128648.00| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 

0080 2303-6911000                    LUMP |    4500.00000        4500.00|    1200.00000        1200.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2499-4000036           158.000  LF   |     131.25000       20737.50|     150.00000       23700.00| 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0100 2506-4984000             8.000  CY   |     420.00000        3360.00|     480.00000        3840.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2525-0000200             4.000  EACH |    1575.00000        6300.00|    1800.00000        7200.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0120 2527-9263109           305.760  STA  |      15.25000        4662.84|      18.00000        5503.68| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |   13200.00000       13200.00|   28000.00000       28000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-9290050            15.000  CDAY |     170.00000        2550.00|      84.00000        1260.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0150 2529-2242304             1.000  EACH |     105.00000         105.00|     120.00000         120.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0160 2529-5070110            32.000  SY   |     259.35000        8299.20|     300.00000        9600.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  163                             Contract ID:  77-0061-722                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070120             2.000  EACH |     210.00000         420.00|     240.00000         480.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0180 2529-8174010            32.000  SY   |      18.90000         604.80|      22.00000         704.00| 
  SUBBASE (PATCHES)                       |                             |                             | 

0190 2529-8174050             2.000  EACH |     262.50000         525.00|     300.00000         600.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0200 2533-4980005                    LUMP |   15000.00000       15000.00|   65000.00000       65000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       603,842.54|           $       794,751.48|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MPIN-080-1(710)148--0N-77 
                                          |                             |                             | 
0210 2212-0475095             0.200  MILE |   19000.00000        3800.00|    2500.00000         500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0220 2214-5145150          3100.000  SY   |       5.50000       17050.00|       8.00000       24800.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0230 2303-0052500           253.000  TON  |     110.00000       27830.00|      93.00000       23529.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0240 2303-0053502           253.000  TON  |     120.00000       30360.00|     105.00000       26565.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0250 2303-0247022            30.300  TON  |     427.00000       12938.10|     520.00000       15756.00| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0260 2303-6911000                    LUMP |    1200.00000        1200.00|     600.00000         600.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0270 2527-9263109            42.210  STA  |      42.00000        1772.82|      48.00000        2026.08| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    1200.00000        1200.00|    2900.00000        2900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-9290050             5.000  CDAY |     224.00000        1120.00|      84.00000         420.00| 

  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0300 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       102,270.92|           $       112,096.08|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       706,113.46|           $       906,847.56|           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  77-1425-625                 Primary County:  POLK 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HAWKEYE PAVING CORP. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  STP-U-1425(625)--70-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $2,892,903.00 
          Route:  UNIVERSITY AVENUE 
       Location:  IN THE CITY OF CLIVE, FROM NW 86TH ST TO 
                  EAST EXIT/ENTRANCE I-35 RAMP 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HAWKEYE PAVING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  2,892,903.00     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  2,950,184.62     101.98  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $  3,497,481.70     120.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  164                             Contract ID:  77-1425-625                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) O.050               |(   3  ) GR219 
                                          |HAWKEYE PAVING CORP.         |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             2.000  MILE |    5000.00000       10000.00|    5000.00000       10000.00|    4400.00000        8800.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310          1734.700  SY   |     100.00000      173470.00|     105.00000      182143.50|     152.00000      263674.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330           105.000  EACH |     350.00000       36750.00|     367.50000       38587.50|     133.00000       13965.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2213-6745500             7.000  STA  |    1000.00000        7000.00|    1050.00000        7350.00|    2700.00000       18900.00 
  REMOVAL OF CURB                         |                             |                             | 
0050 2214-5145150          5272.000  SY   |      11.00000       57992.00|      10.00000       52720.00|      20.00000      105440.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2301-4874006          4961.000  SY   |      75.00000      372075.00|      78.75000      390678.75|      98.00000      486178.00 
  MEDIAN, DOWELLED P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0070 2303-0042500          7038.000  TON  |      73.00000      513774.00|      72.00000      506736.00|      77.00000      541926.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0043500          7038.000  TON  |      73.00000      513774.00|      72.00000      506736.00|      79.00000      556002.00 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0246422           865.000  TON  |     350.00000      302750.00|     344.00000      297560.00|     440.00000      380600.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2303-6911000                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    6400.00000        6400.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2401-7207010          5003.000  SY   |      12.00000       60036.00|      12.60000       63037.80|      22.00000      110066.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0120 2435-0250100             2.000  EACH |    5400.00000       10800.00|    5775.00000       11550.00|    4600.00000        9200.00 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0250300             2.000  EACH |    7800.00000       15600.00|    8190.00000       16380.00|    5900.00000       11800.00 
  INTAKE, SW-503                          |                             |                             | 
0140 2435-0250500             9.000  EACH |    7000.00000       63000.00|    7350.00000       66150.00|    6400.00000       57600.00 

  INTAKE, SW-505                          |                             |                             | 
0150 2435-0250600             3.000  EACH |   10000.00000       30000.00|   10500.00000       31500.00|    7900.00000       23700.00 
  INTAKE, SW-506                          |                             |                             | 
0160 2435-0500000            35.000  EACH |     500.00000       17500.00|     485.63000       16997.05|     650.00000       22750.00 
  CASTING EXTENSION RINGS                 |                             |                             | 
0170 2435-0600010            30.000  EACH |    1500.00000       45000.00|    1575.00000       47250.00|    2000.00000       60000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  164                             Contract ID:  77-1425-625                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) O.050               |(   3  ) GR219 
                                          |HAWKEYE PAVING CORP.         |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114215            16.000  LF   |     160.00000        2560.00|     168.00000        2688.00|      89.00000        1424.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0190 2503-0114218            16.000  LF   |     170.00000        2720.00|     178.50000        2856.00|      95.00000        1520.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0200 2503-0114224            16.000  LF   |     220.00000        3520.00|     231.00000        3696.00|     115.00000        1840.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0210 2503-0114242            16.000  LF   |     490.00000        7840.00|     514.50000        8232.00|     197.00000        3152.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0220 2503-0114248            16.000  LF   |     580.00000        9280.00|     609.00000        9744.00|     292.00000        4672.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 48 IN.                     |                             |                             | 
0230 2503-0200036            48.000  LF   |      35.00000        1680.00|      36.75000        1764.00|     102.00000        4896.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0240 2503-0200136            48.000  LF   |      60.00000        2880.00|      63.00000        3024.00|      23.00000        1104.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0250 2510-6750600            16.000  EACH |     800.00000       12800.00|     840.00000       13440.00|    2600.00000       41600.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0260 2511-6745900           650.000  SY   |       9.00000        5850.00|       9.45000        6142.50|      23.00000       14950.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004           378.800  SY   |      64.00000       24243.20|      67.20000       25455.36|     110.00000       41668.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006           227.100  SY   |      80.00000       18168.00|      84.00000       19076.40|     181.00000       41105.10 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528101           544.000  SF   |      40.00000       21760.00|      42.00000       22848.00|      38.00000       20672.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2512-1725256           694.000  LF   |      70.00000       48580.00|      73.50000       51009.00|      65.00000       45110.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0310 2518-6910000            52.000  EACH |     155.00000        8060.00|      78.75000        4095.00|     197.00000       10244.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  164                             Contract ID:  77-1425-625                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) O.050               |(   3  ) GR219 
                                          |HAWKEYE PAVING CORP.         |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2519-3300600           384.000  LF   |       7.00000        2688.00|       5.25000        2016.00|      10.00000        3840.00 
  FENCE, SAFETY                           |                             |                             | 
0330 2525-0000200            37.000  EACH |     950.00000       35150.00|    1680.00000       62160.00|    1200.00000       44400.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 

  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0340 2526-8285000                    LUMP |    6000.00000        6000.00|    5512.50000        5512.50|   19000.00000       19000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0350 2527-9263109           101.000  STA  |      19.50000        1969.50|      20.48000        2068.48|      26.00000        2626.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263117           128.700  STA  |      59.00000        7593.30|      62.48000        8041.18|      75.00000        9652.50 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0370 2527-9263154            26.000  EACH |     260.00000        6760.00|     273.00000        7098.00|     330.00000        8580.00 
  PRE-CUT SYMBOLS AND LEGENDS, PREFORMED  |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0375 2527-9270111           128.700  STA  |      40.00000        5148.00|      42.00000        5405.40|      51.00000        6563.70 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0380 2528-8445110                    LUMP |   70000.00000       70000.00|   65625.00000       65625.00|   47000.00000       47000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0390 2528-8445113           400.000  EACH |     435.00000      174000.00|     435.00000      174000.00|     435.00000      174000.00 
  FLAGGERS                                |                             |                             | 
0400 2528-9290050           300.000  CDAY |      75.00000       22500.00|      36.75000       11025.00|      95.00000       28500.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0410 2529-2242304            93.000  EACH |     140.00000       13020.00|     147.00000       13671.00|     114.00000       10602.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0420 2533-4980005                    LUMP |  120000.00000      120000.00|  145000.00000      145000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
0430 2554-0212020            75.000  EACH |      60.00000        4500.00|      60.00000        4500.00|     109.00000        8175.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0440 2601-2639010            97.000  SQ   |      80.00000        7760.00|      84.00000        8148.00|     140.00000       13580.00 
  SODDING                                 |                             |                             | 
0450 2601-2643110            60.000  MGAL |      60.00000        3600.00|      60.00000        3600.00|      60.00000        3600.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0460 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0470 2602-0000306           384.000  LF   |       2.00000         768.00|       2.20000         844.80|       5.00000        1920.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0480 2602-0000350           384.000  LF   |       1.00000         384.00|       1.10000         422.40|       1.00000         384.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  164                             Contract ID:  77-1425-625                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) O.050               |(   3  ) GR219 
                                          |HAWKEYE PAVING CORP.         |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,892,903.00|           $     2,950,184.62|           $     3,497,481.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,892,903.00|           $     2,950,184.62|           $     3,497,481.70 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  82-C082-056                 Primary County:  SCOTT 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION COMPANY 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C082(56)--55-82 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SCOTT              Prj Awd Amt: $1,045,109.12 
          Route:  Y48 
       Location:  Y48: FROM F-65 NORTH TO F-58 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,045,109.12     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  1,271,864.62     121.69  % 
   3   VA020          VALLEY CONSTRUCTION CO.                                                    $  1,309,539.71     125.30  % 
   4   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,366,244.11     130.72  % 
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     Bid Order:  165                             Contract ID:  82-C082-056                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) VA020 
                                          |MATHY CONSTRUCTION COMPANY   |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1628.000  TON  |      18.98000       30899.44|      21.00000       34188.00|      22.00000       35816.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.900  MILE |     110.00000         429.00|    1000.00000        3900.00|    2500.00000        9750.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-7100400            22.000  EACH |     125.00000        2750.00|     275.00000        6050.00|     120.00000        2640.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150         56871.100  SY   |       1.12000       63695.63|       2.00000      113742.20|       1.55000       88150.21 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0031750          7728.000  TON  |      28.40000      219475.20|      38.00000      293664.00|      38.00000      293664.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0060 2303-0033500          5796.000  TON  |      29.98000      173764.08|      38.00000      220248.00|      42.00000      243432.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0246422           796.000  TON  |     338.60000      269525.60|     299.00000      238004.00|     300.00000      238800.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0080 2303-6911000                    LUMP |    1325.00000        1325.00|    4100.00000        4100.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             6.000  EACH |     450.00000        2700.00|     375.00000        2250.00|     370.00000        2220.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2318-1001100         55893.300  SY   |       1.66000       92782.88|       2.40000      134143.92|       2.00000      111786.60 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001224         67072.000  GAL  |       1.62760      109166.39|       1.80000      120729.60|       1.75000      117376.00 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0120 2527-9263109           691.100  STA  |       9.45000        6530.90|       9.00000        6219.90|       9.00000        6219.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9263137             2.000  EACH |     120.00000         240.00|     200.00000         400.00|     180.00000         360.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0140 2528-8445110                    LUMP |    1900.00000        1900.00|    6000.00000        6000.00|    5300.00000        5300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            45.000  EACH |     780.00000       35100.00|     780.00000       35100.00|     780.00000       35100.00 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            15.000  EACH |     995.00000       14925.00|     995.00000       14925.00|     995.00000       14925.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  165                             Contract ID:  82-C082-056                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) VA020 
                                          |MATHY CONSTRUCTION COMPANY   |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2533-4980005                    LUMP |   14850.00000       14850.00|   35000.00000       35000.00|   90000.00000       90000.00 
  MOBILIZATION                            |                             |                             | 
0180 2595-0005135                    LUMP |    5050.00000        5050.00|    3200.00000        3200.00|    9000.00000        9000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
     SECTION TOTALS                       |           $     1,045,109.12|           $     1,271,864.62|           $     1,309,539.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,045,109.12|           $     1,271,864.62|           $     1,309,539.71 
==================================================================================================================================== 
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     Bid Order:  165                             Contract ID:  82-C082-056                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(      )                     |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1628.000  TON  |      26.00000       42328.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.900  MILE |    2850.00000       11115.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-7100400            22.000  EACH |     100.00000        2200.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150         56871.100  SY   |       1.50000       85306.65|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0031750          7728.000  TON  |      40.00000      309120.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0060 2303-0033500          5796.000  TON  |      42.00000      243432.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0246422           796.000  TON  |     355.00000      282580.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0080 2303-6911000                    LUMP |    4000.00000        4000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             6.000  EACH |     390.00000        2340.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2318-1001100         55893.300  SY   |       2.10000      117375.93|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001224         67072.000  GAL  |       1.89000      126766.08|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0120 2527-9263109           691.100  STA  |       9.50000        6565.45|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9263137             2.000  EACH |     195.00000         390.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0140 2528-8445110                    LUMP |    2200.00000        2200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            45.000  EACH |     780.00000       35100.00|                             | 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            15.000  EACH |     995.00000       14925.00|                             | 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  165                             Contract ID:  82-C082-056                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(      )                     |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2533-4980005                    LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2595-0005135                    LUMP |    5500.00000        5500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
     SECTION TOTALS                       |           $     1,366,244.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,366,244.11|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  166                         Contract ID:  85-C085-133-A               Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  FM-C085(133)--55-85 
      Work Type:  HMA RESURFACING 
         County:  STORY              Prj Awd Amt: $711,369.97 
          Route:  320TH ST 
       Location:  ON E63, FROM R38 EAST APPROX. 3.5 MILES TO N. 
                  5TH AVE. IN HU XLEY 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    711,369.97     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    966,189.71     135.82  % 
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     Bid Order:  166                             Contract ID:  85-C085-133-A                 Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C085(133)--55-85 
                                          |                             |                             | 
0010 2121-7425020          4132.400  TON  |      26.50000      109508.60|      28.00000      115707.20| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.500  MILE |     600.00000        2100.00|    1000.00000        3500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           450.000  SY   |      13.25000        5962.50|      20.00000        9000.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          8883.900  TON  |      40.50000      359797.95|      70.00000      621873.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0246422           533.000  TON  |     355.00000      189215.00|     344.00000      183352.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    2000.00000        2000.00|    2400.00000        2400.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           545.280  STA  |       7.75000        4225.92|       8.53000        4651.24| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |    9000.00000        9000.00|    6146.27000        6146.27| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            16.000  EACH |     435.00000        6960.00|     435.00000        6960.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             4.000  EACH |     650.00000        2600.00|     650.00000        2600.00| 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   20000.00000       20000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       711,369.97|           $       966,189.71|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,369.97|           $       966,189.71|           $ 
==================================================================================================================================== 
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     Bid  Order:  167                         Contract ID:  85-C085-135-A               Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STP-S-C085(135)--5E-85 
      Work Type:  HMA RESURFACING 
         County:  STORY              Prj Awd Amt: $574,018.18 
          Route:  E63 
       Location:  ON E63, FROM A POINT 870 FEET NE OF THE 
                  CAMBRIDGE CITY LIMIT S EAST 3.25 MILES TO 
                  S14 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    574,018.18     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    818,116.17     142.52  % 
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     Bid Order:  167                             Contract ID:  85-C085-135-A                 Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2010.400  TON  |      28.20000       56693.28|      39.00000       78405.60| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.300  MILE |     700.00000        2310.00|    1200.00000        3960.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           569.300  SY   |      13.50000        7685.55|      15.00000        8539.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          7241.100  TON  |      42.75000      309557.03|      75.00000      543082.50| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0246422           434.500  TON  |     355.00000      154247.50|     344.00000      149468.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           641.870  STA  |       8.14000        5224.82|      11.00000        7060.57| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   10000.00000       10000.00|    3300.00000        3300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             4.000  EACH |     650.00000        2600.00|     650.00000        2600.00| 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       574,018.18|           $       818,116.17|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       574,018.18|           $       818,116.17|           $ 
==================================================================================================================================== 
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     Bid  Order:  168                         Contract ID:  85-0691-709                 Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Specified Start Date:  06/13/16 
 
 
        Project:  MP-069-1(709)117--76-85 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  STORY              Prj Awd Amt: $497,288.46 
          Route:  U.S. 69 
       Location:  IN THE CITY OF AMES, FROM 500 FT N OF 16TH 
                  ST. TO 900 FT N OF 24TH ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    497,288.46     100.00  % 
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     Bid Order:  168                             Contract ID:  85-0691-709                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070            93.000  CY   |      51.50000        4789.50|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2123-7450020             8.500  STA  |     545.00000        4632.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2212-0475095             0.600  MILE |    7000.00000        4200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           153.500  SY   |     180.00000       27630.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330            11.000  EACH |     230.00000        2530.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2212-5075001             5.000  TON  |     700.00000        3500.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2214-5145150         16563.000  SY   |       3.50000       57970.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0042500          1351.000  TON  |      57.75000       78020.25|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0090 2303-0043500          1351.000  TON  |      57.75000       78020.25|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           162.000  TON  |     360.00000       58320.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2435-0250714            10.000  EACH |     750.00000        7500.00|                             | 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
  (INSERT & CURB)                         |                             |                             | 
0130 2510-6745850           157.200  SY   |      42.75000        6720.30|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2511-6745900           100.400  SY   |      15.00000        1506.00|                             | 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004            80.700  SY   |      42.50000        3429.75|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006            24.300  SY   |      82.50000        2004.75|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528101            76.000  SF   |      30.00000        2280.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  168                             Contract ID:  85-0691-709                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2512-1725156           942.000  LF   |      37.60000       35419.20|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0190 2525-0000200            18.000  EACH |     892.50000       16065.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 

  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0200 2527-9263109           318.740  STA  |      16.30000        5195.46|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |   25000.00000       25000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113           100.000  EACH |     435.00000       43500.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2529-2242304             1.000  EACH |     170.00000         170.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0240 2529-5070110             4.400  SY   |     375.00000        1650.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0250 2529-5070120             1.000  EACH |     235.00000         235.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       497,288.46|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       497,288.46|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  27-0351-143                 Primary County:  DECATUR 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  MPIN-035-5(705)34--0N-20                               Project:  MPIN-035-5(706)29--0N-20 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA JOINT & CRACK SEALING 
         County:  CLARKE             Prj Awd Amt: $216,747.17             County:  CLARKE             Prj Awd Amt: $90,375.36 
          Route:  I-35                                                     Route:  I-35 
       Location:  0.7 MI NORTH OF U.S. 34 TO WARREN COUNTY              Location:  APPROX 0.3 MI SOUTH OF H45 TO 1.3 MI NORTH 
                  LINE (NB/SB)                                                     OF G50 - RAMPS AND PARKING AREAS (VARIOUS 
                                                                                   LOCATIONS) 
        Project:  MP-069-5(703)42--76-20                                 Project:  IMN-035-1(143)0--0E-27 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  CLARKE             Prj Awd Amt: $294,875.80             County:  DECATUR            Prj Awd Amt: $286,337.80 
          Route:  U.S. 69                                                  Route:  I-35 
       Location:  FROM OSCEOLA TO U.S. 65.                              Location:  FROM MISSOURI STATE LINE N. TO W. 
                                                                                   I-35/80/235 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    888,336.13     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $  1,015,588.44     114.32  % 

   3   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,025,790.66     115.47  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $  1,073,219.94     120.81  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $  1,074,639.75     120.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLARKE COUNTY MPIN-035-5(705)34--0N-20 
                                          |                             |                             | 
0010 2308-1000000         11665.000  GAL  |       3.79000       44210.35|       3.90000       45493.50|       5.51000       64274.15 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2527-9263109          2214.460  STA  |       6.35000       14061.82|       6.50000       14393.99|      10.44000       23118.96 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |   38000.00000       38000.00|   42000.00000       42000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    7875.00000        7875.00|   15000.00000       15000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            18.600  MILE |    2500.00000       46500.00|    2600.00000       48360.00|    3570.00000       66402.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1001200            18.600  MILE |    1300.00000       24180.00|    1300.00000       24180.00|    2940.00000       54684.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000         10230.000  GAL  |       4.00000       40920.00|       4.50000       46035.00|       3.41000       34884.30 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0080 2590-0000020                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    1000.00000        1000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       216,747.17|           $       240,462.49|           $       256,363.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLARKE COUNTY MPIN-035-5(706)29--0N-20 
                                          |                             |                             | 
0090 2527-9263109           994.230  STA  |       6.35000        6313.36|      11.50000       11433.65|      10.44000       10379.76 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    4000.00000        4000.00|   10000.00000       10000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    7000.00000        7000.00|   11500.00000       11500.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

0120 2541-1004011             5.200  MILE |    6900.00000       35880.00|    7000.00000       36400.00|    2835.00000       14742.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0130 2541-1005001           474.000  LB   |       1.00000         474.00|       1.00000         474.00|       1.00000         474.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0140 2544-1001100             4.300  MILE |    6500.00000       27950.00|    6500.00000       27950.00|    3255.00000       13996.50 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2544-1003000          1724.000  GAL  |       4.50000        7758.00|       5.50000        9482.00|       3.41000        5878.84 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0160 2590-0000020                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    1000.00000        1000.00 
  PROJECT MANAGEMENT                      |                             |                             | 

     SECTION TOTALS                       |           $        90,375.36|           $       111,739.65|           $        52,471.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLARKE COUNTY MP-069-5(703)42--76-20 
                                          |                             |                             | 
0170 2528-8445110                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0190 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0200 2529-2242304             6.000  EACH |      85.00000         510.00|     130.00000         780.00|     150.00000         900.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0210 2529-5070110          2035.800  SY   |     111.00000      225973.80|     113.50000      231063.30|     116.78000      237740.72 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070120           228.000  EACH |      64.00000       14592.00|      81.00000       18468.00|     166.04000       37857.12 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0230 2533-4980005                    LUMP |    4000.00000        4000.00|   20500.00000       20500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0240 2590-0000020                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|     400.00000         400.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       294,875.80|           $       324,111.30|           $       331,697.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            DECATUR COUNTY IMN-035-1(143)0--0E-27 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    8000.00000        8000.00|   16000.00000       16000.00|   13000.00000       13000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-2242304            22.000  EACH |      85.00000        1870.00|     130.00000        2860.00|     150.00000        3300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-2242320             2.000  EACH |     100.00000         200.00|     145.00000         290.00|     175.00000         350.00 

  CT JOINT                                |                             |                             | 
0280 2529-5070110          2159.600  SY   |     103.00000      222438.80|     115.00000      248354.00|     135.10000      291761.96 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070111           283.000  SY   |     103.00000       29149.00|     132.00000       37356.00|     119.74000       33886.42 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0300 2529-5070120           119.000  EACH |     120.00000       14280.00|     105.00000       12495.00|     266.47000       31709.93 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  4 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-8201000             9.000  EACH |     600.00000        5400.00|     480.00000        4320.00|     650.00000        5850.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0320 2533-4980005                    LUMP |    4000.00000        4000.00|   15000.00000       15000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 

0330 2590-0000020                    LUMP |    1000.00000        1000.00|    2600.00000        2600.00|     400.00000         400.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       286,337.80|           $       339,275.00|           $       385,258.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       888,336.13|           $     1,015,588.44|           $     1,025,790.66 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  5 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) FA041               |(      ) 
                                          |HAWKEYE PAVING CORP.         |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLARKE COUNTY MPIN-035-5(705)34--0N-20 
                                          |                             |                             | 
0010 2308-1000000         11665.000  GAL  |       5.25000       61241.25|       8.34000       97286.10| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2527-9263109          2214.460  STA  |       6.50000       14393.99|       9.95000       22033.88| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|   39450.00000       39450.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    6600.00000        6600.00| 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            18.600  MILE |    3400.00000       63240.00|    3761.50000       69963.90| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1001200            18.600  MILE |    2800.00000       52080.00|    3761.50000       69963.90| 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000         10230.000  GAL  |       4.00000       40920.00|       2.17000       22199.10| 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0080 2590-0000020                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       242,375.24|           $       328,496.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            CLARKE COUNTY MPIN-035-5(706)29--0N-20 
                                          |                             |                             | 
0090 2527-9263109           994.230  STA  |       6.50000        6462.50|       9.95000        9892.59| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    3500.00000        3500.00|    9200.00000        9200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 

0120 2541-1004011             5.200  MILE |    2700.00000       14040.00|    3000.00000       15600.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0130 2541-1005001           474.000  LB   |       1.00000         474.00|       1.00000         474.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0140 2544-1001100             4.300  MILE |    3100.00000       13330.00|    7523.00000       32348.90| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  6 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) FA041               |(      ) 
                                          |HAWKEYE PAVING CORP.         |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2544-1003000          1724.000  GAL  |       4.00000        6896.00|       2.17000        3741.08| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0160 2590-0000020                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 

     SECTION TOTALS                       |           $        48,702.50|           $        82,256.57|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            CLARKE COUNTY MP-069-5(703)42--76-20 
                                          |                             |                             | 
0170 2528-8445110                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0190 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00| 
  PILOT CARS                              |                             |                             | 
0200 2529-2242304             6.000  EACH |     135.00000         810.00|     130.00000         780.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0210 2529-5070110          2035.800  SY   |     133.00000      270761.40|     113.50000      231063.30| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070120           228.000  EACH |     240.00000       54720.00|      81.00000       18468.00| 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0230 2533-4980005                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0240 2590-0000020                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       389,591.40|           $       323,611.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            DECATUR COUNTY IMN-035-1(143)0--0E-27 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    4000.00000        4000.00|   16000.00000       16000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-2242304            22.000  EACH |     135.00000        2970.00|     130.00000        2860.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-2242320             2.000  EACH |     190.00000         380.00|     145.00000         290.00| 

  CT JOINT                                |                             |                             | 
0280 2529-5070110          2159.600  SY   |     133.00000      287226.80|     115.00000      248354.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070111           283.000  SY   |     133.00000       37639.00|     132.00000       37356.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0300 2529-5070120           119.000  EACH |     365.00000       43435.00|     105.00000       12495.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  7 

 
     Bid Order:  201                             Contract ID:  27-0351-143                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) FA041               |(      ) 
                                          |HAWKEYE PAVING CORP.         |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-8201000             9.000  EACH |     600.00000        5400.00|     480.00000        4320.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0320 2533-4980005                    LUMP |   10000.00000       10000.00|   16000.00000       16000.00| 
  MOBILIZATION                            |                             |                             | 

0330 2590-0000020                    LUMP |    1500.00000        1500.00|    2600.00000        2600.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       392,550.80|           $       340,275.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,073,219.94|           $     1,074,639.75|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  43-0295-228                 Primary County:  HARRISON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  IMN-029-5(228)72--0E-43 
      Work Type:  PCC PATCHING 
         County:  HARRISON           Prj Awd Amt: $395,740.08 
          Route:  I-29 
       Location:  FROM POTTAWATTAMIE CO. LINE,  NORTH TO THE 
                  SOUTH DAKOTA STATE LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    395,740.08     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    436,034.48     110.18  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    455,257.44     115.03  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    532,864.20     134.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  43-0295-228                   Primary County:  HARRISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.600  MILE |    2500.00000        1500.00|    2500.00000        1500.00|    2500.00000        1500.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310           261.900  SY   |     121.00000       31689.90|     124.00000       32475.60|     139.88000       36634.57 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            34.000  EACH |     129.00000        4386.00|      90.00000        3060.00|     266.38000        9056.92 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145160           485.000  TON  |      64.44000       31253.40|      65.00000       31525.00|      64.44000       31253.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0063502           491.600  TON  |      98.87000       48604.49|     100.00000       49160.00|      98.87000       48604.49 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0246422            29.500  TON  |     456.25000       13459.38|     476.25000       14049.38|     456.25000       13459.38 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109           186.100  STA  |      40.00000        7444.00|      42.00000        7816.20|      40.00000        7444.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   13500.00000       13500.00|   20000.00000       20000.00|   15500.00000       15500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304            13.000  EACH |      90.00000        1170.00|     125.00000        1625.00|     150.00000        1950.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           938.200  SY   |     158.00000      148235.60|     143.00000      134162.60|     156.22000      146565.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            47.000  EACH |     129.00000        6063.00|      97.00000        4559.00|     424.28000       19941.16 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            72.100  SY   |      10.00000         721.00|      14.00000        1009.40|      20.00000        1442.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8174050             5.000  EACH |     250.00000        1250.00|     199.00000         995.00|     300.00000        1500.00 
  PATCH SUBDRAIN                          |                             |                             | 
0140 2529-8201000            11.000  EACH |     500.00000        5500.00|     450.00000        4950.00|     650.00000        7150.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0150 2533-4980005                    LUMP |   23000.00000       23000.00|   26000.00000       26000.00|   30875.00000       30875.00 
  MOBILIZATION                            |                             |                             | 
0160 2540-4480507         22820.200  LF   |       2.54000       57963.31|       4.52000      103147.30|       3.61000       82380.92 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
     SECTION TOTALS                       |           $       395,740.08|           $       436,034.48|           $       455,257.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       395,740.08|           $       436,034.48|           $       455,257.44 
==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  43-0295-228                   Primary County:  HARRISON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.600  MILE |    2500.00000        1500.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310           261.900  SY   |     135.00000       35356.50|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            34.000  EACH |     295.00000       10030.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145160           485.000  TON  |      65.00000       31525.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0063502           491.600  TON  |     100.00000       49160.00|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0246422            29.500  TON  |     460.00000       13570.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109           186.100  STA  |      40.00000        7444.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304            13.000  EACH |     135.00000        1755.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           938.200  SY   |     150.00000      140730.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            47.000  EACH |     510.00000       23970.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010            72.100  SY   |      25.00000        1802.50|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8174050             5.000  EACH |     500.00000        2500.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0140 2529-8201000            11.000  EACH |     600.00000        6600.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0150 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2540-4480507         22820.200  LF   |       6.00000      136921.20|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
     SECTION TOTALS                       |           $       532,864.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       532,864.20|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  53-0386-719                 Primary County:  JONES 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MP-038-6(719)64--76-53 
      Work Type:  HMA PATCHING 
         County:  JONES              Prj Awd Amt: $214,880.00 
          Route:  IOWA 38 
       Location:  FROM U.S. 151 TO NCL OF MONTICELLO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    214,880.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    218,975.80     101.90  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    246,232.51     114.59  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    423,179.80     196.93  % 
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     Bid Order:  203                             Contract ID:  53-0386-719                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) CE040               |(   3  ) IO200 
                                          |MIDWEST COATINGS COMPANY, IN |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-3000102            69.300  TON  |      60.00000        4158.00|      85.78000        5944.55|      63.00000        4365.90 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 

0020 2319-3000200             3.900  MILE |    7500.00000       29250.00|    2833.00000       11048.70|    7875.00000       30712.50 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0030 2319-4000000          2426.000  GAL  |       2.85000        6914.10|       4.00000        9704.00|       2.99000        7253.74 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109            85.980  STA  |      25.00000        2149.50|      17.50000        1504.65|      18.37000        1579.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137            12.000  EACH |     150.00000        1800.00|     125.00000        1500.00|     131.25000        1575.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |    7000.00000        7000.00|    5400.00000        5400.00|   10800.00000       10800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00|     650.00000       19500.00 
  PILOT CARS                              |                             |                             | 
0090 2530-0400061           220.500  TON  |      90.00000       19845.00|     110.00000       24255.00|     150.00000       33075.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221          1264.400  SY   |      36.00000       45518.40|      41.00000       51840.40|      37.89000       47908.12 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |   12000.00000       12000.00|   13000.00000       13000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             2.100  MILE |    4200.00000        8820.00|    6985.00000       14668.50|    4410.00000        9261.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0130 2544-1002010             2.000  TON  |     500.00000        1000.00|    2000.00000        4000.00|     525.00000        1050.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0140 2544-1003000          1260.000  GAL  |       3.75000        4725.00|       3.50000        4410.00|       3.93000        4951.80 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       214,880.00|           $       218,975.80|           $       246,232.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,880.00|           $       218,975.80|           $       246,232.51 
==================================================================================================================================== 
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     Bid Order:  203                             Contract ID:  53-0386-719                   Primary County:  JONES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(      )                     |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-3000102            69.300  TON  |     427.00000       29591.10|                             | 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 

0020 2319-3000200             3.900  MILE |    6850.00000       26715.00|                             | 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0030 2319-4000000          2426.000  GAL  |      12.65000       30688.90|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0040 2527-9263109            85.980  STA  |      37.00000        3181.26|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137            12.000  EACH |     200.00000        2400.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |   27000.00000       27000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113           120.000  EACH |     435.00000       52200.00|                             | 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            30.000  EACH |     650.00000       19500.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2530-0400061           220.500  TON  |     126.80000       27959.40|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070221          1264.400  SY   |      92.76000      117285.74|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2544-1001100             2.100  MILE |    6850.00000       14385.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 

0130 2544-1002010             2.000  TON  |    3500.00000        7000.00|                             | 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0140 2544-1003000          1260.000  GAL  |      16.09000       20273.40|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       423,179.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       423,179.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  56-0275-706                 Primary County:  LEE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-027-5(706)0--76-56 
      Work Type:  PCC PATCHING 
         County:  LEE                Prj Awd Amt: $247,949.00 
          Route:  IOWA 27 
       Location:  FROM THE MISSOURI STATE LINE TO RIVERSIDE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    247,949.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    290,087.97     116.99  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    295,967.80     119.36  % 
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     Bid Order:  204                             Contract ID:  56-0275-706                   Primary County:  LEE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8000.00000        8000.00|   13000.00000       13000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            68.000  EACH |      83.00000        5644.00|     110.00000        7480.00|     140.00000        9520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-2242320            58.000  EACH |      96.00000        5568.00|     120.00000        6960.00|     210.00000       12180.00 
  CT JOINT                                |                             |                             | 
0050 2529-5070110          1249.600  SY   |      90.00000      112464.00|      99.91000      124847.54|      98.00000      122460.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           876.500  SY   |      90.00000       78885.00|     100.04000       87685.06|      98.00000       85897.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            67.000  EACH |     114.00000        7638.00|     274.11000       18365.37|     480.00000       32160.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       247,949.00|           $       290,087.97|           $       295,967.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       247,949.00|           $       290,087.97|           $       295,967.80 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  82-0808-274                 Primary County:  SCOTT 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMN-074-1(212)0--0E-82                                 Project:  IMN-080-8(274)278--0E-82 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $200,758.00             County:  SCOTT              Prj Awd Amt: $276,968.00 
          Route:  I-74                                                     Route:  I-80 
       Location:  FROM I-80, SOUTH TO THE MISSISSIPPI RIVER.            Location:  FROM CEDAR CO. LINE, EAST TO MISSISSIPPI 
                                                                                   RIVER. 
 
        Project:  IMN-280-8(151)0--0E-82 
      Work Type:  PCC PATCHING 

         County:  SCOTT              Prj Awd Amt: $58,142.00 
          Route:  I-280 
       Location:  FROM I-80 SOUTH TO MISSISSIPPI RIVER. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    535,868.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    536,543.40     100.12  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    632,450.80     118.02  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  82-0808-274                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMN-074-1(212)0--0E-82 
                                          |                             |                             | 
0010 2212-5075001             5.000  TON  |     700.00000        3500.00|    1000.00000        5000.00|    3700.00000       18500.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   11500.00000       11500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304            18.000  EACH |     130.00000        2340.00|      87.00000        1566.00|     150.00000        2700.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-2242320             6.000  EACH |     180.00000        1080.00|     115.00000         690.00|     150.00000         900.00 
  CT JOINT                                |                             |                             | 
0050 2529-5070110           971.100  SY   |     135.00000      131098.50|     161.00000      156347.10|     172.22000      167242.84 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           153.300  SY   |     135.00000       20695.50|     161.00000       24681.30|     176.34000       27032.92 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            81.000  EACH |     320.00000       25920.00|      87.00000        7047.00|     222.27000       18003.87 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010           101.200  SY   |      20.00000        2024.00|       8.00000         809.60|      20.00000        2024.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2529-8174050             2.000  EACH |     400.00000         800.00|     250.00000         500.00|     500.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2529-8201000             2.000  EACH |     650.00000        1300.00|     600.00000        1200.00|     700.00000        1400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |    7000.00000        7000.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       200,758.00|           $       205,841.00|           $       260,303.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-080-8(274)278--0E-82 
                                          |                             |                             | 
0120 2212-5075001            20.000  TON  |     700.00000       14000.00|    1000.00000       20000.00|    2000.00000       40000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2527-9263109            54.000  STA  |      50.00000        2700.00|      45.00000        2430.00|      47.25000        2551.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263137             8.000  EACH |     120.00000         960.00|     115.00000         920.00|     120.75000         966.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0150 2527-9263180            54.000  STA  |      55.00000        2970.00|      52.50000        2835.00|      55.12000        2976.48 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0160 2527-9263190             8.000  EACH |      90.00000         720.00|      90.00000         720.00|      94.50000         756.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  3 

 
     Bid Order:  205                             Contract ID:  82-0808-274                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400048           200.000  LF   |      25.00000        5000.00|      23.75000        4750.00|      25.00000        5000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0180 2528-8445110                    LUMP |   10000.00000       10000.00|   10500.00000       10500.00|   18000.00000       18000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2529-2242304            17.000  EACH |     130.00000        2210.00|      81.00000        1377.00|     150.00000        2550.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-2242320            12.000  EACH |     190.00000        2280.00|     132.00000        1584.00|     150.00000        1800.00 
  CT JOINT                                |                             |                             | 
0210 2529-5070110          1073.400  SY   |     140.00000      150276.00|     165.00000      177111.00|     146.74000      157510.72 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070111           171.200  SY   |     140.00000       23968.00|     165.00000       28248.00|     153.33000       26250.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0230 2529-5070120            94.000  EACH |     410.00000       38540.00|     114.00000       10716.00|     251.73000       23662.62 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0240 2529-8174010           167.200  SY   |      20.00000        3344.00|       8.00000        1337.60|      20.00000        3344.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0250 2529-8174050             6.000  EACH |     400.00000        2400.00|     250.00000        1500.00|     500.00000        3000.00 
  PATCH SUBDRAIN                          |                             |                             | 

0260 2529-8201000             8.000  EACH |     650.00000        5200.00|     600.00000        4800.00|     700.00000        5600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0270 2533-4980005                    LUMP |   10000.00000       10000.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0280 2551-0000110             2.000  EACH |    1200.00000        2400.00|    1000.00000        2000.00|    1050.00000        2100.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       276,968.00|           $       273,828.60|           $       306,067.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMN-280-8(151)0--0E-82 
                                          |                             |                             | 
0290 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2529-2242304             5.000  EACH |     130.00000         650.00|      87.00000         435.00|     150.00000         750.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0310 2529-5070110           285.200  SY   |     140.00000       39928.00|     166.00000       47343.20|     168.48000       48050.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120            25.000  EACH |     460.00000       11500.00|     110.00000        2750.00|     258.61000        6465.25 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0330 2529-8174010            30.700  SY   |      20.00000         614.00|       8.00000         245.60|      20.00000         614.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0340 2529-8174050             2.000  EACH |     400.00000         800.00|     250.00000         500.00|     500.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  4 

 
     Bid Order:  205                             Contract ID:  82-0808-274                   Primary County:  SCOTT 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2529-8201000             1.000  EACH |     650.00000         650.00|     600.00000         600.00|     700.00000         700.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0360 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        58,142.00|           $        56,873.80|           $        66,079.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       535,868.00|           $       536,543.40|           $       632,450.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  206  1 
 

     Bid  Order:  206                         Contract ID:  90-1495-702                 Primary County:  WAPELLO 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/24/16 
 
 
        Project:  MP-149-5(702)0--76-90 
      Work Type:  PCC PATCHING 
         County:  WAPELLO            Prj Awd Amt: $149,883.52 
          Route:  IOWA 149 
       Location:  FROM THE DES MOINES RIVER IN OTTUMWA, NORTH 
                  TO IOWA 23. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    149,883.52     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    157,784.70     105.27  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    199,602.90     133.17  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    202,775.00     135.28  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    205,621.49     137.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 

 
     Bid Order:  206                             Contract ID:  90-1495-702                   Primary County:  WAPELLO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) TE090 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            RURAL 
                                          |                             |                             | 
0010 2502-8212034           420.000  LF   |      19.51000        8194.20|      19.51000        8194.20|      24.00000       10080.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8221304             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0030 2507-3250005           160.000  SY   |      20.00000        3200.00|       4.00000         640.00|       6.25000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            71.000  TON  |      64.00000        4544.00|      75.00000        5325.00|      38.00000        2698.00 
  EROSION STONE                           |                             |                             | 
0050 2528-8445110                    LUMP |    4200.00000        4200.00|    4500.00000        4500.00|    9500.00000        9500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0080 2529-2242304            10.000  EACH |      70.00000         700.00|      75.00000         750.00|     130.00000        1300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0090 2529-2242320            16.000  EACH |     120.00000        1920.00|     110.00000        1760.00|     140.00000        2240.00 
  CT JOINT                                |                             |                             | 
0100 2529-5070110           992.300  SY   |      78.40000       77796.32|      85.00000       84345.50|     113.00000      112129.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            94.000  EACH |      50.00000        4700.00|      47.00000        4418.00|     100.00000        9400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2533-4980005                    LUMP |    7400.00000        7400.00|   10700.00000       10700.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            15.000  LF   |      25.00000         375.00|      20.00000         300.00|      25.00000         375.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000101             2.000  LF   |       2.00000           4.00|       1.00000           2.00|      15.00000          30.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       149,883.52|           $       157,784.70|           $       199,602.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,883.52|           $       157,784.70|           $       199,602.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  206                             Contract ID:  90-1495-702                   Primary County:  WAPELLO 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            RURAL 
                                          |                             |                             | 
0010 2502-8212034           420.000  LF   |      22.00000        9240.00|      20.50000        8610.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8221304             2.000  EACH |     500.00000        1000.00|     262.50000         525.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0030 2507-3250005           160.000  SY   |       5.00000         800.00|      10.00000        1600.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            71.000  TON  |      60.00000        4260.00|      36.00000        2556.00| 
  EROSION STONE                           |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0080 2529-2242304            10.000  EACH |     115.00000        1150.00|     150.00000        1500.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0090 2529-2242320            16.000  EACH |      17.00000         272.00|     150.00000        2400.00| 
  CT JOINT                                |                             |                             | 
0100 2529-5070110           992.300  SY   |     110.00000      109153.00|     118.96000      118044.01| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            94.000  EACH |     270.00000       25380.00|     240.92000       22646.48| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|    7700.00000        7700.00| 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            15.000  LF   |      10.00000         150.00|      10.00000         150.00| 
  SILT FENCE                              |                             |                             | 
0140 2602-0000101             2.000  LF   |      10.00000          20.00|      20.00000          40.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       202,775.00|           $       205,621.49|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       202,775.00|           $       205,621.49|           $ 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  97-1413-708                 Primary County:  WOODBURY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TEN POINT CONST. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-141-3(705)24--76-67                                 Project:  MP-141-3(708)5--76-97 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  MONONA             Prj Awd Amt: $107,264.10             County:  WOODBURY           Prj Awd Amt: $210,013.21 
          Route:  IOWA 141                                                 Route:  IOWA 141 
       Location:  FROM THE WCL OF MAPLETON, EAST THEN SOUTH TO          Location:  FROM 0.7 MI EAST OF K53, SOUTHEASTERLY TO 
                  WEST OF L32.                                                     CHARTER OAK. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    317,277.31     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    321,607.13     101.36  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    376,095.68     118.53  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    422,025.08     133.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 

 
     Bid Order:  207                             Contract ID:  97-1413-708                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MONONA COUNTY MP-141-3(705)24--76-67 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            15.000  EACH |     120.00000        1800.00|      90.00000        1350.00|     150.00000        2250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           479.100  SY   |      86.00000       41202.60|      90.00000       43119.00|     110.79000       53079.49 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           354.500  SY   |      89.00000       31550.50|      90.00000       31905.00|     104.28000       36967.26 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            43.000  EACH |      77.00000        3311.00|     106.00000        4558.00|     253.84000       10915.12 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       107,264.10|           $       111,832.00|           $       134,611.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WOODBURY COUNTY MP-141-3(708)5--76-97 
                                          |                             |                             | 
0090 2212-0475095             0.300  MILE |    3873.57000        1162.07|    3873.57000        1162.07|    3873.57000        1162.07 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5075001             1.500  TON  |     598.00000         897.00|     598.00000         897.00|     598.00000         897.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2214-5145150          4756.400  SY   |       7.32000       34816.85|       7.32000       34816.85|       7.32000       34816.85 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0033503           525.000  TON  |     110.76000       58149.00|     110.76000       58149.00|     110.76000       58149.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0130 2303-0246422            31.500  TON  |     451.66000       14227.29|     411.66000       12967.29|     411.66000       12967.29 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2527-9263109           111.460  STA  |      29.00000        3232.34|      26.00000        2897.96|      27.30000        3042.86 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    3000.00000        3000.00|    2986.06000        2986.06|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  207                             Contract ID:  97-1413-708                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 

0180 2529-5070110           397.300  SY   |     104.20000       41398.66|      93.00000       36948.90|     119.69000       47552.84 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120            30.000  EACH |      65.00000        1950.00|     101.00000        3030.00|     292.53000        8775.90 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8201000            16.000  EACH |     380.00000        6080.00|     500.00000        8000.00|     700.00000       11200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0210 2533-4980005                    LUMP |   21200.00000       21200.00|   24020.00000       24020.00|   36520.00000       36520.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       210,013.21|           $       209,775.13|           $       241,483.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       317,277.31|           $       321,607.13|           $       376,095.68 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  207                             Contract ID:  97-1413-708                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MONONA COUNTY MP-141-3(705)24--76-67 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            15.000  EACH |     140.00000        2100.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           479.100  SY   |     125.00000       59887.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           354.500  SY   |     120.00000       42540.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            43.000  EACH |     395.00000       16985.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       157,412.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WOODBURY COUNTY MP-141-3(708)5--76-97 
                                          |                             |                             | 
0090 2212-0475095             0.300  MILE |    4000.00000        1200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5075001             1.500  TON  |     600.00000         900.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2214-5145150          4756.400  SY   |       8.00000       38051.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0033503           525.000  TON  |     115.00000       60375.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0130 2303-0246422            31.500  TON  |     420.00000       13230.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2527-9263109           111.460  STA  |      28.00000        3120.88|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  5 

 
     Bid Order:  207                             Contract ID:  97-1413-708                   Primary County:  WOODBURY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 

0180 2529-5070110           397.300  SY   |     135.00000       53635.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120            30.000  EACH |     520.00000       15600.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8201000            16.000  EACH |     600.00000        9600.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       264,612.58|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       422,025.08|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  27-0691-043                 Primary County:  DECATUR 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  STPN-069-1(43)--2J-27 
      Work Type:  SLIDE REPAIR 
         County:  DECATUR            Prj Awd Amt: $123,228.55 
          Route:  U.S. 69 
       Location:  JUST E OF I-35 (NE CORNER OF BRIDGE) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    123,228.55     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $    141,388.35     114.73  % 
   3   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    187,505.62     152.16  % 
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     Bid Order:  301                             Contract ID:  27-0691-043                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MO480               |(   3  ) EM023 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   10000.00000        2000.00|    8500.00000        1700.00|    7500.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071            16.400  CY   |     200.00000        3280.00|     200.00000        3280.00|     170.40000        2794.56 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           455.000  CY   |      26.00000       11830.00|      17.20000        7826.00|      35.00000       15925.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          1089.000  CY   |      16.00000       17424.00|      13.50000       14701.50|       7.75000        8439.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015             3.000  CY   |     150.00000         450.00|    1000.00000        3000.00|      94.90000         284.70 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015           186.000  CY   |      10.00000        1860.00|      18.00000        3348.00|       6.00000        1116.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100          1293.000  CY   |       1.00000        1293.00|       1.50000        1939.50|       4.50000        5818.50 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2107-3825025            52.000  CY   |      75.00000        3900.00|      65.80000        3421.60|      66.00000        3432.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 

  SUBDRAIN                                |                             |                             | 
0090 2122-5190501            37.800  SY   |     150.00000        5670.00|     220.00000        8316.00|     325.00000       12285.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0100 2122-5500060            56.200  SY   |     150.00000        8430.00|     150.00000        8430.00|     315.00000       17703.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0110 2123-7450000             0.900  STA  |    1500.00000        1350.00|    2450.00000        2205.00|     603.50000         543.15 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2401-6745650                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|     318.25000         318.25 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0130 2502-8212024           220.000  LF   |      25.00000        5500.00|      38.00000        8360.00|      15.75000        3465.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 

  IN. DIA.                                |                             |                             | 
0140 2502-8221304             2.000  EACH |     750.00000        1500.00|    1000.00000        2000.00|    1100.00000        2200.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0150 2503-0500402             1.000  EACH |    3500.00000        3500.00|    5200.00000        5200.00|    7100.00000        7100.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0160 2505-4008120           117.600  LF   |       8.00000         940.80|       8.00000         940.80|      24.85000        2922.36 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  301                             Contract ID:  27-0691-043                   Primary County:  DECATUR 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) MO480               |(   3  ) EM023 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008130           375.000  LF   |       5.00000        1875.00|       5.00000        1875.00|      13.15000        4931.25 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0180 2505-4008300            50.000  LF   |      22.00000        1100.00|      22.00000        1100.00|      27.30000        1365.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0190 2505-4008400             1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    2625.00000        2625.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4020580             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    3675.00000        3675.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0210 2505-4021010             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     315.00000         315.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021701             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2520.00000        2520.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0230 2505-6000111           260.000  LF   |      14.00000        3640.00|      14.00000        3640.00|      35.00000        9100.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0240 2505-6000121             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3360.00000        3360.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0250 2505-6000131             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1680.00000        1680.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 

  PARTS KIT                               |                             |                             | 
0260 2510-6745850            26.200  SY   |      50.00000        1310.00|      66.00000        1729.20|      68.00000        1781.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2528-8445110                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0290 2533-4980005                    LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   50250.00000       50250.00 
  MOBILIZATION                            |                             |                             | 
0300 2602-0000020           467.500  LF   |       2.00000         935.00|       2.00000         935.00|       3.24000        1514.70 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071           467.500  LF   |       0.50000         233.75|       0.50000         233.75|       1.62000         757.35 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0320 2602-0000101            47.000  LF   |       1.00000          47.00|       1.00000          47.00|      11.35000         533.45 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000312           600.000  LF   |       2.85000        1710.00|       2.85000        1710.00|       3.50000        2100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0340 2602-0000350           600.000  LF   |       0.50000         300.00|       0.50000         300.00|       1.00000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       123,228.55|           $       141,388.35|           $       187,505.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,228.55|           $       141,388.35|           $       187,505.62 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  49-C049-063                 Primary County:  JACKSON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   S2 CONSTRUCTION LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  FM-C049(63)--55-49 
      Work Type:  PIPE CULVERTS 
         County:  JACKSON            Prj Awd Amt: $132,513.50 
          Route:  142 AVE 
       Location:  ON COUNTY HIGHWAY Y46 (142ND AVENUE, FROM 
                  7TH STREET TO HIGH WAY 64 1.0 MILES, S28 & 
                  33 T84 R2E 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      BILL WHITTERS CONSTRUCTION D/B/A BWC EXCAVATING, LC 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   S.015          S2 CONSTRUCTION LLC                                                        $    132,513.50     100.00  % 
   2   IH021          IHRIG WORKS LLC.                                                           $    139,909.40     105.58  % 
   3   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    144,788.40     109.26  % 
   4   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    149,394.72     112.73  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    190,000.00     143.38  % 
   6   KR067          F.L. KRAPFL, INC.                                                          $    194,349.10     146.66  % 
   7   MI643          MILLER TRUCKING & EXCAVATING                                               $    201,596.00     152.13  % 

   8   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    205,610.34     155.16  % 
   9   RE300          REILLY CONSTRUCTION CO., INC.                                              $    232,332.00     175.32  % 
       B.180           BILL WHITTERS CONSTRUCTION D/B/A BWC EXCAVATING, LC                                 IRREGULAR 
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     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) S.015               |(   2  ) IH021               |(   3  ) RI037 
                                          |S2 CONSTRUCTION LLC          |IHRIG WORKS LLC.             |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    2000.00000         600.00|    2000.00000         600.00|    3000.00000         900.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1369.000  TON  |      16.80000       22999.20|      14.00000       19166.00|      15.00000       20535.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2121-7425020            76.000  TON  |      18.80000        1428.80|      16.00000        1216.00|      15.00000        1140.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1033080           366.600  SY   |      61.00000       22362.60|      64.00000       23462.40|      63.00000       23095.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2402-2720100          1369.000  CY   |       5.00000        6845.00|      10.00000       13690.00|      10.00000       13690.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2403-0100000            10.800  CY   |     500.00000        5400.00|     800.00000        8640.00|     250.00000        2700.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           715.000  LB   |       1.50000        1072.50|       1.00000         715.00|       2.50000        1787.50 
  REINFORCING STEEL                       |                             |                             | 

0080 2417-0225024             1.000  EACH |     370.00000         370.00|     300.00000         300.00|     400.00000         400.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2417-1060024            94.000  LF   |      40.00000        3760.00|      50.00000        4700.00|      40.00000        3760.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0100 2420-1300095           194.000  LF   |     290.00000       56260.00|     282.00000       54708.00|     260.00000       50440.00 
  CULVERT, STRUCTURAL PLATE PIPE ARCH, 95 |                             |                             | 
  IN. X 67 IN.                            |                             |                             | 
0110 2510-6745850           366.600  SY   |       5.00000        1833.00|      10.00000        3666.00|       8.50000        3116.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2518-6910000             2.000  EACH |     120.00000         240.00|     500.00000        1000.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2527-9263109            24.800  STA  |      38.00000         942.40|      20.00000         496.00|      80.00000        1984.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    1300.00000        1300.00|     500.00000         500.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|   17000.00000       17000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.300  ACRE |    2000.00000         600.00|    2000.00000         600.00|     800.00000         240.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) S.015               |(   2  ) IH021               |(   3  ) RI037 
                                          |S2 CONSTRUCTION LLC          |IHRIG WORKS LLC.             |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2636043             0.300  ACRE |    3000.00000         900.00|    1000.00000         300.00|    3000.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             0.300  ACRE |    2000.00000         600.00|     500.00000         150.00|    3000.00000         900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       132,513.50|           $       139,909.40|           $       144,788.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       132,513.50|           $       139,909.40|           $       144,788.40 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO455               |(   5  ) PE320               |(   6  ) KR067 
                                          |CONNOLLY CONSTRUCTION, INC.  |PETERSON CONTRACTORS INC.    |KRAPFL, F.L., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    1800.00000         540.00|    9000.00000        2700.00|    4880.00000        1464.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1369.000  TON  |      15.15000       20740.35|      28.25000       38674.25|      18.00000       24642.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2121-7425020            76.000  TON  |      27.50000        2090.00|      28.00000        2128.00|      18.00000        1368.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1033080           366.600  SY   |      60.00000       21996.00|      95.00000       34827.00|     137.00000       50224.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2402-2720100          1369.000  CY   |       9.55000       13073.95|       9.60000       13142.40|       7.00000        9583.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2403-0100000            10.800  CY   |     454.00000        4903.20|    1250.00000       13500.00|     848.00000        9158.40 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           715.000  LB   |       1.60000        1144.00|       2.00000        1430.00|       1.50000        1072.50 
  REINFORCING STEEL                       |                             |                             | 

0080 2417-0225024             1.000  EACH |     290.00000         290.00|     350.00000         350.00|     213.00000         213.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2417-1060024            94.000  LF   |      51.85000        4873.90|      36.00000        3384.00|      65.00000        6110.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0100 2420-1300095           194.000  LF   |     354.00000       68676.00|     275.00000       53350.00|     362.00000       70228.00 
  CULVERT, STRUCTURAL PLATE PIPE ARCH, 95 |                             |                             | 
  IN. X 67 IN.                            |                             |                             | 
0110 2510-6745850           366.600  SY   |       8.00000        2932.80|       7.50000        2749.50|      10.00000        3666.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2518-6910000             2.000  EACH |     206.00000         412.00|     200.00000         400.00|     170.00000         340.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2527-9263109            24.800  STA  |      43.65000        1082.52|      44.00000        1091.20|      46.00000        1140.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    1650.00000        1650.00|    2673.65000        2673.65|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    3250.00000        3250.00|   17500.00000       17500.00|   10920.00000       10920.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.300  ACRE |     800.00000         240.00|    2000.00000         600.00|    1900.00000         570.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  5 

 
     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO455               |(   5  ) PE320               |(   6  ) KR067 
                                          |CONNOLLY CONSTRUCTION, INC.  |PETERSON CONTRACTORS INC.    |KRAPFL, F.L., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2636043             0.300  ACRE |    3500.00000        1050.00|    3000.00000         900.00|    3164.00000         949.20 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             0.300  ACRE |    1500.00000         450.00|    2000.00000         600.00|    3000.00000         900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       149,394.72|           $       190,000.00|           $       194,349.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,394.72|           $       190,000.00|           $       194,349.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI643               |(   8  ) TS020               |(   9  ) RE300 
                                          |MILLER TRUCKING & EXCAVATING |TSCHIGGFRIE EXCAV. CO.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   28000.00000        8400.00|   11600.00000        3480.00|   20000.00000        6000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          1369.000  TON  |      20.00000       27380.00|      25.45000       34841.05|      25.00000       34225.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2121-7425020            76.000  TON  |      35.00000        2660.00|      27.90000        2120.40|      25.00000        1900.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2301-1033080           366.600  SY   |      88.00000       32260.80|      90.50000       33177.30|     105.00000       38493.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2402-2720100          1369.000  CY   |      10.00000       13690.00|      17.75000       24299.75|      15.00000       20535.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2403-0100000            10.800  CY   |    1475.00000       15930.00|     830.00000        8964.00|    2000.00000       21600.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           715.000  LB   |       1.60000        1144.00|       1.40000        1001.00|       5.00000        3575.00 
  REINFORCING STEEL                       |                             |                             | 

0080 2417-0225024             1.000  EACH |     400.00000         400.00|     760.00000         760.00|     500.00000         500.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0090 2417-1060024            94.000  LF   |      85.00000        7990.00|      67.95000        6387.30|      60.00000        5640.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0100 2420-1300095           194.000  LF   |     350.00000       67900.00|     285.00000       55290.00|     350.00000       67900.00 
  CULVERT, STRUCTURAL PLATE PIPE ARCH, 95 |                             |                             | 
  IN. X 67 IN.                            |                             |                             | 
0110 2510-6745850           366.600  SY   |      12.00000        4399.20|      16.50000        6048.90|      20.00000        7332.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2518-6910000             2.000  EACH |     140.00000         280.00|     132.00000         264.00|     120.00000         240.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2527-9263109            24.800  STA  |      40.00000         992.00|      41.80000        1036.64|      40.00000         992.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    1475.00000        1475.00|    1430.00000        1430.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   15000.00000       15000.00|   24200.00000       24200.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.300  ACRE |     800.00000         240.00|    2200.00000         660.00|    2000.00000         600.00 
  MULCHING                                |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  302                             Contract ID:  49-C049-063                   Primary County:  JACKSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI643               |(   8  ) TS020               |(   9  ) RE300 
                                          |MILLER TRUCKING & EXCAVATING |TSCHIGGFRIE EXCAV. CO.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2636043             0.300  ACRE |    3400.00000        1020.00|    3300.00000         990.00|    3000.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             0.300  ACRE |    1450.00000         435.00|    2200.00000         660.00|    2000.00000         600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       201,596.00|           $       205,610.34|           $       232,332.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       201,596.00|           $       205,610.34|           $       232,332.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  303  1 
 

     Bid  Order:  303                         Contract ID:  52-0806-513-A               Primary County:  JOHNSON 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MBIN-080-6(513)242--0M-52                              Project:  MB-100-6(502)3--77-57 
      Work Type:  SLOPE PROTECTION                                     Work Type:  SLOPE PROTECTION 
         County:  JOHNSON            Prj Awd Amt: $74,040.00              County:  LINN               Prj Awd Amt: $12,000.00 
          Route:  I-80                                                     Route:  IOWA 100 
       Location:  4.2 MI W OF IOWA 1 IN CORALVILLE.                     Location:  AT THE I-380 INTERCHANGE IN CEDAR RAPIDS 
 
 
        Project:  MBIN-380-6(553)24--0M-57 
      Work Type:  SLOPE PROTECTION 

         County:  LINN               Prj Awd Amt: $33,600.00 
          Route:  I-380 
       Location:  0.1 MI SOUTH  AND 0.1 MI NORTH OF IOWA 100 
                  IN CEDAR RAPIDS. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    119,640.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    176,440.00     147.47  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    208,900.00     174.60  % 

   4   MI643          MILLER TRUCKING & EXCAVATING                                               $    255,595.00     213.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  2 

 
     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) JA250               |(   3  ) PE320 
                                          |NELSON & ROCK CONTRACTING, I |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 5242.2R080, BOTH SLOPES, SLOPES ARE DIRT JOHNSON COUNTY MBIN-080-6(513)242--0M-52 
                                          |                             |                             | 
0010 2507-2638620          1020.000  SY   |      32.00000       32640.00|      38.00000       38760.00|      37.00000       37740.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 

0020 2528-8445110                    LUMP |     600.00000         600.00|    1000.00000        1000.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    8400.00000        8400.00 
  MOBILIZATION                            |                             |                             | 
0040 2595-0005115                    LUMP |     760.00000         760.00|    4500.00000        4500.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CEDAR RAPIDS AND IOWA CITY RAILWAY  |                             |                             | 
  INC.                                    |                             |                             | 
0050 2599-9999018          1020.000  SY   |       1.00000        1020.00|      10.00000       10200.00|       4.50000        4590.00 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        37,020.00|           $        57,460.00|           $        54,330.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 5242.2L080, BOTH SLOPES, SLOPES ARE DIRT JOHNSON COUNTY MBIN-080-6(513)242--0M-52 
                                          |                             |                             | 

0060 2507-2638620          1020.000  SY   |      32.00000       32640.00|      38.00000       38760.00|      37.00000       37740.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0070 2528-8445110                    LUMP |     600.00000         600.00|    1000.00000        1000.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    8400.00000        8400.00 
  MOBILIZATION                            |                             |                             | 
0090 2595-0005115                    LUMP |     760.00000         760.00|    4500.00000        4500.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CEDAR RAPIDS AND IOWA CITY RAILWAY  |                             |                             | 
  INC. .                                  |                             |                             | 
0100 2599-9999018          1020.000  SY   |       1.00000        1020.00|      10.00000       10200.00|       4.50000        4590.00 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        37,020.00|           $        57,460.00|           $        54,330.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 5702.7S100, A 714' X 84' CONC. BEAM,BOTH SLOPES, SLOPES ARE CONCRETE        LINN COUNTY MB-100-6(502)3--77 
                                          |                             |                             | 
0110 2507-2638620           180.000  SY   |      38.00000        6840.00|      38.00000        6840.00|      67.00000       12060.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0120 2528-8445110                    LUMP |     600.00000         600.00|    1000.00000        1000.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
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     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) JA250               |(   3  ) PE320 
                                          |NELSON & ROCK CONTRACTING, I |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|   12700.00000       12700.00 
  MOBILIZATION                            |                             |                             | 
0140 2595-0005120                    LUMP |     760.00000         760.00|    4500.00000        4500.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0150 2599-9999018           180.000  SY   |      10.00000        1800.00|      10.00000        1800.00|      40.00000        7200.00 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        12,000.00|           $        17,140.00|           $        35,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 5723.8O380, BOTH SLOPES, SLOPES ARE CONCRETE LINN COUNTY MBIN-380-6(553)24--0M-57 
                                          |                             |                             | 
0160 2507-2638620           280.000  SY   |      38.00000       10640.00|      38.00000       10640.00|      53.00000       14840.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0170 2528-8445110                    LUMP |     600.00000         600.00|    1000.00000        1000.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    8300.00000        8300.00 
  MOBILIZATION                            |                             |                             | 

0190 2595-0005120                    LUMP |     760.00000         760.00|    5000.00000        5000.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0200 2599-9999018           280.000  SY   |      10.00000        2800.00|      10.00000        2800.00|      20.00000        5600.00 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        16,800.00|           $        22,440.00|           $        32,340.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 5724.0O380, BOTH SLOPES, SLOPES ARE CONCRETE LINN COUNTY MBIN-380-6(553)24--0M-57 
                                          |                             |                             | 
0210 2507-2638620           280.000  SY   |      38.00000       10640.00|      38.00000       10640.00|      53.00000       14840.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0220 2528-8445110                    LUMP |     600.00000         600.00|    1000.00000        1000.00|    1800.00000        1800.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    8300.00000        8300.00 
  MOBILIZATION                            |                             |                             | 
0240 2595-0005120                    LUMP |     760.00000         760.00|    4500.00000        4500.00|    1800.00000        1800.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) JA250               |(   3  ) PE320 
                                          |NELSON & ROCK CONTRACTING, I |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 2599-9999018           280.000  SY   |      10.00000        2800.00|      10.00000        2800.00|      20.00000        5600.00 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        16,800.00|           $        21,940.00|           $        32,340.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,640.00|           $       176,440.00|           $       208,900.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 5242.2R080, BOTH SLOPES, SLOPES ARE DIRT JOHNSON COUNTY MBIN-080-6(513)242--0M-52 
                                          |                             |                             | 
0010 2507-2638620          1020.000  SY   |      36.00000       36720.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 

0020 2528-8445110                    LUMP |     800.00000         800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2595-0005115                    LUMP |    1775.00000        1775.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CEDAR RAPIDS AND IOWA CITY RAILWAY  |                             |                             | 
  INC.                                    |                             |                             | 
0050 2599-9999018          1020.000  SY   |      32.00000       32640.00|                             | 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        76,935.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 5242.2L080, BOTH SLOPES, SLOPES ARE DIRT JOHNSON COUNTY MBIN-080-6(513)242--0M-52 
                                          |                             |                             | 

0060 2507-2638620          1020.000  SY   |      36.00000       36720.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0070 2528-8445110                    LUMP |     800.00000         800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2595-0005115                    LUMP |    1775.00000        1775.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CEDAR RAPIDS AND IOWA CITY RAILWAY  |                             |                             | 
  INC. .                                  |                             |                             | 
0100 2599-9999018          1020.000  SY   |      32.00000       32640.00|                             | 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        76,935.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 5702.7S100, A 714' X 84' CONC. BEAM,BOTH SLOPES, SLOPES ARE CONCRETE        LINN COUNTY MB-100-6(502)3--77 
                                          |                             |                             | 
0110 2507-2638620           180.000  SY   |      56.00000       10080.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0120 2528-8445110                    LUMP |    1800.00000        1800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2595-0005120                    LUMP |    1775.00000        1775.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0150 2599-9999018           180.000  SY   |      60.00000       10800.00|                             | 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        29,455.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 5723.8O380, BOTH SLOPES, SLOPES ARE CONCRETE LINN COUNTY MBIN-380-6(553)24--0M-57 
                                          |                             |                             | 
0160 2507-2638620           280.000  SY   |      50.00000       14000.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0170 2528-8445110                    LUMP |     800.00000         800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0190 2595-0005120                    LUMP |    1775.00000        1775.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0200 2599-9999018           280.000  SY   |      52.00000       14560.00|                             | 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        36,135.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 5724.0O380, BOTH SLOPES, SLOPES ARE CONCRETE LINN COUNTY MBIN-380-6(553)24--0M-57 
                                          |                             |                             | 
0210 2507-2638620           280.000  SY   |      50.00000       14000.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0220 2528-8445110                    LUMP |     800.00000         800.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2595-0005120                    LUMP |    1775.00000        1775.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
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     Bid Order:  303                             Contract ID:  52-0806-513-A                 Primary County:  JOHNSON 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 2599-9999018           280.000  SY   |      52.00000       14560.00|                             | 
  ('SQUARE YARDS' ITEM) REMOVALS, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        36,135.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       255,595.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  85-C085-138                 Primary County:  STORY 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  FM-C085(138)--55-85 
      Work Type:  PIPE CULVERTS 
         County:  STORY              Prj Awd Amt: $120,330.40 
          Route:  19TH ST 
       Location:  ON 19TH ST., 0.06 MI NORTH OF THE CENTER OF 
                  SEC S29 T83 R22 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    120,330.40     100.00  % 
   2   GE050          GEHRKE, INC.                                                               $    137,576.38     114.33  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    143,564.35     119.30  % 
   4   MI321          MIDWEST CONTRACTING, LLC                                                   $    144,267.40     119.89  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    147,705.84     122.75  % 
   6   S.015          S2 CONSTRUCTION LLC                                                        $    162,617.00     135.14  % 
   7   CO180          CON-STRUCT, INC.                                                           $    251,771.95     209.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  2 

 
     Bid Order:  304                             Contract ID:  85-C085-138                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) GE050               |(   3  ) VI035 
                                          |REILLY CONSTRUCTION CO., INC |GEHRKE, INC.                 |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 60 IN X 145' METAL PIPE CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   15000.00000        6000.00|   12000.00000        4800.00|   25000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2290.200  CY   |      12.00000       27482.40|      14.42000       33024.68|      17.00000       38933.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2107-0425020            24.100  CY   |      15.00000         361.50|      15.00000         361.50|     140.00000        3374.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0040 2401-6745625                    LUMP |    8000.00000        8000.00|   13500.00000       13500.00|    8300.00000        8300.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           645.000  CY   |      10.00000        6450.00|       7.00000        4515.00|      16.00000       10320.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100000            11.300  CY   |    1000.00000       11300.00|     851.00000        9616.30|     950.00000       10735.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           386.000  LB   |       5.00000        1930.00|       3.30000        1273.80|       3.75000        1447.50 
  REINFORCING STEEL                       |                             |                             | 
0080 2417-1060060           290.000  LF   |     120.00000       34800.00|     150.10000       43529.00|     100.00000       29000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0090 2502-8212115            50.000  LF   |      40.00000        2000.00|      35.50000        1775.00|      42.00000        2100.00 
  SUBDRAIN, PLASTIC PIPE, 15 IN.          |                             |                             | 
0100 2502-8212118           125.000  LF   |      40.00000        5000.00|      36.50000        4562.50|      30.00000        3750.00 
  SUBDRAIN, PLASTIC PIPE, 18 IN.          |                             |                             | 
0110 2502-8221305             2.000  EACH |     700.00000        1400.00|     850.00000        1700.00|     575.00000        1150.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0120 2507-3250005           101.300  SY   |       5.00000         506.50|       2.00000         202.60|       6.50000         658.45 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            49.500  TON  |      50.00000        2475.00|      68.00000        3366.00|      78.00000        3861.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-6875002            75.000  CY   |      15.00000        1125.00|      30.00000        2250.00|      43.00000        3225.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0150 2518-6910000             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     115.00000         460.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1100.00000        1100.00|    2500.00000        2500.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|    9800.00000        9800.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       120,330.40|           $       137,576.38|           $       143,564.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       120,330.40|           $       137,576.38|           $       143,564.35 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  85-C085-138                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) IO200               |(   6  ) S.015 
                                          |MIDWEST CONTRACTING, LLC     |IOWA EROSION CONTROL, INC.   |S2 CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 60 IN X 145' METAL PIPE CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    8000.00000        3200.00|    8700.00000        3480.00|   10000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2290.200  CY   |      10.00000       22902.00|      20.00000       45804.00|      25.00000       57255.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2107-0425020            24.100  CY   |      22.00000         530.20|     150.00000        3615.00|      50.00000        1205.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0040 2401-6745625                    LUMP |    6500.00000        6500.00|   15150.00000       15150.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           645.000  CY   |       5.20000        3354.00|       8.67000        5592.15|      10.00000        6450.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100000            11.300  CY   |     975.00000       11017.50|    1200.00000       13560.00|     605.00000        6836.50 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           386.000  LB   |       6.00000        2316.00|       7.40000        2856.40|       4.00000        1544.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2417-1060060           290.000  LF   |     200.00000       58000.00|     111.26000       32265.40|     128.00000       37120.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0090 2502-8212115            50.000  LF   |      58.00000        2900.00|      26.33000        1316.50|      30.00000        1500.00 
  SUBDRAIN, PLASTIC PIPE, 15 IN.          |                             |                             | 
0100 2502-8212118           125.000  LF   |      62.00000        7750.00|      32.71000        4088.75|      25.00000        3125.00 
  SUBDRAIN, PLASTIC PIPE, 18 IN.          |                             |                             | 
0110 2502-8221305             2.000  EACH |     650.00000        1300.00|     100.00000         200.00|    1000.00000        2000.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0120 2507-3250005           101.300  SY   |       4.00000         405.20|       2.50000         253.25|       5.00000         506.50 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            49.500  TON  |      65.00000        3217.50|      76.72000        3797.64|      50.00000        2475.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-6875002            75.000  CY   |      25.00000        1875.00|      38.49000        2886.75|      20.00000        1500.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0150 2518-6910000             4.000  EACH |     100.00000         400.00|      85.00000         340.00|     150.00000         600.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1100.00000        1100.00|    2500.00000        2500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   17500.00000       17500.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       144,267.40|           $       147,705.84|           $       162,617.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       144,267.40|           $       147,705.84|           $       162,617.00 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  85-C085-138                   Primary County:  STORY 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO180               |(      )                     |(      ) 
                                          |CON-STRUCT, INC.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 60 IN X 145' METAL PIPE CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   37100.00000       14840.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2290.200  CY   |      30.50000       69851.10|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2107-0425020            24.100  CY   |      61.00000        1470.10|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0040 2401-6745625                    LUMP |   45000.00000       45000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           645.000  CY   |      20.00000       12900.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100000            11.300  CY   |     950.00000       10735.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000           386.000  LB   |       5.00000        1930.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2417-1060060           290.000  LF   |     200.00000       58000.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  60 IN. DIA.                             |                             |                             | 
0090 2502-8212115            50.000  LF   |      75.00000        3750.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 15 IN.          |                             |                             | 
0100 2502-8212118           125.000  LF   |      80.00000       10000.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 18 IN.          |                             |                             | 
0110 2502-8221305             2.000  EACH |    1100.00000        2200.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0120 2507-3250005           101.300  SY   |       2.50000         253.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061            49.500  TON  |      65.00000        3217.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-6875002            75.000  CY   |      55.00000        4125.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0150 2518-6910000             4.000  EACH |     400.00000        1600.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1900.00000        1900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       251,771.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       251,771.95|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-800                 Primary County:  STATEWIDE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K & W ELECTRIC, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(800)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $49,858.75 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $     49,858.75     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $     69,715.00     139.82  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    117,000.00     234.66  % 
   4   MC069          MCCLAIN & CO., INC.                                                        $    153,074.30     307.01  % 
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     Bid Order:  351                             Contract ID:  00-000S-800                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) VO080               |(   3  ) CO105 
                                          |K & W ELECTRIC, INC.         |VOLTMER, INC.                |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-6765010             1.000  EACH |     250.00000         250.00|     200.00000         200.00|     600.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765220            28.000  EACH |     200.00000        5600.00|     350.00000        9800.00|     300.00000        8400.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0030 2524-9276010           167.700  LF   |       7.50000        1257.75|      20.00000        3354.00|      15.00000        2515.50 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276027            12.000  EACH |     450.00000        5400.00|     600.00000        7200.00|     750.00000        9000.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9680250            39.000  EACH |     350.00000       13650.00|     500.00000       19500.00|     750.00000       29250.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|    4800.00000        4800.00|    8932.50000        8932.50 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,157.75|           $        46,354.00|           $        65,698.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0080 2401-6745355             4.000  EACH |     325.00000        1300.00|     400.00000        1600.00|     650.00000        2600.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0090 2524-6765220             9.000  EACH |     200.00000        1800.00|     400.00000        3600.00|     300.00000        2700.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0100 2524-9081260             2.000  EACH |     550.00000        1100.00|     750.00000        1500.00|     750.00000        1500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0110 2524-9081290             3.000  EACH |     850.00000        2550.00|    1000.00000        3000.00|    1200.00000        3600.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0120 2524-9276010            26.800  LF   |       7.50000         201.00|      20.00000         536.00|      15.00000         402.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0130 2524-9276027             2.000  EACH |     450.00000         900.00|     600.00000        1200.00|     750.00000        1500.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0140 2524-9281000             5.000  EACH |     150.00000         750.00|     225.00000        1125.00|     200.00000        1000.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  351                             Contract ID:  00-000S-800                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) VO080               |(   3  ) CO105 
                                          |K & W ELECTRIC, INC.         |VOLTMER, INC.                |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-9680250             8.000  EACH |     450.00000        3600.00|     500.00000        4000.00|     750.00000        6000.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0160 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0170 2533-4980005                    LUMP |    7500.00000        7500.00|    4800.00000        4800.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,701.00|           $        23,361.00|           $        51,302.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,858.75|           $        69,715.00|           $       117,000.00 
==================================================================================================================================== 
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     Bid Order:  351                             Contract ID:  00-000S-800                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-6765010             1.000  EACH |    1250.00000        1250.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765220            28.000  EACH |     400.00000       11200.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0030 2524-9276010           167.700  LF   |      29.00000        4863.30|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276027            12.000  EACH |     680.00000        8160.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9680250            39.000  EACH |     865.00000       33735.00|                             | 
  INSTALL TYPE B SIGN                     |                             |                             | 
0060 2528-8445110                    LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    9000.00000        9000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,208.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0080 2401-6745355             4.000  EACH |    1100.00000        4400.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0090 2524-6765220             9.000  EACH |     385.00000        3465.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0100 2524-9081260             2.000  EACH |    3200.00000        6400.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0110 2524-9081290             3.000  EACH |    2500.00000        7500.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0120 2524-9276010            26.800  LF   |      40.00000        1072.00|                             | 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0130 2524-9276027             2.000  EACH |     872.00000        1744.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0140 2524-9281000             5.000  EACH |     837.00000        4185.00|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-800                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-9680250             8.000  EACH |    1825.00000       14600.00|                             | 
  INSTALL TYPE B SIGN                     |                             |                             | 
0160 2528-8445110                    LUMP |   22000.00000       22000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0170 2533-4980005                    LUMP |   11500.00000       11500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,866.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,074.30|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-821                 Primary County:  STATEWIDE 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  NHSN-000-S(821)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $260,000.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    260,000.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    299,749.50     115.28  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    345,038.25     132.70  % 
   4   MC069          MCCLAIN & CO., INC.                                                        $    355,844.00     136.86  % 
   5   VO080          VOLTMER, INC.                                                              $    372,726.00     143.35  % 
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     Bid Order:  352                             Contract ID:  00-000S-821                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(   3  ) IO250 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2589.000  EACH |      22.75000       58899.75|      25.00000       64725.00|      30.25000       78317.25 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9276010          1871.000  LF   |       8.00000       14968.00|      12.00000       22452.00|      15.00000       28065.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            78.000  EACH |     200.00000       15600.00|     225.00000       17550.00|     215.00000       16770.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            45.000  EACH |     375.00000       16875.00|     350.00000       15750.00|     400.00000       18000.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9325001           574.000  SF   |      16.00000        9184.00|      20.00000       11480.00|      16.50000        9471.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0060 2524-9325007          1061.000  SF   |      17.50000       18567.50|      25.00000       26525.00|      20.00000       21220.00 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0070 2524-9325150          2371.000  EACH |      30.00000       71130.00|      42.50000      100767.50|      45.00000      106695.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |    5000.00000        5000.00|     500.00000         500.00|    9900.00000        9900.00 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   39775.75000       39775.75|   35000.00000       35000.00|   28000.00000       28000.00 
  MOBILIZATION                            |                             |                             | 
0100 2555-0000010                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   28600.00000       28600.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       260,000.00|           $       299,749.50|           $       345,038.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       260,000.00|           $       299,749.50|           $       345,038.25 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  00-000S-821                   Primary County:  STATEWIDE 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(   5  ) VO080               |(      ) 
                                          |MCCLAIN & CO., INC.          |VOLTMER, INC.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2589.000  EACH |      12.50000       32362.50|      40.00000      103560.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9276010          1871.000  LF   |      19.00000       35549.00|      10.50000       19645.50| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            78.000  EACH |     450.00000       35100.00|     150.00000       11700.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            45.000  EACH |     630.00000       28350.00|     250.00000       11250.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9325001           574.000  SF   |      12.50000        7175.00|      20.00000       11480.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0060 2524-9325007          1061.000  SF   |      27.50000       29177.50|      23.00000       24403.00| 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0070 2524-9325150          2371.000  EACH |      30.00000       71130.00|      62.50000      148187.50| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |   49500.00000       49500.00|    1500.00000        1500.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   53500.00000       53500.00|   37000.00000       37000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2555-0000010                    LUMP |   14000.00000       14000.00|    4000.00000        4000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       355,844.00|           $       372,726.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       355,844.00|           $       372,726.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  77-0803-191                 Primary County:  POLK 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  IMN-080-3(191)124--0E-77                               Project:  IMN-235-2(643)0--0E-77 
      Work Type:  BARRIER RAIL                                         Work Type:  BARRIER RAIL 
         County:  POLK               Prj Awd Amt: $296,954.72             County:  POLK               Prj Awd Amt: $122,069.42 
          Route:  I-80                                                     Route:  I-235 
       Location:  W I-35 / I-235 INTERCHANGE TO E OF W US 65            Location:  0.5 MILE E. OF THE SWMM EAST TO GUTHRIE AVE. 
                  INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    419,024.14     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $    549,100.93     131.04  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    572,350.00     136.59  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,095,200.00     261.36  % 
   5   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,792,785.00     427.84  % 
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     Bid Order:  353                             Contract ID:  77-0803-191                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) DO140               |(   3  ) HA760 
                                          |IOWA EROSION CONTROL, INC.   |DORMARK CONSTRUCTION CO.     |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                IMN-080-3(191)124--0E-77 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8000.00000        8000.00|   60000.00000       60000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   10000.00000       10000.00|   47419.56000       47419.56|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999018           449.000  SY   |     621.28000      278954.72|     639.35000      287068.15|     850.00000      381650.00 
  ('SQUARE YARDS' ITEM) CONCRETE BARRIER  |                             |                             | 
  RAIL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $       296,954.72|           $       394,487.71|           $       436,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  IMN-235-2(643)0--0E-77 
                                          |                             |                             | 
0040 2528-8445110                    LUMP |    5000.00000        5000.00|   46800.00000       46800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|   16485.92000       16485.92|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999018           142.000  SY   |     754.01000      107069.42|     643.15000       91327.30|     850.00000      120700.00 
  ('SQUARE YARDS' ITEM) CONCRETE BARRIER  |                             |                             | 

  RAIL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $       122,069.42|           $       154,613.22|           $       135,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       419,024.14|           $       549,100.93|           $       572,350.00 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  77-0803-191                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) JE200               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                IMN-080-3(191)124--0E-77 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   70000.00000       70000.00|  160000.00000      160000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |  128000.00000      128000.00|   85000.00000       85000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999018           449.000  SY   |    1200.00000      538800.00|    1165.00000      523085.00| 
  ('SQUARE YARDS' ITEM) CONCRETE BARRIER  |                             |                             | 
  RAIL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $       736,800.00|           $       768,085.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  IMN-235-2(643)0--0E-77 
                                          |                             |                             | 
0040 2528-8445110                    LUMP |   60000.00000       60000.00|  165000.00000      165000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |  128000.00000      128000.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999018           142.000  SY   |    1200.00000      170400.00|    5350.00000      759700.00| 
  ('SQUARE YARDS' ITEM) CONCRETE BARRIER  |                             |                             | 

  RAIL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $       358,400.00|           $     1,024,700.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,095,200.00|           $     1,792,785.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  77-1417-046                 Primary County:  POLK 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA SIGNAL INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  STP-A-141-7(46)--86-77 
      Work Type:  TRAFFIC SIGNALS 
         County:  POLK               Prj Awd Amt: $222,459.01 
          Route:  IOWA 141 
       Location:  IOWA 141: TRAFFIC SIGNAL INTERCONNECTION OF 
                  INTERSECTION ON  IOWA 141 IN GRIMES AND 
                  URBANDALE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO259          IOWA SIGNAL INC.                                                           $    222,459.01     100.00  % 
   2   PR175          PRICE INDUSTRIAL ELECTRIC, INC.                                            $    228,692.00     102.80  % 
   3   BA131          BAKER ELECTRIC, INC.                                                       $    245,721.92     110.45  % 
   4   K.100          K & W ELECTRIC, INC.                                                       $    399,950.00     179.78  % 
   5   TR200          TRI-CITY ELECTRIC CO. OF IOWA, INC.                                        $    530,365.62     238.41  % 
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     Bid Order:  354                             Contract ID:  77-1417-046                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO259               |(   2  ) PR175               |(   3  ) BA131 
                                          |IOWA SIGNAL INC.             |PRICE INDUSTRIAL ELECTRIC, I |BAKER ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    8500.00000        8500.00|    2775.00000        2775.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    1600.00000        1600.00|    8000.00000        8000.00|    3607.00000        3607.00 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999005             5.000  EACH |    5000.00000       25000.00|    5500.00000       27500.00|    5400.00000       27000.00 
  ('EACH' ITEM) Battery Back-Up System    |                             |                             | 
0040 2599-9999005           188.000  EACH |      45.00000        8460.00|      50.00000        9400.00|      67.00000       12596.00 
  ('EACH' ITEM) Fiber Optic Fusion Splice |                             |                             | 
0050 2599-9999005             1.000  EACH |    4500.00000        4500.00|    8000.00000        8000.00|    4347.00000        4347.00 
  ('EACH' ITEM) Fiber Optic Hub Cabinet   |                             |                             | 
0060 2599-9999005            14.000  EACH |     950.00000       13300.00|     850.00000       11900.00|     985.00000       13790.00 
  ('EACH' ITEM) Handhole, Type I, 24 Inch |                             |                             | 
  Dia                                     |                             |                             | 
0070 2599-9999005             8.000  EACH |    1450.00000       11600.00|    1250.00000       10000.00|    1647.00000       13176.00 
  ('EACH' ITEM) Handhole, Type IV, 30     |                             |                             | 
  Inch x 48 Inch                          |                             |                             | 
0080 2599-9999005           108.000  EACH |      35.00000        3780.00|      40.00000        4320.00|      38.40000        4147.20 

  ('EACH' ITEM) SM Terminations - SC      |                             |                             | 
  Connectors                              |                             |                             | 
0090 2599-9999005           136.000  EACH |      35.00000        4760.00|      40.00000        5440.00|      39.52000        5374.72 
  ('EACH' ITEM) SM Terminations - ST      |                             |                             | 
  Connectors                              |                             |                             | 
0100 2599-9999005             9.000  EACH |    2300.00000       20700.00|    2400.00000       21600.00|    2329.00000       20961.00 
  ('EACH' ITEM) Traffic Signal Cabinet    |                             |                             | 
  Modifications                           |                             |                             | 
0110 2599-9999005             8.000  EACH |    3000.00000       24000.00|    3000.00000       24000.00|    2407.00000       19256.00 
  ('EACH' ITEM) Traffic Signal Controller |                             |                             | 
  Replacement                             |                             |                             | 
0120 2599-9999009          4190.000  LF   |       8.50000       35615.00|       8.75000       36662.50|       9.20000       38548.00 
  ('LINEAR FEET' ITEM) 2 Inch PVC/HDPE    |                             |                             | 
  Conduit                                 |                             |                             | 

0130 2599-9999009           140.000  LF   |      20.00000        2800.00|      27.00000        3780.00|      42.00000        5880.00 
  ('LINEAR FEET' ITEM) 2 Inch Rigid Steel |                             |                             | 
  Conduit                                 |                             |                             | 
0140 2599-9999009         11000.000  LF   |       0.15000        1650.00|       0.20000        2200.00|       0.42000        4620.00 
  ('LINEAR FEET' ITEM) Pull Rope          |                             |                             | 
0150 2599-9999009          1110.000  LF   |       1.50000        1665.00|       1.40000        1554.00|       2.30000        2553.00 
  ('LINEAR FEET' ITEM) Single Mode Fiber  |                             |                             | 
  Optic Cable, 12 ct                      |                             |                             | 
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     Bid Order:  354                             Contract ID:  77-1417-046                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO259               |(   2  ) PR175               |(   3  ) BA131 
                                          |IOWA SIGNAL INC.             |PRICE INDUSTRIAL ELECTRIC, I |BAKER ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2599-9999009         18830.000  LF   |       2.25000       42367.50|       1.85000       34835.50|       2.70000       50841.00 
  ('LINEAR FEET' ITEM) Single Mode Fiber  |                             |                             | 
  Optic Cable, 72 ct                      |                             |                             | 
0170 2599-9999009         11000.000  LF   |       0.35000        3850.00|       0.30000        3300.00|       0.45000        4950.00 

  ('LINEAR FEET' ITEM) Tracer Wire, 10    |                             |                             | 
  gauge                                   |                             |                             | 
0180 2599-9999010                    LUMP |    3400.00000        3400.00|    1750.00000        1750.00|    2776.00000        2776.00 
  ('LUMP SUM' ITEM) City Hall Connection  |                             |                             | 
0190 2599-9999010                    LUMP |    4500.00000        4500.00|    3050.00000        3050.00|    3692.00000        3692.00 
  ('LUMP SUM' ITEM) Fire Department       |                             |                             | 
  Building Connection                     |                             |                             | 
0200 2599-9999010                    LUMP |    3400.00000        3400.00|    1450.00000        1450.00|    2639.00000        2639.00 
  ('LUMP SUM' ITEM) Library Connection    |                             |                             | 
0210 2599-9999010                    LUMP |    3011.51000        3011.51|    1450.00000        1450.00|    2193.00000        2193.00 
  ('LUMP SUM' ITEM) Public Works Building |                             |                             | 
  Connection                              |                             |                             | 
     SECTION TOTALS                       |           $       222,459.01|           $       228,692.00|           $       245,721.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       222,459.01|           $       228,692.00|           $       245,721.92 

==================================================================================================================================== 
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     Bid Order:  354                             Contract ID:  77-1417-046                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.100               |(   5  ) TR200               |(      ) 
                                          |K & W ELECTRIC, INC.         |TRI-CITY ELECTRIC CO. OF IOW | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   10000.00000       10000.00|   57697.00000       57697.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   11450.00000       11450.00|   54879.00000       54879.00| 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999005             5.000  EACH |    6250.00000       31250.00|    6851.20000       34256.00| 
  ('EACH' ITEM) Battery Back-Up System    |                             |                             | 
0040 2599-9999005           188.000  EACH |     200.00000       37600.00|      88.63000       16662.44| 
  ('EACH' ITEM) Fiber Optic Fusion Splice |                             |                             | 
0050 2599-9999005             1.000  EACH |   10000.00000       10000.00|   10008.00000       10008.00| 
  ('EACH' ITEM) Fiber Optic Hub Cabinet   |                             |                             | 
0060 2599-9999005            14.000  EACH |     800.00000       11200.00|    1607.50000       22505.00| 
  ('EACH' ITEM) Handhole, Type I, 24 Inch |                             |                             | 
  Dia                                     |                             |                             | 
0070 2599-9999005             8.000  EACH |    1500.00000       12000.00|    1829.63000       14637.04| 
  ('EACH' ITEM) Handhole, Type IV, 30     |                             |                             | 
  Inch x 48 Inch                          |                             |                             | 
0080 2599-9999005           108.000  EACH |     200.00000       21600.00|     139.69000       15086.52| 

  ('EACH' ITEM) SM Terminations - SC      |                             |                             | 
  Connectors                              |                             |                             | 
0090 2599-9999005           136.000  EACH |     200.00000       27200.00|     153.22000       20837.92| 
  ('EACH' ITEM) SM Terminations - ST      |                             |                             | 
  Connectors                              |                             |                             | 
0100 2599-9999005             9.000  EACH |    2500.00000       22500.00|    6309.00000       56781.00| 
  ('EACH' ITEM) Traffic Signal Cabinet    |                             |                             | 
  Modifications                           |                             |                             | 
0110 2599-9999005             8.000  EACH |    3500.00000       28000.00|    7170.50000       57364.00| 
  ('EACH' ITEM) Traffic Signal Controller |                             |                             | 
  Replacement                             |                             |                             | 
0120 2599-9999009          4190.000  LF   |      21.00000       87990.00|      11.66000       48855.40| 
  ('LINEAR FEET' ITEM) 2 Inch PVC/HDPE    |                             |                             | 
  Conduit                                 |                             |                             | 

0130 2599-9999009           140.000  LF   |      20.00000        2800.00|      63.54000        8895.60| 
  ('LINEAR FEET' ITEM) 2 Inch Rigid Steel |                             |                             | 
  Conduit                                 |                             |                             | 
0140 2599-9999009         11000.000  LF   |       0.40000        4400.00|       2.16000       23760.00| 
  ('LINEAR FEET' ITEM) Pull Rope          |                             |                             | 
0150 2599-9999009          1110.000  LF   |       2.00000        2220.00|       2.92000        3241.20| 
  ('LINEAR FEET' ITEM) Single Mode Fiber  |                             |                             | 
  Optic Cable, 12 ct                      |                             |                             | 
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     Bid Order:  354                             Contract ID:  77-1417-046                   Primary County:  POLK 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.100               |(   5  ) TR200               |(      ) 
                                          |K & W ELECTRIC, INC.         |TRI-CITY ELECTRIC CO. OF IOW | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2599-9999009         18830.000  LF   |       3.00000       56490.00|       3.45000       64963.50| 
  ('LINEAR FEET' ITEM) Single Mode Fiber  |                             |                             | 
  Optic Cable, 72 ct                      |                             |                             | 
0170 2599-9999009         11000.000  LF   |       0.75000        8250.00|       1.41000       15510.00| 

  ('LINEAR FEET' ITEM) Tracer Wire, 10    |                             |                             | 
  gauge                                   |                             |                             | 
0180 2599-9999010                    LUMP |    5000.00000        5000.00|    1217.00000        1217.00| 
  ('LUMP SUM' ITEM) City Hall Connection  |                             |                             | 
0190 2599-9999010                    LUMP |    2500.00000        2500.00|    1791.00000        1791.00| 
  ('LUMP SUM' ITEM) Fire Department       |                             |                             | 
  Building Connection                     |                             |                             | 
0200 2599-9999010                    LUMP |    5000.00000        5000.00|     483.00000         483.00| 
  ('LUMP SUM' ITEM) Library Connection    |                             |                             | 
0210 2599-9999010                    LUMP |    2500.00000        2500.00|     935.00000         935.00| 
  ('LUMP SUM' ITEM) Public Works Building |                             |                             | 
  Connection                              |                             |                             | 
     SECTION TOTALS                       |           $       399,950.00|           $       530,365.62|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,950.00|           $       530,365.62|           $ 

==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  57-1001-116                 Primary County:  LINN 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    RICKLEFS EXCAVATING, LTD. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  04/25/16 
 
 
        Project:  NHSN-100-1(116)--2R-57 
      Work Type:  SALVAGE AND REMOVAL 
         County:  LINN               Prj Awd Amt: $13,600.00 
          Route:  IOWA 100 
       Location:  PARCEL 43, 8000 'E' AVE. NW, CEDAR RAPIDS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      BURR OAK SPRINGS 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      KLOUBEC EARTHWORKS 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI037          RICKLEFS EXCAVATING, LTD.                                                  $     13,600.00     100.00  % 
   2   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     16,040.00     117.94  % 
   3   IH021          IHRIG WORKS LLC.                                                           $     17,260.00     126.91  % 
   4   RA260          RATHJE CONSTRUCTION CO.                                                    $     19,336.00     142.17  % 
   5   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     19,913.13     146.42  % 
   6   MO480          MOYNA, C.J. & SONS, INC.                                                   $     21,620.00     158.97  % 
   7   VI035          VIETH CONSTRUCTION CORPORATION                                             $     21,946.00     161.36  % 

   8   PE320          PETERSON CONTRACTORS INC.                                                  $     24,160.00     177.64  % 
   9   HA661          HATCH GRADING & CONTRACTING, INC.                                          $     25,900.00     190.44  % 
  10   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     30,604.00     225.02  % 
  11   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     35,500.00     261.02  % 
       BU195           BURR OAK SPRINGS                                                                    IRREGULAR 
       KL038           KLOUBEC EARTHWORKS                                                                  IRREGULAR 
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     Bid Order:  401                             Contract ID:  57-1001-116                   Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) HU099               |(   3  ) IH021 
                                          |RICKLEFS EXCAVATING, LTD.    |HUNT CONSTRUCTION CO. INC.   |IHRIG WORKS LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            22.000  UNIT |      20.00000         440.00|      20.00000         440.00|      80.00000        1760.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   12760.00000       12760.00|   13600.00000       13600.00|   14000.00000       14000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 43           |                             |                             | 
0030 2538-6975110             1.000  EACH |     400.00000         400.00|    2000.00000        2000.00|    1500.00000        1500.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        13,600.00|           $        16,040.00|           $        17,260.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        13,600.00|           $        16,040.00|           $        17,260.00 
==================================================================================================================================== 
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     Bid Order:  401                             Contract ID:  57-1001-116                   Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RA260               |(   5  ) DO150               |(   6  ) MO480 
                                          |RATHJE CONSTRUCTION CO.      |DOSTAL CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            22.000  UNIT |      38.00000         836.00|     100.00000        2200.00|      10.00000         220.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   17500.00000       17500.00|   16513.13000       16513.13|   19600.00000       19600.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 43           |                             |                             | 
0030 2538-6975110             1.000  EACH |    1000.00000        1000.00|    1200.00000        1200.00|    1800.00000        1800.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        19,336.00|           $        19,913.13|           $        21,620.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,336.00|           $        19,913.13|           $        21,620.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  4 

 
     Bid Order:  401                             Contract ID:  57-1001-116                   Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(   8  ) PE320               |(   9  ) HA661 
                                          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC.    |HATCH GRADING & CONTRACTING, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            22.000  UNIT |     168.00000        3696.00|     150.00000        3300.00|     100.00000        2200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   16500.00000       16500.00|   19460.00000       19460.00|   21700.00000       21700.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 43           |                             |                             | 
0030 2538-6975110             1.000  EACH |    1750.00000        1750.00|    1400.00000        1400.00|    2000.00000        2000.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        21,946.00|           $        24,160.00|           $        25,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,946.00|           $        24,160.00|           $        25,900.00 
==================================================================================================================================== 
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     Bid Order:  401                             Contract ID:  57-1001-116                   Primary County:  LINN 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(  11  ) CO455               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |CONNOLLY CONSTRUCTION, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            22.000  UNIT |      57.00000        1254.00|     100.00000        2200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   26600.00000       26600.00|   31000.00000       31000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 43           |                             |                             | 
0030 2538-6975110             1.000  EACH |    2750.00000        2750.00|    2300.00000        2300.00| 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        30,604.00|           $        35,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,604.00|           $        35,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  45-C045-065                 Primary County:  HOWARD 
   Letting Date:  160216     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MEHMERT TILING, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/08/16 
 
 
        Project:  EDP-C045(065)--7Y-45 
      Work Type:  RECREATIONAL TRAIL 
         County:  HOWARD             Prj Awd Amt: $508,017.46 
          Route:  WAPSI-GREAT WESTERN 
       Location:  ON WGWL TRAIL, FROM RICEVILLE 
                  TO INTERSECTION OF DOUGLAS AVE  & 140TH ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MEHMERT TILING, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME049          MEHMERT TILING, INC.                                                       $    508,017.46     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    569,904.47     112.18  % 
   3   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    635,783.18     125.14  % 
   4   CO086          BOB D COLE D/B/A COLE EXCAVATING                                           $    664,467.15     130.79  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    721,350.25     141.99  % 
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     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME049               |(   2  ) SK040               |(   3  ) HO340 
                                          |MEHMERT TILING, INC.         |SKYLINE CONSTRUCTION, INC.   |HOLLAND, JB CONSTRUCTION, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |   12500.00000        7500.00|    5000.00000        3000.00|   13825.00000        8295.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          9900.000  CY   |      10.14000      100386.00|       8.55000       84645.00|      10.10000       99990.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1430.000  CY   |       1.79000        2559.70|       5.55000        7936.50|       2.81000        4018.30 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          4650.000  CY   |       3.26000       15159.00|       4.00000       18600.00|       6.12000       28458.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020           759.600  STA  |       5.24000        3980.30|      23.00000       17470.80|     125.00000       94950.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2312-8260250         12345.000  TON  |      16.16000      199495.20|      16.88000      208383.60|      15.50000      191347.50 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0070 2402-2720000            55.000  CY   |      10.00000         550.00|      50.00000        2750.00|       5.00000         275.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2416-0101036             1.000  EACH |     426.00000         426.00|     400.00000         400.00|     565.00000         565.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 

  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0090 2416-0101136             5.000  EACH |     570.00000        2850.00|     500.00000        2500.00|    1010.00000        5050.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0100 2416-1180030            88.000  LF   |     101.77000        8955.76|      68.25000        6006.00|     102.00000        8976.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1180048            62.000  LF   |     161.77000       10029.74|     123.63000        7665.06|     170.00000       10540.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2416-1180060            24.000  LF   |     331.25000        7950.00|     198.88000        4773.12|     280.00000        6720.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2422-0360000            30.000  EACH |     135.00000        4050.00|     120.00000        3600.00|     208.00000        6240.00 

  UNCLASSIFIED APRONS, 12 IN. DIA.        |                             |                             | 
0140 2422-0360015             2.000  EACH |     155.00000         310.00|     166.00000         332.00|     229.00000         458.00 
  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0150 2422-0360018             2.000  EACH |     175.00000         350.00|     210.00000         420.00|     246.00000         492.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-0360024             4.000  EACH |     215.00000         860.00|     391.00000        1564.00|     345.00000        1380.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  3 

 
     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME049               |(   2  ) SK040               |(   3  ) HO340 
                                          |MEHMERT TILING, INC.         |SKYLINE CONSTRUCTION, INC.   |HOLLAND, JB CONSTRUCTION, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2422-1720000           572.000  LF   |      18.80000       10753.60|      21.11000       12074.92|      22.00000       12584.00 
  UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.  |                             |                             | 
0180 2422-1722015            44.000  LF   |      28.64000        1260.16|      23.59000        1037.96|      26.50000        1166.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0190 2422-1722018            22.000  LF   |      51.77000        1138.94|      26.53000         583.66|      30.50000         671.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0200 2422-1722024            80.000  LF   |      39.00000        3120.00|      39.00000        3120.00|      35.50000        2840.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2511-0310100           379.080  STA  |      23.28000        8824.98|     100.00000       37908.00|      21.00000        7960.68 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-7526006           227.000  SY   |      76.20000       17297.40|      60.00000       13620.00|      91.00000       20657.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101           268.000  SF   |       7.84000        2101.12|      45.00000       12060.00|      50.50000       13534.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2518-6910000            16.000  EACH |     200.00000        3200.00|     110.00000        1760.00|     105.00000        1680.00 

  SAFETY CLOSURE                          |                             |                             | 
0250 2519-3280000          7128.000  LF   |       3.17000       22595.76|       4.15000       29581.20|       3.60000       25660.80 
  FENCE, FIELD                            |                             |                             | 
0260 2519-4200140           100.000  LF   |       1.50000         150.00|       2.00000         200.00|       5.00000         500.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0270 2524-9275100           576.000  LF   |      12.00000        6912.00|      11.28000        6497.28|      11.00000        6336.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0280 2524-9325001           108.000  SF   |      19.00000        2052.00|      11.28000        1218.24|      11.00000        1188.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0290 2528-8445110                    LUMP |    4500.00000        4500.00|    3700.00000        3700.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 

0310 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0320 2533-4980005                    LUMP |    7500.00000        7500.00|   24800.00000       24800.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0330 2599-9999009           227.000  LF   |      39.40000        8943.80|      40.00000        9080.00|      76.00000       17252.00 
  ('LINEAR FEET' ITEM) FENCE, CHAIN LINK, |                             |                             | 
  60 IN. HEIGHT                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  4 

 
     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME049               |(   2  ) SK040               |(   3  ) HO340 
                                          |MEHMERT TILING, INC.         |SKYLINE CONSTRUCTION, INC.   |HOLLAND, JB CONSTRUCTION, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             9.800  ACRE |     600.00000        5880.00|     610.00000        5978.00|     657.00000        6438.60 
  MULCHING                                |                             |                             | 
0350 2601-2636015             8.000  ACRE |    1250.00000       10000.00|    1410.00000       11280.00|    1420.00000       11360.00 
  NATIVE GRASS SEEDING                    |                             |                             | 

0360 2601-2636043             1.800  ACRE |     650.00000        1170.00|     670.00000        1206.00|     758.00000        1364.40 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0370 2602-0000020          2598.000  LF   |       2.00000        5196.00|       2.00000        5196.00|       1.80000        4676.40 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030           475.000  LF   |       2.25000        1068.75|       2.88000        1368.00|       2.00000         950.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000071          3073.000  LF   |       0.25000         768.25|       0.25000         768.25|       0.25000         768.25 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101          3073.000  LF   |       1.00000        3073.00|       0.56000        1720.88|       1.25000        3841.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       508,017.46|           $       569,904.47|           $       635,783.18 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       508,017.46|           $       569,904.47|           $       635,783.18 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  5 

 
     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO086               |(   5  ) RE300               |(      ) 
                                          |COLE EXCAVATING              |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    8000.00000        4800.00|   15000.00000        9000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          9900.000  CY   |       9.80000       97020.00|      15.00000      148500.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1430.000  CY   |       5.50000        7865.00|       7.50000       10725.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          4650.000  CY   |       5.85000       27202.50|       7.50000       34875.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2123-7450020           759.600  STA  |      88.50000       67224.60|     100.00000       75960.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2312-8260250         12345.000  TON  |      16.00000      197520.00|      13.50000      166657.50| 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0070 2402-2720000            55.000  CY   |      20.00000        1100.00|      15.00000         825.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2416-0101036             1.000  EACH |     700.00000         700.00|     450.00000         450.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 

  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0090 2416-0101136             5.000  EACH |    1000.00000        5000.00|     850.00000        4250.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0100 2416-1180030            88.000  LF   |      88.90000        7823.20|      90.00000        7920.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1180048            62.000  LF   |     175.50000       10881.00|     190.00000       11780.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2416-1180060            24.000  LF   |     261.75000        6282.00|     295.00000        7080.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2422-0360000            30.000  EACH |     175.00000        5250.00|     265.00000        7950.00| 

  UNCLASSIFIED APRONS, 12 IN. DIA.        |                             |                             | 
0140 2422-0360015             2.000  EACH |     190.00000         380.00|     285.00000         570.00| 
  APRONS, UNCLASSIFIED, 15 IN. DIA.       |                             |                             | 
0150 2422-0360018             2.000  EACH |     205.00000         410.00|     300.00000         600.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-0360024             4.000  EACH |     260.00000        1040.00|     360.00000        1440.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  6 

 
     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO086               |(   5  ) RE300               |(      ) 
                                          |COLE EXCAVATING              |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2422-1720000           572.000  LF   |      18.50000       10582.00|      33.00000       18876.00| 
  UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.  |                             |                             | 
0180 2422-1722015            44.000  LF   |      24.00000        1056.00|      35.00000        1540.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0190 2422-1722018            22.000  LF   |      26.00000         572.00|      37.00000         814.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0200 2422-1722024            80.000  LF   |      30.00000        2400.00|      40.00000        3200.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2511-0310100           379.080  STA  |     165.00000       62548.20|     175.00000       66339.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-7526006           227.000  SY   |      66.50000       15095.50|      75.00000       17025.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101           268.000  SF   |      12.50000        3350.00|      50.00000       13400.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2518-6910000            16.000  EACH |     110.00000        1760.00|     100.00000        1600.00| 

  SAFETY CLOSURE                          |                             |                             | 
0250 2519-3280000          7128.000  LF   |       4.20000       29937.60|       4.00000       28512.00| 
  FENCE, FIELD                            |                             |                             | 
0260 2519-4200140           100.000  LF   |       1.50000         150.00|      10.00000        1000.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0270 2524-9275100           576.000  LF   |      11.50000        6624.00|      11.00000        6336.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0280 2524-9325001           108.000  SF   |      12.00000        1296.00|      11.00000        1188.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0290 2528-8445110                    LUMP |    3500.00000        3500.00|    5100.00000        5100.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 
  FLAGGERS                                |                             |                             | 

0310 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0320 2533-4980005                    LUMP |   36000.00000       36000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0330 2599-9999009           227.000  LF   |      33.50000        7604.50|      50.00000       11350.00| 
  ('LINEAR FEET' ITEM) FENCE, CHAIN LINK, |                             |                             | 
  60 IN. HEIGHT                           |                             |                             | 
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                                                                                                                Run Date: 03/24/16 
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     Bid Order:  451                             Contract ID:  45-C045-065                   Primary County:  HOWARD 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO086               |(   5  ) RE300               |(      ) 
                                          |COLE EXCAVATING              |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             9.800  ACRE |     625.00000        6125.00|     600.00000        5880.00| 
  MULCHING                                |                             |                             | 
0350 2601-2636015             8.000  ACRE |    1275.00000       10200.00|    1250.00000       10000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 

0360 2601-2636043             1.800  ACRE |     675.00000        1215.00|     650.00000        1170.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0370 2602-0000020          2598.000  LF   |       2.10000        5455.80|       2.00000        5196.00| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030           475.000  LF   |       2.30000        1092.50|       2.25000        1068.75| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000071          3073.000  LF   |       0.25000         768.25|       0.50000        1536.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101          3073.000  LF   |       0.50000        1536.50|       0.50000        1536.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0010010            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       664,467.15|           $       721,350.25|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       664,467.15|           $       721,350.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  86-0306-228                 Primary County:  TAMA 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ABSOLUTE CONCRETE CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  04/25/16 
 
 
        Project:  NHSN-030-6(228)--2R-86 
      Work Type:  EROSION CONTROL 
         County:  TAMA               Prj Awd Amt: $206,378.60 
          Route:  U.S. 30 
       Location:  CO RD T47 TO CO RD M AVE (VARIOUS LOCATIONS) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    206,378.60     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    229,424.30     111.16  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    249,751.10     121.01  % 
   4   OL080          OLSON BROTHERS SODDING & LANDSCAPING, INC.                                 $    271,652.30     131.62  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    278,308.53     134.85  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  86-0306-228                   Primary County:  TAMA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AB112               |(   2  ) SO023               |(   3  ) SM021 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |SOIL-TEK                     |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           911.100  SY   |       3.00000        2733.30|       3.00000        2733.30|       3.00000        2733.30 
  ENGINEERING FABRIC                      |                             |                             | 

0020 2507-6800061           255.800  TON  |      50.00000       12790.00|      53.00000       13557.40|      50.00000       12790.00 
  REVETMENT, CLASS E                      |                             |                             | 
0030 2507-8029000           610.800  TON  |      41.00000       25042.80|      42.00000       25653.60|      41.00000       25042.80 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2500.00000        2500.00|     500.00000         500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    7500.00000        7500.00|   11000.00000       11000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           750.000  ACRE |      40.00000       30000.00|      50.00000       37500.00|      50.00000       37500.00 
  MOWING                                  |                             |                             | 
0070 2601-2634100            30.000  ACRE |     700.00000       21000.00|     700.00000       21000.00|     700.00000       21000.00 
  MULCHING                                |                             |                             | 
0080 2601-2636017           150.000  ACRE |     150.00000       22500.00|     200.00000       30000.00|     210.00000       31500.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-2636043            30.000  ACRE |    1750.00000       52500.00|    1450.00000       43500.00|    1675.00000       50250.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352            55.000  SQ   |      10.50000         577.50|      12.00000         660.00|      30.00000        1650.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2638900            55.000  SQ   |      15.00000         825.00|      12.00000         660.00|      25.00000        1375.00 
  SLOPE RESHAPING                         |                             |                             | 
0120 2601-2643110            11.000  MGAL |      60.00000         660.00|      60.00000         660.00|      60.00000         660.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2612-0000500           150.000  ACRE |     135.00000       20250.00|     200.00000       30000.00|     235.00000       35250.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0140 2612-0000520            60.000  ACRE |     125.00000        7500.00|     200.00000       12000.00|     200.00000       12000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       206,378.60|           $       229,424.30|           $       249,751.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       206,378.60|           $       229,424.30|           $       249,751.10 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  86-0306-228                   Primary County:  TAMA 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) OL080               |(   5  ) M.215               |(      ) 
                                          |OLSON BROS. SODDING & LANDSC |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           911.100  SY   |       3.00000        2733.30|       2.75000        2505.53| 
  ENGINEERING FABRIC                      |                             |                             | 

0020 2507-6800061           255.800  TON  |      46.00000       11766.80|      45.00000       11511.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0030 2507-8029000           610.800  TON  |      34.00000       20767.20|      40.00000       24432.00| 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2200.00000        2200.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    8000.00000        8000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           750.000  ACRE |      85.00000       63750.00|      80.00000       60000.00| 
  MOWING                                  |                             |                             | 
0070 2601-2634100            30.000  ACRE |     600.00000       18000.00|     700.00000       21000.00| 
  MULCHING                                |                             |                             | 
0080 2601-2636017           150.000  ACRE |     190.00000       28500.00|     200.00000       30000.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-2636043            30.000  ACRE |    2350.00000       70500.00|    1000.00000       30000.00| 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2638352            55.000  SQ   |      55.00000        3025.00|      15.00000         825.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0110 2601-2638900            55.000  SQ   |      50.00000        2750.00|      25.00000        1375.00| 
  SLOPE RESHAPING                         |                             |                             | 
0120 2601-2643110            11.000  MGAL |      60.00000         660.00|      60.00000         660.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2612-0000500           150.000  ACRE |     180.00000       27000.00|     300.00000       45000.00| 
  ROADSIDE SPRAYING                       |                             |                             | 
0140 2612-0000520            60.000  ACRE |     200.00000       12000.00|     350.00000       21000.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       271,652.30|           $       278,308.53|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       271,652.30|           $       278,308.53|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/24/16 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  29-0349-204                 Primary County:  DES MOINES 
   Letting Date:  160216     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ALL ACCESS RIGGING CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  BRFN-034-9(204)--39-29 
      Work Type:  BRIDGE CLEANING 
         County:  DES MOINES         Prj Awd Amt: $69,925.00 
          Route:  U.S. 34 
       Location:  BURLINGTON INTERCHANGE AND THE MISSISSIPPI 
                  RIVER BRIDGE BETWEEN BURLINGTON AND GULFPORT. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $     69,925.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    138,525.00     198.10  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $    166,960.00     238.77  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    172,525.00     246.72  % 
   5   DE031          DEANGELO BROTHERS, LLC.                                                    $    176,659.81     252.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/24/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 

 
     Bid Order:  601                             Contract ID:  29-0349-204                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) JA250               |(   3  ) MC069 
                                          |ALL ACCESS RIGGING CO.       |JASPER CONST. SERVICES, INC. |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY BRFN-034-9(204)--39-29 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |    8080.00000        8080.00|   35000.00000       35000.00|   55250.00000       55250.00 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    8080.00000        8080.00|    2000.00000        2000.00|    3650.00000        3650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    4040.00000        4040.00|   10000.00000       10000.00|   12650.00000       12650.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,200.00|           $        47,000.00|           $        71,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2963.6S034, BURLINGTON BRIDGE  INTERCHANGE BRFN-034-9(204)--39-29 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |    8080.00000        8080.00|   30000.00000       30000.00|   32850.00000       32850.00 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |    8080.00000        8080.00|    2000.00000        2000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            15.000  EACH |     435.00000        6525.00|     435.00000        6525.00|     435.00000        6525.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    4040.00000        4040.00|   10000.00000       10000.00|   10500.00000       10500.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,725.00|           $        48,525.00|           $        52,875.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY (FLOOR OF BOT. CHAMBER INSIDE MAIN TWR & BEAR. AT PIER E. END ONLY (198 
                                          |                             |                             | 
0080 2427-0686010                    LUMP |    8080.00000        8080.00|   25000.00000       25000.00|   25500.00000       25500.00 
  BRIDGE CLEANING                         |                             |                             | 
0090 2528-8445110                    LUMP |    8080.00000        8080.00|    2000.00000        2000.00|    2750.00000        2750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    4040.00000        4040.00|   10000.00000       10000.00|   10500.00000       10500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,200.00|           $        37,000.00|           $        38,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   RR INSURANCE PROVISIONS 

                                          |                             |                             | 
0110 2595-0005100                    LUMP |    2800.00000        2800.00|    6000.00000        6000.00|    3785.00000        3785.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BURLINGTON JUNCTION RAILWAY         |                             |                             | 
     SECTION TOTALS                       |           $         2,800.00|           $         6,000.00|           $         3,785.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        69,925.00|           $       138,525.00|           $       166,960.00 
==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  29-0349-204                   Primary County:  DES MOINES 
  Letting Date:  02/16/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) DE031               |(      ) 
                                          |HAWKEYE PAVING CORP.         |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY BRFN-034-9(204)--39-29 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   40000.00000       40000.00|   34878.27000       34878.27| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        55,000.00|           $        54,878.27|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2963.6S034, BURLINGTON BRIDGE  INTERCHANGE BRFN-034-9(204)--39-29 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |   38000.00000       38000.00|   34878.27000       34878.27| 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            15.000  EACH |     435.00000        6525.00|     435.00000        6525.00| 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        59,525.00|           $        61,403.27|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY (FLOOR OF BOT. CHAMBER INSIDE MAIN TWR & BEAR. AT PIER E. END ONLY (198 
                                          |                             |                             | 
0080 2427-0686010                    LUMP |   38000.00000       38000.00|   34878.27000       34878.27| 
  BRIDGE CLEANING                         |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,000.00|           $        54,878.27|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   RR INSURANCE PROVISIONS 

                                          |                             |                             | 
0110 2595-0005100                    LUMP |    5000.00000        5000.00|    5500.00000        5500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BURLINGTON JUNCTION RAILWAY         |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         5,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       172,525.00|           $       176,659.81|           $ 
==================================================================================================================================== 
 


