
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  14-C014-158                 Primary County:  CARROLL 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  BROS-C014(157)--8J-14                                  Project:  BROS-C014(158)--8J-14 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX                 Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  CARROLL            Prj Awd Amt: $130,613.75             County:  CARROLL            Prj Awd Amt: $132,989.75 
          Route:  WALNUT AVE                                               Route:  MAHGANY AVE 
       Location:  WALNUT AVENUE: 22-23 GLIDDEN                          Location:  MAHOGANY AVE: NEAR THE NW CORNER OF SECTION 
                                                                                   18 PLEASANT VALL EY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    263,603.50     100.00  % 
   2   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    274,499.00     104.13  % 
   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    286,488.00     108.68  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    300,395.00     113.95  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  14-C014-158                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 16' X 11' X 42' PRECAST REINFORCED CONCRETE BOX CULVERT  BROS-C014(157)--8J-14 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    3200.00000        3200.00|    6000.00000        6000.00|    3500.00000        3500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425031            77.000  TON  |      26.75000        2059.75|      52.00000        4004.00|      24.00000        1848.00 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000           283.000  CY   |       8.00000        2264.00|       8.00000        2264.00|       6.00000        1698.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2415-2100000            42.000  LF   |    1420.00000       59640.00|    1625.00000       68250.00|    1575.00000       66150.00 
  PRECAST CONCRETE BOX CULVERT, 16 FT. X  |                             |                             | 
  11 FT.                                  |                             |                             | 
0050 2415-2200000             2.000  EACH |   26300.00000       52600.00|   22000.00000       44000.00|   30000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 16 FT. X 11 FT.            |                             |                             | 
0060 2518-6910000             2.000  EACH |     125.00000         250.00|      50.00000         100.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0081 2418-0000010             1.000  EACH |    2000.00000        2000.00|     100.00000         100.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       130,613.75|           $       134,718.00|           $       143,196.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 16' X 12' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT  BROS-C014(158)--8J-14 
                                          |                             |                             | 
0090 2401-6745625                    LUMP |    3800.00000        3800.00|    6000.00000        6000.00|    3500.00000        3500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031            75.000  TON  |      27.25000        2043.75|      55.00000        4125.00|      24.00000        1800.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           452.000  CY   |       8.00000        3616.00|       8.00000        3616.00|       6.00000        2712.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2415-2100000            44.000  LF   |    1470.00000       64680.00|    1735.00000       76340.00|    1620.00000       71280.00 
  PRECAST CONCRETE BOX CULVERT, 16 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0130 2415-2200000             2.000  EACH |   24000.00000       48000.00|   19750.00000       39500.00|   27000.00000       54000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 16 FT. X 12 FT.            |                             |                             | 
0140 2518-6910000             2.000  EACH |     125.00000         250.00|      50.00000         100.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  14-C014-158                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0161 2418-0000010             1.000  EACH |    2000.00000        2000.00|     100.00000         100.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       132,989.75|           $       139,781.00|           $       143,292.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       263,603.50|           $       274,499.00|           $       286,488.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  14-C014-158                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 16' X 11' X 42' PRECAST REINFORCED CONCRETE BOX CULVERT  BROS-C014(157)--8J-14 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    3600.00000        3600.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425031            77.000  TON  |      35.00000        2695.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000           283.000  CY   |      15.00000        4245.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2415-2100000            42.000  LF   |    1625.00000       68250.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 16 FT. X  |                             |                             | 
  11 FT.                                  |                             |                             | 
0050 2415-2200000             2.000  EACH |   30000.00000       60000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 16 FT. X 11 FT.            |                             |                             | 
0060 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    1300.00000        1300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0081 2418-0000010             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       148,790.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 16' X 12' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT  BROS-C014(158)--8J-14 
                                          |                             |                             | 
0090 2401-6745625                    LUMP |    3600.00000        3600.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031            75.000  TON  |      35.00000        2625.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           452.000  CY   |      15.00000        6780.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2415-2100000            44.000  LF   |    1650.00000       72600.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 16 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0130 2415-2200000             2.000  EACH |   28000.00000       56000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 16 FT. X 12 FT.            |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  14-C014-158                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445110                    LUMP |    1300.00000        1300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0161 2418-0000010             1.000  EACH |    2500.00000        2500.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       151,605.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       300,395.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  17-C017-073-A               Primary County:  CERRO GORDO 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  05/15/17 
 
 
        Project:  BRS-C017(73)--60-17 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  CERRO GORDO        Prj Awd Amt: $263,835.70 
          Route:  S56 
       Location:  ON S56, OVER COLD WATER CREEK, 3,500 FEET 
                  NORTH OF THE SW CO RNER  OF S17 T94 R19 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    263,835.70     100.00  % 
   2   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    264,042.40     100.07  % 
   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    268,153.20     101.63  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    296,281.00     112.29  % 
   5   MC320          BOB MCKINESS EXCAVATING & GRADING, INC.                                    $    297,136.00     112.62  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    300,595.00     113.93  % 
   7   WE260          WEIDEMANN INC.                                                             $    346,522.10     131.34  % 
   8   GU100          GUS CONSTRUCTION CO., INC.                                                 $    372,378.62     141.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    4500.00000        4500.00|    8000.00000        8000.00|    4500.00000        4500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425031           800.000  TON  |      21.00000       16800.00|      22.00000       17600.00|      19.00000       15200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2723000           660.000  CY   |       7.50000        4950.00|       7.00000        4620.00|       8.45000        5577.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0040 2418-0000010             1.000  EACH |    2500.00000        2500.00|     100.00000         100.00|    2500.00000        2500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0050 2505-4008120           150.000  LF   |       6.25000         937.50|       8.00000        1200.00|       6.00000         900.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0060 2507-3250005           320.000  SY   |       3.50000        1120.00|       3.75000        1200.00|       3.00000         960.00 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061           200.000  TON  |      35.50000        7100.00|      40.00000        8000.00|      45.00000        9000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2510-6745850           102.600  SY   |       7.00000         718.20|      24.00000        2462.40|      12.00000        1231.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2518-6910000             4.000  EACH |     250.00000        1000.00|     100.00000         400.00|     175.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2533-4980005                    LUMP |   11000.00000       11000.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           520.000  LF   |       3.00000        1560.00|       3.00000        1560.00|       3.00000        1560.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000030           400.000  LF   |       3.50000        1400.00|       3.50000        1400.00|       3.50000        1400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $        54,585.70|           $        52,542.40|           $        51,028.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CLVRT- CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0140 2403-0100020           306.800  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000         47554.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2415-2111208           135.000  LF   |     910.00000      122850.00|     900.00000      121500.00|     875.00000      118125.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0170 2415-2201208             6.000  EACH |   14400.00000       86400.00|   15000.00000       90000.00|   16500.00000       99000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
     SECTION TOTALS                       |           $       209,250.00|           $       211,500.00|           $       217,125.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       263,835.70|           $       264,042.40|           $       268,153.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MC320               |(   6  ) RE300 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MCKINESS, BOB EXCAV. & GR.   |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   20000.00000       20000.00|   12000.00000       12000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425031           800.000  TON  |      25.00000       20000.00|      19.75000       15800.00|      25.00000       20000.00 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2723000           660.000  CY   |      25.34000       16724.40|      12.00000        7920.00|      10.00000        6600.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0040 2418-0000010             1.000  EACH |    7500.00000        7500.00|    8000.00000        8000.00|    3000.00000        3000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0050 2505-4008120           150.000  LF   |       6.98000        1047.00|      10.00000        1500.00|       5.00000         750.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0060 2507-3250005           320.000  SY   |       2.82000         902.40|       3.50000        1120.00|       4.00000        1280.00 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061           200.000  TON  |      45.00000        9000.00|      45.00000        9000.00|      45.00000        9000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2510-6745850           102.600  SY   |      12.00000        1231.20|      10.00000        1026.00|      25.00000        2565.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2518-6910000             4.000  EACH |     175.00000         700.00|     250.00000        1000.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2533-4980005                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           520.000  LF   |       3.00000        1560.00|       3.50000        1820.00|       5.00000        2600.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000030           400.000  LF   |       3.50000        1400.00|       4.50000        1800.00|       5.00000        2000.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       106,065.00|           $        71,986.00|           $        62,095.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CLVRT- CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0140 2403-0100020           306.800  CY   |     465.00000      142662.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000         47554.000  LB   |       1.00000       47554.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       190,216.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MC320               |(   6  ) RE300 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MCKINESS, BOB EXCAV. & GR.   |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2415-2111208           135.000  LF   |                             |     990.00000      133650.00|    1100.00000      148500.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0170 2415-2201208             6.000  EACH |                             |   15250.00000       91500.00|   15000.00000       90000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       225,150.00|           $       238,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       296,281.00|           $       297,136.00|           $       300,595.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  6 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WE260               |(   8  ) GU100               |(      ) 
                                          |WEIDEMANN INC.               |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |    7500.00000        7500.00|   28000.00000       28000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-0425031           800.000  TON  |      26.55000       21240.00|      48.00000       38400.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2723000           660.000  CY   |      12.00000        7920.00|      28.00000       18480.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0040 2418-0000010             1.000  EACH |    5000.00000        5000.00|   22000.00000       22000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0050 2505-4008120           150.000  LF   |      15.00000        2250.00|      12.00000        1800.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0060 2507-3250005           320.000  SY   |       3.00000         960.00|       4.00000        1280.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061           200.000  TON  |      35.75000        7150.00|      55.00000       11000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2510-6745850           102.600  SY   |      23.50000        2411.10|      22.00000        2257.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2518-6910000             4.000  EACH |     220.00000         880.00|     500.00000        2000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0100 2533-4980005                    LUMP |   10000.00000       10000.00|   22000.00000       22000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           520.000  LF   |       3.30000        1716.00|       5.00000        2600.00| 
  SILT FENCE                              |                             |                             | 
0120 2602-0000030           400.000  LF   |       3.80000        1520.00|       5.00000        2000.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0130 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $        69,547.10|           $       152,817.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CLVRT- CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE 
                                          |                             |                             | 
0140 2403-0100020           306.800  CY   |                             |     432.00000      132537.60| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000         47554.000  LB   |                             |       1.83000       87023.82| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       219,561.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  7 
 
     Bid Order:  002                             Contract ID:  17-C017-073-A                 Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WE260               |(   8  ) GU100               |(      ) 
                                          |WEIDEMANN INC.               |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2415-2111208           135.000  LF   |    1065.00000      143775.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0170 2415-2201208             6.000  EACH |   22200.00000      133200.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
     SECTION TOTALS                       |           $       276,975.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       346,522.10|           $       372,378.62|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  21-C021-132                 Primary County:  CLAY 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ROGNES BROS. EXCAV., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  BROS-C021(132)--5F-21 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  CLAY               Prj Awd Amt: $215,360.00 
          Route:  B40 
       Location:  B40: OVER BR LITTLE SIOUX RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    215,360.00     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    230,083.25     106.83  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    261,896.25     121.60  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    274,950.00     127.66  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    298,590.00     138.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  21-C021-132                   Primary County:  CLAY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI321               |(   3  ) PE320 
                                          |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 12' X 12' X 72' PRECAST REINFORCED BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          3500.000  CY   |      10.00000       35000.00|       4.00000       14000.00|      11.15000       39025.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2712015            50.000  CY   |       7.00000         350.00|      11.85000         592.50|      28.00000        1400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2104-2710020           175.000  CY   |       7.00000        1225.00|       8.65000        1513.75|      11.15000        1951.25 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2110-3825010           125.000  TON  |      40.00000        5000.00|      32.00000        4000.00|      41.00000        5125.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2401-6745625                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2723000            80.000  CY   |       7.00000         560.00|       8.65000         692.00|      17.00000        1360.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2415-2111212            72.000  LF   |    1315.00000       94680.00|    1615.00000      116280.00|    1615.00000      116280.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0080 2415-2201212             2.000  EACH |   24500.00000       49000.00|   30000.00000       60000.00|   28525.00000       57050.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0090 2417-1040018            70.000  LF   |      30.00000        2100.00|      38.00000        2660.00|      38.00000        2660.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-4200140           700.000  LF   |       2.00000        1400.00|       1.00000         700.00|       2.00000        1400.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0120 2528-8445110                    LUMP |    4500.00000        4500.00|    3500.00000        3500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             1.100  ACRE |     750.00000         825.00|     750.00000         825.00|     750.00000         825.00 
  MULCHING                                |                             |                             | 
0150 2601-2636043             1.100  ACRE |    1200.00000        1320.00|    1200.00000        1320.00|    1200.00000        1320.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           650.000  LF   |       4.00000        2600.00|       4.00000        2600.00|       4.00000        2600.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000030           120.000  LF   |       5.00000         600.00|       5.00000         600.00|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  21-C021-132                   Primary County:  CLAY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI321               |(   3  ) PE320 
                                          |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       215,360.00|           $       230,083.25|           $       261,896.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       215,360.00|           $       230,083.25|           $       261,896.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 
 
     Bid Order:  003                             Contract ID:  21-C021-132                   Primary County:  CLAY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) GR100               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 12' X 12' X 72' PRECAST REINFORCED BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          3500.000  CY   |      15.00000       52500.00|       8.00000       28000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2712015            50.000  CY   |      20.00000        1000.00|      10.00000         500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2104-2710020           175.000  CY   |      12.00000        2100.00|       5.00000         875.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2110-3825010           125.000  TON  |      35.00000        4375.00|      26.00000        3250.00| 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2401-6745625                    LUMP |    6000.00000        6000.00|   23000.00000       23000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2723000            80.000  CY   |      12.00000         960.00|      20.00000        1600.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2415-2111212            72.000  LF   |    1650.00000      118800.00|    1745.00000      125640.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0080 2415-2201212             2.000  EACH |   32000.00000       64000.00|   32100.00000       64200.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0090 2417-1040018            70.000  LF   |      40.00000        2800.00|      24.00000        1680.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2518-6910000             2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2519-4200140           700.000  LF   |       5.00000        3500.00|       3.00000        2100.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0120 2528-8445110                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    8000.00000        8000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             1.100  ACRE |     750.00000         825.00|     750.00000         825.00| 
  MULCHING                                |                             |                             | 
0150 2601-2636043             1.100  ACRE |    1200.00000        1320.00|    1200.00000        1320.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2602-0000020           650.000  LF   |       5.00000        3250.00|       4.00000        2600.00| 
  SILT FENCE                              |                             |                             | 
0170 2602-0000030           120.000  LF   |       6.00000         720.00|       5.00000         600.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 
 
     Bid Order:  003                             Contract ID:  21-C021-132                   Primary County:  CLAY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) GR100               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       274,950.00|           $       298,590.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       274,950.00|           $       298,590.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  28-C028-089                 Primary County:  DELAWARE 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C028(89)--5F-28 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  DELAWARE           Prj Awd Amt: $337,360.25 
          Route:  182ND ST 
       Location:  ON 182ND ST, OVER BEAR CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    337,360.25     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    388,662.39     115.20  % 
   3   K.140          K CONSTRUCTION INC.                                                        $    481,571.89     142.74  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  28-C028-089                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130' - 0 X 30' - 06 CONTIUOUS CONCRETE SLAB 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    2000.00000         400.00|    2000.00000         400.00|    5000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           573.000  CY   |       6.00000        3438.00|       6.00000        3438.00|      10.00000        5730.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           210.000  CY   |       4.50000         945.00|       4.50000         945.00|      20.00000        4200.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2312-8260051           450.000  TON  |      10.65000        4792.50|      10.65000        4792.50|      20.00000        9000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   51000.00000       51000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2723000           178.000  CY   |      20.00000        3560.00|      35.00000        6230.00|      25.00000        4450.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0070 2403-0100010           336.900  CY   |     400.00000      134760.00|     390.00000      131391.00|     420.00000      141498.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         80219.000  LB   |       0.75000       60164.25|       0.81000       64977.39|       0.81000       64977.39 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           282.900  LF   |      75.00000       21217.50|      60.00000       16974.00|      85.00000       24046.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2501-0201042          1590.000  LF   |      26.50000       42135.00|      29.00000       46110.00|      38.00000       60420.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-5478042           372.000  LF   |      89.00000       33108.00|      78.50000       29202.00|      95.00000       35340.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0120 2507-3250005           600.000  SY   |       2.00000        1200.00|       3.00000        1800.00|       4.00000        2400.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           650.000  TON  |      15.50000       10075.00|      19.75000       12837.50|      27.00000       17550.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   12000.00000       12000.00|   50000.00000       50000.00|   53000.00000       53000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2634100             0.800  ACRE |     800.00000         640.00|     800.00000         640.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.800  ACRE |    1000.00000         800.00|    1000.00000         800.00|    2000.00000        1600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 
 
     Bid Order:  004                             Contract ID:  28-C028-089                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642100             0.800  ACRE |     650.00000         520.00|     650.00000         520.00|    1250.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0200 2602-0000020           100.000  LF   |       2.25000         225.00|       2.25000         225.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           100.000  LF   |       2.50000         250.00|       2.50000         250.00|      10.00000        1000.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000309           100.000  LF   |       4.50000         450.00|       4.50000         450.00|       5.00000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       337,360.25|           $       388,662.39|           $       481,571.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       337,360.25|           $       388,662.39|           $       481,571.89 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  33-C033-117                 Primary County:  FAYETTE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  BROS-C033(117)--8J-33 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  FAYETTE            Prj Awd Amt: $244,748.35 
          Route:  20TH ST 
       Location:  ON 20TH ST, OVER PRINCIPAL, ON SLINE S31 T91 
                  R10 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    244,748.35     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    277,519.45     113.38  % 
   3   BR160          BRENNAN CONSTRUCTION CO.                                                   $    283,960.00     116.02  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    355,501.77     145.25  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 
 
     Bid Order:  005                             Contract ID:  33-C033-117                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) K.140               |(   3  ) BR160 
                                          |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC.          |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           105.000  CY   |      30.00000        3150.00|      25.00000        2625.00|      35.00000        3675.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2403-0100010           154.900  CY   |     580.00000       89842.00|     420.00000       65058.00|     500.00000       77450.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         39991.000  LB   |       0.85000       33992.35|       0.95000       37991.45|       1.00000       39991.00 
  REINFORCING STEEL                       |                             |                             | 
0040 2414-6424124           162.200  LF   |      75.00000       12165.00|      85.00000       13787.00|      65.00000       10543.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0050 2501-0201042          1460.000  LF   |      28.00000       40880.00|      38.00000       55480.00|      35.00000       51100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0060 2501-5478042           200.000  LF   |      90.00000       18000.00|      95.00000       19000.00|      75.00000       15000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0070 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0080 2505-4021701             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0090 2507-3250005           422.000  SY   |       2.00000         844.00|       4.00000        1688.00|       3.00000        1266.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           203.000  TON  |      25.00000        5075.00|      30.00000        6090.00|      45.00000        9135.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   25000.00000       25000.00|   60000.00000       60000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             4.000  EACH |    1575.00000        6300.00|    1575.00000        6300.00|    1575.00000        6300.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  BARRIER TRANSITION                      |                             |                             | 
     SECTION TOTALS                       |           $       244,748.35|           $       277,519.45|           $       283,960.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       244,748.35|           $       277,519.45|           $       283,960.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 
 
     Bid Order:  005                             Contract ID:  33-C033-117                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2402-2723000           105.000  CY   |      22.45000        2357.25|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0020 2403-0100010           154.900  CY   |     836.45000      129566.11|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404-7775000         39991.000  LB   |       0.75000       29993.25|                             | 
  REINFORCING STEEL                       |                             |                             | 
0040 2414-6424124           162.200  LF   |      80.80000       13105.76|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0050 2501-0201042          1460.000  LF   |      27.90000       40734.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0060 2501-5478042           200.000  LF   |      86.00000       17200.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0070 2505-4021010             4.000  EACH |     202.00000         808.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0080 2505-4021701             4.000  EACH |    1818.00000        7272.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0090 2507-3250005           422.000  SY   |       4.25000        1793.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           203.000  TON  |      21.30000        4323.90|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |   22300.00000       22300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   79285.00000       79285.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             4.000  EACH |    1590.75000        6363.00|                             | 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  BARRIER TRANSITION                      |                             |                             | 
     SECTION TOTALS                       |           $       355,501.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       355,501.77|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  33-0188-040                 Primary County:  FAYETTE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  BRFN-018-8(40)--39-33 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  FAYETTE            Prj Awd Amt: $1,320,239.90 
          Route:  U.S. 18 
       Location:  US 18 OVER HAUGH CREEK 
                  0.4 MILE W. OF CO. RD. V-68 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,320,239.90     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,599,341.00     121.14  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,693,537.90     128.27  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,132,642.17     161.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 
 
     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) RE300               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; A 53'-0 X 12'-0 X 84' PRECAST CONCRETE ARCH CULVERT 
                                          |                             |                             | 
0010 2104-2710020          1262.000  CY   |      10.00000       12620.00|      20.00000       25240.00|      15.00000       18930.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-0425031          2701.000  TON  |      25.00000       67525.00|      26.00000       70226.00|      25.00000       67525.00 
  GRANULAR BACKFILL                       |                             |                             | 
0040 2402-2720000          1852.000  CY   |      10.00000       18520.00|      20.00000       37040.00|      20.00000       37040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2721000          1290.000  CY   |      15.00000       19350.00|      20.00000       25800.00|      25.00000       32250.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0060 2403-0100000           399.800  CY   |     325.00000      129935.00|     480.00000      191904.00|     550.00000      219890.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000         24164.000  LB   |       0.90000       21747.60|       1.50000       36246.00|       2.00000       48328.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2415-3500000            84.000  LF   |    4084.00000      343056.00|    4500.00000      378000.00|    5606.25000      470925.00 
  PRECAST CONCRETE THREE-SIDED CULVERT,   |                             |                             | 
  53'-0 x 12'-0 Concrete Arch             |                             |                             | 
0090 2415-3510000             4.000  EACH |   25000.00000      100000.00|   38000.00000      152000.00|   27500.00000      110000.00 
  PRECAST CONCRETE WINGWALL               |                             |                             | 
0100 2501-0201057          8440.000  LF   |      37.00000      312280.00|      37.00000      312280.00|      40.00000      337600.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2507-3250005          1307.000  SY   |       2.00000        2614.00|       5.00000        6535.00|       3.00000        3921.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800021          2132.000  TON  |      30.00000       63960.00|      30.00000       63960.00|      30.00000       63960.00 
  REVETMENT, CLASS B                      |                             |                             | 
0135 2526-8285000                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2533-4980005                    LUMP |   99000.00000       99000.00|  180000.00000      180000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,220,607.60|           $     1,496,731.00|           $     1,595,369.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2102-0425070           542.400  TON  |      23.00000       12475.20|      16.00000        8678.40|      20.00000       10848.00 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070           523.000  CY   |       5.50000        2876.50|       8.00000        4184.00|       8.00000        4184.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2713070            32.000  CY   |       7.50000         240.00|      20.00000         640.00|      50.00000        1600.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 
 
     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) RE300               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015           346.000  CY   |       3.90000        1349.40|      12.00000        4152.00|      20.00000        6920.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425020           216.300  TON  |      20.00000        4326.00|      18.00000        3893.40|      25.00000        5407.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2123-7450000             3.090  STA  |     350.00000        1081.50|     400.00000        1236.00|     500.00000        1545.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0210 2301-1033100           412.400  SY   |     115.00000       47426.00|      95.00000       39178.00|      89.75000       37012.90 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0220 2505-4008120           427.300  LF   |      10.00000        4273.00|       5.00000        2136.50|       7.00000        2991.10 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2510-6745850          1016.300  SY   |       7.00000        7114.10|      15.00000       15244.50|      10.00000       10163.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109             3.480  STA  |     350.00000        1218.00|     350.00000        1218.00|     310.00000        1078.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2200.00000        2200.00|    2000.00000        2000.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2548-0000100             3.000  STA  |     550.00000        1650.00|     600.00000        1800.00|     550.00000        1650.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0280 2548-0000110             3.300  GAL  |     150.00000         495.00|     200.00000         660.00|     190.00000         627.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0290 2601-2636043             0.300  ACRE |    1800.00000         540.00|   10000.00000        3000.00|    2500.00000         750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000030           264.000  LF   |       3.50000         924.00|      10.00000        2640.00|       4.00000        1056.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000071           264.000  LF   |       2.00000         528.00|       5.00000        1320.00|       1.00000         264.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101            26.400  LF   |       4.00000         105.60|       3.00000          79.20|       0.25000           6.60 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        90,722.30|           $        94,360.00|           $        90,303.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 
 
     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) RE300               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2122-5500060           137.500  SY   |      64.80000        8910.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $         8,910.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0360 2122-5190006           137.500  SY   |                             |      60.00000        8250.00|      57.20000        7865.00 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $                 |           $         8,250.00|           $         7,865.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,320,239.90|           $     1,599,341.00|           $     1,693,537.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; A 53'-0 X 12'-0 X 84' PRECAST CONCRETE ARCH CULVERT 
                                          |                             |                             | 
0010 2104-2710020          1262.000  CY   |       6.63000        8367.06|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   70000.00000       70000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-0425031          2701.000  TON  |      30.00000       81030.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0040 2402-2720000          1852.000  CY   |      20.00000       37040.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2721000          1290.000  CY   |     250.00000      322500.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0060 2403-0100000           399.800  CY   |     525.00000      209895.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775000         24164.000  LB   |       1.50000       36246.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2415-3500000            84.000  LF   |    6000.00000      504000.00|                             | 
  PRECAST CONCRETE THREE-SIDED CULVERT,   |                             |                             | 
  53'-0 x 12'-0 Concrete Arch             |                             |                             | 
0090 2415-3510000             4.000  EACH |    4000.00000       16000.00|                             | 
  PRECAST CONCRETE WINGWALL               |                             |                             | 
0100 2501-0201057          8440.000  LF   |      50.00000      422000.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2507-3250005          1307.000  SY   |       3.31000        4326.17|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800021          2132.000  TON  |      43.07000       91825.24|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0135 2526-8285000                    LUMP |    6762.51000        6762.51|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2533-4980005                    LUMP |  220000.00000      220000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,029,991.98|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2102-0425070           542.400  TON  |      24.30000       13180.32|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070           523.000  CY   |       7.73000        4042.79|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2713070            32.000  CY   |      11.60000         371.20|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  6 
 
     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015           346.000  CY   |       9.94000        3439.24|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425020           216.300  TON  |      24.30000        5256.09|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2123-7450000             3.090  STA  |     276.11000         853.18|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0210 2301-1033100           412.400  SY   |      99.13000       40881.21|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0220 2505-4008120           427.300  LF   |      14.44000        6170.21|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2510-6745850          1016.300  SY   |       9.94000       10102.02|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             4.000  EACH |     132.54000         530.16|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109             3.480  STA  |     160.15000         557.32|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2208.90000        2208.90|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2548-0000100             3.000  STA  |       0.00000           0.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0280 2548-0000110             3.300  GAL  |       0.00000           0.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0290 2601-2636043             0.300  ACRE |    5522.27000        1656.68|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000030           264.000  LF   |       8.28000        2185.92|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000071           264.000  LF   |       3.87000        1021.68|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101            26.400  LF   |       0.28000           7.39|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        93,964.31|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  7 
 
     Bid Order:  006                             Contract ID:  33-0188-040                   Primary County:  FAYETTE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2122-5500060           137.500  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0360 2122-5190006           137.500  SY   |      63.17000        8685.88|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $         8,685.88|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,132,642.17|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  41-C041-118                 Primary County:  HANCOCK 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BROS-C041(118)--8J-41 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HANCOCK            Prj Awd Amt: $652,280.46 
          Route:  140TH STREET 
       Location:  ON 140TH STREET, OVER WEST BRANCH IOWA RIVER, 
                  FROM NASH AVEN UE EAST 0.4 MILES TO OAK 
                  AVENUE, AT NW S17 T94N R24W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    652,280.46     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  41-C041-118                   Primary County:  HANCOCK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1350.000  CY   |       5.00000        6750.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2105-8425015           450.000  CY   |       8.00000        3600.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2401-6745625                    LUMP |   30000.00000       30000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           120.000  CY   |      40.00000        4800.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2721000            88.000  CY   |     350.00000       30800.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0060 2403-0100010           446.800  CY   |     540.00000      241272.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         83373.000  LB   |       1.02000       85040.46|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2414-6424124           322.900  LF   |      70.00000       22603.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201042           870.000  LF   |      38.00000       33060.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-0201253          1815.000  LF   |      42.00000       76230.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0110 2501-6335010           120.000  LF   |      40.00000        4800.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0120 2505-4008400             2.000  EACH |    2500.00000        5000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             2.000  EACH |     315.00000         630.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             2.000  EACH |    2500.00000        5000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-3250005          1050.000  SY   |       5.00000        5250.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           770.000  TON  |      42.00000       32340.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2507-6875002            90.000  CY   |      10.00000         900.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0180 2518-6910000             2.000  EACH |     350.00000         700.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  41-C041-118                   Primary County:  HANCOCK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   48000.00000       48000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.800  ACRE |    2000.00000        1600.00|                             | 
  MULCHING                                |                             |                             | 
0220 2601-2642100             0.800  ACRE |    1200.00000         960.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0230 2602-0000020           280.000  LF   |       2.50000         700.00|                             | 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030           110.000  LF   |       3.00000         330.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000101           390.000  LF   |       1.00000         390.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312           335.000  LF   |      15.00000        5025.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       652,280.46|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       652,280.46|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  008  1 
 
     Bid  Order:  008                         Contract ID:  42-C042-081                 Primary County:  HARDIN 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:  Completion Date:  11/15/16 
 
 
        Project:  BROS-C042(80)--5F-42                                   Project:  BROS-C042(81)--5F-42 
      Work Type:  BRIDGE REPLACEMENT - CCS                             Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HARDIN             Prj Awd Amt: $343,082.77             County:  HARDIN             Prj Awd Amt: $416,917.23 
          Route:  290TH STREET                                             Route:  290TH STREET 
       Location:  290TH ST:  FROM Y AVE EAST 800 FEET                   Location:  290TH STREET: FORM X AVE 370' EAST, NW COR. 
                                                                                   11-86-19 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    760,000.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 
 
     Bid Order:  008                             Contract ID:  42-C042-081                   Primary County:  HARDIN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BROS-C042(80)--5F-42 
                                          |                             |                             | 
0010 2101-0850002            17.000  UNIT |      68.05000        1156.85|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           210.000  CY   |      10.70000        2247.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           380.000  CY   |       7.90000        3002.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           300.000  CY   |      10.10000        3030.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           200.000  TON  |      33.85000        6770.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   34929.73000       34929.73|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            80.000  CY   |       8.45000         676.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           174.000  CY   |     600.00000      104400.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         45519.000  LB   |       0.76000       34594.44|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           182.000  LF   |      80.00000       14560.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201042          1360.000  LF   |      29.00000       39440.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-5478042           217.000  LF   |      69.75000       15135.75|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0130 2507-3250005           500.000  SY   |       3.10000        1550.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-4011100            60.000  CY   |     220.10000       13206.00|                             | 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0150 2507-6800061           550.000  TON  |      42.10000       23155.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    4850.00000        4850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   38000.00000       38000.00|                             | 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 
 
     Bid Order:  008                             Contract ID:  42-C042-081                   Primary County:  HARDIN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000312           120.000  LF   |       4.00000         480.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       343,082.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BROS-C042(81)--5F-42 
                                          |                             |                             | 
0220 2101-0850002            21.000  UNIT |      68.05000        1429.05|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070           210.000  CY   |      10.70000        2247.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2104-2710020           400.000  CY   |       7.90000        3160.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0250 2105-8425015           290.000  CY   |      10.10000        2929.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2312-8260051           200.000  TON  |      33.85000        6770.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0270 2401-6745625                    LUMP |   36942.22000       36942.22|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0280 2402-2720000            80.000  CY   |       8.45000         676.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0290 2403-0100010           227.600  CY   |     600.00000      136560.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0300 2404-7775000         57361.000  LB   |       0.76000       43594.36|                             | 
  REINFORCING STEEL                       |                             |                             | 
0310 2414-6424124           222.000  LF   |      80.00000       17760.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0320 2501-0201042          2130.000  LF   |      29.00000       61770.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0330 2501-5478042           252.000  LF   |      61.80000       15573.60|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0340 2507-3250005           550.000  SY   |       3.10000        1705.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-4011100            60.000  CY   |     220.10000       13206.00|                             | 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 
 
     Bid Order:  008                             Contract ID:  42-C042-081                   Primary County:  HARDIN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2507-6800061           650.000  TON  |      42.10000       27365.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0370 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0380 2528-8445110                    LUMP |    4850.00000        4850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2533-4980005                    LUMP |   38000.00000       38000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0400 2602-0000312           120.000  LF   |       4.00000         480.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       416,917.23|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       760,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  48-C048-073                 Primary County:  IOWA 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C048(73)--5F-48 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  IOWA               Prj Awd Amt: $337,631.75 
          Route:  210TH 
       Location:  ON 210TH: OVER OLD MAN'S CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    337,631.75     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    406,448.15     120.38  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    422,686.06     125.19  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    488,429.60     144.66  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  48-C048-073                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 67'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    1200.00000         960.00|    3200.00000        2560.00|    4738.00000        3790.40 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1600.000  CY   |       6.40000       10240.00|      19.55000       31280.00|       9.79000       15664.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           800.000  CY   |       3.75000        3000.00|       7.00000        5600.00|       7.21000        5768.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015            96.000  CY   |       4.00000         384.00|      19.75000        1896.00|      13.39000        1285.44 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           250.000  TON  |      23.50000        5875.00|      29.50000        7375.00|      23.69000        5922.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    4700.00000        4700.00|   38500.00000       38500.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           120.000  CY   |      45.00000        5400.00|      10.00000        1200.00|      28.00000        3360.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           138.500  CY   |     590.00000       81715.00|     785.00000      108722.50|     690.00000       95565.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         32064.000  LB   |       1.00000       32064.00|       1.10000       35270.40|       1.20000       38476.80 
  REINFORCING STEEL                       |                             |                             | 
0100 2407-0551267             5.000  EACH |   11800.00000       59000.00|    9000.00000       45000.00|   15000.00000       75000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B67                           |                             |                             | 
0110 2408-7800000          1235.000  LB   |       4.00000        4940.00|       2.85000        3519.75|       3.00000        3705.00 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424124           169.900  LF   |     100.00000       16990.00|      85.00000       14441.50|      75.26000       12786.67 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201057           840.000  LF   |      42.00000       35280.00|      31.50000       26460.00|      46.00000       38640.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1450.00000        5800.00|    1460.00000        5840.00|    1503.80000        6015.20 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     180.25000         721.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1802.50000        7210.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           505.000  SY   |       3.75000        1893.75|       4.60000        2323.00|       2.58000        1302.90 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           500.000  TON  |      38.00000       19000.00|      42.50000       21250.00|      46.35000       23175.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  48-C048-073                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     240.00000         480.00|      75.00000         150.00|     247.20000         494.40 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     154.50000         618.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2526-8285000                    LUMP |    2100.00000        2100.00|    3750.00000        3750.00|    3862.50000        3862.50 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    1400.00000        1400.00|    2400.00000        2400.00|    1442.00000        1442.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   36000.00000       36000.00|   38500.00000       38500.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           545.000  LF   |       2.00000        1090.00|       2.00000        1090.00|       2.37000        1291.65 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           240.000  LF   |       2.00000         480.00|       2.00000         480.00|       2.99000         717.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000101           240.000  LF   |       1.00000         240.00|       1.00000         240.00|       1.55000         372.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       337,631.75|           $       406,448.15|           $       422,686.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       337,631.75|           $       406,448.15|           $       422,686.06 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  48-C048-073                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 67'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |     800.00000         640.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1600.000  CY   |      15.00000       24000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           800.000  CY   |       7.00000        5600.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015            96.000  CY   |      17.00000        1632.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           250.000  TON  |      24.00000        6000.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   27000.00000       27000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           120.000  CY   |      60.00000        7200.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           138.500  CY   |     860.00000      119110.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         32064.000  LB   |       1.15000       36873.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2407-0551267             5.000  EACH |   14000.00000       70000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B67                           |                             |                             | 
0110 2408-7800000          1235.000  LB   |       5.00000        6175.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424124           169.900  LF   |      60.00000       10194.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201057           840.000  LF   |      45.00000       37800.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1500.00000        6000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     175.00000         700.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           505.000  SY   |       3.00000        1515.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           500.000  TON  |      46.00000       23000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 
 
     Bid Order:  009                             Contract ID:  48-C048-073                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     350.00000         700.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     100.00000         400.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2526-8285000                    LUMP |    3500.00000        3500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   86000.00000       86000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020           545.000  LF   |       2.00000        1090.00|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           240.000  LF   |       2.00000         480.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000101           240.000  LF   |       0.50000         120.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       488,429.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       488,429.60|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  48-C048-074                 Primary County:  IOWA 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   RICKLEFS EXCAVATING, LTD. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  BROS-C048(74)--8J-48 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  IOWA               Prj Awd Amt: $167,515.00 
          Route:  190TH ST 
       Location:  ON 190TH ST, S24 T80 R9 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    167,515.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    186,872.50     111.55  % 
   3   RA260          RATHJE CONSTRUCTION CO.                                                    $    189,766.00     113.28  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    198,900.00     118.73  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    209,362.50     124.98  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    261,167.50     155.90  % 
   7   MI643          MILLER TRUCKING & EXCAVATING                                               $    287,116.25     171.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RE300               |(   3  ) RA260 
                                          |RICKLEFS EXCAVATING, LTD.    |REILLY CONSTRUCTION CO., INC |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 6' X 36' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    3000.00000         900.00|   10000.00000        3000.00|    3200.00000         960.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           520.000  CY   |       6.00000        3120.00|       8.00000        4160.00|       6.50000        3380.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           215.000  CY   |       6.00000        1290.00|      10.00000        2150.00|      12.50000        2687.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           200.000  TON  |      17.00000        3400.00|      22.00000        4400.00|      22.00000        4400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4300.00000        4300.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425030            32.000  CY   |      31.00000         992.00|      50.00000        1600.00|      38.00000        1216.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           255.000  CY   |       5.00000        1275.00|       8.00000        2040.00|      18.00000        4590.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111206            72.000  LF   |    1000.00000       72000.00|    1025.00000       73800.00|    1150.00000       82800.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0090 2415-2201206             4.000  EACH |   12000.00000       48000.00|   14000.00000       56000.00|   13750.00000       55000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 6 FT.             |                             |                             | 
0100 2418-0000010             1.000  EACH |     100.00000         100.00|    3000.00000        3000.00|    3200.00000        3200.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2506-4984000            17.000  CY   |     100.00000        1700.00|     300.00000        5100.00|     180.00000        3060.00 
  FLOWABLE MORTAR                         |                             |                             | 
0120 2507-3250005           235.000  SY   |       1.00000         235.00|       5.00000        1175.00|       2.00000         470.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           230.000  TON  |      35.00000        8050.00|      50.00000       11500.00|      40.00000        9200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |      75.00000         150.00|     240.00000         480.00|      75.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2524-9100030             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0160 2526-8285000                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|    2100.00000        2100.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    2000.00000        2000.00|    1400.00000        1400.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   17000.00000       17000.00|    7500.00000        7500.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RE300               |(   3  ) RA260 
                                          |RICKLEFS EXCAVATING, LTD.    |REILLY CONSTRUCTION CO., INC |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           200.000  LF   |       2.50000         500.00|       2.50000         500.00|       2.50000         500.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           215.000  LF   |       4.00000         860.00|       3.50000         752.50|       2.50000         537.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000101           215.000  LF   |       0.20000          43.00|       1.00000         215.00|       1.00000         215.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       167,515.00|           $       186,872.50|           $       189,766.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,515.00|           $       186,872.50|           $       189,766.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 
 
     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) IO081               |(   6  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 6' X 36' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    6100.00000        1830.00|   12500.00000        3750.00|   21945.00000        6583.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           520.000  CY   |      11.00000        5720.00|      13.50000        7020.00|      19.00000        9880.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           215.000  CY   |      14.00000        3010.00|      14.00000        3010.00|      23.00000        4945.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           200.000  TON  |      23.00000        4600.00|      25.00000        5000.00|      22.00000        4400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    6000.00000        6000.00|    8000.00000        8000.00|   12395.00000       12395.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425030            32.000  CY   |      65.00000        2080.00|      50.00000        1600.00|      46.00000        1472.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           255.000  CY   |      19.00000        4845.00|      15.00000        3825.00|      39.00000        9945.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111206            72.000  LF   |    1150.00000       82800.00|     950.00000       68400.00|    1025.00000       73800.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0090 2415-2201206             4.000  EACH |   11000.00000       44000.00|   15000.00000       60000.00|   16837.00000       67348.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 6 FT.             |                             |                             | 
0100 2418-0000010             1.000  EACH |    5000.00000        5000.00|   10000.00000       10000.00|   15492.00000       15492.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2506-4984000            17.000  CY   |     250.00000        4250.00|     160.00000        2720.00|     155.00000        2635.00 
  FLOWABLE MORTAR                         |                             |                             | 
0120 2507-3250005           235.000  SY   |       5.00000        1175.00|       2.50000         587.50|       3.00000         705.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           230.000  TON  |      45.00000       10350.00|      46.00000       10580.00|      38.00000        8740.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     110.00000         220.00|     240.00000         480.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2524-9100030             4.000  EACH |     215.00000         860.00|     150.00000         600.00|     150.00000         600.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0160 2526-8285000                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2700.00000        2700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    1400.00000        1400.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   14300.00000       14300.00|   18000.00000       18000.00|   34427.00000       34427.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 
 
     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) IO081               |(   6  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           200.000  LF   |       2.50000         500.00|       3.00000         600.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           215.000  LF   |       3.00000         645.00|       3.00000         645.00|       7.50000        1612.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000101           215.000  LF   |       1.00000         215.00|       3.00000         645.00|       0.50000         107.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       198,900.00|           $       209,362.50|           $       261,167.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       198,900.00|           $       209,362.50|           $       261,167.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 6' X 36' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   18000.00000        5400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           520.000  CY   |      20.00000       10400.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           215.000  CY   |      25.00000        5375.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           200.000  TON  |      24.00000        4800.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   11500.00000       11500.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425030            32.000  CY   |     100.00000        3200.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           255.000  CY   |      25.00000        6375.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111206            72.000  LF   |    2000.00000      144000.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0090 2415-2201206             4.000  EACH |   14000.00000       56000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 6 FT.             |                             |                             | 
0100 2418-0000010             1.000  EACH |    7500.00000        7500.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2506-4984000            17.000  CY   |     180.00000        3060.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0120 2507-3250005           235.000  SY   |       2.25000         528.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           230.000  TON  |      50.00000       11500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     115.00000         230.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0150 2524-9100030             4.000  EACH |     230.00000         920.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0160 2526-8285000                    LUMP |    3500.00000        3500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  010                             Contract ID:  48-C048-074                   Primary County:  IOWA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           200.000  LF   |       5.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           215.000  LF   |       8.00000        1720.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000101           215.000  LF   |       0.50000         107.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0220 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       287,116.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       287,116.25|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  50-0801-508                 Primary County:  JASPER 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  MBIN-080-1(508)177--0M-50                              Project:  MB-117-1(500)8--77-50 
      Work Type:  DECK JOINT REPAIR                                    Work Type:  DECK JOINT REPAIR 
         County:  JASPER             Prj Awd Amt: $1,472,339.85           County:  JASPER             Prj Awd Amt: $252,553.40 
          Route:  I-80                                                     Route:  IOWA 117 
       Location:  OVER ROCK CREEK 3.2 MILES E. OF IA. 224               Location:  OVER I-80 AT I-80 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,724,893.25     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $  1,730,408.70     100.31  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,821,563.24     105.60  % 
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     Bid Order:  011                             Contract ID:  50-0801-508                   Primary County:  JASPER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(   3  ) IO200 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0316; 180' X 39' DECK JOINT REPAIR PPCB MBIN-80-1(508)177-0M-50 
                                          |                             |                             | 
0010 2301-0685550           227.200  SY   |     300.00000       68160.00|     290.00000       65888.00|     278.50000       63275.20 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0020 2401-6750001                    LUMP |   50000.00000       50000.00|   55000.00000       55000.00|   43600.00000       43600.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2403-0100000            33.200  CY   |    1500.00000       49800.00|    1700.00000       56440.00|    1980.00000       65736.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          5104.000  LB   |       2.50000       12760.00|       3.00000       15312.00|       3.64000       18578.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4775.00000        4775.00 
  BRIDGE REPAIR                           |                             |                             | 
0060 2533-4980005                    LUMP |   55000.00000       55000.00|   40000.00000       40000.00|   59800.00000       59800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       240,720.00|           $       237,640.00|           $       255,764.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0416; 180' X 39' DECK JOINT REPAIR PPCB MBIN-80-1(508)177--0M-50 
                                          |                             |                             | 
0070 2301-0685550           227.200  SY   |     300.00000       68160.00|     290.00000       65888.00|     278.50000       63275.20 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0080 2401-6750001                    LUMP |   50000.00000       50000.00|   55000.00000       55000.00|   43600.00000       43600.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0090 2403-0100000            33.200  CY   |    1500.00000       49800.00|    1700.00000       56440.00|    1980.00000       65736.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0100 2404-7775005          4734.000  LB   |       2.50000       11835.00|       3.00000       14202.00|       3.64000       17231.76 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4775.00000        4775.00 
  BRIDGE REPAIR                           |                             |                             | 
0120 2533-4980005                    LUMP |   55000.00000       55000.00|   40000.00000       40000.00|   59800.00000       59800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       239,795.00|           $       236,530.00|           $       254,417.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MBIN-80-1(508)177--0M-50 
                                          |                             |                             | 
0130 2102-0425070           634.000  TON  |      45.00000       28530.00|      47.00000       29798.00|      51.01000       32340.34 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2713090          2234.000  CY   |      20.00000       44680.00|      16.00000       35744.00|       5.00000       11170.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0150 2115-0100000          1118.000  CY   |      85.00000       95030.00|      83.00000       92794.00|      80.72000       90244.96 
  MODIFIED SUBBASE                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  011                             Contract ID:  50-0801-508                   Primary County:  JASPER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(   3  ) IO200 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2123-7450020            60.300  STA  |     400.00000       24120.00|     200.00000       12060.00|     397.65000       23978.30 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0170 2304-0100000          5364.000  SY   |      60.00000      321840.00|     120.00000      643680.00|     112.62000      604093.68 
  DETOUR PAVEMENT                         |                             |                             | 
0180 2510-6745850          5362.000  SY   |      18.65000      100001.30|       7.00000       37534.00|      30.24000      162146.88 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2527-9263109           350.400  STA  |      14.25000        4993.20|      25.00000        8760.00|      15.00000        5256.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131           199.310  STA  |     105.00000       20927.55|     100.00000       19931.00|     110.25000       21973.93 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263180           350.400  STA  |      19.50000        6832.80|      22.00000        7708.80|      20.50000        7183.20 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048          2600.000  LF   |       8.00000       20800.00|       9.00000       23400.00|       8.40000       21840.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8445110                    LUMP |   17000.00000       17000.00|   15000.00000       15000.00|   17500.00000       17500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-9109020          4460.000  LF   |       6.50000       28990.00|       7.00000       31220.00|       6.83000       30461.80 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0250 2551-0000110             6.000  EACH |     900.00000        5400.00|     750.00000        4500.00|     945.00000        5670.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0260 2599-9999009           700.000  LF   |      25.00000       17500.00|      20.00000       14000.00|       5.00000        3500.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
0270 2602-0000312          6040.000  LF   |       2.00000       12080.00|       2.00000       12080.00|       2.10000       12684.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000350          6040.000  LF   |      40.00000      241600.00|       0.40000        2416.00|       0.44000        2657.60 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       991,824.85|           $       992,125.80|           $     1,054,200.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0516; 215'-5 X 28 DECK JOINT REPAIR PPCB MB-117-1(500)8--77-50 
                                          |                             |                             | 
0310 2301-0685550           190.400  SY   |     250.00000       47600.00|     290.00000       55216.00|     256.30000       48799.52 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
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     Bid Order:  011                             Contract ID:  50-0801-508                   Primary County:  JASPER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(   3  ) IO200 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2401-6750001                    LUMP |   40000.00000       40000.00|   60000.00000       60000.00|   53430.00000       53430.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0330 2403-0100000            36.600  CY   |    1500.00000       54900.00|    1600.00000       58560.00|    1905.00000       69723.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0340 2404-7775005          4872.000  LB   |       2.50000       12180.00|       3.00000       14616.00|       3.64000       17734.08 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0350 2426-6772120                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    4775.00000        4775.00 
  BRIDGE REPAIR                           |                             |                             | 
0360 2533-4980005                    LUMP |   50000.00000       50000.00|   30000.00000       30000.00|   24200.00000       24200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       209,680.00|           $       225,392.00|           $       218,661.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MB-117-1(500)8--77-50 
                                          |                             |                             | 
0370 2527-9263109            18.540  STA  |      14.25000         264.20|      35.00000         648.90|      15.00000         278.10 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263131             3.300  STA  |     105.00000         346.50|     120.00000         396.00|     110.25000         363.83 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0390 2527-9263180            18.600  STA  |      19.50000         362.70|      35.00000         651.00|      20.50000         381.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0400 2528-8400048           825.000  LF   |       8.00000        6600.00|       9.00000        7425.00|       8.40000        6930.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0410 2528-8400256             1.000  EACH |    7700.00000        7700.00|    4500.00000        4500.00|    8085.00000        8085.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0420 2528-8445110                    LUMP |    7500.00000        7500.00|    1000.00000        1000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0440 2551-0000110             4.000  EACH |     900.00000        3600.00|     850.00000        3400.00|     945.00000        3780.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0450 2599-9999009           600.000  LF   |      13.00000        7800.00|      20.00000       12000.00|       5.00000        3000.00 
  ('LINEAR FEET' ITEM) REMOVE & REINSTALL |                             |                             | 
  GUARDRAIL                               |                             |                             | 
     SECTION TOTALS                       |           $        42,873.40|           $        38,720.90|           $        38,518.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,724,893.25|           $     1,730,408.70|           $     1,821,563.24 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  57-3806-552                 Primary County:  LINN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  MBIN-380-6(552)20--0M-57 
      Work Type:  BRIDGE REPAIR 
         County:  LINN               Prj Awd Amt: $826,690.00 
          Route:  I-380 
       Location:  I-380 OVER E & F AVENUES & CEDAR RIVER 
                  0.3 MI N OF IA 922 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    826,690.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,019,596.12     123.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  57-3806-552                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) IO200               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1916; REPAIRS TO A 680' X 111'-7 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   56000.00000       56000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000             7.100  CY   |    5500.00000       39050.00|    3400.00000       24140.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           924.000  LB   |       5.00000        4620.00|       4.38000        4047.12| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772013            44.000  EACH |    1500.00000       66000.00|    1700.00000       74800.00| 
  REPAIR BEAM ENDS                        |                             |                             | 
0050 2426-6772016          2954.000  SF   |     130.00000      384020.00|     191.00000      564214.00| 
  CONCRETE REPAIR                         |                             |                             | 
0060 2501-8400179                    LUMP |   18000.00000       18000.00|   16275.00000       16275.00| 
  TEMPORARY SUPPORTS                      |                             |                             | 
0070 2508-0970000                    LUMP |   16000.00000       16000.00|   14000.00000       14000.00| 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |   40000.00000       40000.00|   28150.00000       28150.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005            52.000  EACH |    2250.00000      117000.00|    1835.00000       95420.00| 
  ('EACH' ITEM) BEAM END GALVANIC         |                             |                             | 
  CORROSION PROTECTION                    |                             |                             | 
0110 2599-9999010                    LUMP |   63000.00000       63000.00|   83050.00000       83050.00| 
  ('LUMP SUM' ITEM) GALVANIC CORROSION    |                             |                             | 
  PROTECTION SYSTEM                       |                             |                             | 
     SECTION TOTALS                       |           $       817,690.00|           $     1,010,096.12|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2528-8445110                    LUMP |    9000.00000        9000.00|    9500.00000        9500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         9,000.00|           $         9,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       826,690.00|           $     1,019,596.12|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  014  1 
 
     Bid  Order:  014                         Contract ID:  68-0345-501                 Primary County:  MONROE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/16 
 
 
        Project:  MB-034-5(501)166--77-68 
      Work Type:  DECK JOINT REPAIR 
         County:  MONROE             Prj Awd Amt: $150,806.00 
          Route:  U.S. 34 
       Location:  OVER COAL CREEK 1.9 MILES W. OF IA. 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    150,806.00     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $    160,871.92     106.67  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    161,365.30     107.00  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    163,829.30     108.63  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    166,408.50     110.34  % 
   6   CU080          CUNNINGHAM-REIS CO.                                                        $    178,372.75     118.27  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 
 
     Bid Order:  014                             Contract ID:  68-0345-501                   Primary County:  MONROE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) DO140               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 150'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550           176.900  SY   |     250.00000       44225.00|     323.18000       57170.54|     300.00000       53070.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0020 2401-6750001                    LUMP |   15000.00000       15000.00|   10565.00000       10565.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2507-3250005           169.000  SY   |       2.00000         338.00|      24.08000        4069.52|       5.00000         845.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            90.100  TON  |     200.00000       18020.00|     122.64000       11049.86|     150.00000       13515.00 
  EROSION STONE                           |                             |                             | 
0050 2526-8285000                    LUMP |     100.00000         100.00|    2500.00000        2500.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   31000.00000       31000.00|   20692.00000       20692.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       108,683.00|           $       106,046.92|           $       113,430.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2526-8285000                    LUMP |     100.00000         100.00|    2500.00000        2500.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2527-9263109             4.770  STA  |      50.00000         238.50|      50.00000         238.50|      55.00000         262.35 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263131             3.300  STA  |     120.00000         396.00|     120.00000         396.00|     132.00000         435.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0100 2527-9263180             4.770  STA  |      50.00000         238.50|      50.00000         238.50|      55.00000         262.35 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0110 2528-8400048           850.000  LF   |      10.00000        8500.00|      10.00000        8500.00|      11.00000        9350.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0120 2528-8400256             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3300.00000        3300.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    2800.00000        2800.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0150 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0160 2599-9999009           475.000  LF   |      16.00000        7600.00|      42.32000       20102.00|      25.00000       11875.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
     SECTION TOTALS                       |           $        42,123.00|           $        54,825.00|           $        47,935.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       150,806.00|           $       160,871.92|           $       161,365.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 
 
     Bid Order:  014                             Contract ID:  68-0345-501                   Primary County:  MONROE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) HA760               |(   6  ) CU080 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 150'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550           176.900  SY   |     460.00000       81374.00|     375.00000       66337.50|     300.00000       53070.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0020 2401-6750001                    LUMP |    5600.00000        5600.00|   17000.00000       17000.00|   19000.00000       19000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2507-3250005           169.000  SY   |      10.26000        1733.94|      10.00000        1690.00|       5.00000         845.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000            90.100  TON  |     108.03000        9733.50|      80.00000        7208.00|     110.00000        9911.00 
  EROSION STONE                           |                             |                             | 
0050 2526-8285000                    LUMP |     500.00000         500.00|    2500.00000        2500.00|     300.00000         300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   19200.00000       19200.00|   20000.00000       20000.00|   48000.00000       48000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       118,141.44|           $       114,735.50|           $       131,126.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2526-8285000                    LUMP |     500.00000         500.00|    2500.00000        2500.00|     300.00000         300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2527-9263109             4.770  STA  |     248.00000        1182.96|      50.00000         238.50|     225.00000        1073.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263131             3.300  STA  |     143.00000         471.90|     120.00000         396.00|     130.00000         429.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0100 2527-9263180             4.770  STA  |     400.00000        1908.00|      50.00000         238.50|     350.00000        1669.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0110 2528-8400048           850.000  LF   |      10.00000        8500.00|      10.00000        8500.00|      12.00000       10200.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0120 2528-8400256             1.000  EACH |    3500.00000        3500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0130 2528-8445110                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0150 2551-0000110             4.000  EACH |    1050.00000        4200.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0160 2599-9999009           475.000  LF   |       5.00000        2375.00|      10.00000        4750.00|      15.00000        7125.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
     SECTION TOTALS                       |           $        45,687.86|           $        51,673.00|           $        47,246.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       163,829.30|           $       166,408.50|           $       178,372.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  015  1 
 
     Bid  Order:  015                         Contract ID:  75-C075-142                 Primary County:  PLYMOUTH 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C075(142)--8J-75 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  PLYMOUTH           Prj Awd Amt: $328,658.00 
          Route:  270TH ST 
       Location:  ON 270TH ST BETWEEN SEC 28/33-91-45: OVER 
                  WHISKEY CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    328,658.00     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    336,284.00     102.32  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    462,555.50     140.74  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 
 
     Bid Order:  015                             Contract ID:  75-C075-142                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DI360               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1236.000  CY   |       5.00000        6180.00|       5.00000        6180.00|      25.00000       30900.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   30000.00000       30000.00|   21000.00000       21000.00|   45000.00000       45000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            94.000  CY   |      40.00000        3760.00|      40.00000        3760.00|      50.00000        4700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           192.100  CY   |     443.00000       85100.30|     500.00000       96050.00|    1000.00000      192100.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         46014.000  LB   |       1.05000       48314.70|       1.00000       46014.00|       0.75000       34510.50 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424120           182.200  LF   |      65.00000       11843.00|      75.00000       13665.00|     100.00000       18220.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0201042          1510.000  LF   |      38.00000       57380.00|      34.00000       51340.00|      32.00000       48320.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5478042           160.000  LF   |     175.00000       28000.00|     150.00000       24000.00|     100.00000       16000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0090 2507-3250005           460.000  SY   |       3.00000        1380.00|       3.00000        1380.00|       3.00000        1380.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           235.000  TON  |      50.00000       11750.00|      52.00000       12220.00|      50.00000       11750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2518-6910000             2.000  EACH |     300.00000         600.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2528-8445110                    LUMP |    4000.00000        4000.00|    5700.00000        5700.00|     800.00000         800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   35000.00000       35000.00|   52000.00000       52000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000020           300.000  LF   |       5.00000        1500.00|       2.00000         600.00|       5.00000        1500.00 
  SILT FENCE                              |                             |                             | 
0150 2602-0000309           335.000  LF   |      10.00000        3350.00|       5.00000        1675.00|       5.00000        1675.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0160 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       328,658.00|           $       336,284.00|           $       462,555.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       328,658.00|           $       336,284.00|           $       462,555.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  016  1 
 
     Bid  Order:  016                         Contract ID:  75-0123-505                 Primary County:  PLYMOUTH 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MB-012-3(505)18--77-75 
      Work Type:  DECK JOINT REPAIR 
         County:  PLYMOUTH           Prj Awd Amt: $192,508.02 
          Route:  IOWA 12 
       Location:  BROKEN KETTLE CREEK 0.1 MI N OF CO RD K18 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    192,508.02     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    199,125.00     103.43  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    213,283.00     110.79  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    229,531.80     119.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 
 
     Bid Order:  016                             Contract ID:  75-0123-505                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CH320               |(   3  ) CR120 
                                          |IOWA EROSION CONTROL, INC.   |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A 150'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   17000.00000       17000.00|   30000.00000       30000.00|   26000.00000       26000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            10.000  CY   |      75.00000         750.00|     100.00000        1000.00|     110.00000        1100.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000             6.500  CY   |    3255.00000       21157.50|    3000.00000       19500.00|    5200.00000       33800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005           312.000  LB   |       4.07000        1269.84|       3.00000         936.00|       2.00000         624.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            31.000  LF   |     220.00000        6820.00|     275.00000        8525.00|     200.00000        6200.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            31.000  LF   |      49.00000        1519.00|      70.00000        2170.00|      50.00000        1550.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2533-4980005                    LUMP |   24000.00000       24000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        72,516.34|           $        82,131.00|           $        89,274.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-0425070            56.000  TON  |      54.40000        3046.40|      50.00000        2800.00|      45.00000        2520.00 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2713090            40.000  CY   |      50.00000        2000.00|      50.00000        2000.00|      30.00000        1200.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0100 2123-7450020             8.000  STA  |     400.00000        3200.00|     450.00000        3600.00|     400.00000        3200.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0110 2301-0690205           133.200  SY   |     263.00000       35031.60|     220.00000       29304.00|     300.00000       39960.00 
  BRIDGE APPROACH, BR-205                 |                             |                             | 
0120 2304-0100000           177.800  SY   |      90.50000       16090.90|     140.00000       24892.00|     120.00000       21336.00 
  DETOUR PAVEMENT                         |                             |                             | 
0130 2510-6745850           302.000  SY   |      46.66000       14091.32|      12.00000        3624.00|      22.00000        6644.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2527-9263109            10.380  STA  |     121.00000        1255.98|      50.00000         519.00|      50.00000         519.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263131             3.300  STA  |     165.00000         544.50|     120.00000         396.00|     120.00000         396.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0160 2527-9263180            10.380  STA  |     121.00000        1255.98|      50.00000         519.00|      50.00000         519.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 
 
     Bid Order:  016                             Contract ID:  75-0123-505                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CH320               |(   3  ) CR120 
                                          |IOWA EROSION CONTROL, INC.   |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400048           700.000  LF   |      11.00000        7700.00|      10.00000        7000.00|      10.00000        7000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0180 2528-8400256             1.000  EACH |    4200.00000        4200.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0190 2528-8445110                    LUMP |   10500.00000       10500.00|    3800.00000        3800.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0210 2551-0000110             4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00|    1000.00000        4000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0220 2599-9999009           325.000  LF   |       5.00000        1625.00|      50.00000       16250.00|      45.00000       14625.00 
  ('LINEAR FEET' ITEM) REMOVE & REINSTALL |                             |                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
     SECTION TOTALS                       |           $       117,191.68|           $       114,754.00|           $       121,769.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: MILLED RUMBLE STRIPS, HMA SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0230 2548-0000100             5.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0240 2548-0000110             6.000  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: MILLED RUMBLE STRIPS, PCC SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0250 2548-0000200             5.600  STA  |     500.00000        2800.00|     400.00000        2240.00|     400.00000        2240.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $         2,800.00|           $         2,240.00|           $         2,240.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       192,508.02|           $       199,125.00|           $       213,283.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  4 
 
     Bid Order:  016                             Contract ID:  75-0123-505                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A 150'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            10.000  CY   |      70.00000         700.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000             6.500  CY   |    5000.00000       32500.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005           312.000  LB   |       3.50000        1092.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            31.000  LF   |     200.00000        6200.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            31.000  LF   |      60.00000        1860.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        92,352.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-0425070            56.000  TON  |      75.00000        4200.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2713090            40.000  CY   |     100.00000        4000.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0100 2123-7450020             8.000  STA  |     500.00000        4000.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0110 2301-0690205           133.200  SY   |     300.00000       39960.00|                             | 
  BRIDGE APPROACH, BR-205                 |                             |                             | 
0120 2304-0100000           177.800  SY   |     125.00000       22225.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0130 2510-6745850           302.000  SY   |      30.00000        9060.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2527-9263109            10.380  STA  |      55.00000         570.90|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263131             3.300  STA  |     130.00000         429.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0160 2527-9263180            10.380  STA  |      55.00000         570.90|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  5 
 
     Bid Order:  016                             Contract ID:  75-0123-505                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400048           700.000  LF   |      11.00000        7700.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0180 2528-8400256             1.000  EACH |    3300.00000        3300.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0190 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2551-0000110             4.000  EACH |    1100.00000        4400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0220 2599-9999009           325.000  LF   |      50.00000       16250.00|                             | 
  ('LINEAR FEET' ITEM) REMOVE & REINSTALL |                             |                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
     SECTION TOTALS                       |           $       134,715.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: MILLED RUMBLE STRIPS, HMA SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0230 2548-0000100             5.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0240 2548-0000110             6.000  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: MILLED RUMBLE STRIPS, PCC SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0250 2548-0000200             5.600  STA  |     440.00000        2464.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $         2,464.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,531.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  017  1 
 
     Bid  Order:  017                         Contract ID:  78-0924-501                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MB-092-4(501)35--77-78 
      Work Type:  DECK JOINT REPAIR 
         County:  POTTAWATTAMIE      Prj Awd Amt: $264,305.99 
          Route:  IOWA 92 
       Location:  OVER FARM CREEK 6.3 MILES E. OF US 59 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    264,305.99     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    272,664.22     103.16  % 
   3   DO140          DORMARK CONSTRUCTION CO.                                                   $    283,298.10     107.18  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    303,628.52     114.87  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    337,437.25     127.66  % 
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                                                                                                                Run Date: 04/25/16 
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     Bid Order:  017                             Contract ID:  78-0924-501                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CH320               |(   3  ) DO140 
                                          |IOWA EROSION CONTROL, INC.   |CHRISTENSEN BROS., INC.      |DORMARK CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0716; REPAIRS TO A 180'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   16250.00000       16250.00|   40000.00000       40000.00|   12130.00000       12130.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000             2.800  CY   |    6900.00000       19320.00|    2500.00000        7000.00|    5782.89000       16192.09 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           243.000  LB   |       4.00000         972.00|       3.00000         729.00|       2.87000         697.41 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            29.600  LF   |     218.90000        6479.44|     250.00000        7400.00|     277.23000        8206.01 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            29.600  LF   |      49.15000        1454.84|      60.00000        1776.00|     152.16000        4503.94 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|   27000.00000       27000.00|   27800.00000       27800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        54,476.28|           $        83,905.00|           $        69,529.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2102-0425070           173.600  TON  |      43.00000        7464.80|      66.00000       11457.60|      85.00000       14756.00 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2625000           774.000  CY   |      41.00000       31734.00|      24.00000       18576.00|      18.89000       14620.86 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2102-2713090           215.200  CY   |      50.50000       10867.60|      44.00000        9468.80|      21.83000        4697.82 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0100 2123-7450020             8.000  STA  |     400.00000        3200.00|     500.00000        4000.00|     339.53000        2716.24 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0110 2301-0690202           130.200  SY   |     265.68000       34591.54|     250.00000       32550.00|     287.51000       37433.80 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0120 2304-0100000           551.600  SY   |      67.40000       37177.84|      58.00000       31992.80|      85.00000       46886.00 
  DETOUR PAVEMENT                         |                             |                             | 
0130 2505-4008120           375.000  LF   |       5.00000        1875.00|       4.00000        1500.00|       8.48000        3180.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2505-4008300           250.000  LF   |      20.00000        5000.00|      19.00000        4750.00|      18.00000        4500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0150 2505-4008400             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|     190.00000         760.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  3 
 
     Bid Order:  017                             Contract ID:  78-0924-501                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CH320               |(   3  ) DO140 
                                          |IOWA EROSION CONTROL, INC.   |CHRISTENSEN BROS., INC.      |DORMARK CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2510-6745850           124.400  SY   |      46.00000        5722.40|       9.80000        1219.12|      90.78000       11293.03 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2527-9263109             5.270  STA  |     283.50000        1494.05|      35.00000         184.45|      35.00000         184.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131             3.300  STA  |     152.25000         502.43|     120.00000         396.00|     120.00000         396.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263180             5.270  STA  |     315.00000        1660.05|      35.00000         184.45|      35.00000         184.45 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           900.000  LF   |      10.50000        9450.00|      10.00000        9000.00|      10.00000        9000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400256             1.000  EACH |    3950.00000        3950.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0240 2528-8445110                    LUMP |    6500.00000        6500.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0260 2530-5070221            53.200  SY   |     200.00000       10640.00|     350.00000       18620.00|     350.00000       18620.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0270 2551-0000110             4.000  EACH |     950.00000        3800.00|    1000.00000        4000.00|    1000.00000        4000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       209,829.71|           $       188,759.22|           $       213,768.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       264,305.99|           $       272,664.22|           $       283,298.10 
==================================================================================================================================== 
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     Bid Order:  017                             Contract ID:  78-0924-501                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) CU080               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0716; REPAIRS TO A 180'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000             2.800  CY   |   10000.00000       28000.00|    5000.00000       14000.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005           243.000  LB   |       5.00000        1215.00|       6.00000        1458.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            29.600  LF   |     200.00000        5920.00|     290.00000        8584.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            29.600  LF   |      50.00000        1480.00|      50.00000        1480.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   35000.00000       35000.00|   73000.00000       73000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        91,615.00|           $       118,522.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2102-0425070           173.600  TON  |      60.00000       10416.00|      70.00000       12152.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2625000           774.000  CY   |      30.00000       23220.00|      35.00000       27090.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2102-2713090           215.200  CY   |      50.00000       10760.00|      45.00000        9684.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0100 2123-7450020             8.000  STA  |     400.00000        3200.00|     450.00000        3600.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0110 2301-0690202           130.200  SY   |     300.00000       39060.00|     290.00000       37758.00| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0120 2304-0100000           551.600  SY   |      65.00000       35854.00|      60.00000       33096.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0130 2505-4008120           375.000  LF   |       6.00000        2250.00|      10.00000        3750.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2505-4008300           250.000  LF   |      21.00000        5250.00|      20.00000        5000.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0150 2505-4008400             4.000  EACH |    2100.00000        8400.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     225.00000         900.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    2100.00000        8400.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  5 
 
     Bid Order:  017                             Contract ID:  78-0924-501                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) CU080               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2510-6745850           124.400  SY   |      35.00000        4354.00|      25.00000        3110.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2527-9263109             5.270  STA  |      38.00000         200.26|     275.00000        1449.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131             3.300  STA  |     130.00000         429.00|     150.00000         495.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263180             5.270  STA  |      38.00000         200.26|     300.00000        1581.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           900.000  LF   |      11.00000        9900.00|      12.00000       10800.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400256             1.000  EACH |    3800.00000        3800.00|    4000.00000        4000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0240 2528-8445110                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0260 2530-5070221            53.200  SY   |     350.00000       18620.00|     375.00000       19950.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0270 2551-0000110             4.000  EACH |    1100.00000        4400.00|    1000.00000        4000.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       212,013.52|           $       218,915.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       303,628.52|           $       337,437.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  018  1 
 
     Bid  Order:  018                         Contract ID:  78-4801-502                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MBIN-480-1(502)0--0M-78 
      Work Type:  BRIDGE REPAIR 
         County:  POTTAWATTAMIE      Prj Awd Amt: $272,395.75 
          Route:  I-480 
       Location:  IN THE CITY OF COUNCIL BLUFFS OVER 41ST ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    272,395.75     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    332,593.25     122.09  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    361,397.80     132.67  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    362,904.89     133.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  2 
 
     Bid Order:  018                             Contract ID:  78-4801-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0516; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |   21000.00000       21000.00|    6000.00000        6000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0020 2401-6750001                    LUMP |   21000.00000       21000.00|   50000.00000       50000.00|   40000.00000       40000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2403-0100000             3.700  CY   |    3000.00000       11100.00|    6100.00000       22570.00|    7500.00000       27750.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005           280.000  LB   |       3.00000         840.00|       2.00000         560.00|       5.00000        1400.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2408-7800000          2106.000  LB   |       4.50000        9477.00|       6.00000       12636.00|      12.50000       26325.00 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2426-6772016             5.000  SF   |     200.00000        1000.00|     460.00000        2300.00|     500.00000        2500.00 
  CONCRETE REPAIR                         |                             |                             | 
0070 2533-4980005                    LUMP |   14000.00000       14000.00|   16000.00000       16000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999009           230.000  LF   |      70.00000       16100.00|      50.00000       11500.00|      60.00000       13800.00 
  ('LINEAR FEET' ITEM) JOINT SEAL         |                             |                             | 
  INSTALLATION                            |                             |                             | 
     SECTION TOTALS                       |           $        94,517.00|           $       121,566.00|           $       134,775.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0616; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0090 2401-6745635                    LUMP |   21000.00000       21000.00|    6000.00000        6000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0100 2401-6750001                    LUMP |   21000.00000       21000.00|   50000.00000       50000.00|   40000.00000       40000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2403-0100000             3.100  CY   |    3000.00000        9300.00|    7200.00000       22320.00|    7500.00000       23250.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775005           234.000  LB   |       3.00000         702.00|       2.00000         468.00|       5.00000        1170.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2408-7800000          1731.000  LB   |       4.50000        7789.50|       7.00000       12117.00|      12.50000       21637.50 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2426-6772016            15.000  SF   |     200.00000        3000.00|     320.00000        4800.00|     500.00000        7500.00 
  CONCRETE REPAIR                         |                             |                             | 
0150 2533-4980005                    LUMP |   14000.00000       14000.00|   16000.00000       16000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999009            70.600  LF   |      75.00000        5295.00|      50.00000        3530.00|      75.00000        5295.00 
  ('LINEAR FEET' ITEM) JOINT SEAL         |                             |                             | 
  INSTALLATION                            |                             |                             | 
     SECTION TOTALS                       |           $        82,086.50|           $       115,235.00|           $       121,852.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  018                             Contract ID:  78-4801-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109           146.870  STA  |      55.00000        8077.85|      55.00000        8077.85|      60.00000        8812.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2527-9263131            22.460  STA  |     120.00000        2695.20|     120.00000        2695.20|     130.00000        2919.80 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0190 2527-9263137            26.000  EACH |      85.00000        2210.00|      85.00000        2210.00|      95.00000        2470.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0200 2527-9263180           143.320  STA  |      60.00000        8599.20|      60.00000        8599.20|      65.00000        9315.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0210 2527-9263190            26.000  EACH |      85.00000        2210.00|      85.00000        2210.00|      95.00000        2470.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0220 2528-8400048          2600.000  LF   |      10.00000       26000.00|      10.00000       26000.00|      11.00000       28600.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8445110                    LUMP |    8200.00000        8200.00|    8200.00000        8200.00|    9500.00000        9500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-9109020          2485.000  LF   |       8.00000       19880.00|       8.00000       19880.00|       8.50000       21122.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0250 2528-9290050            24.000  CDAY |      80.00000        1920.00|      80.00000        1920.00|      90.00000        2160.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0260 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0270 2551-0000130             2.000  EACH |    6000.00000       12000.00|    6000.00000       12000.00|    6500.00000       13000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
     SECTION TOTALS                       |           $        95,792.25|           $        95,792.25|           $       104,770.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       272,395.75|           $       332,593.25|           $       361,397.80 
==================================================================================================================================== 
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     Bid Order:  018                             Contract ID:  78-4801-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0516; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |    5440.00000        5440.00|                             | 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0020 2401-6750001                    LUMP |   53400.00000       53400.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2403-0100000             3.700  CY   |    7474.00000       27653.80|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005           280.000  LB   |       4.58000        1282.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2408-7800000          2106.000  LB   |       7.31000       15394.86|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2426-6772016             5.000  SF   |     300.00000        1500.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999009           230.000  LF   |      99.50000       22885.00|                             | 
  ('LINEAR FEET' ITEM) JOINT SEAL         |                             |                             | 
  INSTALLATION                            |                             |                             | 
     SECTION TOTALS                       |           $       137,556.06|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0616; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0090 2401-6745635                    LUMP |    5440.00000        5440.00|                             | 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0100 2401-6750001                    LUMP |   53400.00000       53400.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2403-0100000             3.100  CY   |    7474.00000       23169.40|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0120 2404-7775005           234.000  LB   |       4.58000        1071.72|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2408-7800000          1731.000  LB   |       7.31000       12653.61|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2426-6772016            15.000  SF   |     300.00000        4500.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0150 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999009            70.600  LF   |      99.50000        7024.70|                             | 
  ('LINEAR FEET' ITEM) JOINT SEAL         |                             |                             | 
  INSTALLATION                            |                             |                             | 
     SECTION TOTALS                       |           $       117,259.43|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
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     Bid Order:  018                             Contract ID:  78-4801-502                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109           146.870  STA  |      42.00000        6168.54|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2527-9263131            22.460  STA  |     115.50000        2594.13|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0190 2527-9263137            26.000  EACH |     120.75000        3139.50|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0200 2527-9263180           143.320  STA  |      57.75000        8276.73|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0210 2527-9263190            26.000  EACH |     120.75000        3139.50|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0220 2528-8400048          2600.000  LF   |       9.75000       25350.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-9109020          2485.000  LF   |       9.00000       22365.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0250 2528-9290050            24.000  CDAY |      79.00000        1896.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0260 2551-0000110             4.000  EACH |     945.00000        3780.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0270 2551-0000130             2.000  EACH |    8190.00000       16380.00|                             | 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
     SECTION TOTALS                       |           $       108,089.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       362,904.89|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  019  1 
 
     Bid  Order:  019                         Contract ID:  84-6550-605-A               Primary County:  SIOUX 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:  165 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BRS-6550(605)--60-84 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  SIOUX              Prj Awd Amt: $3,234,597.05 
          Route:  ELMWOOD AVENUE 
       Location:  ELMWOOD AVE.: NEAR ROCK VALLEY, IA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CHRISTENSEN BROS., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $  3,234,597.05     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  3,342,181.55     103.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 
 
     Bid Order:  019                             Contract ID:  84-6550-605-A                 Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GO020               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 409'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          5600.000  CY   |      10.00000       56000.00|       6.50000       36400.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  750000.00000      750000.00|  350000.00000      350000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           117.000  CY   |     100.00000       11700.00|      35.00000        4095.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           536.000  CY   |     300.00000      160800.00|     450.00000      241200.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010          1065.800  CY   |     450.00000      479610.00|     620.00000      660796.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         51955.000  LB   |       0.70000       36368.50|       0.75000       38966.25| 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        172980.000  LB   |       0.95000      164331.00|       1.27000      219684.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009            50.000  LB   |       8.00000         400.00|      10.00000         500.00| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2407-0564135            18.000  EACH |   22500.00000      405000.00|   26000.00000      468000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0100 2408-7800000          9544.000  LB   |       3.00000       28632.00|       2.70000       25768.80| 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424110           833.700  LF   |      32.50000       27095.25|      45.00000       37516.50| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0120 2414-6444100           412.000  LF   |      43.00000       17716.00|      45.00000       18540.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0130 2499-2300001                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00| 
  DECK DRAINS                             |                             |                             | 
0140 2501-0201057          6280.000  LF   |      38.00000      238640.00|      44.00000      276320.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2501-6335010           320.000  LF   |      65.00000       20800.00|      32.00000       10240.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2507-2638650            24.500  SY   |      50.00000        1225.00|      65.00000        1592.50| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0170 2507-3250005          1675.000  SY   |       3.00000        5025.00|       3.00000        5025.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061          1360.000  TON  |      48.00000       65280.00|      43.00000       58480.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2519-1002072           435.000  LF   |      25.50000       11092.50|      30.00000       13050.00| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  3 
 
     Bid Order:  019                             Contract ID:  84-6550-605-A                 Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GO020               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2526-8285000                    LUMP |   20000.00000       20000.00|   12000.00000       12000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0210 2533-4980005                    LUMP |  320000.00000      320000.00|  350000.00000      350000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,844,715.25|           $     2,868,174.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2101-0850001             0.100  ACRE |   75000.00000        7500.00|   25000.00000        2500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070          2955.000  CY   |       2.75000        8126.25|      12.00000       35460.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2110-3825010           143.000  TON  |       3.00000         429.00|      30.00000        4290.00| 
  GRANULAR MATERIAL                       |                             |                             | 
0250 2110-8200000             0.100  MILE |   95000.00000        9500.00|   30000.00000        3000.00| 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0260 2121-7425010           253.200  TON  |      33.00000        8355.60|      38.00000        9621.60| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0270 2123-7450000             9.100  STA  |     500.00000        4550.00|     350.00000        3185.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0280 2301-0685550           465.600  SY   |     177.00000       82411.20|     165.00000       76824.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0290 2301-1032090           834.900  SY   |      87.00000       72636.30|      75.00000       62617.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0300 2304-0101000           546.600  SY   |      75.00000       40995.00|      55.00000       30063.00| 
  TEMPORARY PAVEMENT                      |                             |                             | 
0310 2315-8275025            60.000  TON  |      33.00000        1980.00|      40.00000        2400.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2417-0225018             2.000  EACH |     500.00000        1000.00|     275.00000         550.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0330 2417-1040018            52.000  LF   |      50.00000        2600.00|      45.00000        2340.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0340 2510-6745850          1889.100  SY   |       6.50000       12279.15|      15.00000       28336.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2527-9263109            35.850  STA  |      33.00000        1183.05|      33.00000        1183.05| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  4 
 
     Bid Order:  019                             Contract ID:  84-6550-605-A                 Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GO020               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2527-9263180            35.850  STA  |      25.00000         896.25|      25.00000         896.25| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0370 2528-8400049          2800.000  LF   |      30.00000       84000.00|      55.00000      154000.00| 
  TEMPORARY BARRIER RAIL, STEEL           |                             |                             | 
0380 2528-8400256             1.000  EACH |   20000.00000       20000.00|   19000.00000       19000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0390 2528-8445110                    LUMP |    8700.00000        8700.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2551-0000110             8.000  EACH |     900.00000        7200.00|     900.00000        7200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2601-2634100             0.600  ACRE |    1400.00000         840.00|    1400.00000         840.00| 
  MULCHING                                |                             |                             | 
0420 2601-2636043             0.600  ACRE |    2000.00000        1200.00|    2000.00000        1200.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0430 2602-0000020          1700.000  LF   |       5.00000        8500.00|       5.00000        8500.00| 
  SILT FENCE                              |                             |                             | 
0440 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       389,881.80|           $       474,006.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,234,597.05|           $     3,342,181.55|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  020  1 
 
     Bid  Order:  020                         Contract ID:  85-C085-127                 Primary County:  STORY 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  BROS-C085(127)--8J-85 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  STORY              Prj Awd Amt: $445,847.11 
          Route:  660TH AVE 
       Location:  ON 660TH AVE., OVER ROCK CREEK, AT SE S22 
                  T82 R22 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    445,847.11     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    512,859.96     115.03  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  020                             Contract ID:  85-C085-127                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    8000.00000        2400.00|    7700.00000        2310.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1313.000  CY   |      11.50000       15099.50|      11.00000       14443.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           117.700  CY   |       6.35000         747.40|       6.00000         706.20| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           289.000  CY   |       7.25000        2095.25|       7.00000        2023.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           399.500  TON  |      27.00000       10786.50|      26.00000       10387.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   15150.00000       15150.00|   28000.00000       28000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            87.000  CY   |      40.00000        3480.00|      70.00000        6090.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           227.600  CY   |     647.00000      147257.20|     525.00000      119490.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         57361.000  LB   |       0.86000       49330.46|       0.76000       43594.36| 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           222.000  LF   |      75.00000       16650.00|      60.00000       13320.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040015            40.000  LF   |      70.00000        2800.00|      70.00000        2800.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0120 2501-0201042           400.000  LF   |      39.00000       15600.00|      39.00000       15600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253           810.000  LF   |      43.00000       34830.00|      48.00000       38880.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           291.000  LF   |     100.00000       29100.00|     130.00000       37830.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|     250.00000        1000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021701             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 
 
     Bid Order:  020                             Contract ID:  85-C085-127                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           968.400  SY   |       3.00000        2905.20|       3.00000        2905.20| 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           823.600  TON  |      46.00000       37885.60|      42.00000       34591.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-6875002            50.000  CY   |      24.00000        1200.00|      23.00000        1150.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0210 2518-6910000             4.000  EACH |     100.00000         400.00|     250.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2528-8445110                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   35000.00000       35000.00|  112000.00000      112000.00| 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             0.500  ACRE |    2000.00000        1000.00|    2000.00000        1000.00| 
  MULCHING                                |                             |                             | 
0250 2601-2636015             0.500  ACRE |    2000.00000        1000.00|    2000.00000        1000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0260 2602-0000030           160.000  LF   |       4.75000         760.00|       4.00000         640.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000101           160.000  LF   |       1.50000         240.00|       0.50000          80.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0000312           280.000  LF   |       4.75000        1330.00|       4.00000        1120.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       445,847.11|           $       512,859.96|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       445,847.11|           $       512,859.96|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  021  1 
 
     Bid  Order:  021                         Contract ID:  85-C085-136                 Primary County:  STORY 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/05/16 
 
 
        Project:  FM-C085(136)--55-85 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  STORY              Prj Awd Amt: $351,852.00 
          Route:  260TH ST 
       Location:  260TH ST.: OVER GRANT #5 OPEN DITCH 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    351,852.00     100.00  % 
   2   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    367,953.70     104.57  % 
   3   MI321          MIDWEST CONTRACTING, LLC                                                   $    384,949.43     109.40  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    416,030.17     118.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  021                             Contract ID:  85-C085-136                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X X12' X 74' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    3335.00000        1000.50|    3500.00000        1050.00|   10000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           978.600  CY   |       8.50000        8318.10|      25.00000       24465.00|       6.85000        6703.41 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           418.400  CY   |       3.50000        1464.40|       7.00000        2928.80|       5.65000        2363.96 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           178.400  CY   |       3.50000         624.40|       7.00000        1248.80|       5.65000        1007.96 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2107-0425020           110.200  CY   |       7.00000         771.40|      14.00000        1542.80|      12.00000        1322.40 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0060 2107-3825025            84.500  CY   |      56.00000        4732.00|      45.00000        3802.50|      50.00000        4225.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0065 2111-8174100           268.900  SY   |      10.00000        2689.00|      11.00000        2957.90|      14.00000        3764.60 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2121-7425020            96.400  TON  |      29.00000        2795.60|      24.00000        2313.60|      24.00000        2313.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             4.000  STA  |     250.00000        1000.00|     500.00000        2000.00|     275.00000        1100.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2301-1033080           268.900  SY   |      90.00000       24201.00|     120.00000       32268.00|      95.00000       25545.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745650                    LUMP |    3500.00000        3500.00|    8500.00000        8500.00|    4500.00000        4500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425031           453.000  TON  |      19.50000        8833.50|      18.00000        8154.00|      18.60000        8425.80 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000           820.000  CY   |       5.00000        4100.00|       7.00000        5740.00|       6.35000        5207.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2415-2111212           144.000  LF   |    1150.00000      165600.00|    1100.00000      158400.00|    1175.00000      169200.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0140 2415-2201212             4.000  EACH |   23400.00000       93600.00|   20000.00000       80000.00|   28500.00000      114000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0150 2417-0225024             1.000  EACH |     400.00000         400.00|     175.00000         175.00|     350.00000         350.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
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                                                                                                                Run Date: 04/25/16 
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     Bid Order:  021                             Contract ID:  85-C085-136                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RO180               |(   3  ) MI321 
                                          |PETERSON CONTRACTORS INC.    |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2417-1040024            20.000  LF   |      48.00000         960.00|      40.00000         800.00|      45.00000         900.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2418-0000010             1.000  EACH |    2250.00000        2250.00|     100.00000         100.00|    2200.00000        2200.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0180 2502-8215806            50.000  LF   |      12.00000         600.00|       8.00000         400.00|       9.50000         475.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0190 2502-8215808            40.000  LF   |      13.00000         520.00|      10.00000         400.00|      11.50000         460.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0200 2502-8221305             2.000  EACH |     400.00000         800.00|     200.00000         400.00|     350.00000         700.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0210 2507-3250005           133.800  SY   |       6.00000         802.80|       3.50000         468.30|       3.00000         401.40 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061           118.600  TON  |      45.00000        5337.00|      50.00000        5930.00|      45.00000        5337.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2510-6745850           268.900  SY   |       7.00000        1882.30|      10.00000        2689.00|      12.00000        3226.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1550.00000        1550.00|    1200.00000        1200.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |    8500.00000        8500.00|   15000.00000       15000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             0.300  ACRE |    3000.00000         900.00|    3000.00000         900.00|    3000.00000         900.00 
  MULCHING                                |                             |                             | 
0280 2601-2636015             0.300  ACRE |    3000.00000         900.00|    3000.00000         900.00|    3000.00000         900.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2602-0000020           120.000  LF   |       5.00000         600.00|       5.00000         600.00|       5.00000         600.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           100.000  LF   |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           220.000  LF   |       1.00000         220.00|       1.00000         220.00|       1.00000         220.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       351,852.00|           $       367,953.70|           $       384,949.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       351,852.00|           $       367,953.70|           $       384,949.43 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  4 
 
     Bid Order:  021                             Contract ID:  85-C085-136                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X X12' X 74' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    8000.00000        2400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           978.600  CY   |      10.00000        9786.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070           418.400  CY   |      10.00000        4184.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           178.400  CY   |      10.00000        1784.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2107-0425020           110.200  CY   |       5.00000         551.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0060 2107-3825025            84.500  CY   |      45.00000        3802.50|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0065 2111-8174100           268.900  SY   |      12.00000        3226.80|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2121-7425020            96.400  TON  |      30.00000        2892.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             4.000  STA  |     200.00000         800.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2301-1033080           268.900  SY   |     100.00000       26890.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745650                    LUMP |    4000.00000        4000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425031           453.000  TON  |      24.00000       10872.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000           820.000  CY   |      10.00000        8200.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2415-2111212           144.000  LF   |    1400.00000      201600.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 
0140 2415-2201212             4.000  EACH |   26000.00000      104000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0150 2417-0225024             1.000  EACH |     400.00000         400.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  5 
 
     Bid Order:  021                             Contract ID:  85-C085-136                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2417-1040024            20.000  LF   |      45.00000         900.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2418-0000010             1.000  EACH |    3000.00000        3000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0180 2502-8215806            50.000  LF   |      20.00000        1000.00|                             | 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0190 2502-8215808            40.000  LF   |      20.00000         800.00|                             | 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0200 2502-8221305             2.000  EACH |     375.00000         750.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0210 2507-3250005           133.800  SY   |       4.00000         535.20|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061           118.600  TON  |      50.00000        5930.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2510-6745850           268.900  SY   |      15.00000        4033.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    1200.00000        1200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |    6813.17000        6813.17|                             | 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             0.300  ACRE |    3000.00000         900.00|                             | 
  MULCHING                                |                             |                             | 
0280 2601-2636015             0.300  ACRE |    3000.00000         900.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2602-0000020           120.000  LF   |       6.00000         720.00|                             | 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           100.000  LF   |       6.00000         600.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           220.000  LF   |       3.00000         660.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       416,030.17|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       416,030.17|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  022  1 
 
     Bid  Order:  022                         Contract ID:  86-2932-601                 Primary County:  TAMA 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  BROS-2932(601)--8J-86 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  TAMA               Prj Awd Amt: $215,062.85 
          Route:  GRAND ST 
       Location:  IN THE CITY OF GLADBROOK, ON GRAND ST, OVER 
                  WOLFE CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    215,062.85     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    235,300.44     109.41  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    275,456.60     128.08  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    327,875.90     152.45  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    332,374.05     154.54  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 
 
     Bid Order:  022                             Contract ID:  86-2932-601                   Primary County:  TAMA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) MU181 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 7' X 54' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    3600.00000        2520.00|    4959.66000        3471.76|    3300.00000        2310.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1648.000  CY   |       5.00000        8240.00|      10.47000       17254.56|      12.00000       19776.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1185.000  CY   |       4.50000        5332.50|       6.61000        7832.85|       8.00000        9480.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           220.000  TON  |      20.00000        4400.00|      23.70000        5214.00|      19.00000        4180.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   18850.00000       18850.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           681.000  CY   |       5.00000        3405.00|      15.00000       10215.00|      24.00000       16344.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2725005            95.000  TON  |      25.50000        2422.50|      35.00000        3325.00|      40.00000        3800.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0080 2403-0100020           213.600  CY   |     400.00000       85440.00|     472.00000      100819.20|     527.00000      112567.20 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000         33837.000  LB   |       2.05000       69365.85|       1.05000       35528.85|       1.20000       40604.40 
  REINFORCING STEEL                       |                             |                             | 
0100 2418-0000010             1.000  EACH |    2250.00000        2250.00|    3000.00000        3000.00|    6300.00000        6300.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2502-8215806            10.000  LF   |      25.00000         250.00|      70.27000         702.70|      60.00000         600.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0120 2502-8221303             1.000  EACH |     215.00000         215.00|     678.92000         678.92|     330.00000         330.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0130 2507-3250005            50.000  SY   |       5.00000         250.00|      14.05000         702.50|       5.00000         250.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-8029000            30.000  TON  |      43.00000        1290.00|      40.78000        1223.40|      50.00000        1500.00 
  EROSION STONE                           |                             |                             | 
0150 2510-6745850           160.000  SY   |      10.00000        1600.00|      17.19000        2750.40|      22.00000        3520.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             5.000  EACH |     100.00000         500.00|     110.21000         551.05|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-3280000            40.000  LF   |      80.00000        3200.00|      60.00000        2400.00|      54.00000        2160.00 
  FENCE, FIELD                            |                             |                             | 
0180 2519-4200140            40.000  LF   |      10.00000         400.00|       5.00000         200.00|      10.00000         400.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0190 2528-8445110                    LUMP |    1000.00000        1000.00|     826.61000         826.61|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  3 
 
     Bid Order:  022                             Contract ID:  86-2932-601                   Primary County:  TAMA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) MU181 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   10000.00000       10000.00|   22000.00000       22000.00|   25100.00000       25100.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.900  ACRE |    2000.00000        1800.00|     771.50000         694.35|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0220 2601-2636044             0.900  ACRE |    1500.00000        1350.00|    1763.43000        1587.09|    1600.00000        1440.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0230 2602-0000020           900.000  LF   |       2.20000        1980.00|       2.20000        1980.00|       2.00000        1800.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            70.000  LF   |      10.00000         700.00|       3.31000         231.70|       3.00000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071           970.000  LF   |       0.60000         582.00|       0.55000         533.50|       0.50000         485.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101            70.000  LF   |       1.00000          70.00|       1.10000          77.00|       1.00000          70.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       215,062.85|           $       235,300.44|           $       275,456.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       215,062.85|           $       235,300.44|           $       275,456.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  022                             Contract ID:  86-2932-601                   Primary County:  TAMA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 7' X 54' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |   22000.00000       15400.00|    7575.00000        5302.50| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1648.000  CY   |      17.00000       28016.00|      15.00000       24720.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1185.000  CY   |       7.00000        8295.00|      13.00000       15405.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           220.000  TON  |      36.00000        7920.00|      22.00000        4840.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   21000.00000       21000.00|   18732.00000       18732.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           681.000  CY   |      19.00000       12939.00|      20.00000       13620.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2725005            95.000  TON  |      41.00000        3895.00|      27.00000        2565.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0080 2403-0100020           213.600  CY   |     464.00000       99110.40|     564.00000      120470.40| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000         33837.000  LB   |       1.50000       50755.50|       1.45000       49063.65| 
  REINFORCING STEEL                       |                             |                             | 
0100 2418-0000010             1.000  EACH |   28000.00000       28000.00|   16746.00000       16746.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2502-8215806            10.000  LF   |       4.00000          40.00|      15.00000         150.00| 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0120 2502-8221303             1.000  EACH |     400.00000         400.00|     251.00000         251.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0130 2507-3250005            50.000  SY   |       4.00000         200.00|       6.00000         300.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-8029000            30.000  TON  |      48.00000        1440.00|      34.00000        1020.00| 
  EROSION STONE                           |                             |                             | 
0150 2510-6745850           160.000  SY   |      22.00000        3520.00|      16.00000        2560.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             5.000  EACH |     500.00000        2500.00|      83.00000         415.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-3280000            40.000  LF   |      15.00000         600.00|      88.00000        3520.00| 
  FENCE, FIELD                            |                             |                             | 
0180 2519-4200140            40.000  LF   |       5.00000         200.00|       5.00000         200.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0190 2528-8445110                    LUMP |    3000.00000        3000.00|    2035.00000        2035.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 04/25/16 
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     Bid Order:  022                             Contract ID:  86-2932-601                   Primary County:  TAMA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) TS020               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   26000.00000       26000.00|   41825.00000       41825.00| 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.900  ACRE |    1250.00000        1125.00|     770.00000         693.00| 
  MULCHING                                |                             |                             | 
0220 2601-2636044             0.900  ACRE |    4500.00000        4050.00|    3300.00000        2970.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0230 2602-0000020           900.000  LF   |       5.00000        4500.00|       2.20000        1980.00| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030            70.000  LF   |       7.00000         490.00|       5.50000         385.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071           970.000  LF   |       3.00000        2910.00|       1.10000        1067.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101            70.000  LF   |       1.00000          70.00|       0.55000          38.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       327,875.90|           $       332,374.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,875.90|           $       332,374.05|           $ 
==================================================================================================================================== 
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     Bid  Order:  023                         Contract ID:  97-C097-120                 Primary County:  WOODBURY 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  BROS-C097(120)--5F-97 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WOODBURY           Prj Awd Amt: $904,806.92 
          Route:  D53 
       Location:  FROM SEC 6-86-45 TO GARRETSON CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    904,806.92     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    924,060.90     102.12  % 
   3   DI360          DIXON CONSTRUCTION CO.                                                     $    932,647.00     103.07  % 
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     Bid Order:  023                             Contract ID:  97-C097-120                   Primary County:  WOODBURY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GO020               |(   3  ) DI360 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS; INCLUDES ITEMS FOR A 120'-0 X 30'-6 CCS BRG. 
                                          |                             |                             | 
0010 2101-0850001             3.320  ACRE |    2000.00000        6640.00|     500.00000        1660.00|    1500.00000        4980.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         26491.000  CY   |       3.60000       95367.60|       6.30000      166893.30|       7.00000      185437.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1858.000  CY   |       5.00000        9290.00|       2.70000        5016.60|       3.00000        5574.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   40000.00000       40000.00|   20000.00000       20000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000          1280.000  CY   |      40.00000       51200.00|      18.00000       23040.00|      12.00000       15360.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           293.400  CY   |     510.00000      149634.00|     620.00000      181908.00|     400.00000      117360.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000           124.000  LB   |       2.00000         248.00|       5.00000         620.00|       5.00000         620.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         72396.000  LB   |       1.00000       72396.00|       1.00000       72396.00|       1.00000       72396.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           262.000  LF   |      70.00000       18340.00|      60.00000       15720.00|      70.00000       18340.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1040024           308.000  LF   |      47.00000       14476.00|      40.00000       12320.00|      47.00000       14476.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1040072           130.000  LF   |     128.63000       16721.90|     155.00000       20150.00|     125.00000       16250.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0120 2501-0201042          1080.000  LF   |      36.00000       38880.00|      39.00000       42120.00|      34.00000       36720.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253          2310.000  LF   |      40.00000       92400.00|      44.00000      101640.00|      40.00000       92400.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           539.000  LF   |     190.00000      102410.00|      75.00000       40425.00|     150.00000       80850.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2501-6335010           120.000  LF   |      40.00000        4800.00|      32.00000        3840.00|      40.00000        4800.00 
  PREBORED HOLES                          |                             |                             | 
0160 2503-3775024             3.000  EACH |     563.00000        1689.00|     550.00000        1650.00|     700.00000        2100.00 
  GATE, OUTLET CONTROL, FLAP, 24 IN.      |                             |                             | 
0170 2503-3775072             1.000  EACH |    2230.00000        2230.00|    2500.00000        2500.00|    2500.00000        2500.00 
  GATE, OUTLET CONTROL, FLAP, 72 IN.      |                             |                             | 
0180 2518-6910000             2.000  EACH |     300.00000         600.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  023                             Contract ID:  97-C097-120                   Primary County:  WOODBURY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GO020               |(   3  ) DI360 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    4500.00000        4500.00|    5500.00000        5500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   75000.00000       75000.00|   85000.00000       85000.00|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 
0210 2551-0000230             4.000  EACH |   21000.00000       84000.00|   24000.00000       96000.00|   21000.00000       84000.00 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0220 2551-0000300             4.000  EACH |     250.00000        1000.00|     200.00000         800.00|     200.00000         800.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0230 2599-9999020           534.000  TON  |      21.63000       11550.42|      27.50000       14685.00|      25.00000       13350.00 
  ('TONS' ITEM) Modified Class C Gravel   |                             |                             | 
0240 2601-2634100             3.320  ACRE |     800.00000        2656.00|    1000.00000        3320.00|     800.00000        2656.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             3.320  ACRE |    1500.00000        4980.00|    1500.00000        4980.00|    1500.00000        4980.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000020           844.000  LF   |       4.50000        3798.00|       1.75000        1477.00|       4.50000        3798.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       904,806.92|           $       924,060.90|           $       932,647.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       904,806.92|           $       924,060.90|           $       932,647.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  024  1 
 
     Bid  Order:  024                         Contract ID:  98-C098-070                 Primary County:  WORTH 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  BHOS-C098(70)--5N-98 
      Work Type:  RECONSTRUCTION -BRIDGE SUPER REPLACEMENT 
         County:  WORTH              Prj Awd Amt: $399,711.71 
          Route:  S28 
       Location:  ON S28 WHEELERWOOD, OVER WILLOW CREEK, ON NW 
                  S20 T98 R21 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    399,711.71     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    551,313.20     137.92  % 
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     Bid Order:  024                             Contract ID:  98-C098-070                   Primary County:  WORTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) CU080               |(      ) 
                                          |MINNOWA CONSTR., INC.        |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 37'-7 X 28' STEEL I BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   54891.13000       54891.13|   80000.00000       80000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            23.000  CY   |     100.00000        2300.00|      80.00000        1840.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010            45.600  CY   |    1125.00000       51300.00|    2100.00000       95760.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005         15804.000  LB   |       2.00000       31608.00|       2.00000       31608.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2408-7800000         16104.000  LB   |       6.00000       96624.00|       7.00000      112728.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2414-6424124           105.200  LF   |      80.00000        8416.00|     100.00000       10520.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2426-6772016            36.000  SF   |     100.00000        3600.00|     150.00000        5400.00| 
  CONCRETE REPAIR                         |                             |                             | 
0080 2533-4980005                    LUMP |   55000.00000       55000.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       303,739.13|           $       437,856.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-0425070            66.400  TON  |      40.00000        2656.00|      30.00000        1992.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2625000            80.000  CY   |      20.00000        1600.00|      20.00000        1600.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2105-8425005            28.000  CY   |     100.00000        2800.00|      70.00000        1960.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0120 2122-5500080           188.400  SY   |      48.00000        9043.20|      62.00000       11680.80| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0130 2213-2713300            77.000  CY   |      20.00000        1540.00|      35.00000        2695.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2301-0685550           131.000  SY   |     250.00000       32750.00|     325.00000       42575.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0150 2314-8257000            27.500  STA  |     245.00000        6737.50|     250.00000        6875.00| 
  DUST CONTROL SURFACE TREATMENT          |                             |                             | 
0160 2412-0000100           253.700  SY   |      15.00000        3805.50|      15.00000        3805.50| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0170 2505-4008120           288.000  LF   |      10.00000        2880.00|      10.00000        2880.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  024                             Contract ID:  98-C098-070                   Primary County:  WORTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) CU080               |(      ) 
                                          |MINNOWA CONSTR., INC.        |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021701             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0200 2510-6745850            99.800  SY   |      15.00000        1497.00|      18.00000        1796.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|     400.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    6500.00000        6500.00|    3500.00000        3500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109            15.750  STA  |      50.00000         787.50|     105.00000        1653.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    3500.00000        3500.00|    9000.00000        9000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2599-9999005             4.000  EACH |    1775.00000        7100.00|    1800.00000        7200.00| 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  BARRIER TRANSITION,                     |                             |                             | 
0260 2602-0000020           875.000  LF   |       2.00000        1750.00|       3.00000        2625.00| 
  SILT FENCE                              |                             |                             | 
0270 2602-0000071           875.000  LF   |       1.00000         875.00|       1.00000         875.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0280 2602-0000101            87.500  LF   |       0.01000           0.88|       0.50000          43.75| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        95,972.58|           $       113,457.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,711.71|           $       551,313.20|           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  06-7872-603                 Primary County:  BENTON 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STP-U-7872(603)--70-06 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BENTON             Prj Awd Amt: $514,569.69 
          Route:  UNION AVE 
       Location:  IN THE CITY OF URBANA, ON UNION AVENUE 
                  (D-66), FROM WOOD ST  N 0.39 MILES TO SUNSET 
                  ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TSCHIGGFRIE EXCAVATING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    514,569.69     100.00  % 
   2   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    576,439.10     112.02  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    579,886.38     112.69  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    611,693.45     118.87  % 
   5   E.012          E & F PAVING COMPANY, LLC                                                  $    660,136.25     128.28  % 
   6   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $    662,684.60     128.78  % 
   7   RA260          RATHJE CONSTRUCTION CO.                                                    $    726,358.40     141.15  % 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) RI037               |(   3  ) VI035 
                                          |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           344.000  CY   |      30.50000       10492.00|      22.00000        7568.00|      45.00000       15480.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           511.000  CY   |       6.60000        3372.60|       6.00000        3066.00|      18.00000        9198.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           651.000  CY   |       7.65000        4980.15|       8.00000        5208.00|      18.00000       11718.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-4560000             2.000  STA  |     254.95000         509.90|      35.00000          70.00|     350.00000         700.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           675.000  CY   |       9.45000        6378.75|      15.00000       10125.00|      32.00000       21600.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015           417.000  CY   |       8.95000        3732.15|       6.00000        2502.00|      20.00000        8340.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2113-0001100          1033.000  SY   |       1.15000        1187.95|       1.50000        1549.50|       2.00000        2066.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2115-0100000           900.000  CY   |      21.25000       19125.00|      23.20000       20880.00|      32.00000       28800.00 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2121-7425020            92.000  TON  |      14.45000        1329.40|      15.00000        1380.00|      21.00000        1932.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2213-7100400             1.000  EACH |     498.25000         498.25|     450.00000         450.00|     200.00000         200.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033080          4871.000  SY   |      38.00000      185098.00|      41.20000      200685.20|      44.50000      216759.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    1552.85000        1552.85|    2500.00000        2500.00|    2700.00000        2700.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2312-8260051           200.000  TON  |      13.70000        2740.00|      15.00000        3000.00|      20.00000        4000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0140 2435-0140148             1.000  EACH |    2114.20000        2114.20|    2850.00000        2850.00|    3300.00000        3300.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250900             2.000  EACH |    3191.35000        6382.70|    3200.00000        6400.00|    4700.00000        9400.00 
  INTAKE, SW-509                          |                             |                             | 
0160 2435-0251218             4.000  EACH |    1012.10000        4048.40|    1700.00000        6800.00|    2400.00000        9600.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0170 2435-0251224             1.000  EACH |    1178.10000        1178.10|    2000.00000        2000.00|    2200.00000        2200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) RI037               |(   3  ) VI035 
                                          |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0251300             1.000  EACH |    2911.55000        2911.55|    3400.00000        3400.00|    3500.00000        3500.00 
  INTAKE, SW-513                          |                             |                             | 
0190 2435-0254100             4.000  EACH |    4736.40000       18945.60|    4250.00000       17000.00|    3700.00000       14800.00 
  INTAKE, SW-541                          |                             |                             | 
0200 2435-0254200             1.000  EACH |    1401.85000        1401.85|    2500.00000        2500.00|    2500.00000        2500.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0210 2435-0600010             1.000  EACH |    1578.80000        1578.80|     450.00000         450.00|     475.00000         475.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0220 2435-0600020             2.000  EACH |    1970.25000        3940.50|     650.00000        1300.00|    1800.00000        3600.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0230 2502-8212206           936.000  LF   |      11.60000       10857.60|      10.00000        9360.00|      16.00000       14976.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8221305             2.000  EACH |     243.05000         486.10|     125.00000         250.00|     300.00000         600.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0250 2503-0111018            33.000  LF   |      33.80000        1115.40|      60.00000        1980.00|      65.00000        2145.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0260 2503-0114215           268.000  LF   |      39.00000       10452.00|      70.00000       18760.00|      41.00000       10988.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0270 2503-0114218           477.000  LF   |      41.60000       19843.20|      80.00000       38160.00|      51.00000       24327.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0280 2503-0200036           471.000  LF   |       8.95000        4215.45|       5.00000        2355.00|       9.00000        4239.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0290 2507-8029000            17.200  TON  |      43.95000         755.94|      25.00000         430.00|      60.00000        1032.00 
  EROSION STONE                           |                             |                             | 
0300 2510-6745850          4118.000  SY   |       4.00000       16472.00|       8.00000       32944.00|       6.00000       24708.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2510-6750600             2.000  EACH |     450.35000         900.70|     200.00000         400.00|     600.00000        1200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-6745900           504.000  SY   |       5.35000        2696.40|       6.00000        3024.00|       6.00000        3024.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526004           666.000  SY   |      39.40000       26240.40|      26.90000       17915.40|      29.00000       19314.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) RI037               |(   3  ) VI035 
                                          |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-7526006           376.000  SY   |      53.55000       20134.80|      32.25000       12126.00|      35.00000       13160.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528101           226.000  SF   |      17.20000        3887.20|      25.05000        5661.30|      27.00000        6102.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-2475006           364.000  SY   |      46.15000       16798.60|      32.25000       11739.00|      35.00000       12740.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-6745600            24.500  SY   |      24.30000         595.35|       8.00000         196.00|      15.00000         367.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000             8.000  EACH |     192.50000        1540.00|     175.00000        1400.00|     190.00000        1520.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2524-9276010           224.000  LF   |      10.20000        2284.80|       9.25000        2072.00|      10.00000        2240.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0400 2524-9276021            15.000  EACH |     137.50000        2062.50|     125.00000        1875.00|     135.00000        2025.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0410 2524-9276024             1.000  EACH |     412.50000         412.50|     375.00000         375.00|     400.00000         400.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0420 2524-9325001           115.000  SF   |      22.00000        2530.00|      20.00000        2300.00|      22.00000        2530.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0430 2527-9263109            29.220  STA  |      79.75000        2330.30|      72.50000        2118.45|      79.00000        2308.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |    5993.15000        5993.15|    4400.00000        4400.00|    4765.00000        4765.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   48273.55000       48273.55|   70000.00000       70000.00|   21500.00000       21500.00 
  MOBILIZATION                            |                             |                             | 
0460 2549-0006320             3.000  EACH |     681.85000        2045.55|     400.00000        1200.00|     350.00000        1050.00 
  URETHANE CHIMNEY SEAL                   |                             |                             | 
0470 2552-0000300                    LUMP |     550.00000         550.00|     250.00000         250.00|    1100.00000        1100.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0480 2599-9999005             1.000  EACH |     385.85000         385.85|     500.00000         500.00|     540.00000         540.00 
  ('EACH' ITEM) INSTALL HANDHOLE          |                             |                             | 
0490 2599-9999005            10.000  EACH |     657.55000        6575.50|     900.00000        9000.00|     975.00000        9750.00 
  ('EACH' ITEM) INSTALL LIGHTING POLE BAS |                             |                             | 
0500 2599-9999005             1.000  EACH |     576.55000         576.55|     300.00000         300.00|     500.00000         500.00 
  ('EACH' ITEM) VALVE BOX FOR CURB STOP   |                             |                             | 
0510 2599-9999009          1088.000  LF   |       3.70000        4025.60|       3.00000        3264.00|       3.25000        3536.00 
  ('LINEAR FEET' ITEM) INSTALL 1.5 IN.    |                             |                             | 
  PVC CONDUIT                             |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) RI037               |(   3  ) VI035 
                                          |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD.    |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999014            37.000  SF   |      70.15000        2595.55|     200.00000        7400.00|      41.00000        1517.00 
  ('SQUARE FEET' ITEM) TYPE A CONCRETE    |                             |                             | 
  STEPS WITH HANDRAIL                     |                             |                             | 
0530 2601-2636044             1.600  ACRE |    3850.00000        6160.00|    4000.00000        6400.00|    3800.00000        6080.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0540 2601-2642120             1.600  ACRE |    1320.00000        2112.00|    1000.00000        1600.00|    1300.00000        2080.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0550 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0560 2602-0000306           277.000  LF   |       2.75000         761.75|       3.00000         831.00|       1.00000         277.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0570 2602-0000350           277.000  LF   |       1.10000         304.70|       0.25000          69.25|       1.00000         277.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0580 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       514,569.69|           $       576,439.10|           $       579,886.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       514,569.69|           $       576,439.10|           $       579,886.38 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) E.012               |(   6  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |E & F PAVING COMPANY, LLC    |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           344.000  CY   |      46.00000       15824.00|      45.00000       15480.00|      50.00000       17200.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           511.000  CY   |       9.00000        4599.00|      18.00000        9198.00|      30.00000       15330.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           651.000  CY   |      12.00000        7812.00|      18.00000       11718.00|       5.00000        3255.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-4560000             2.000  STA  |     500.00000        1000.00|     350.00000         700.00|    2000.00000        4000.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           675.000  CY   |      30.00000       20250.00|      32.00000       21600.00|      20.00000       13500.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015           417.000  CY   |      13.00000        5421.00|      20.00000        8340.00|      20.00000        8340.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2113-0001100          1033.000  SY   |       2.50000        2582.50|       1.00000        1033.00|       2.00000        2066.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2115-0100000           900.000  CY   |      34.00000       30600.00|      33.00000       29700.00|      40.00000       36000.00 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2121-7425020            92.000  TON  |      22.00000        2024.00|      32.00000        2944.00|      20.00000        1840.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2213-7100400             1.000  EACH |     450.00000         450.00|     500.00000         500.00|     400.00000         400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033080          4871.000  SY   |      40.00000      194840.00|      41.00000      199711.00|      42.00000      204582.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2312-8260051           200.000  TON  |      26.00000        5200.00|      28.00000        5600.00|      20.00000        4000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0140 2435-0140148             1.000  EACH |    3000.00000        3000.00|    3300.00000        3300.00|    3000.00000        3000.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250900             2.000  EACH |    3500.00000        7000.00|    4700.00000        9400.00|    4500.00000        9000.00 
  INTAKE, SW-509                          |                             |                             | 
0160 2435-0251218             4.000  EACH |    1400.00000        5600.00|    2400.00000        9600.00|    1250.00000        5000.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0170 2435-0251224             1.000  EACH |    1700.00000        1700.00|    2200.00000        2200.00|    1500.00000        1500.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) E.012               |(   6  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |E & F PAVING COMPANY, LLC    |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0251300             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    4500.00000        4500.00 
  INTAKE, SW-513                          |                             |                             | 
0190 2435-0254100             4.000  EACH |    3500.00000       14000.00|    3700.00000       14800.00|    5750.00000       23000.00 
  INTAKE, SW-541                          |                             |                             | 
0200 2435-0254200             1.000  EACH |    4500.00000        4500.00|    3000.00000        3000.00|    2000.00000        2000.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0210 2435-0600010             1.000  EACH |     500.00000         500.00|     475.00000         475.00|    1000.00000        1000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0220 2435-0600020             2.000  EACH |    1600.00000        3200.00|    1800.00000        3600.00|    2000.00000        4000.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0230 2502-8212206           936.000  LF   |      11.00000       10296.00|      16.00000       14976.00|      18.50000       17316.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8221305             2.000  EACH |     280.00000         560.00|     300.00000         600.00|     250.00000         500.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0250 2503-0111018            33.000  LF   |      45.00000        1485.00|      65.00000        2145.00|      50.00000        1650.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0260 2503-0114215           268.000  LF   |      50.00000       13400.00|      41.00000       10988.00|      55.00000       14740.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0270 2503-0114218           477.000  LF   |      53.00000       25281.00|      51.00000       24327.00|      65.00000       31005.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0280 2503-0200036           471.000  LF   |       8.00000        3768.00|       9.00000        4239.00|      15.00000        7065.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0290 2507-8029000            17.200  TON  |      40.00000         688.00|      65.00000        1118.00|      45.00000         774.00 
  EROSION STONE                           |                             |                             | 
0300 2510-6745850          4118.000  SY   |       6.50000       26767.00|       6.00000       24708.00|       5.00000       20590.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2510-6750600             2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|     650.00000        1300.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-6745900           504.000  SY   |       8.00000        4032.00|       6.00000        3024.00|       8.50000        4284.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526004           666.000  SY   |      36.00000       23976.00|      31.00000       20646.00|      45.00000       29970.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) E.012               |(   6  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |E & F PAVING COMPANY, LLC    |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-7526006           376.000  SY   |      43.00000       16168.00|      38.50000       14476.00|      55.00000       20680.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528101           226.000  SF   |      30.00000        6780.00|      35.00000        7910.00|      37.50000        8475.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-2475006           364.000  SY   |      44.00000       16016.00|      38.50000       14014.00|      55.00000       20020.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-6745600            24.500  SY   |      20.00000         490.00|      12.50000         306.25|      25.00000         612.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000             8.000  EACH |     175.00000        1400.00|     125.00000        1000.00|     200.00000        1600.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2524-9276010           224.000  LF   |       9.25000        2072.00|       9.00000        2016.00|      10.00000        2240.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0400 2524-9276021            15.000  EACH |     125.00000        1875.00|     125.00000        1875.00|     135.00000        2025.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0410 2524-9276024             1.000  EACH |     375.00000         375.00|     200.00000         200.00|     400.00000         400.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0420 2524-9325001           115.000  SF   |      20.00000        2300.00|      20.00000        2300.00|      21.50000        2472.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0430 2527-9263109            29.220  STA  |      72.50000        2118.45|      75.00000        2191.50|      80.00000        2337.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |    4400.00000        4400.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   75000.00000       75000.00|  106000.00000      106000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0460 2549-0006320             3.000  EACH |     400.00000        1200.00|     350.00000        1050.00|     750.00000        2250.00 
  URETHANE CHIMNEY SEAL                   |                             |                             | 
0470 2552-0000300                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0480 2599-9999005             1.000  EACH |     500.00000         500.00|     400.00000         400.00|     500.00000         500.00 
  ('EACH' ITEM) INSTALL HANDHOLE          |                             |                             | 
0490 2599-9999005            10.000  EACH |     900.00000        9000.00|     610.00000        6100.00|     750.00000        7500.00 
  ('EACH' ITEM) INSTALL LIGHTING POLE BAS |                             |                             | 
0500 2599-9999005             1.000  EACH |     500.00000         500.00|    1500.00000        1500.00|      85.00000          85.00 
  ('EACH' ITEM) VALVE BOX FOR CURB STOP   |                             |                             | 
0510 2599-9999009          1088.000  LF   |       3.00000        3264.00|       6.00000        6528.00|       6.50000        7072.00 
  ('LINEAR FEET' ITEM) INSTALL 1.5 IN.    |                             |                             | 
  PVC CONDUIT                             |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) E.012               |(   6  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |E & F PAVING COMPANY, LLC    |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999014            37.000  SF   |      90.00000        3330.00|      50.00000        1850.00|     100.00000        3700.00 
  ('SQUARE FEET' ITEM) TYPE A CONCRETE    |                             |                             | 
  STEPS WITH HANDRAIL                     |                             |                             | 
0530 2601-2636044             1.600  ACRE |    4800.00000        7680.00|    4800.00000        7680.00|    4000.00000        6400.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0540 2601-2642120             1.600  ACRE |    3000.00000        4800.00|    3000.00000        4800.00|    1500.00000        2400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0550 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0560 2602-0000306           277.000  LF   |       2.50000         692.50|       2.50000         692.50|       3.00000         831.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0570 2602-0000350           277.000  LF   |       1.00000         277.00|       1.00000         277.00|       1.00000         277.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0580 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       611,693.45|           $       660,136.25|           $       662,684.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       611,693.45|           $       660,136.25|           $       662,684.60 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           344.000  CY   |      40.00000       13760.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           511.000  CY   |      19.00000        9709.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           651.000  CY   |      19.00000       12369.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-4560000             2.000  STA  |     900.00000        1800.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425005           675.000  CY   |      40.00000       27000.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015           417.000  CY   |      38.00000       15846.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2113-0001100          1033.000  SY   |       3.00000        3099.00|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2115-0100000           900.000  CY   |       6.25000        5625.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2121-7425020            92.000  TON  |      26.00000        2392.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2213-7100400             1.000  EACH |     150.00000         150.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033080          4871.000  SY   |      41.20000      200685.20|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2500.00000        2500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2312-8260051           200.000  TON  |      24.00000        4800.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0140 2435-0140148             1.000  EACH |    2900.00000        2900.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250900             2.000  EACH |    3600.00000        7200.00|                             | 
  INTAKE, SW-509                          |                             |                             | 
0160 2435-0251218             4.000  EACH |     900.00000        3600.00|                             | 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0170 2435-0251224             1.000  EACH |     975.00000         975.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0251300             1.000  EACH |    3500.00000        3500.00|                             | 
  INTAKE, SW-513                          |                             |                             | 
0190 2435-0254100             4.000  EACH |    5500.00000       22000.00|                             | 
  INTAKE, SW-541                          |                             |                             | 
0200 2435-0254200             1.000  EACH |    1800.00000        1800.00|                             | 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0210 2435-0600010             1.000  EACH |    1280.00000        1280.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0220 2435-0600020             2.000  EACH |    2380.00000        4760.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0230 2502-8212206           936.000  LF   |      14.00000       13104.00|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8221305             2.000  EACH |     300.00000         600.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0250 2503-0111018            33.000  LF   |      70.00000        2310.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0260 2503-0114215           268.000  LF   |      74.00000       19832.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0270 2503-0114218           477.000  LF   |      77.00000       36729.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0280 2503-0200036           471.000  LF   |      19.00000        8949.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0290 2507-8029000            17.200  TON  |      46.00000         791.20|                             | 
  EROSION STONE                           |                             |                             | 
0300 2510-6745850          4118.000  SY   |       7.25000       29855.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2510-6750600             2.000  EACH |     800.00000        1600.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0320 2511-6745900           504.000  SY   |       6.50000        3276.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526004           666.000  SY   |      31.50000       20979.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-7526006           376.000  SY   |      35.50000       13348.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528101           226.000  SF   |      25.00000        5650.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0360 2515-2475006           364.000  SY   |      36.00000       13104.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-6745600            24.500  SY   |      37.00000         906.50|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000             8.000  EACH |     200.00000        1600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0390 2524-9276010           224.000  LF   |       4.00000         896.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0400 2524-9276021            15.000  EACH |     220.00000        3300.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0410 2524-9276024             1.000  EACH |     260.00000         260.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0420 2524-9325001           115.000  SF   |      10.50000        1207.50|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0430 2527-9263109            29.220  STA  |     100.00000        2922.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |    3850.00000        3850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |  135000.00000      135000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0460 2549-0006320             3.000  EACH |    1050.00000        3150.00|                             | 
  URETHANE CHIMNEY SEAL                   |                             |                             | 
0470 2552-0000300                    LUMP |    2300.00000        2300.00|                             | 
  TRENCH COMPACTION TESTING               |                             |                             | 
0480 2599-9999005             1.000  EACH |     500.00000         500.00|                             | 
  ('EACH' ITEM) INSTALL HANDHOLE          |                             |                             | 
0490 2599-9999005            10.000  EACH |     900.00000        9000.00|                             | 
  ('EACH' ITEM) INSTALL LIGHTING POLE BAS |                             |                             | 
0500 2599-9999005             1.000  EACH |     325.00000         325.00|                             | 
  ('EACH' ITEM) VALVE BOX FOR CURB STOP   |                             |                             | 
0510 2599-9999009          1088.000  LF   |       3.00000        3264.00|                             | 
  ('LINEAR FEET' ITEM) INSTALL 1.5 IN.    |                             |                             | 
  PVC CONDUIT                             |                             |                             | 
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     Bid Order:  101                             Contract ID:  06-7872-603                   Primary County:  BENTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RA260               |(      )                     |(      ) 
                                          |RATHJE CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2599-9999014            37.000  SF   |     650.00000       24050.00|                             | 
  ('SQUARE FEET' ITEM) TYPE A CONCRETE    |                             |                             | 
  STEPS WITH HANDRAIL                     |                             |                             | 
0530 2601-2636044             1.600  ACRE |    5600.00000        8960.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0540 2601-2642120             1.600  ACRE |    1200.00000        1920.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0550 2601-2643300             6.000  EACH |     350.00000        2100.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0560 2602-0000306           277.000  LF   |       2.50000         692.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0570 2602-0000350           277.000  LF   |       1.00000         277.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0580 2602-0010010             4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       726,358.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       726,358.40|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  07-2432-612                 Primary County:  BLACK HAWK 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  TAP-U-2432(612)--8I-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $398,913.58 
          Route:  RIVER FOREST RD 
       Location:  IN THE CITY OF EVANSDALE, RIVER FOREST RD. 
                  TRAIL: ON TOP OF  CEDAR RIVER LEVEE IN 
                  EVANSDALE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      VIETH CONSTRUCTION CORPORATION 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    398,913.58     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    399,884.55     100.24  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    428,984.63     107.53  % 
   4   MI296          MIDWEST CONCRETE, INC.                                                     $    431,936.20     108.27  % 
   5   HO811          HOWREY CONSTRUCTION, INC.                                                  $    501,566.80     125.73  % 
   6   E.012          E & F PAVING COMPANY, LLC                                                  $    564,605.70     141.53  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    567,528.00     142.26  % 
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     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE320               |(   3  ) CU100 
                                          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2625000           335.000  CY   |      19.00000        6365.00|      15.00000        5025.00|      19.00000        6365.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2625001           593.000  CY   |      20.00000       11860.00|      15.00000        8895.00|      20.00000       11860.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070           730.000  CY   |      15.00000       10950.00|      15.00000       10950.00|      15.00000       10950.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090          1727.000  CY   |      11.00000       18997.00|      15.00000       25905.00|      11.00000       18997.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2105-8425011           637.900  CY   |      10.00000        6379.00|      20.00000       12758.00|      10.00000        6379.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0060 2105-8425020          1298.600  CY   |       8.00000       10388.80|      12.50000       16232.50|       8.00000       10388.80 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0070 2115-0100000           107.900  CY   |      60.00000        6474.00|      60.00000        6474.00|      60.00000        6474.00 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010           506.700  TON  |      28.50000       14440.95|      22.00000       11147.40|      29.00000       14694.30 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450020            68.400  STA  |     140.00000        9576.00|     200.00000       13680.00|     140.00000        9576.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2212-5070310           250.500  SY   |      62.00000       15531.00|      57.50000       14403.75|      57.50000       14403.75 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2301-1083080           378.100  SY   |      46.00000       17392.60|      43.00000       16258.30|      68.55000       25918.76 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2401-6750001                    LUMP |     500.00000         500.00|     600.00000         600.00|     500.00000         500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0130 2416-0100015             4.000  EACH |     925.00000        3700.00|    1100.00000        4400.00|     925.00000        3700.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0140 2502-8212036           158.000  LF   |      18.00000        2844.00|      16.50000        2607.00|      18.00000        2844.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221303             1.000  EACH |     375.00000         375.00|     600.00000         600.00|     375.00000         375.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0160 2503-0114215            65.000  LF   |      60.00000        3900.00|      70.00000        4550.00|      60.00000        3900.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE320               |(   3  ) CU100 
                                          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850           620.500  SY   |      10.00000        6205.00|       7.50000        4653.75|      10.00000        6205.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2511-0300000           110.200  SY   |      20.00000        2204.00|       7.50000         826.50|      20.00000        2204.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0190 2511-0302500          8902.400  SY   |      24.75000      220334.40|      23.00000      204755.20|      26.05000      231907.52 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0200 2511-0302600            49.900  SY   |      45.00000        2245.50|      32.00000        1596.80|      55.00000        2744.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            80.510  STA  |      55.00000        4428.05|      50.00000        4025.50|      55.00000        4428.05 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-6745900            14.600  SY   |      36.00000         525.60|       7.50000         109.50|      36.00000         525.60 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7528101            96.000  SF   |      27.00000        2592.00|      25.00000        2400.00|      33.00000        3168.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2512-1725256             5.000  LF   |      45.00000         225.00|      30.00000         150.00|     150.00000         750.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0250 2524-9276010            36.000  LF   |      19.00000         684.00|      17.50000         630.00|      17.50000         630.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0260 2524-9276021             6.000  EACH |     165.00000         990.00|     150.00000         900.00|     150.00000         900.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0270 2524-9325001            21.000  SF   |      23.00000         483.00|      21.00000         441.00|      21.00000         441.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2527-9263109             9.590  STA  |     102.00000         978.18|      95.00000         911.05|      95.00000         911.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263180             2.900  STA  |     115.00000         333.50|     107.00000         310.30|     107.00000         310.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0300 2528-8445110                    LUMP |    4700.00000        4700.00|    6000.00000        6000.00|    4400.00000        4400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |    6800.00000        6800.00|   12500.00000       12500.00|   17000.00000       17000.00 
  MOBILIZATION                            |                             |                             | 
0320 2601-2636044             1.100  ACRE |    3700.00000        4070.00|    3500.00000        3850.00|    3450.00000        3795.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0330 2602-0000020           206.000  LF   |       7.00000        1442.00|       6.50000        1339.00|       6.50000        1339.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       398,913.58|           $       399,884.55|           $       428,984.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,913.58|           $       399,884.55|           $       428,984.63 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  4 
 
     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI296               |(   5  ) HO811               |(   6  ) E.012 
                                          |MIDWEST CONCRETE, INC.       |HOWREY CONSTRUCTION, INC.    |E & F PAVING COMPANY, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2625000           335.000  CY   |      19.00000        6365.00|      19.00000        6365.00|      19.00000        6365.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2625001           593.000  CY   |      20.00000       11860.00|      20.00000       11860.00|      20.00000       11860.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070           730.000  CY   |      15.00000       10950.00|      15.00000       10950.00|      15.00000       10950.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090          1727.000  CY   |      11.00000       18997.00|      11.00000       18997.00|      11.00000       18997.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2105-8425011           637.900  CY   |      10.00000        6379.00|      10.00000        6379.00|      10.00000        6379.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0060 2105-8425020          1298.600  CY   |       8.00000       10388.80|      10.00000       12986.00|       8.00000       10388.80 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0070 2115-0100000           107.900  CY   |      60.00000        6474.00|      60.00000        6474.00|      60.00000        6474.00 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010           506.700  TON  |      29.00000       14694.30|      30.00000       15201.00|      29.00000       14694.30 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450020            68.400  STA  |     140.00000        9576.00|     140.00000        9576.00|     140.00000        9576.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2212-5070310           250.500  SY   |      43.00000       10771.50|      60.00000       15030.00|      60.00000       15030.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2301-1083080           378.100  SY   |      48.00000       18148.80|      77.00000       29113.70|     120.00000       45372.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2401-6750001                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0130 2416-0100015             4.000  EACH |     925.00000        3700.00|     925.00000        3700.00|     925.00000        3700.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0140 2502-8212036           158.000  LF   |      18.00000        2844.00|      18.00000        2844.00|      18.00000        2844.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221303             1.000  EACH |     375.00000         375.00|     375.00000         375.00|     375.00000         375.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0160 2503-0114215            65.000  LF   |      60.00000        3900.00|      60.00000        3900.00|      60.00000        3900.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI296               |(   5  ) HO811               |(   6  ) E.012 
                                          |MIDWEST CONCRETE, INC.       |HOWREY CONSTRUCTION, INC.    |E & F PAVING COMPANY, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850           620.500  SY   |      10.00000        6205.00|      10.00000        6205.00|      10.00000        6205.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2511-0300000           110.200  SY   |      20.00000        2204.00|      20.00000        2204.00|      20.00000        2204.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0190 2511-0302500          8902.400  SY   |      27.00000      240364.80|      30.25000      269297.60|      30.00000      267072.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0200 2511-0302600            49.900  SY   |      36.00000        1796.40|      55.00000        2744.50|      54.00000        2694.60 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            80.510  STA  |      55.00000        4428.05|      55.00000        4428.05|      55.00000        4428.05 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-6745900            14.600  SY   |      36.00000         525.60|      36.00000         525.60|      36.00000         525.60 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7528101            96.000  SF   |      33.00000        3168.00|      35.00000        3360.00|      40.00000        3840.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2512-1725256             5.000  LF   |      30.00000         150.00|     100.00000         500.00|      81.00000         405.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0250 2524-9276010            36.000  LF   |      20.00000         720.00|      17.50000         630.00|      17.50000         630.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0260 2524-9276021             6.000  EACH |     175.00000        1050.00|     150.00000         900.00|     150.00000         900.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0270 2524-9325001            21.000  SF   |      25.00000         525.00|      21.00000         441.00|      21.00000         441.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2527-9263109             9.590  STA  |     105.00000        1006.95|      95.00000         911.05|      95.00000         911.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263180             2.900  STA  |     110.00000         319.00|     107.00000         310.30|     107.00000         310.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0300 2528-8445110                    LUMP |    4800.00000        4800.00|    6725.00000        6725.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   22000.00000       22000.00|   43000.00000       43000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0320 2601-2636044             1.100  ACRE |    5200.00000        5720.00|    3450.00000        3795.00|    3450.00000        3795.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0330 2602-0000020           206.000  LF   |       5.00000        1030.00|       6.50000        1339.00|       6.50000        1339.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       431,936.20|           $       501,566.80|           $       564,605.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       431,936.20|           $       501,566.80|           $       564,605.70 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2625000           335.000  CY   |      17.10000        5728.50|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2625001           593.000  CY   |      32.75000       19420.75|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070           730.000  CY   |      13.50000        9855.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090          1727.000  CY   |      17.75000       30654.25|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2105-8425011           637.900  CY   |      11.15000        7112.59|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0060 2105-8425020          1298.600  CY   |      18.25000       23699.45|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0070 2115-0100000           107.900  CY   |      54.80000        5912.92|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010           506.700  TON  |      26.25000       13300.88|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450020            68.400  STA  |     350.00000       23940.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2212-5070310           250.500  SY   |     105.25000       26365.13|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2301-1083080           378.100  SY   |      79.85000       30191.29|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2401-6750001                    LUMP |    3150.00000        3150.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0130 2416-0100015             4.000  EACH |     850.00000        3400.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0140 2502-8212036           158.000  LF   |      18.90000        2986.20|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221303             1.000  EACH |     320.00000         320.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0160 2503-0114215            65.000  LF   |      74.70000        4855.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2432-612                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850           620.500  SY   |      10.60000        6577.30|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2511-0300000           110.200  SY   |       8.80000         969.76|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0190 2511-0302500          8902.400  SY   |      30.00000      267072.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0200 2511-0302600            49.900  SY   |      58.90000        2939.11|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            80.510  STA  |     180.00000       14491.80|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-6745900            14.600  SY   |      25.60000         373.76|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7528101            96.000  SF   |      36.80000        3532.80|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2512-1725256             5.000  LF   |      28.95000         144.75|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0250 2524-9276010            36.000  LF   |      20.15000         725.40|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0260 2524-9276021             6.000  EACH |     173.00000        1038.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0270 2524-9325001            21.000  SF   |      24.15000         507.15|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0280 2527-9263109             9.590  STA  |     109.00000        1045.31|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263180             2.900  STA  |     123.00000         356.70|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0300 2528-8445110                    LUMP |    5060.00000        5060.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   45900.00000       45900.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2601-2636044             1.100  ACRE |    3970.00000        4367.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0330 2602-0000020           206.000  LF   |       7.45000        1534.70|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       567,528.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       567,528.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  103  1 
 
     Bid  Order:  103                         Contract ID:  40-8212-616                 Primary County:  HAMILTON 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STP-U-8212(616)--70-40 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  HAMILTON           Prj Awd Amt: $2,222,059.39 
          Route:  EAST 2ND ST 
       Location:  IN THE CITY OF WEBSTER CITY, EAST SECOND 
                  STREET: FROM LYONS  CREEK TO ALL CULTURES 
                  EQUAL BUILDING 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      WICKS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $  2,222,059.39     100.00  % 
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     Bid Order:  103                             Contract ID:  40-8212-616                   Primary County:  HAMILTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1226.000  TON  |      25.00000       30650.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070         12204.000  CY   |      10.25000      125091.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710080           200.000  CY   |      12.00000        2400.00|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0040 2105-8425015          4557.000  CY   |      10.25000       46709.25|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            84.000  STA  |     275.00000       23100.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          5023.000  CY   |      40.00000      200920.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2122-5190006          2077.000  SY   |      49.00000      101773.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0080 2123-7450000            24.250  STA  |     500.00000       12125.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2123-7450020            60.250  STA  |     200.00000       12050.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2210-0475290           350.000  TON  |      30.00000       10500.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0110 2213-7100400            20.000  EACH |     150.00000        3000.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0120 2214-5145150         11664.000  SY   |       1.00000       11664.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-0685550           220.000  SY   |     220.00000       48400.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0140 2301-1033070           496.000  SY   |      60.85000       30181.60|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0150 2301-1033080         12419.000  SY   |      58.50000      726511.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0160 2301-6911722                    LUMP |    2500.00000        2500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  103                             Contract ID:  40-8212-616                   Primary County:  HAMILTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2304-0100000          3575.000  SY   |       7.00000       25025.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0180 2315-8275025           269.000  TON  |      25.00000        6725.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745910             7.000  EACH |     100.00000         700.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0200 2435-0250504             5.000  EACH |    2400.00000       12000.00|                             | 
  INTAKE, SW-505, TOP ONLY                |                             |                             | 
0210 2435-0250604             3.000  EACH |    4000.00000       12000.00|                             | 
  INTAKE, SW-506, TOP ONLY                |                             |                             | 
0220 2435-0600010             2.000  EACH |    2400.00000        4800.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0230 2502-8212024          4066.000  LF   |      12.00000       48792.00|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0240 2502-8221303            12.000  EACH |     275.00000        3300.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0250 2502-8221305            10.000  EACH |     250.00000        2500.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0260 2503-0200036           204.000  LF   |      20.00000        4080.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0270 2510-6745850         11523.000  SY   |       7.15000       82389.45|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2510-6750600             1.000  EACH |     900.00000         900.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0290 2511-7526005          3067.000  SY   |      38.00000      116546.00|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0300 2511-7526006            69.000  SY   |      42.00000        2898.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528101            87.000  SF   |      27.00000        2349.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0320 2515-2475006           953.000  SY   |      45.70000       43552.10|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0330 2515-2475007           238.000  SY   |      67.75000       16124.50|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0340 2515-2475008           185.000  SY   |      72.50000       13412.50|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0350 2515-6745600           267.000  SY   |       7.15000        1909.05|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  103                             Contract ID:  40-8212-616                   Primary County:  HAMILTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0370 2524-6765010             1.000  EACH |     300.00000         300.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0380 2524-9276010            33.000  LF   |      10.00000         330.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0390 2524-9325150             3.000  EACH |     150.00000         450.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0400 2526-8285000                    LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2527-9263109            89.420  STA  |      32.00000        2861.44|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2527-9263131             9.000  STA  |     140.00000        1260.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0430 2527-9263180             6.800  STA  |      80.00000         544.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400157             4.000  EACH |    2850.00000       11400.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0450 2528-8400256             6.000  EACH |    4500.00000       27000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0460 2528-8445110                    LUMP |  126000.00000      126000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2533-4980005                    LUMP |  195000.00000      195000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0480 2599-9999005             1.000  EACH |    6400.00000        6400.00|                             | 
  ('EACH' ITEM) OPEN THROAT INTAKE WITH   |                             |                             | 
  FLUME                                   |                             |                             | 
0490 2599-9999005            10.000  EACH |     100.00000        1000.00|                             | 
  ('EACH' ITEM) REINSTALL SIGN, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0500 2601-2634105             8.000  ACRE |    2500.00000       20000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0510 2601-2636044             5.250  ACRE |     980.00000        5145.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0520 2602-0000020          3045.000  LF   |       1.50000        4567.50|                             | 
  SILT FENCE                              |                             |                             | 
0530 2602-0000030           900.000  LF   |       1.50000        1350.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  103                             Contract ID:  40-8212-616                   Primary County:  HAMILTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000071          3945.000  LF   |       0.30000        1183.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0550 2602-0000309          1800.000  LF   |       1.50000        2700.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0560 2602-0000350          2300.000  LF   |       0.30000         690.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0570 2602-0010010            10.000  EACH |     500.00000        5000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0580 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,222,059.39|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,222,059.39|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  46-C046-067                 Primary County:  HUMBOLDT 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  FM-C046(64)--55-46                                     Project:  FM-C046(66)--55-46 
      Work Type:  PCC OVERLAY - UNBONDED                               Work Type:  PCC OVERLAY - UNBONDED 
         County:  HUMBOLDT           Prj Awd Amt: $464,110.40             County:  HUMBOLDT           Prj Awd Amt: $531,380.05 
          Route:  C26                                                      Route:  P59 
       Location:  C26: FROM INTERSECTION OF P63 TO HARDY (P56),         Location:  ON P59, FROM WEBSTER COUNTY LINE TO C48, HMA 
                  HMA OR PCC RES URFACING W/ 4' GRANULAR                           OR PCC RESURFAC ING W/ 3'GRANULAR SHOULDERS 
                  SHOULDERS 
        Project:  STP-S-C046(67)--5E-46 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  HUMBOLDT           Prj Awd Amt: $1,290,891.60 
          Route:  C26 
       Location:  C26: FROM IOWA HIGHWAY 169 TO P63 (STATES 
                  AVENUE), HMA OR PC C RESURFACING W/4' 
                  GRANULAR SHOULDERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,286,382.05     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  2,491,674.89     108.97  % 
   3   FL120          FLYNN COMPANY, INC.                                                        $  2,499,839.43     109.33  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $  2,530,325.69     110.66  % 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CR334               |(   3  ) FL120 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C046(64)--55-46 
                                          |                             |                             | 
0010 2121-7425020          1818.000  TON  |      17.25000       31360.50|      16.25000       29542.50|      17.30000       31451.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150         32000.000  SY   |       1.45000       46400.00|       1.00000       32000.00|       0.49000       15680.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0000100           169.000  TON  |     130.00000       21970.00|     130.00000       21970.00|     130.00000       21970.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0040 2310-5151040          3499.000  CY   |      73.30000      256476.70|      74.83000      261830.17|      75.83000      265329.17 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0050 2310-5151551         30293.000  SY   |       2.40000       72703.20|       3.59000      108751.87|       3.92000      118748.56 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0060 2518-6910000             7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2526-8285000                    LUMP |    8500.00000        8500.00|    8000.00000        8000.00|    9500.00000        9500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   33650.00000       33650.00 
  MOBILIZATION                            |                             |                             | 
0100 2595-0005150                    LUMP |    6000.00000        6000.00|    3500.00000        3500.00|    1000.00000        1000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       464,110.40|           $       500,794.54|           $       501,029.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C046(66)--55-46 
                                          |                             |                             | 
0110 2121-7425020          2301.000  TON  |      17.25000       39692.25|      16.25000       37391.25|      17.30000       39807.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2214-5145150         39114.000  SY   |       1.30000       50848.20|       1.00000       39114.00|       0.49000       19165.86 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-9091000             2.000  EACH |     145.00000         290.00|     300.00000         600.00|     150.00000         300.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0140 2310-5151040          4320.000  CY   |      73.30000      316656.00|      74.83000      323265.60|      75.83000      327585.60 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0150 2310-5151551         38914.000  SY   |       2.40000       93393.60|       3.59000      139701.26|       3.92000      152542.88 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CR334               |(   3  ) FL120 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2518-6910000             5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |   10000.00000       10000.00|   11000.00000       11000.00|    8000.00000        8000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2528-8445110                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   30150.00000       30150.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       531,380.05|           $       586,072.11|           $       581,051.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            STP-S-C046(67)--5E-46 
                                          |                             |                             | 
0200 2102-2713070            82.000  CY   |      80.00000        6560.00|      15.00000        1230.00|      15.00000        1230.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0210 2121-7425020          5412.000  TON  |      16.55000       89568.60|      16.25000       87945.00|      17.30000       93627.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2122-5190009           422.000  SY   |      49.00000       20678.00|      45.65000       19264.30|      50.00000       21100.00 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0230 2214-5145150         91488.000  SY   |       1.20000      109785.60|       1.00000       91488.00|       0.49000       44829.12 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0240 2301-0685550           107.000  SY   |     105.00000       11235.00|     145.00000       15515.00|     125.00000       13375.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0250 2301-1033080           110.000  SY   |      40.00000        4400.00|      50.00000        5500.00|      40.00000        4400.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0260 2301-9091000             8.000  EACH |     150.00000        1200.00|     300.00000        2400.00|     150.00000        1200.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0270 2303-0000100            46.000  TON  |     150.00000        6900.00|     150.00000        6900.00|     150.00000        6900.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0280 2310-5151040         10518.000  CY   |      73.30000      770969.40|      74.83000      787061.94|      75.83000      797579.94 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0290 2310-5151551         91100.000  SY   |       2.40000      218640.00|       3.59000      327049.00|       3.92000      357112.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0300 2510-6745850           217.000  SY   |      15.00000        3255.00|      15.00000        3255.00|      15.00000        3255.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000            12.000  EACH |     100.00000        1200.00|     100.00000        1200.00|    1000.00000       12000.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) CR334               |(   3  ) FL120 
                                          |MANATT'S, INC.               |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2526-8285000                    LUMP |   25500.00000       25500.00|   21000.00000       21000.00|   22500.00000       22500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2528-8445110                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2533-4980005                    LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   34650.00000       34650.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,290,891.60|           $     1,404,808.24|           $     1,417,758.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,286,382.05|           $     2,491,674.89|           $     2,499,839.43 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C046(64)--55-46 
                                          |                             |                             | 
0010 2121-7425020          1818.000  TON  |      17.24000       31342.32|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150         32000.000  SY   |       0.45000       14400.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0000100           169.000  TON  |     130.00000       21970.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0040 2310-5151040          3499.000  CY   |      80.67000      282264.33|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0050 2310-5151551         30293.000  SY   |       2.65000       80276.45|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0060 2518-6910000             7.000  EACH |     100.00000         700.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0070 2526-8285000                    LUMP |   12000.00000       12000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |    6200.00000        6200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   52500.00000       52500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2595-0005150                    LUMP |    5800.00000        5800.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       507,453.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C046(66)--55-46 
                                          |                             |                             | 
0110 2121-7425020          2301.000  TON  |      17.24000       39669.24|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0120 2214-5145150         39114.000  SY   |       0.45000       17601.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-9091000             2.000  EACH |       1.00000           2.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0140 2310-5151040          4320.000  CY   |      80.67000      348494.40|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0150 2310-5151551         38914.000  SY   |       2.65000      103122.10|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2528-8445110                    LUMP |    6400.00000        6400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   42000.00000       42000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       567,789.04|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            STP-S-C046(67)--5E-46 
                                          |                             |                             | 
0200 2102-2713070            82.000  CY   |      10.00000         820.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0210 2121-7425020          5412.000  TON  |      17.24000       93302.88|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2122-5190009           422.000  SY   |      65.70000       27725.40|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0230 2214-5145150         91488.000  SY   |       0.45000       41169.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0240 2301-0685550           107.000  SY   |     158.23000       16930.61|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0250 2301-1033080           110.000  SY   |      50.00000        5500.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0260 2301-9091000             8.000  EACH |       1.00000           8.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0270 2303-0000100            46.000  TON  |     150.00000        6900.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0280 2310-5151040         10518.000  CY   |      80.67000      848487.06|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0290 2310-5151551         91100.000  SY   |       2.65000      241415.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0300 2510-6745850           217.000  SY   |      25.00000        5425.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000            12.000  EACH |     100.00000        1200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  46-C046-067                   Primary County:  HUMBOLDT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2526-8285000                    LUMP |   27000.00000       27000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2528-8445110                    LUMP |    9300.00000        9300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2533-4980005                    LUMP |  129900.00000      129900.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,455,083.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,530,325.69|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  47-0202-146                 Primary County:  IDA 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP., LLC. 
Contract Period:   10 WORK DAYS       No Start Date Specified 
 
 
        Project:  NHSN-020-2(146)--2R-47 
      Work Type:  PCC PAVEMENT (MISCELLANEOUS) 
         County:  IDA                Prj Awd Amt: $4,121,997.94 
          Route:  U.S. 20 
       Location:  DETOUR FOR US 20 - CO RD M25, CO RD D15, 
                  CORY AVE,           190TH ST, AND US 71 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $  4,121,997.94     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  4,213,906.96     102.22  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  4,477,394.84     108.62  % 
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     Bid Order:  105                             Contract ID:  47-0202-146                   Primary County:  IDA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) GO020 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           480.000  CY   |      33.00000       15840.00|      12.00000        5760.00|      12.50000        6000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070         15999.000  CY   |       1.00000       15999.00|       1.00000       15999.00|       1.25000       19998.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          7992.000  CY   |      17.75000      141858.00|      17.75000      141858.00|      18.00000      143856.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2113-0001100         27733.400  SY   |       1.50000       41600.10|       1.50000       41600.10|       1.50000       41600.10 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000          6748.600  CY   |      51.90000      350252.34|      51.25000      345865.75|      50.00000      337430.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2115-0100200          4522.700  CY   |       7.50000       33920.25|       7.50000       33920.25|       8.00000       36181.60 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0070 2121-7425020         13812.600  TON  |      27.69000      382470.89|      27.50000      379846.50|      29.00000      400565.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000           187.000  STA  |     235.00000       43945.00|     235.00000       43945.00|     250.00000       46750.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2212-0475095             4.000  MILE |     250.00000        1000.00|     400.00000        1600.00|     300.00000        1200.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5070310            63.600  SY   |     117.00000        7441.20|     117.00000        7441.20|     123.00000        7822.80 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330             6.000  EACH |     101.00000         606.00|     101.00000         606.00|     110.00000         660.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2213-7100400             8.000  EACH |     250.00000        2000.00|     200.00000        1600.00|     300.00000        2400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0130 2213-8200000            13.100  TON  |     200.00000        2620.00|     700.00000        9170.00|     210.00000        2751.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0140 2214-5145160          3958.000  TON  |       7.50000       29685.00|       6.75000       26716.50|      11.00000       43538.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-1033085         33104.600  SY   |      29.09000      963012.81|      31.75000     1051071.05|      33.90000     1122245.94 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8.5 IN.                     |                             |                             | 
0160 2301-1033100         22029.500  SY   |      30.53000      672560.64|      34.75000      765525.13|      38.90000      856947.55 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0170 2301-9091000            18.000  EACH |     168.00000        3024.00|     150.00000        2700.00|     300.00000        5400.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-146                   Primary County:  IDA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) GO020 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0032500          4423.100  TON  |      45.62000      201781.82|      52.00000      230001.20|      46.00000      203462.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0190 2303-0033503          4326.000  TON  |      46.99000      203278.74|      52.00000      224952.00|      48.00000      207648.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0200 2303-0245828             0.800  TON  |     500.00000         400.00|     345.00000         276.00|     525.00000         420.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0210 2303-0246422           525.000  TON  |     350.00000      183750.00|     345.00000      181125.00|     365.00000      191625.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0220 2303-6911000                    LUMP |    2500.00000        2500.00|    6100.00000        6100.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2312-8260051            75.000  TON  |      34.00000        2550.00|      34.00000        2550.00|      36.00000        2700.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0240 2315-8275025            55.000  TON  |      34.00000        1870.00|      34.00000        1870.00|      36.00000        1980.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0250 2435-0251100             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4200.00000        4200.00 
  INTAKE, SW-511                          |                             |                             | 
0260 2505-4008120          1091.600  LF   |       6.25000        6822.50|       6.25000        6822.50|       6.25000        6822.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           100.000  LF   |      15.45000        1545.00|      15.45000        1545.00|      15.45000        1545.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400            12.000  EACH |    1750.00000       21000.00|    1750.00000       21000.00|    1750.00000       21000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010            12.000  EACH |     350.00000        4200.00|     350.00000        4200.00|     350.00000        4200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700            16.000  EACH |    1850.00000       29600.00|    1850.00000       29600.00|    1850.00000       29600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2510-6745850          1029.300  SY   |       6.50000        6690.45|       6.50000        6690.45|       9.00000        9263.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2510-6750501         17404.400  SY   |       2.50000       43511.00|       2.50000       43511.00|       3.00000       52213.20 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0330 2510-6750600             1.000  EACH |     750.00000         750.00|     750.00000         750.00|     800.00000         800.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0340 2511-6745900             2.600  SY   |     100.00000         260.00|     100.00000         260.00|     110.00000         286.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  4 
 
     Bid Order:  105                             Contract ID:  47-0202-146                   Primary County:  IDA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) GO020 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-7526008             2.600  SY   |     200.00000         520.00|     200.00000         520.00|      75.00000         195.00 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0360 2515-2475008            46.600  SY   |     100.00000        4660.00|      55.00000        2563.00|      75.00000        3495.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0370 2515-6745600            43.700  SY   |      20.00000         874.00|      20.00000         874.00|      22.00000         961.40 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000            28.000  EACH |     100.00000        2800.00|     100.00000        2800.00|     100.00000        2800.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2524-6765110            70.000  EACH |      50.00000        3500.00|      50.00000        3500.00|      52.00000        3640.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0400 2524-9276010          1332.000  LF   |       8.00000       10656.00|       8.00000       10656.00|       8.50000       11322.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0410 2524-9276021            91.000  EACH |     100.00000        9100.00|     100.00000        9100.00|     105.00000        9555.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0420 2524-9325150           102.000  EACH |      36.00000        3672.00|      36.00000        3672.00|      38.00000        3876.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0430 2527-9263109          2966.750  STA  |      14.00000       41534.50|      11.50000       34117.63|      12.00000       35601.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |   34400.00000       34400.00|   18600.00000       18600.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0460 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 
  PILOT CARS                              |                             |                             | 
0470 2529-2242304             6.000  EACH |      90.00000         540.00|      90.00000         540.00|      95.00000         570.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0480 2529-5070110           282.700  SY   |      89.00000       25160.30|      89.00000       25160.30|      93.00000       26291.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0490 2529-5070120            10.000  EACH |     101.00000        1010.00|     101.00000        1010.00|     120.00000        1200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2533-4980005                    LUMP |  252000.00000      252000.00|  147500.00000      147500.00|  225000.00000      225000.00 
  MOBILIZATION                            |                             |                             | 
0510 2548-0000200           333.800  STA  |      28.00000        9346.40|      28.00000        9346.40|      29.00000        9680.20 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0520 2601-2634100             7.500  ACRE |     700.00000        5250.00|     750.00000        5625.00|     700.00000        5250.00 
  MULCHING                                |                             |                             | 
0530 2601-2636043             7.500  ACRE |     980.00000        7350.00|     800.00000        6000.00|     800.00000        6000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  105                             Contract ID:  47-0202-146                   Primary County:  IDA 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) GO020 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2601-2636044             0.200  ACRE |    2500.00000         500.00|    2500.00000         500.00|    2500.00000         500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0550 2602-0000309          4565.000  LF   |       2.00000        9130.00|       3.00000       13695.00|       3.00000       13695.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0560 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0570 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0571 2105-8425005          3566.000  CY   |      25.00000       89150.00|      25.00000       89150.00|      25.00000       89150.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
     SECTION TOTALS                       |           $     4,010,997.94|           $     4,102,906.96|           $     4,366,394.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0580 2301-7000110         49000.000  EACH |       1.00000       49000.00|       1.00000       49000.00|       1.00000       49000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0590 2303-7000610          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0600 2303-7000620          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0610 2317-7000110         41000.000  EACH |       1.00000       41000.00|       1.00000       41000.00|       1.00000       41000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0620 2317-7000120         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       111,000.00|           $       111,000.00|           $       111,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,121,997.94|           $     4,213,906.96|           $     4,477,394.84 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  106  1 
 
     Bid  Order:  106                         Contract ID:  57-C057-125                 Primary County:  LINN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   40 WORK DAYS      Approximate Start Date:  06/13/16 
 
 
        Project:  STP-S-C057(125)--5E-57 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  LINN               Prj Awd Amt: $2,014,008.35 
          Route:  W6E 
       Location:  ON W6E, FROM 0.4 MI SOUTH OF LINN-JOHNSON 
                  COUNTY LINE N FOR  0.8 MI AND FROM ELY CITY 
                  LIMITS N 3 MI, AT S13 T82 R07 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  2,014,008.35     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $  2,033,700.41     100.97  % 
   3   CR334          CROELL AND SUBSIDIARY                                                      $  2,195,991.91     109.03  % 
   4   FL120          FLYNN COMPANY, INC.                                                        $  2,597,802.14     128.98  % 
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     Bid Order:  106                             Contract ID:  57-C057-125                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) ST780               |(   3  ) CR334 
                                          |HORSFIELD CONSTRUCTION, INC  |STREB CONSTRUCTION CO., INC. |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          9584.000  TON  |      12.60000      120758.40|      12.75000      122196.00|      13.50000      129384.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150           939.400  SY   |      11.00000       10333.40|       8.00000        7515.20|      11.00000       10333.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033500          1094.000  TON  |      60.00000       65640.00|      60.00000       65640.00|      60.00000       65640.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0040 2303-0246422            65.700  TON  |     335.00000       22009.50|     335.00000       22009.50|     335.00000       22009.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0050 2310-5151040         19767.000  CY   |      71.50000     1413340.50|      70.00000     1383690.00|      75.45000     1491420.15 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0060 2310-5151551         72277.400  SY   |       4.17000      301396.76|       4.70000      339703.78|       5.49000      396802.93 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0070 2511-7528101            80.000  SF   |      27.50000        2200.00|      40.00000        3200.00|      45.00000        3600.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0080 2518-6910000            26.000  EACH |      50.00000        1300.00|      50.00000        1300.00|      50.00000        1300.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263117           705.830  STA  |      32.75000       23115.93|      32.75000       23115.93|      32.75000       23115.93 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0100 2527-9263143             4.000  EACH |     165.00000         660.00|     165.00000         660.00|     165.00000         660.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0110 2528-8445110                    LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   45000.00000       45000.00|   55000.00000       55000.00|   43000.00000       43000.00 
  MOBILIZATION                            |                             |                             | 
0130 2548-0000200             2.900  STA  |     500.00000        1450.00|     500.00000        1450.00|     500.00000        1450.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0131 2511-0302800            44.400  SY   |      63.15000        2803.86|      50.00000        2220.00|      40.00000        1776.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
     SECTION TOTALS                       |           $     2,014,008.35|           $     2,033,700.41|           $     2,195,991.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,014,008.35|           $     2,033,700.41|           $     2,195,991.91 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  57-C057-125                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(      )                     |(      ) 
                                          |FLYNN COMPANY, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          9584.000  TON  |      14.50000      138968.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150           939.400  SY   |      11.00000       10333.40|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033500          1094.000  TON  |      60.00000       65640.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0040 2303-0246422            65.700  TON  |     335.00000       22009.50|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0050 2310-5151040         19767.000  CY   |      82.90000     1638684.30|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0060 2310-5151551         72277.400  SY   |       7.35000      531238.89|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0070 2511-7528101            80.000  SF   |      35.00000        2800.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0080 2518-6910000            26.000  EACH |      50.00000        1300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263117           705.830  STA  |      35.00000       24704.05|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0100 2527-9263143             4.000  EACH |     110.00000         440.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0110 2528-8445110                    LUMP |    4200.00000        4200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |  152500.00000      152500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2548-0000200             2.900  STA  |     800.00000        2320.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0131 2511-0302800            44.400  SY   |      60.00000        2664.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
     SECTION TOTALS                       |           $     2,597,802.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,597,802.14|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  73-1332-604                 Primary County:  PAGE 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   BLUFFS PAVING & UTILITY COMPANY. INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  STP-U-1332(604)--70-73 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  PAGE               Prj Awd Amt: $817,442.66 
          Route:  GLEN MILLER DR 
       Location:  IN THE CITY OF CLARINDA, GLENN MILLER DR.: 
                  FROM E BOUNDARY S TREET TO 12TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      BLUFFS PAVING & UTILITY COMPANY. INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $    817,442.66     100.00  % 
   2   CA258          CARLEY CONSTRUCTION, LLC                                                   $    952,528.28     116.52  % 
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     Bid Order:  107                             Contract ID:  73-1332-604                   Primary County:  PAGE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) CA258               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |CARLEY CONSTRUCTION, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    8625.41000        8625.41|   12500.00000       12500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           316.000  CY   |      28.70000        9069.20|      17.00000        5372.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           538.000  CY   |      12.78000        6875.64|      17.00000        9146.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100          7305.000  SY   |      12.63000       92262.15|      11.00000       80355.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2123-7450020            18.800  STA  |     502.70000        9450.76|     150.00000        2820.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033080          6901.000  SY   |      63.17000      435936.17|      61.00000      420961.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2315-8275025           126.000  TON  |      35.09000        4421.34|      40.00000        5040.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |    1266.92000        1266.92|    5000.00000        5000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2401-6750001                    LUMP |    1419.60000        1419.60|    7500.00000        7500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2414-6446100           235.000  LF   |     125.00000       29375.00|     200.00000       47000.00| 
  ALUMINUM PEDESTRIAN HAND RAILING        |                             |                             | 
0110 2430-0000100           985.000  SF   |      50.00000       49250.00|      60.00000       59100.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0120 2435-0250100             1.000  EACH |    3000.00000        3000.00|    3250.00000        3250.00| 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0251100             1.000  EACH |    3000.00000        3000.00|    5000.00000        5000.00| 
  INTAKE, SW-511                          |                             |                             | 
0140 2510-6745850          6389.000  SY   |       5.60000       35778.40|       6.00000       38334.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-7526004           805.400  SY   |      40.79000       32852.27|      42.00000       33826.80| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006             4.000  SY   |     123.96000         495.84|      65.00000         260.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528101            10.000  SF   |      42.12000         421.20|      50.00000         500.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0180 2512-1725206           220.000  LF   |      26.93000        5924.60|      35.00000        7700.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
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     Bid Order:  107                             Contract ID:  73-1332-604                   Primary County:  PAGE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) CA258               |(      ) 
                                          |BLUFFS PAVING & UTILITY COMP |CARLEY CONSTRUCTION, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2515-2475008           143.300  SY   |      69.86000       10010.94|      65.00000        9314.50| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0200 2515-6745600           143.300  SY   |      11.75000        1683.78|      12.00000        1719.60| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0210 2518-6910000             8.000  EACH |     125.00000        1000.00|     150.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2527-9263109             8.100  STA  |     450.00000        3645.00|     500.00000        4050.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    8400.00000        8400.00|   12000.00000       12000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   32522.19000       32522.19|  125000.00000      125000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2554-0202400             1.000  EACH |     523.77000         523.77|    2500.00000        2500.00| 
  FITTINGS BY COUNT, POLYVINYL CHLORIDE   |                             |                             | 
  (PVC), 15 IN PVC - 22.5 Degree Elblow   |                             |                             | 
0270 2599-9999009            35.000  LF   |      17.29000         605.15|      30.00000        1050.00| 
  ('LINEAR FEET' ITEM) Thickened Edge     |                             |                             | 
  Along Sidewalks STA.                    |                             |                             | 
0280 2599-9999010                    LUMP |    2424.82000        2424.82|    2500.00000        2500.00| 
  ('LUMP SUM' ITEM) Removal and           |                             |                             | 
  Replacement of Existing Sign            |                             |                             | 
0290 2601-2634100             0.900  ACRE |     700.00000         630.00|    1800.00000        1620.00| 
  MULCHING                                |                             |                             | 
0300 2601-2636044             0.900  ACRE |    2900.00000        2610.00|    4000.00000        3600.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020          1437.500  LF   |       2.95000        4240.63|       6.00000        8625.00| 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           300.000  LF   |       3.50000        1050.00|       6.00000        1800.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000071          1737.500  LF   |       0.50000         868.75|       2.00000        3475.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0340 2602-0000101          1737.500  LF   |       0.75000        1303.13|       2.25000        3909.38| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       817,442.66|           $       952,528.28|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       817,442.66|           $       952,528.28|           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  85-0155-691                 Primary County:  STORY 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CON-STRUCT, INC. 
Contract Period:  140 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  STP-U-0155(691)--70-85 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  STORY              Prj Awd Amt: $1,324,632.00 
          Route:  13TH ST 
       Location:  IN THE CITY OF AMES, ON 13TH ST, FROM FURMAN 
                  AQUATIC CENTER  EAST .29 MILES TO UNION 
                  PACIFIC RAILROAD, 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CON-STRUCT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO180          CON-STRUCT, INC.                                                           $  1,324,632.00     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  1,426,198.45     107.66  % 
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     Bid Order:  109                             Contract ID:  85-0155-691                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(   2  ) AB112               |(      ) 
                                          |CON-STRUCT, INC.             |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   20000.00000        6000.00|   34000.00000       10200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070           848.000  TON  |      31.00000       26288.00|      36.50000       30952.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3402.000  CY   |      30.00000      102060.00|      28.75000       97807.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           405.000  CY   |      44.00000       17820.00|      89.50000       36247.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000          1523.000  CY   |      15.00000       22845.00|       2.80000        4264.40| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2113-0001000           200.000  SY   |      10.00000        2000.00|      41.50000        8300.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  Crushed Stone                           |                             |                             | 
0070 2113-0001100           200.000  SY   |       5.00000        1000.00|       8.80000        1760.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2115-0100000           761.000  CY   |      63.00000       47943.00|      68.50000       52128.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2123-7450020             8.140  STA  |     400.00000        3256.00|    1300.00000       10582.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2301-1033080          4223.000  SY   |      64.00000      270272.00|      56.50000      238599.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2315-8275030            15.000  TON  |      40.00000         600.00|      50.00000         750.00| 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0120 2401-6750001                    LUMP |   24000.00000       24000.00|   25000.00000       25000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0130 2404-7775005         20622.000  LB   |       2.00000       41244.00|       2.50000       51555.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2435-0250704             6.000  EACH |    2500.00000       15000.00|    3000.00000       18000.00| 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0150 2435-0250904             2.000  EACH |    3500.00000        7000.00|    4500.00000        9000.00| 
  INTAKE, SW-509, TOP ONLY                |                             |                             | 
0160 2435-0254514             2.000  EACH |    3000.00000        6000.00|    5500.00000       11000.00| 
  INTAKE, SW-545 MODIFIED, TOP ONLY       |                             |                             | 
0170 2435-0600010             5.000  EACH |    1500.00000        7500.00|    2000.00000       10000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  109                             Contract ID:  85-0155-691                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(   2  ) AB112               |(      ) 
                                          |CON-STRUCT, INC.             |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8212034          1634.000  LF   |      17.00000       27778.00|      12.00000       19608.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2502-8221303            10.000  EACH |     500.00000        5000.00|     600.00000        6000.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0200 2510-6745850          4223.000  SY   |      10.00000       42230.00|      12.00000       50676.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2511-6745900          1573.000  SY   |      16.00000       25168.00|      12.00000       18876.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526005           146.000  SY   |      58.00000        8468.00|      88.00000       12848.00| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0230 2511-7526006          2515.000  SY   |      50.00000      125750.00|      60.00000      150900.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2511-7528101           180.000  SF   |      40.00000        7200.00|      40.00000        7200.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0250 2516-8725000           180.000  CY   |     800.00000      144000.00|     775.00000      139500.00| 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0260 2518-6910000             7.000  EACH |     230.00000        1610.00|     200.00000        1400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2519-1001000           290.000  LF   |      27.00000        7830.00|      22.00000        6380.00| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0280 2523-0000100             8.000  EACH |    1500.00000       12000.00|    1375.00000       11000.00| 
  LIGHTING POLES                          |                             |                             | 
0290 2523-0000200          1166.000  LF   |      11.00000       12826.00|       9.00000       10494.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0300 2523-0000310            10.000  EACH |     500.00000        5000.00|     725.00000        7250.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0310 2525-0000100                    LUMP |   50000.00000       50000.00|   40000.00000       40000.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0320 2526-8285000                    LUMP |   30000.00000       30000.00|   20000.00000       20000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2527-9263109            42.060  STA  |     100.00000        4206.00|      65.75000        2765.45| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263143             2.000  EACH |     800.00000        1600.00|     700.00000        1400.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0350 2527-9263180             8.820  STA  |     100.00000         882.00|      80.00000         705.60| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2527-9270120             2.000  EACH |     300.00000         600.00|     250.00000         500.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
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     Bid Order:  109                             Contract ID:  85-0155-691                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(   2  ) AB112               |(      ) 
                                          |CON-STRUCT, INC.             |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2528-8445110                    LUMP |   40000.00000       40000.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |  130000.00000      130000.00|  235000.00000      235000.00| 
  MOBILIZATION                            |                             |                             | 
0390 2554-0210201             2.000  EACH |    4000.00000        8000.00|    4100.00000        8200.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0400 2554-0212020             5.000  EACH |    1000.00000        5000.00|     650.00000        3250.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
0410 2595-0005150                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0420 2599-9999005             3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00| 
  ('EACH' ITEM) ADJUSTMENT OF FIXTURES    |                             |                             | 
0430 2599-9999014           423.000  SF   |      24.00000       10152.00|      15.00000        6345.00| 
  ('SQUARE FEET' ITEM) Concrete Brick     |                             |                             | 
  Pavers                                  |                             |                             | 
0440 2601-2634105             0.500  ACRE |    4500.00000        2250.00|    4000.00000        2000.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0450 2601-2636044             0.500  ACRE |    2000.00000        1000.00|    5000.00000        2500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0460 2602-0000020          1626.000  LF   |       2.00000        3252.00|       1.75000        2845.50| 
  SILT FENCE                              |                             |                             | 
0470 2602-0000071          1626.000  LF   |       0.50000         813.00|       0.25000         406.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0480 2602-0000101          1626.000  LF   |       0.50000         813.00|       1.00000        1626.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0490 2602-0000306           219.000  LF   |       4.00000         876.00|       4.00000         876.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0500 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0510 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,324,632.00|           $     1,426,198.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,324,632.00|           $     1,426,198.45|           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  94-0203-172                 Primary County:  WEBSTER 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:  150 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  NHSX-020-3(172)--3H-94                                 Project:  NHSN-020-3(174)--2R-94 
      Work Type:  PCC PAVEMENT - REPLACE                               Work Type:  MEDIAN CROSSOVER 
         County:  WEBSTER            Prj Awd Amt: $12,099,047.93          County:  WEBSTER            Prj Awd Amt: $1,018,354.12 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  CO RD P59 INTERCHANGE TO 0.5 MI W OF CO RD            Location:  W OF CO RD P59 TO W JCT IA 17 
                  P73 (EB/WB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CROELL AND SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $ 13,117,402.05     100.00  % 
   2   FL120          FLYNN COMPANY, INC.                                                        $ 13,272,048.34     101.17  % 
   3   MA225          MANATT'S, INC.                                                             $ 13,312,112.64     101.48  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 14,217,535.63     108.38  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $ 14,890,917.24     113.52  % 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-3(172)--3H-94 
                                          |                             |                             | 
0010 2102-0425071         15330.900  CY   |      12.75000      195468.98|      12.75000      195468.98|      12.75000      195468.98 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710090         10325.300  CY   |       5.00000       51626.50|       5.00000       51626.50|       5.00000       51626.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-2713070         50706.000  CY   |       5.00000      253530.00|       5.00000      253530.00|       5.00000      253530.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2111-8174100        232295.800  SY   |       4.60000     1068560.68|       4.60000     1068560.68|       4.60000     1068560.68 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2113-0001100        209410.000  SY   |       1.20000      251292.00|       1.20000      251292.00|       1.20000      251292.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          1288.900  CY   |      35.00000       45111.50|      35.00000       45111.50|      35.00000       45111.50 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010         13925.100  TON  |      19.25000      268058.18|      19.25000      268058.18|      19.25000      268058.18 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450000          1333.600  STA  |     115.00000      153364.00|     115.00000      153364.00|     115.00000      153364.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2212-5070310           111.600  SY   |      86.00000        9597.60|      86.00000        9597.60|      86.00000        9597.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2214-7450050            31.010  STA  |     165.00000        5116.65|     165.00000        5116.65|     165.00000        5116.65 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0120 2301-0690201           577.800  SY   |     166.00000       95914.80|     125.00000       72225.00|     202.30000      116888.94 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0130 2301-1003080          6708.000  SY   |      41.71000      279790.68|      33.66000      225791.28|      39.40000      264295.20 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0140 2301-1004100        189823.900  SY   |      30.01000     5696615.24|      31.15000     5913014.49|      30.85000     5856067.32 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0150 2301-4875006            36.100  SY   |      70.00000        2527.00|      75.00000        2707.50|     115.00000        4151.50 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0160 2510-6745850        246055.700  SY   |       2.40000      590533.68|       2.41000      592994.24|       2.40000      590533.68 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2512-1725306           116.500  LF   |      40.00000        4660.00|      30.00000        3495.00|      30.00000        3495.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-0470005             2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3000.00000        6000.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0190 2518-6910000            10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109          3498.000  STA  |       8.00000       27984.00|       8.00000       27984.00|       8.00000       27984.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263131           273.330  STA  |     100.00000       27333.00|     100.00000       27333.00|     100.00000       27333.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0220 2527-9263137            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0230 2527-9263180           945.490  STA  |      11.00000       10400.39|      11.00000       10400.39|      11.00000       10400.39 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0240 2527-9263190            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0250 2528-8400048           387.500  LF   |      15.00000        5812.50|      15.00000        5812.50|      15.00000        5812.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0260 2528-8400157             7.000  EACH |    5500.00000       38500.00|    5500.00000       38500.00|    5500.00000       38500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0270 2528-8445110                    LUMP |   66500.00000       66500.00|   56365.00000       56365.00|   56365.00000       56365.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-9109020         12765.000  LF   |       4.50000       57442.50|       4.50000       57442.50|       4.50000       57442.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0290 2529-5070110           388.000  SY   |     101.00000       39188.00|     101.00000       39188.00|     101.00000       39188.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0300 2529-5070111           520.000  SY   |     101.00000       52520.00|     101.00000       52520.00|     101.00000       52520.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0310 2529-5070120            55.000  EACH |     100.00000        5500.00|     100.00000        5500.00|     100.00000        5500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2529-8201000             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0330 2532-5200001          6889.100  SY   |       4.00000       27556.40|       4.00000       27556.40|       4.50000       31000.95 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0340 2533-4980005                    LUMP |  284975.00000      284975.00|  300000.00000      300000.00|  420000.00000      420000.00 
  MOBILIZATION                            |                             |                             | 
0350 2540-4480507          2000.000  LF   |       6.00000       12000.00|       6.00000       12000.00|       6.00000       12000.00 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2551-0000110             2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2599-9999009           850.000  LF   |      16.00000       13600.00|      20.00000       17000.00|      20.00000       17000.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
0380 2601-2634100            47.200  ACRE |     600.00000       28320.00|     600.00000       28320.00|     600.00000       28320.00 
  MULCHING                                |                             |                             | 
0390 2601-2636043            47.200  ACRE |     540.00000       25488.00|     540.00000       25488.00|     540.00000       25488.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0400 2601-2642100            47.200  ACRE |      75.00000        3540.00|      75.00000        3540.00|      75.00000        3540.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0410 2602-0000030          8592.000  LF   |       1.30000       11169.60|       1.30000       11169.60|       1.30000       11169.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071          4296.000  LF   |       0.10000         429.60|       0.10000         429.60|       0.10000         429.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           859.200  LF   |       0.10000          85.92|       0.10000          85.92|       0.10000          85.92 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     9,722,912.40|           $     9,871,388.51|           $    10,020,037.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: MILLED RUMBLE STRIPS, HMA SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (172 
                                          |                             |                             | 
0440 2122-5500060         81201.900  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0450 2308-1000000           642.200  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0460 2548-0000100           592.800  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2548-0000200           605.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: MILLED RUMBLE STRIPS, PCC SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (172 
                                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2122-5190006         81201.900  SY   |      19.12000     1552580.33|      18.91000     1535527.93|      18.70000     1518475.53 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0490 2548-0000200          1198.400  STA  |      28.00000       33555.20|      27.50000       32956.00|      28.00000       33555.20 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,586,135.53|           $     1,568,483.93|           $     1,552,030.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 
0500 2528-5160000                    LUMP |  300000.00000      300000.00|  300000.00000      300000.00|  300000.00000      300000.00 
  NO EXCUSE ROAD OPENING BONUS, TO HAVE   |                             |                             | 
  ALL LANES OPEN TO NORMAL TRAFFIC        |                             |                             | 
     SECTION TOTALS                       |           $       300,000.00|           $       300,000.00|           $       300,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-3(172)--3H-94 
                                          |                             |                             | 
0510 2301-7000110        180000.000  EACH |       1.00000      180000.00|       1.00000      180000.00|       1.00000      180000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0520 2301-7000120        160000.000  EACH |       1.00000      160000.00|       1.00000      160000.00|       1.00000      160000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0530 2317-7000110        150000.000  EACH |       1.00000      150000.00|       1.00000      150000.00|       1.00000      150000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       490,000.00|           $       490,000.00|           $       490,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                                                                  NHSN-020-3(174)--2R-94 
                                          |                             |                             | 
0540 2102-0425070          8547.500  TON  |      17.50000      149581.25|      17.50000      149581.25|      17.50000      149581.25 
  SPECIAL BACKFILL                        |                             |                             | 
0550 2102-2625000           960.000  CY   |      13.50000       12960.00|      13.50000       12960.00|      13.50000       12960.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0560 2102-2713070          1380.200  CY   |      10.00000       13802.00|      10.00000       13802.00|      10.00000       13802.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0570 2121-7425010           975.000  TON  |      19.25000       18768.75|      19.25000       18768.75|      19.25000       18768.75 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 2304-0100000         16072.800  SY   |      44.25000      711221.40|      37.47000      602247.82|      40.00000      642912.00 
  DETOUR PAVEMENT                         |                             |                             | 
0590 2417-2307036           330.000  LF   |     100.00000       33000.00|     100.00000       33000.00|     100.00000       33000.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0600 2417-5895018             8.000  EACH |    1150.00000        9200.00|    1150.00000        9200.00|    1150.00000        9200.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0610 2422-1723018          1148.000  LF   |      28.00000       32144.00|      28.00000       32144.00|      28.00000       32144.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0620 2502-8215106           200.000  LF   |      20.00000        4000.00|      20.00000        4000.00|      20.00000        4000.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0630 2510-6745850          2976.000  SY   |       7.00000       20832.00|      18.86000       56127.36|       7.00000       20832.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2528-8445110                    LUMP |    9900.00000        9900.00|    9900.00000        9900.00|    9900.00000        9900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0650 2533-4980005                    LUMP |    2500.00000        2500.00|  100000.00000      100000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0660 2602-0000030           327.000  LF   |       1.30000         425.10|       1.30000         425.10|       1.30000         425.10 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0670 2602-0000071           163.500  LF   |       0.10000          16.35|       0.10000          16.35|       0.10000          16.35 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0680 2602-0000101            32.700  LF   |       0.10000           3.27|       0.10000           3.27|       0.10000           3.27 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,018,354.12|           $     1,042,175.90|           $       950,044.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,117,402.05|           $    13,272,048.34|           $    13,312,112.64 
==================================================================================================================================== 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) PE320               |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-3(172)--3H-94 
                                          |                             |                             | 
0010 2102-0425071         15330.900  CY   |      12.75000      195468.98|      10.35000      158674.82| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710090         10325.300  CY   |       5.00000       51626.50|      11.90000      122871.07| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-2713070         50706.000  CY   |       5.00000      253530.00|       6.10000      309306.60| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2111-8174100        232295.800  SY   |       4.60000     1068560.68|       6.80000     1579611.44| 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2113-0001100        209410.000  SY   |       1.20000      251292.00|       1.55000      324585.50| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          1288.900  CY   |      35.00000       45111.50|      40.70000       52458.23| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010         13925.100  TON  |      19.25000      268058.18|      20.25000      281983.28| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450000          1333.600  STA  |     115.00000      153364.00|     140.00000      186704.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2212-5070310           111.600  SY   |      86.00000        9597.60|      86.00000        9597.60| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330             6.000  EACH |     100.00000         600.00|     100.00000         600.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2214-7450050            31.010  STA  |     165.00000        5116.65|     300.00000        9303.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0120 2301-0690201           577.800  SY   |     130.00000       75114.00|     165.00000       95337.00| 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0130 2301-1003080          6708.000  SY   |      54.48000      365451.84|      44.71000      299914.68| 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0140 2301-1004100        189823.900  SY   |      31.89000     6053484.17|      31.75000     6026908.83| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0150 2301-4875006            36.100  SY   |      75.00000        2707.50|      65.00000        2346.50| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0160 2510-6745850        246055.700  SY   |       2.41000      592994.24|       3.40000      836589.38| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2512-1725306           116.500  LF   |      30.00000        3495.00|      50.00000        5825.00| 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) PE320               |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-0470005             2.000  EACH |    2600.00000        5200.00|    3000.00000        6000.00| 
  CROSSOVER BARRICADE                     |                             |                             | 
0190 2518-6910000            10.000  EACH |     175.00000        1750.00|     100.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109          3498.000  STA  |      10.50000       36729.00|       8.00000       27984.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263131           273.330  STA  |     110.00000       30066.30|     100.00000       27333.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0220 2527-9263137            16.000  EACH |     100.00000        1600.00|      75.00000        1200.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0230 2527-9263180           945.490  STA  |      19.00000       17964.31|      11.00000       10400.39| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0240 2527-9263190            16.000  EACH |     110.00000        1760.00|      75.00000        1200.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0250 2528-8400048           387.500  LF   |      21.50000        8331.25|      15.00000        5812.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0260 2528-8400157             7.000  EACH |    5500.00000       38500.00|    5500.00000       38500.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0270 2528-8445110                    LUMP |  118900.00000      118900.00|   56365.00000       56365.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-9109020         12765.000  LF   |       6.75000       86163.75|       4.50000       57442.50| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0290 2529-5070110           388.000  SY   |     101.00000       39188.00|     101.00000       39188.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0300 2529-5070111           520.000  SY   |     101.00000       52520.00|     101.00000       52520.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0310 2529-5070120            55.000  EACH |     100.00000        5500.00|     100.00000        5500.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2529-8201000             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0330 2532-5200001          6889.100  SY   |       4.75000       32723.23|       4.00000       27556.40| 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0340 2533-4980005                    LUMP |  375000.00000      375000.00|  510100.00000      510100.00| 
  MOBILIZATION                            |                             |                             | 
0350 2540-4480507          2000.000  LF   |       6.00000       12000.00|       6.00000       12000.00| 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) PE320               |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2551-0000110             2.000  EACH |    1250.00000        2500.00|     800.00000        1600.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2599-9999009           850.000  LF   |      20.00000       17000.00|      20.00000       17000.00| 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
0380 2601-2634100            47.200  ACRE |     600.00000       28320.00|     600.00000       28320.00| 
  MULCHING                                |                             |                             | 
0390 2601-2636043            47.200  ACRE |     540.00000       25488.00|     540.00000       25488.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0400 2601-2642100            47.200  ACRE |      75.00000        3540.00|      75.00000        3540.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0410 2602-0000030          8592.000  LF   |       1.30000       11169.60|       1.30000       11169.60| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071          4296.000  LF   |       0.10000         429.60|       0.10000         429.60| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           859.200  LF   |       0.10000          85.92|       0.10000          85.92| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $    10,349,201.80|           $    11,271,551.84|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: MILLED RUMBLE STRIPS, HMA SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (172 
                                          |                             |                             | 
0440 2122-5500060         81201.900  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0450 2308-1000000           642.200  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0460 2548-0000100           592.800  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2548-0000200           605.600  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: MILLED RUMBLE STRIPS, PCC SURFACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (172 
                                          |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) PE320               |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2122-5190006         81201.900  SY   |      23.07000     1873327.83|      20.12000     1633782.23| 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0490 2548-0000200          1198.400  STA  |      39.40000       47216.96|      27.50000       32956.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,920,544.79|           $     1,666,738.23|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 
0500 2528-5160000                    LUMP |  300000.00000      300000.00|  300000.00000      300000.00| 
  NO EXCUSE ROAD OPENING BONUS, TO HAVE   |                             |                             | 
  ALL LANES OPEN TO NORMAL TRAFFIC        |                             |                             | 
     SECTION TOTALS                       |           $       300,000.00|           $       300,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-3(172)--3H-94 
                                          |                             |                             | 
0510 2301-7000110        180000.000  EACH |       1.00000      180000.00|       1.00000      180000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0520 2301-7000120        160000.000  EACH |       1.00000      160000.00|       1.00000      160000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0530 2317-7000110        150000.000  EACH |       1.00000      150000.00|       1.00000      150000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       490,000.00|           $       490,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                                                                  NHSN-020-3(174)--2R-94 
                                          |                             |                             | 
0540 2102-0425070          8547.500  TON  |      17.50000      149581.25|      18.80000      160693.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0550 2102-2625000           960.000  CY   |      13.50000       12960.00|      17.50000       16800.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0560 2102-2713070          1380.200  CY   |      10.00000       13802.00|      14.50000       20012.90| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0570 2121-7425010           975.000  TON  |      19.25000       18768.75|      19.65000       19158.75| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
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     Bid Order:  110                             Contract ID:  94-0203-172                   Primary County:  WEBSTER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(   5  ) PE320               |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 2304-0100000         16072.800  SY   |      51.00000      819712.80|      46.25000      743367.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0590 2417-2307036           330.000  LF   |     100.00000       33000.00|      95.00000       31350.00| 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0600 2417-5895018             8.000  EACH |    1150.00000        9200.00|    1260.00000       10080.00| 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0610 2422-1723018          1148.000  LF   |      28.00000       32144.00|      26.00000       29848.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0620 2502-8215106           200.000  LF   |      20.00000        4000.00|      11.00000        2200.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0630 2510-6745850          2976.000  SY   |      16.02000       47675.52|      36.55000      108772.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2528-8445110                    LUMP |   14000.00000       14000.00|    9900.00000        9900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0650 2533-4980005                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
0660 2602-0000030           327.000  LF   |       1.30000         425.10|       1.30000         425.10| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0670 2602-0000071           163.500  LF   |       0.10000          16.35|       0.10000          16.35| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0680 2602-0000101            32.700  LF   |       0.10000           3.27|       0.10000           3.27| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,157,789.04|           $     1,162,627.17|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,217,535.63|           $    14,890,917.24|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  151  1 
 
     Bid  Order:  151                         Contract ID:  05-(64)                     Primary County:  AUDUBON 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  LFM-(64)--7X-05 
      Work Type:  HMA RESURFACING 
         County:  AUDUBON            Prj Awd Amt: $2,280,239.92 
          Route:  F58 
       Location:  ON F58, FROM 300TH ST. SOUTH AND EAST 6.5 
                  MILES TO AUDUBON/C ASS COUNTY LINE (350TH ST. 
                  ) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,280,239.92     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,374,187.24     104.12  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  2,721,051.87     119.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 
 
     Bid Order:  151                             Contract ID:  05-(64)                       Primary County:  AUDUBON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710080           128.800  CY   |      10.00000        1288.00|      10.50000        1352.40|      10.50000        1352.40 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0020 2111-8174100          4084.700  SY   |      35.75000      146028.03|      36.00000      147049.20|      37.55000      153380.49 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2113-0001100           662.500  SY   |       6.00000        3975.00|       6.30000        4173.75|       6.30000        4173.75 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2121-7425020         11627.100  TON  |      20.95000      243587.75|      23.80000      276724.98|      23.30000      270911.43 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2210-0475105          9229.700  TON  |      21.54000      198807.74|      22.20000      204899.34|      29.00000      267661.30 
  CHOKE STONE BASE                        |                             |                             | 
0060 2217-1000000         78365.600  SY   |       0.90000       70529.04|       0.92000       72096.35|       0.90000       70529.04 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0070 2301-0690210           171.000  SY   |     182.00000       31122.00|     185.00000       31635.00|     182.00000       31122.00 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0080 2301-1033080           855.600  SY   |      63.30000       54159.48|      64.00000       54758.40|      63.30000       54159.48 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0090 2303-0031750         15154.600  TON  |      33.68000      510406.93|      34.50000      522833.70|      42.75000      647859.15 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0100 2303-0033500         10460.200  TON  |      34.49000      360772.30|      37.50000      392257.50|      40.40000      422592.08 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0245828          1536.900  TON  |     314.00000      482586.60|     320.00000      491808.00|     314.00000      482586.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2303-6911000                    LUMP |    2500.00000        2500.00|    5500.00000        5500.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2312-8260051           189.000  TON  |      25.00000        4725.00|      35.00000        6615.00|      33.10000        6255.90 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0140 2315-8275025           212.000  TON  |      25.00000        5300.00|      35.00000        7420.00|      41.35000        8766.20 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2316-0000120         29000.000  EACH |       1.00000       29000.00|       1.00000       29000.00|       1.00000       29000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  3 
 
     Bid Order:  151                             Contract ID:  05-(64)                       Primary County:  AUDUBON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2510-6745850          4231.300  SY   |       6.50000       27503.45|       6.60000       27926.58|       6.50000       27503.45 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000            16.000  EACH |      80.00000        1280.00|      82.00000        1312.00|      80.00000        1280.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2527-9263109          1064.400  STA  |       6.50000        6918.60|       6.60000        7025.04|       6.50000        6918.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |   16100.00000       16100.00|    6000.00000        6000.00|   19000.00000       19000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0220 2533-4980005                    LUMP |   59850.00000       59850.00|   60000.00000       60000.00|  186200.00000      186200.00 
  MOBILIZATION                            |                             |                             | 
0230 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     2,280,239.92|           $     2,374,187.24|           $     2,721,051.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,280,239.92|           $     2,374,187.24|           $     2,721,051.87 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  152  1 
 
     Bid  Order:  152                         Contract ID:  05-C005-062                 Primary County:  AUDUBON 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C005(62)--55-05 
      Work Type:  HMA RESURFACING 
         County:  AUDUBON            Prj Awd Amt: $1,321,985.98 
          Route:  F37 
       Location:  ON F37, FROM INTERSECTION OF F37 & GOLDFINCH 
                  AVE. EAST AND N ORTH 2.75 MILES TO AUDUBON 
                  COUNTY HOSPITAL ENTRANCE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,321,985.98     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,461,525.93     110.55  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  1,652,657.94     125.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  2 
 
     Bid Order:  152                             Contract ID:  05-C005-062                   Primary County:  AUDUBON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710080           161.700  CY   |      10.00000        1617.00|      10.50000        1697.85|      10.50000        1697.85 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0020 2111-8174100          3032.800  SY   |      35.75000      108422.60|      36.00000      109180.80|      37.55000      113881.64 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2113-0001100           970.200  SY   |       4.00000        3880.80|       4.20000        4074.84|       4.20000        4074.84 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2121-7425020          3790.000  TON  |      26.35000       99866.50|      31.50000      119385.00|      31.00000      117490.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2210-0475105          4014.000  TON  |      26.52000      106451.28|      33.50000      134469.00|      38.00000      152532.00 
  CHOKE STONE BASE                        |                             |                             | 
0060 2217-1000000         33399.000  SY   |       0.90000       30059.10|       0.92000       30727.08|       0.90000       30059.10 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0070 2303-0031750          7013.400  TON  |      37.34000      261880.36|      43.20000      302978.88|      47.70000      334539.18 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0080 2303-0032500          3614.900  TON  |      37.34000      134980.37|      43.50000      157248.15|      44.75000      161766.78 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033500          3680.200  TON  |      38.16000      140436.43|      45.70000      168185.14|      44.75000      164688.95 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           858.500  TON  |     314.00000      269569.00|     320.00000      274720.00|     314.00000      269569.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    5500.00000        5500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2312-8260051            92.400  TON  |      35.00000        3234.00|      39.50000        3649.80|      54.40000        5026.56 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275025           146.000  TON  |      35.00000        5110.00|      39.50000        5767.00|      60.25000        8796.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2316-0000120         10000.000  EACH |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  3 
 
     Bid Order:  152                             Contract ID:  05-C005-062                   Primary County:  AUDUBON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2502-8212034           840.000  LF   |      30.00000       25200.00|      25.00000       21000.00|      24.80000       20832.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8221304             2.000  EACH |     250.00000         500.00|     260.00000         520.00|     250.00000         500.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0170 2510-6745850          3019.200  SY   |       6.25000       18870.00|       6.35000       19171.92|       6.25000       18870.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2515-2475006           107.100  SY   |      95.00000       10174.50|     100.00000       10710.00|      95.00000       10174.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2515-6745600           107.100  SY   |      11.00000        1178.10|      11.50000        1231.65|      11.00000        1178.10 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2518-6910000             7.000  EACH |      90.00000         630.00|      95.00000         665.00|      90.00000         630.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2527-9263109           464.420  STA  |       7.00000        3250.94|       7.20000        3343.82|       7.00000        3250.94 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |   13125.00000       13125.00|    5000.00000        5000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0240 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0250 2533-4980005                    LUMP |   47250.00000       47250.00|   50000.00000       50000.00|  178300.00000      178300.00 
  MOBILIZATION                            |                             |                             | 
0260 2555-0000010                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,321,985.98|           $     1,461,525.93|           $     1,652,657.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,321,985.98|           $     1,461,525.93|           $     1,652,657.94 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  153  1 
 
     Bid  Order:  153                         Contract ID:  07-C007-139                 Primary County:  BLACK HAWK 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ASPRO, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/05/16 
 
 
        Project:  FM-C007(139)--55-07                                    Project:  FM-C007(140)--55-07 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING WITH MILLING 
         County:  BLACK HAWK         Prj Awd Amt: $1,103,988.03           County:  BLACK HAWK         Prj Awd Amt: $266,944.02 
          Route:  KIMBALL AVENUE                                           Route:  RAYMOND ROAD 
       Location:  V27 KIMBALL RESURF: FROM EAGLE RD TO                  Location:  ON RAYMOND RD. (V49), FROM CONARD RD. NORTH 
                  WATERLOO LIMIT                                                   1.2 MILES TO IA  281 (INDEPENDENCE AVE.) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $  1,370,932.05     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,485,201.42     108.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  2 
 
     Bid Order:  153                             Contract ID:  07-C007-139                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA810               |(      ) 
                                          |ASPRO, INC.                  |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     FM-C007(139)--55-07 
                                          |                             |                             | 
0010 2102-2713090            89.200  CY   |      14.00000        1248.80|       7.72000         688.62| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020          4910.000  TON  |      17.00000       83470.00|      18.26000       89656.60| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150          1574.200  SY   |       5.20000        8185.84|       1.64000        2581.69| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          7700.000  TON  |      22.85000      175945.00|      23.26000      179102.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          7350.000  TON  |      23.75000      174562.50|      28.45000      209107.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           903.000  TON  |     324.00000      292572.00|     347.64000      313918.92| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    1000.00000        1000.00|    1275.00000        1275.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-7000610         12060.000  EACH |       1.00000       12060.00|       1.00000       12060.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620         16080.000  EACH |       1.00000       16080.00|       1.00000       16080.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2303-9091010             9.000  EACH |     225.00000        2025.00|     275.00000        2475.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2315-8275025          1664.000  TON  |      17.00000       28288.00|      18.26000       30384.64| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2316-0000120         13750.000  EACH |       1.00000       13750.00|       1.00000       13750.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0130 2318-1001100         76634.600  SY   |       1.54000      118017.28|       1.55000      118783.63| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0140 2318-1001220           252.800  TON  |     352.00000       88985.60|     377.64000       95467.39| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-C007-139                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA810               |(      ) 
                                          |ASPRO, INC.                  |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2515-6745600            83.900  SY   |      11.00000         922.90|      32.77000        2749.40| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0160 2527-9263109          1155.730  STA  |       7.00000        8090.11|       5.50000        6356.52| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00| 
  FLAGGERS                                |                             |                             | 
0190 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00| 
  PILOT CARS                              |                             |                             | 
0200 2533-4980005                    LUMP |    8425.00000        8425.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999013            10.900  MILE |     400.00000        4360.00|     550.00000        5995.00| 
  ('MILES' ITEM) Smoothness Specification |                             |                             | 
  for CIPR                                |                             |                             | 
     SECTION TOTALS                       |           $     1,103,988.03|           $     1,186,431.91|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                     FM-C007(140)--55-07 
                                          |                             |                             | 
0220 2102-2713090            72.600  CY   |      14.00000        1016.40|       7.72000         560.47| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0230 2121-7425020          1300.000  TON  |      16.50000       21450.00|      17.71000       23023.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2214-5145150         17416.600  SY   |       1.72000       29956.55|       1.64000       28563.22| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2303-0032750          2175.000  TON  |      22.45000       48828.75|      23.22000       50503.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0260 2303-0033500          2000.000  TON  |      22.65000       45300.00|      28.45000       56900.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0270 2303-0245828           251.000  TON  |     324.00000       81324.00|     347.64000       87257.64| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0280 2303-6911000                    LUMP |     500.00000         500.00|    1275.00000        1275.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0290 2303-7000610          3800.000  EACH |       1.00000        3800.00|       1.00000        3800.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-C007-139                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) MA810               |(      ) 
                                          |ASPRO, INC.                  |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2303-7000620          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0310 2315-8275025           300.000  TON  |      16.50000        4950.00|      17.71000        5313.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2316-0000120          2875.000  EACH |       1.00000        2875.00|       1.00000        2875.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0330 2527-9263109           209.760  STA  |       7.00000        1468.32|       5.50000        1153.68| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00| 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0370 2533-4980005                    LUMP |    1600.00000        1600.00|   13670.00000       13670.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       266,944.02|           $       298,769.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,370,932.05|           $     1,485,201.42|           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  07-2187-231                 Primary County:  BLACK HAWK 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  NHSN-218-7(231)--2R-07 
      Work Type:  HMA RESURFACING 
         County:  BLACK HAWK         Prj Awd Amt: $1,521,125.72 
          Route:  U.S. 218 
       Location:  MITCHELL AVE TO WILLISTON AVE/W 18TH ST 
                  (NB/SB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $  1,521,125.72     100.00  % 
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     Bid Order:  154                             Contract ID:  07-2187-231                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005             4.600  CY   |      75.00000         345.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0020 2212-0475095             2.400  MILE |    4000.00000        9600.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           560.800  SY   |     145.00000       81316.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070322           484.700  SY   |     110.00000       53317.00|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0050 2212-5070330            52.000  EACH |     260.00000       13520.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2212-5075001            30.000  TON  |     337.00000       10110.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2213-6745500            13.940  STA  |     900.00000       12546.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0080 2214-5145150          1440.300  SY   |      19.25000       27725.78|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-4875006           256.800  SY   |      85.00000       21828.00|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0100 2303-0052500          3568.500  TON  |      49.80000      177711.30|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0053502          3802.700  TON  |      52.50000      199641.75|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0120 2303-0246422           442.300  TON  |     324.00000      143305.20|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0130 2303-6911000                    LUMP |    1200.00000        1200.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2303-7000610          3600.000  EACH |       1.00000        3600.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0150 2303-7000620          3600.000  EACH |       1.00000        3600.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  154                             Contract ID:  07-2187-231                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2317-7000120         10700.000  EACH |       1.00000       10700.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0170 2401-6745650                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2435-0250804            10.000  EACH |    3800.00000       38000.00|                             | 
  INTAKE, SW-508, TOP ONLY                |                             |                             | 
0190 2435-0251004             9.000  EACH |    4900.00000       44100.00|                             | 
  INTAKE, SW-510, TOP ONLY                |                             |                             | 
0200 2435-0600010            19.000  EACH |    2500.00000       47500.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0210 2435-0600110             7.000  EACH |    3500.00000       24500.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0220 2511-6745900           158.000  SY   |      10.00000        1580.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7526004           132.900  SY   |      65.00000        8638.50|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0240 2511-7526006            62.600  SY   |      95.00000        5947.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0250 2511-7528101           152.000  SF   |      35.00000        5320.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0260 2512-1725256          1125.000  LF   |      75.00000       84375.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0270 2512-1725356           478.000  LF   |      95.00000       45410.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 
0280 2518-6910000            29.000  EACH |     125.00000        3625.00|                             | 
  SAFETY CLOSURE PEDESTRIAN PATH          |                             |                             | 
0290 2520-3350010             1.000  EACH |    5600.00000        5600.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0300 2527-9263109           478.100  STA  |      13.00000        6215.30|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263124            22.440  STA  |     200.00000        4488.00|                             | 
  PERMANENT TAPE MARKINGS, PREFORMED      |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0320 2527-9263137            75.000  EACH |     100.00000        7500.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0330 2527-9270111           143.890  STA  |     125.00000       17986.25|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
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     Bid Order:  154                             Contract ID:  07-2187-231                   Primary County:  BLACK HAWK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2527-9270120            25.000  EACH |     150.00000        3750.00|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0350 2528-8445110                    LUMP |   76400.00000       76400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2529-2242304            13.000  EACH |     150.00000        1950.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-8174010           223.800  SY   |      18.00000        4028.40|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0380 2530-0400061            80.200  TON  |     250.00000       20050.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0390 2533-4980005                    LUMP |  142725.00000      142725.00|                             | 
  MOBILIZATION                            |                             |                             | 
0400 2540-4480507         12955.000  LF   |       7.25000       93923.75|                             | 
  LONGITUDINAL JOINT REPAIR HMA           |                             |                             | 
0410 2595-0005140                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA NORTHERN RAILWAY CO.           |                             |                             | 
0420 2599-9999009         16691.400  LF   |       1.92000       32047.49|                             | 
  ('LINEAR FEET' ITEM) TEMPORARY          |                             |                             | 
  LONGITUDINAL JOINT FILLET               |                             |                             | 
0430 2602-0000309            80.000  LF   |       4.00000         320.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0440 2602-0000350            80.000  LF   |       1.00000          80.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,521,125.72|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,521,125.72|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  14-0715-075                 Primary County:  CARROLL 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  HSIPX-071-5(75)--3L-14 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CARROLL            Prj Awd Amt: $1,485,741.04 
          Route:  U.S. 71 
       Location:  US 30 IN CARROLL TO E. JCT. IA. 175 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,485,741.04     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,534,557.97     103.28  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,557,731.29     104.84  % 
   4   MA225          MANATT'S, INC.                                                             $  1,692,194.49     113.89  % 
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     Bid Order:  155                             Contract ID:  14-0715-075                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) WE540               |(   3  ) O.053 
                                          |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625001          1830.000  CY   |      25.00000       45750.00|      26.00000       47580.00|      25.25000       46207.50 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0020 2122-5500060         58146.600  SY   |      19.00000     1104785.40|      18.10000     1052453.46|      18.60000     1081526.76 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300          4848.000  CY   |      18.05000       87506.40|      26.00000      126048.00|      27.75000      134532.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2214-7450050          1236.850  STA  |      12.00000       14842.20|      24.50000       30302.83|       9.46000       11700.60 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2303-6911000                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|   15210.87000       15210.87 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2401-6745650                    LUMP |   10000.00000       10000.00|   16000.00000       16000.00|   15150.00000       15150.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-2720100           130.000  CY   |      20.00000        2600.00|      21.00000        2730.00|      20.20000        2626.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0080 2416-0100030            10.000  EACH |    1475.00000       14750.00|    1300.00000       13000.00|    1287.75000       12877.50 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-0100036             4.000  EACH |    2000.00000        8000.00|    1750.00000        7000.00|    1717.00000        6868.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0100 2416-0100048             3.000  EACH |    2580.00000        7740.00|    2200.00000        6600.00|    2196.75000        6590.25 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0110 2416-0100054             1.000  EACH |    2900.00000        2900.00|    3000.00000        3000.00|    2979.50000        2979.50 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0120 2416-0102254             2.000  EACH |    3025.00000        6050.00|    2750.00000        5500.00|    2727.00000        5454.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 54 IN.              |                             |                             | 
0130 2416-1180030            60.000  LF   |     273.00000       16380.00|     290.00000       17400.00|     287.85000       17271.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180036            26.000  LF   |     308.00000        8008.00|     260.00000        6760.00|     252.50000        6565.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180048            20.000  LF   |     413.00000        8260.00|     490.00000        9800.00|     484.80000        9696.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2416-1180054             8.000  LF   |     474.00000        3792.00|     570.00000        4560.00|     570.65000        4565.20 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  155                             Contract ID:  14-0715-075                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) WE540               |(   3  ) O.053 
                                          |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-1190254            12.000  LF   |     589.00000        7068.00|     750.00000        9000.00|     752.45000        9029.40 
  CULVERT, LOW CLEARANCE CONCRETE         |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 54   |                             |                             | 
  IN.                                     |                             |                             | 
0180 2507-3250005             4.200  SY   |      50.00000         210.00|       6.00000          25.20|       5.05000          21.21 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-8029000             4.600  TON  |      60.00000         276.00|     155.00000         713.00|     151.50000         696.90 
  EROSION STONE                           |                             |                             | 
0200 2512-1725556            54.000  LF   |      95.00000        5130.00|      97.00000        5238.00|      95.95000        5181.30 
  CURB AND GUTTER, P.C. CONCRETE, 5.5 FT. |                             |                             | 
0210 2527-9263109           619.310  STA  |      10.50000        6502.76|       8.00000        4954.48|       7.93000        4911.13 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    3100.00000        3100.00|    2500.00000        2500.00|    7334.91000        7334.91 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0240 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00|     650.00000       26000.00 
  PILOT CARS                              |                             |                             | 
0250 2533-4980005                    LUMP |   15400.00000       15400.00|   60000.00000       60000.00|   53085.59000       53085.59 
  MOBILIZATION                            |                             |                             | 
0260 2548-0000100          1202.600  STA  |       9.25000       11124.05|       5.00000        6013.00|       5.05000        6073.13 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2548-0000110          1309.300  GAL  |       3.00000        3927.90|       5.00000        6546.50|       4.43000        5800.20 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0280 2548-0000310           541.300  STA  |      10.25000        5548.33|       5.00000        2706.50|       5.05000        2733.57 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000320            63.000  STA  |      30.00000        1890.00|      29.00000        1827.00|      28.79000        1813.77 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0300 2602-0000309          1000.000  LF   |       3.00000        3000.00|       3.10000        3100.00|       3.03000        3030.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $     1,485,741.04|           $     1,534,557.97|           $     1,557,731.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,485,741.04|           $     1,534,557.97|           $     1,557,731.29 
==================================================================================================================================== 
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     Bid Order:  155                             Contract ID:  14-0715-075                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625001          1830.000  CY   |      25.00000       45750.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0020 2122-5500060         58146.600  SY   |      20.25000     1177468.65|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300          4848.000  CY   |      27.00000      130896.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2214-7450050          1236.850  STA  |      12.00000       14842.20|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2303-6911000                    LUMP |    5000.00000        5000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2401-6745650                    LUMP |   15000.00000       15000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-2720100           130.000  CY   |      20.00000        2600.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0080 2416-0100030            10.000  EACH |    1275.00000       12750.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-0100036             4.000  EACH |    1700.00000        6800.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0100 2416-0100048             3.000  EACH |    2175.00000        6525.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0110 2416-0100054             1.000  EACH |    2950.00000        2950.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0120 2416-0102254             2.000  EACH |    2700.00000        5400.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 54 IN.              |                             |                             | 
0130 2416-1180030            60.000  LF   |     285.00000       17100.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180036            26.000  LF   |     250.00000        6500.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180048            20.000  LF   |     480.00000        9600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2416-1180054             8.000  LF   |     565.00000        4520.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  155                             Contract ID:  14-0715-075                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-1190254            12.000  LF   |     745.00000        8940.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE         |                             |                             | 
  ENTRANCE PIPE, EQUIVALENT DIAMETER 54   |                             |                             | 
  IN.                                     |                             |                             | 
0180 2507-3250005             4.200  SY   |       5.00000          21.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-8029000             4.600  TON  |     150.00000         690.00|                             | 
  EROSION STONE                           |                             |                             | 
0200 2512-1725556            54.000  LF   |      95.00000        5130.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 5.5 FT. |                             |                             | 
0210 2527-9263109           619.310  STA  |      10.50000        6502.76|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |   13500.00000       13500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113           120.000  EACH |     435.00000       52200.00|                             | 
  FLAGGERS                                |                             |                             | 
0240 2528-8445115            40.000  EACH |     650.00000       26000.00|                             | 
  PILOT CARS                              |                             |                             | 
0250 2533-4980005                    LUMP |   87400.00000       87400.00|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2548-0000100          1202.600  STA  |       9.25000       11124.05|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2548-0000110          1309.300  GAL  |       5.00000        6546.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0280 2548-0000310           541.300  STA  |      10.25000        5548.33|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0290 2548-0000320            63.000  STA  |      30.00000        1890.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0300 2602-0000309          1000.000  LF   |       3.00000        3000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $     1,692,194.49|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,692,194.49|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  14-1125-616                 Primary County:  CARROLL 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   75 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  STP-U-1125(616)--70-14 
      Work Type:  HMA RESURFACING 
         County:  CARROLL            Prj Awd Amt: $1,149,123.40 
          Route:  HIGH RIDGE ROAD 
       Location:  IN THE CITY OF CARROLL, HIGH RIDGE ROAD: 
                  FROM 12TH ST. TO 18 TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
                      TEN POINT CONSTRUCTION COMPANY, INC. 
                         GFE to DBE responsiveness:  Low Bidder - Non-Responsive for DBE Good Faith Effort, Award Denied 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $  1,113,147.13      96.86  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,149,123.40     100.00  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,682,783.89     146.44  % 
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     Bid Order:  156                             Contract ID:  14-1125-616                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) O.053               |(   3  ) HE400 
                                          |TEN POINT CONST. CO., INC.   |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000            42.900  CY   |     125.00000        5362.50|     137.50000        5898.75|     125.00000        5362.50 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2212-0475095             0.900  MILE |    1500.00000        1350.00|    1276.71000        1149.04|    3500.00000        3150.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1120.500  SY   |      78.20000       87623.10|      86.35000       96755.18|      76.80000       86054.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            22.000  EACH |      95.00000        2090.00|     104.50000        2299.00|     170.00000        3740.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-6745500             7.950  STA  |     425.00000        3378.75|     467.50000        3716.63|     425.00000        3378.75 
  REMOVAL OF CURB                         |                             |                             | 
0060 2214-5145150          7920.700  SY   |       3.00000       23762.10|       0.79000        6257.35|       2.52000       19960.16 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-1033070           514.500  SY   |      82.75000       42574.88|      90.48000       46551.96|      82.25000       42317.63 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2303-0032500          1134.900  TON  |      75.00000       85117.50|      65.00000       73768.50|      75.50000       85684.95 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033500          1229.000  TON  |      74.00000       90946.00|      65.00000       79885.00|      75.60000       92912.40 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0246422           141.800  TON  |     415.00000       58847.00|     355.73000       50442.51|     330.00000       46794.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2303-6911000                    LUMP |    4500.00000        4500.00|    3681.40000        3681.40|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2435-0140148             6.000  EACH |    4225.00000       25350.00|    4647.50000       27885.00|    4225.00000       25350.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0130 2435-0250100            21.000  EACH |    4050.00000       85050.00|    4455.00000       93555.00|    4050.00000       85050.00 
  INTAKE, SW-501                          |                             |                             | 
0140 2435-0250260             1.000  EACH |    6800.00000        6800.00|    7480.00000        7480.00|    6800.00000        6800.00 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0150 2435-0250300             3.000  EACH |    5900.00000       17700.00|    6462.50000       19387.50|    5875.00000       17625.00 
  INTAKE, SW-503                          |                             |                             | 
0160 2435-0250700             2.000  EACH |    5700.00000       11400.00|    6215.00000       12430.00|    5650.00000       11300.00 
  INTAKE, SW-507                          |                             |                             | 
0170 2435-0600010            15.000  EACH |    1800.00000       27000.00|    1760.00000       26400.00|    1600.00000       24000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  156                             Contract ID:  14-1125-616                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) O.053               |(   3  ) HE400 
                                          |TEN POINT CONST. CO., INC.   |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0600020             1.000  EACH |    4000.00000        4000.00|    4345.00000        4345.00|    3950.00000        3950.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0190 2503-0114215          1632.000  LF   |      70.20000      114566.40|      77.22000      126023.04|      70.20000      114566.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2503-0114218           489.000  LF   |      73.15000       35770.35|      80.47000       39349.83|      73.15000       35770.35 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0210 2504-0220000             5.000  EACH |    5425.00000       27125.00|    5967.50000       29837.50|    5425.00000       27125.00 
  SANITARY SEWER SERVICE RELOCATION       |                             |                             | 
0220 2510-6745850           487.900  SY   |       9.50000        4635.05|      10.45000        5098.56|       9.50000        4635.05 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600             2.000  EACH |     750.00000        1500.00|     825.00000        1650.00|     750.00000        1500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2511-6745900           778.300  SY   |       9.50000        7393.85|      10.45000        8133.24|       9.50000        7393.85 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0250 2511-7526004          1045.100  SY   |      71.00000       74202.10|      78.10000       81622.31|      71.00000       74202.10 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0260 2511-7526006           119.100  SY   |      96.00000       11433.60|     105.60000       12576.96|      96.00000       11433.60 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528101           208.000  SF   |      39.00000        8112.00|      42.35000        8808.80|      38.50000        8008.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0280 2512-1725256           795.000  LF   |      46.85000       37245.75|      51.54000       40974.30|      46.85000       37245.75 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0290 2515-2475006           588.800  SY   |      79.50000       46809.60|      87.18000       51331.58|      79.25000       46662.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2515-6745600           592.800  SY   |       9.50000        5631.60|      10.45000        6194.76|       9.50000        5631.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2518-6910000            17.000  EACH |      60.00000        1020.00|     137.50000        2337.50|     125.00000        2125.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2528-8445110                    LUMP |    9500.00000        9500.00|    7075.70000        7075.70|   15600.00000       15600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   88000.00000       88000.00|  106161.00000      106161.00|  670600.00000      670600.00 
  MOBILIZATION                            |                             |                             | 
0340 2552-0000300                    LUMP |    3200.00000        3200.00|    3520.00000        3520.00|    3200.00000        3200.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0350 2554-0114006           320.000  LF   |      31.00000        9920.00|      34.10000       10912.00|      31.00000        9920.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
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     Bid Order:  156                             Contract ID:  14-1125-616                   Primary County:  CARROLL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) O.053               |(   3  ) HE400 
                                          |TEN POINT CONST. CO., INC.   |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2554-0202200            12.000  EACH |     500.00000        6000.00|     550.00000        6600.00|     500.00000        6000.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 
  45 DEG.                                 |                             |                             | 
0370 2554-0202200             2.000  EACH |     400.00000         800.00|     440.00000         880.00|     400.00000         800.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN   |                             |                             | 
  CAP                                     |                             |                             | 
0380 2554-0202200             1.000  EACH |     750.00000         750.00|     797.50000         797.50|     725.00000         725.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN X |                             |                             | 
  6 IN TEE                                |                             |                             | 
0390 2554-0204107            14.000  EACH |    1120.00000       15680.00|    1232.00000       17248.00|    1120.00000       15680.00 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
0400 2554-0207006             1.000  EACH |    1500.00000        1500.00|    1540.00000        1540.00|    1400.00000        1400.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0410 2554-0210201             1.000  EACH |    4550.00000        4550.00|    4983.00000        4983.00|    4530.00000        4530.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0420 2554-0212020             8.000  EACH |     400.00000        3200.00|     440.00000        3520.00|     400.00000        3200.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0430 2555-0000010                    LUMP |    1200.00000        1200.00|    1320.00000        1320.00|    1200.00000        1200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0440 2599-9999005             1.000  EACH |     700.00000         700.00|     770.00000         770.00|     700.00000         700.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0450 2599-9999005             6.000  EACH |     200.00000        1200.00|     165.00000         990.00|     150.00000         900.00 
  ('EACH' ITEM) REMOVE AND RELOCATE       |                             |                             | 
  MAILBOX                                 |                             |                             | 
0460 2599-9999005             6.000  EACH |     600.00000        3600.00|     660.00000        3960.00|     600.00000        3600.00 
  ('EACH' ITEM) SPECIAL CONNECTION OF     |                             |                             | 
  TILE LINE                               |                             |                             | 
0470 2599-9999010                    LUMP |     850.00000         850.00|    1100.00000        1100.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) TEMPORARY MAILBOX     |                             |                             | 
0480 2601-2636044             0.600  ACRE |    7000.00000        4200.00|    3200.00000        1920.00|    5000.00000        3000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,113,147.13|           $     1,149,123.40|           $     1,682,783.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,113,147.13|           $     1,149,123.40|           $     1,682,783.89 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  157  1 
 
     Bid  Order:  157                         Contract ID:  15-0831-025                 Primary County:  CASS 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  STPN-000-S(838)--2J-00                                 Project:  STPN-083-1(25)--2J-15 
      Work Type:  PCC SIDEWALK/TRAIL                                   Work Type:  HMA RESURFACING WITH MILLING 
         County:  STATEWIDE          Prj Awd Amt: $746,345.10             County:  CASS               Prj Awd Amt: $828,095.54 
          Route:  VARIOUS INTERSECTION                                     Route:  IOWA 83 
       Location:  IN ANITA (ADA - DIST 4)                               Location:  IN THE CITY OF ANITA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,574,440.64     100.00  % 
   2   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  1,917,258.00     121.77  % 
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     Bid Order:  157                             Contract ID:  15-0831-025                   Primary County:  CASS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.055               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STPN-000-S(838)--2J-00 
                                          |                             |                             | 
0010 2101-0850002           280.000  UNIT |      50.00000       14000.00|      31.60000        8848.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2713090           111.900  CY   |      12.00000        1342.80|      12.60000        1409.94| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2111-8174100          2123.200  SY   |      15.50000       32909.60|      16.30000       34608.16| 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2201-0505080           235.600  SY   |      66.00000       15549.60|      70.00000       16492.00| 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0050 2301-1012090            19.500  SY   |      76.00000        1482.00|      80.00000        1560.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS A, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0060 2303-0031500             8.600  TON  |     118.69000        1020.73|     780.00000        6708.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0070 2303-0032500            23.900  TON  |     119.28000        2850.79|     335.00000        8006.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0033504            23.900  TON  |     119.38000        2853.18|     335.00000        8006.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0090 2303-0245828             3.500  TON  |     314.00000        1099.00|     326.00000        1141.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2414-6444100            30.000  LF   |     115.00000        3450.00|     121.00000        3630.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0110 2435-0140172             1.000  EACH |    8000.00000        8000.00|    8500.00000        8500.00| 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0120 2435-0250104             2.000  EACH |    1250.00000        2500.00|    1400.00000        2800.00| 
  INTAKE, SW-501, TOP ONLY                |                             |                             | 
0130 2435-0250404             1.000  EACH |    1750.00000        1750.00|    1900.00000        1900.00| 
  INTAKE, SW-504, TOP ONLY                |                             |                             | 
0140 2435-0250500             7.000  EACH |    5500.00000       38500.00|    5800.00000       40600.00| 
  INTAKE, SW-505                          |                             |                             | 
0150 2435-0250504             2.000  EACH |    2250.00000        4500.00|    2400.00000        4800.00| 
  INTAKE, SW-505, TOP ONLY                |                             |                             | 
0160 2435-0600010             2.000  EACH |    1400.00000        2800.00|    1500.00000        3000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  157                             Contract ID:  15-0831-025                   Primary County:  CASS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.055               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8213106            16.000  LF   |      32.00000         512.00|      33.70000         539.20| 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0180 2503-0114215           278.000  LF   |      44.00000       12232.00|      46.00000       12788.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0190 2503-0114218           409.000  LF   |      49.00000       20041.00|      52.00000       21268.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0200 2510-6745850           995.200  SY   |      24.00000       23884.80|      25.00000       24880.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2511-6745900          3928.600  SY   |      18.00000       70714.80|      19.00000       74643.40| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526004          3489.100  SY   |      40.00000      139564.00|      42.00000      146542.20| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0230 2511-7526006           921.300  SY   |      50.00000       46065.00|      53.00000       48828.90| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2511-7528101           444.000  SF   |      60.00000       26640.00|      63.00000       27972.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0250 2512-1725256           598.000  LF   |      32.00000       19136.00|      34.00000       20332.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0260 2512-1725306          1202.000  LF   |      34.00000       40868.00|      36.00000       43272.00| 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0270 2512-1725456           372.000  LF   |      42.00000       15624.00|      44.00000       16368.00| 
  CURB AND GUTTER, P.C. CONCRETE, 4.5 FT. |                             |                             | 
0280 2515-2475006           960.600  SY   |      45.00000       43227.00|      48.00000       46108.80| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2515-6745600           537.100  SY   |      18.00000        9667.80|      19.00000       10204.90| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0300 2516-8625000             3.000  CY   |    1400.00000        4200.00|    2000.00000        6000.00| 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0310 2523-0000310             5.000  EACH |    1000.00000        5000.00|    1100.00000        5500.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0320 2524-6765010             9.000  EACH |     250.00000        2250.00|     400.00000        3600.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0330 2527-9263109             5.000  STA  |     200.00000        1000.00|     210.00000        1050.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  157                             Contract ID:  15-0831-025                   Primary County:  CASS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.055               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |    1500.00000        1500.00|   23000.00000       23000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113           110.000  EACH |     435.00000       47850.00|     435.00000       47850.00| 
  FLAGGERS                                |                             |                             | 
0360 2533-4980005                    LUMP |   10500.00000       10500.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
0370 2554-0214000             1.000  EACH |    1500.00000        1500.00|    1800.00000        1800.00| 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0380 2599-9999005            28.000  EACH |    1100.00000       30800.00|    1200.00000       33600.00| 
  ('EACH' ITEM) LIGHT POLE FOUNDATION     |                             |                             | 
0390 2599-9999005             1.000  EACH |     500.00000         500.00|     530.00000         530.00| 
  ('EACH' ITEM) REMOVE HANDHOLE           |                             |                             | 
0400 2599-9999009           364.000  LF   |      25.00000        9100.00|      27.00000        9828.00| 
  ('LINEAR FEET' ITEM) ELEC. CIRCUITS,    |                             |                             | 
  JACKED (CONDUIT ONLY)                   |                             |                             | 
0410 2599-9999009          1761.000  LF   |       6.00000       10566.00|       6.00000       10566.00| 
  ('LINEAR FEET' ITEM) ELECTRICAL CIRCUIT |                             |                             | 
0420 2601-2634100             1.500  ACRE |    2000.00000        3000.00|    2200.00000        3300.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636044             1.500  ACRE |    1500.00000        2250.00|    1600.00000        2400.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2601-2642120             1.500  ACRE |    1500.00000        2250.00|    1600.00000        2400.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0450 2602-0000309          3265.000  LF   |       2.50000        8162.50|       2.65000        8652.25| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0460 2602-0000350          3265.000  LF   |       0.50000        1632.50|       0.55000        1795.75| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       746,345.10|           $       909,129.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-083-1(25)--2J-15 
                                          |                             |                             | 
0490 2115-0100000           319.000  CY   |      35.00000       11165.00|      59.00000       18821.00| 
  MODIFIED SUBBASE                        |                             |                             | 
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     Bid Order:  157                             Contract ID:  15-0831-025                   Primary County:  CASS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.055               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2121-7425020           686.000  TON  |      32.76000       22473.36|      29.00000       19894.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0510 2213-2713300           336.000  CY   |      26.67000        8961.12|      34.50000       11592.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0520 2213-8200000           428.500  TON  |      65.69000       28148.17|      78.25000       33530.13| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0530 2214-5145150         33299.400  SY   |       1.91000       63601.85|       5.30000      176486.82| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0540 2303-0031500           646.600  TON  |      65.69000       42475.15|      78.25000       50596.45| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0550 2303-0032500          2454.600  TON  |      66.28000      162690.89|      76.00000      186549.60| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0560 2303-0033504          2908.400  TON  |      66.38000      193059.59|      81.00000      235580.40| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0570 2303-0245828           386.300  TON  |     314.00000      121298.20|     326.00000      125933.80| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0580 2303-6911000                    LUMP |    2000.00000        2000.00|    6000.00000        6000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0590 2435-0600010             8.000  EACH |    1400.00000       11200.00|    1500.00000       12000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0600 2518-6910000             4.000  EACH |     125.00000         500.00|     135.00000         540.00| 
  SAFETY CLOSURE                          |                             |                             | 
0610 2527-9263109           274.690  STA  |       9.00000        2472.21|      18.40000        5054.30| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0620 2528-8445110                    LUMP |   31500.00000       31500.00|   22000.00000       22000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0640 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0650 2533-4980005                    LUMP |   93000.00000       93000.00|   70000.00000       70000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       814,095.54|           $       994,128.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-083-1(25)--2J-15 
                                          |                             |                             | 
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     Bid Order:  157                             Contract ID:  15-0831-025                   Primary County:  CASS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.055               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2303-7000610          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0670 2303-7000620          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0680 2317-7000120          8000.000  EACH |       1.00000        8000.00|       1.00000        8000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,000.00|           $        14,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,574,440.64|           $     1,917,258.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  17-4822-632                 Primary County:  CERRO GORDO 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  STP-E-4822(632)--8V-17 
      Work Type:  HMA SIDEWALK/TRAIL 
         County:  CERRO GORDO        Prj Awd Amt: $381,768.70 
          Route:  MONROE AVE. (TRAIL) 
       Location:  RAY RORICK PARK TO FREDRICK HANFORD PARK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    381,768.70     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  2 
 
     Bid Order:  158                             Contract ID:  17-4822-632                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15500.00000        3100.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002            17.600  UNIT |      14.00000         246.40|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          1300.000  CY   |      24.00000       31200.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           900.000  CY   |      30.00000       27000.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           860.000  CY   |      48.57000       41770.20|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            83.400  STA  |      60.00000        5004.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2315-8275055            50.000  TON  |      33.00000        1650.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0080 2402-0425031           100.000  TON  |      21.00000        2100.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2416-0100024             1.000  EACH |    2250.00000        2250.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0100 2435-0250500             1.000  EACH |    8000.00000        8000.00|                             | 
  INTAKE, SW-505                          |                             |                             | 
0110 2435-0600010             4.000  EACH |     660.00000        2640.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2503-0111012            20.000  LF   |      89.00000        1780.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 
0130 2503-0114424            50.000  LF   |      92.00000        4600.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
0140 2510-6745850           173.900  SY   |      27.00000        4695.30|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-0301400          3870.000  SY   |      21.61000       83630.70|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0160 2511-0310100            41.700  STA  |     114.00000        4753.80|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  158                             Contract ID:  17-4822-632                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-6745900          1542.500  SY   |       5.15000        7943.88|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0180 2511-7526004           186.700  SY   |      60.00000       11202.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0190 2511-7526006            46.800  SY   |     160.55000        7513.74|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0200 2511-7528101           227.000  SF   |      36.50000        8285.50|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0210 2512-1725256           129.000  LF   |      39.90000        5147.10|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0220 2515-2475006           192.300  SY   |      66.00000       12691.80|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-6745600           138.900  SY   |       7.75000        1076.48|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0240 2518-6910000             9.000  EACH |     125.00000        1125.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2524-9265010            49.000  EACH |     125.00000        6125.00|                             | 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0260 2524-9325001           109.000  SF   |      20.00000        2180.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0270 2527-9263109             9.600  STA  |     120.00000        1152.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             6.000  EACH |     110.00000         660.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    3200.00000        3200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   20400.00000       20400.00|                             | 
  MOBILIZATION                            |                             |                             | 
0320 2599-9999009            32.000  LF   |     240.65000        7700.80|                             | 
  ('LINEAR FEET' ITEM) MODULAR BLOCK WALL |                             |                             | 
0330 2601-2634100             1.200  ACRE |    2500.00000        3000.00|                             | 
  MULCHING                                |                             |                             | 
0340 2601-2636043             0.400  ACRE |    2500.00000        1000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2636044             0.800  ACRE |    2500.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  158                             Contract ID:  17-4822-632                   Primary County:  CERRO GORDO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2601-2643414            55.000  SQ   |     149.00000        8195.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0370 2602-0000020           100.000  LF   |       5.00000         500.00|                             | 
  SILT FENCE                              |                             |                             | 
0380 2602-0000071           100.000  LF   |       1.00000         100.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101           100.000  LF   |       0.50000          50.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0010010             5.000  EACH |     500.00000        2500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       364,268.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   RAILROAD INSURANCE PROVISIONS 
                                          |                             |                             | 
0410 2595-0005100                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA TRACTION RAILROAD              |                             |                             | 
0420 2595-0005150                    LUMP |   15000.00000       15000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        17,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       381,768.70|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  159  1 
 
     Bid  Order:  159                         Contract ID:  20-0692-022                 Primary County:  CLARKE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/06/16 
 
 
        Project:  STPN-069-2(22)--2J-20                                  Project:  STPN-069-1(47)--2J-27 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CLARKE             Prj Awd Amt: $382,886.44             County:  DECATUR            Prj Awd Amt: $145,262.50 
          Route:  U.S. 69                                                  Route:  U.S. 69 
       Location:  1 MI S OF OSCEOLA TO 3 MI N OF OSCEOLA                Location:  MISSOURI TO 0.44 MI N OF THE STATE LINE 
                  (VARIOUS LOCATIONS) 
 
        Project:  NHSN-034-6(93)--2R-59 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  LUCAS              Prj Awd Amt: $156,214.40 
          Route:  U.S. 34 
       Location:  E OF COURT AVE EAST 0.5 MI NEAR CHARITON (MP 
                  139.70 TO       MP 140.12) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    684,363.34     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    752,164.08     109.90  % 
   3   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    953,445.62     139.31  % 
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     Bid Order:  159                             Contract ID:  20-0692-022                   Primary County:  CLARKE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    STPN-69-2(22)--2J-20 
                                          |                             |                             | 
0010 2102-2713070           167.200  CY   |      95.00000       15884.00|      39.50000        6604.40|      94.00000       15716.80 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020           165.700  TON  |      50.00000        8285.00|      43.75000        7249.38|      71.00000       11764.70 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060          4709.200  SY   |      25.00000      117730.00|      41.40000      194960.88|      41.00000      193077.20 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2128-0000200            48.600  TON  |      30.00000        1458.00|      20.00000         972.00|      31.00000        1506.60 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2213-2713300           784.900  CY   |      55.00000       43169.50|      33.65000       26411.89|      66.00000       51803.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2213-8200000           163.700  TON  |     110.00000       18007.00|     115.00000       18825.50|     200.00000       32740.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0070 2214-5145150           637.100  SY   |      15.00000        9556.50|      10.35000        6593.99|      30.00000       19113.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0033500           110.600  TON  |      95.00000       10507.00|     115.00000       12719.00|     225.00000       24885.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0246422            16.500  TON  |     340.00000        5610.00|     331.00000        5461.50|     319.00000        5263.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2502-8212034          7113.000  LF   |       9.06000       64443.78|       6.78000       48226.14|       8.00000       56904.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2502-8221304            36.000  EACH |     175.00000        6300.00|     180.00000        6480.00|     225.00000        8100.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0120 2527-9263109           135.800  STA  |      20.00000        2716.00|      20.00000        2716.00|      24.00000        3259.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|   45000.00000       45000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            45.000  EACH |     435.00000       19575.00|     435.00000       19575.00|     435.00000       19575.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   35000.00000       35000.00|   25000.00000       25000.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    1969.66000        1969.66|   10000.00000       10000.00|    5500.00000        5500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  159                             Contract ID:  20-0692-022                   Primary County:  CLARKE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2590-0000020                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    5900.00000        5900.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0190 2602-0000020           450.000  LF   |       4.50000        2025.00|       4.00000        1800.00|       5.00000        2250.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000101            45.000  LF   |      20.00000         900.00|      20.00000         900.00|      24.00000        1080.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0210 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       382,886.44|           $       414,745.68|           $       549,188.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    STPN-69-1(47)--2J-27 
                                          |                             |                             | 
0230 2121-7425020            31.300  TON  |      65.00000        2034.50|      73.00000        2284.90|     260.00000        8138.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0240 2122-5500060          1631.000  SY   |      30.00000       48930.00|      51.79000       84469.49|      45.00000       73395.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0250 2213-2713300           271.800  CY   |      50.00000       13590.00|      48.56000       13198.61|      83.00000       22559.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0260 2502-8212034          2010.000  LF   |      13.53000       27195.30|       7.10000       14271.00|       8.50000       17085.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8221304            10.000  EACH |     175.00000        1750.00|     190.00000        1900.00|     225.00000        2250.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0280 2527-9263109            45.510  STA  |      20.00000         910.20|      20.00000         910.20|      24.00000        1092.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3300.00000        3300.00|    5000.00000        5000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00|     435.00000        7830.00 
  FLAGGERS                                |                             |                             | 
0310 2528-8445115             6.000  EACH |     650.00000        3900.00|     650.00000        3900.00|     650.00000        3900.00 
  PILOT CARS                              |                             |                             | 
0320 2533-4980005                    LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0330 2555-0000010                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    1750.00000        1750.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  159                             Contract ID:  20-0692-022                   Primary County:  CLARKE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2590-0000020                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    3600.00000        3600.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0350 2602-0000020           125.000  LF   |       4.50000         562.50|      12.00000        1500.00|      15.00000        1875.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000101            13.000  LF   |      20.00000         260.00|      40.00000         520.00|      48.00000         624.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       145,262.50|           $       168,784.20|           $       187,598.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                    NHSN-34-6(93)--2R-59 
                                          |                             |                             | 
0390 2121-7425020           209.600  TON  |      50.00000       10480.00|      41.35000        8666.96|      67.00000       14043.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0400 2122-5500060          2268.900  SY   |      30.00000       68067.00|      41.42000       93977.84|      45.00000      102100.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0410 2213-2713300           378.200  CY   |      60.00000       22692.00|      35.00000       13237.00|      65.00000       24583.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0420 2502-8212034            80.000  LF   |      61.85000        4948.00|      15.00000        1200.00|      18.00000        1440.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8221304             4.000  EACH |     250.00000        1000.00|     300.00000        1200.00|     355.00000        1420.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2527-9263109            48.620  STA  |      20.00000         972.40|      20.00000         972.40|      24.00000        1166.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2528-8445110                    LUMP |    4000.00000        4000.00|    4750.00000        4750.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00|     435.00000        7830.00 
  FLAGGERS                                |                             |                             | 
0470 2528-8445115             6.000  EACH |     650.00000        3900.00|     650.00000        3900.00|     650.00000        3900.00 
  PILOT CARS                              |                             |                             | 
0480 2533-4980005                    LUMP |   25000.00000       25000.00|   24000.00000       24000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0490 2555-0000010                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    2200.00000        2200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  159                             Contract ID:  20-0692-022                   Primary County:  CLARKE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2590-0000020                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    4800.00000        4800.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0510 2602-0000020            50.000  LF   |       4.50000         225.00|      20.00000        1000.00|      24.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0520 2602-0000101             5.000  LF   |      20.00000         100.00|      80.00000         400.00|      95.00000         475.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0530 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0540 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       156,214.40|           $       168,634.20|           $       216,658.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       684,363.34|           $       752,164.08|           $       953,445.62 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  160  1 
 
     Bid  Order:  160                         Contract ID:  28-0384-035                 Primary County:  DELAWARE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:  100 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  STPN-000-S(843)--2J-00                                 Project:  STPN-038-4(35)--2J-28 
      Work Type:  PCC SIDEWALK/TRAIL                                   Work Type:  HMA RESURFACING 
         County:  STATEWIDE          Prj Awd Amt: $213,248.10             County:  DELAWARE           Prj Awd Amt: $3,288,610.39 
          Route:  STATEWIDE                                                Route:  IOWA 38 
       Location:  IN GREELEY (ADA - DIST 6)                             Location:  FROM CO. RD. D22 N. TO IA. 3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  3,501,858.49     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  2 
 
     Bid Order:  160                             Contract ID:  28-0384-035                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STPN-000-S(843)--2J-00 
                                          |                             |                             | 
0010 2102-2713090            60.000  CY   |      20.00000        1200.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2401-6745650                    LUMP |     350.00000         350.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2510-6745850            65.200  SY   |      24.00000        1564.80|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0040 2511-6745900          1923.300  SY   |      11.00000       21156.30|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0050 2511-7526004          1977.200  SY   |      30.00000       59316.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0060 2511-7526006           267.900  SY   |      35.00000        9376.50|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0070 2511-7526008           305.600  SY   |      40.00000       12224.00|                             | 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0080 2511-7528101           243.000  SF   |      33.00000        8019.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0090 2512-1725256           245.000  LF   |      27.00000        6615.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0100 2515-2475006           570.500  SY   |      36.00000       20538.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2515-2475008           419.700  SY   |      40.00000       16788.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0120 2515-6745600           920.600  SY   |      15.00000       13809.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2519-3280000            62.000  LF   |      50.00000        3100.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0140 2519-3300400             5.000  EACH |     400.00000        2000.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0150 2519-3750018             1.000  EACH |     500.00000         500.00|                             | 
  GATE, FIELD FENCE, 18 FT.               |                             |                             | 
0160 2519-4200140            82.000  LF   |      10.00000         820.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0170 2524-6765010             3.000  EACH |     150.00000         450.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0180 2526-8285000                    LUMP |    6425.00000        6425.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    5500.00000        5500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  3 
 
     Bid Order:  160                             Contract ID:  28-0384-035                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634105             0.400  ACRE |    5000.00000        2000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0230 2601-2636044             0.400  ACRE |    5000.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0240 2601-2642120             0.400  ACRE |    3000.00000        1200.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0250 2602-0000030            37.000  LF   |      10.00000         370.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000071            37.000  LF   |       2.00000          74.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0270 2602-0000101            10.000  LF   |       5.00000          50.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0000306           245.000  LF   |       3.50000         857.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0290 2602-0000350           245.000  LF   |       1.00000         245.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       213,248.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STPN-038-4(35)--2J-28 
                                          |                             |                             | 
0300 2102-2625000          2711.000  CY   |       6.00000       16266.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0310 2105-8425005          1356.000  CY   |      18.00000       24408.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0320 2121-7425020          5150.300  TON  |      14.06000       72413.22|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0330 2123-7450020             6.200  STA  |     200.00000        1240.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0340 2212-0475095            10.600  MILE |     310.00000        3286.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0350 2212-5070310          5812.000  SY   |      48.00000      278976.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  160                             Contract ID:  28-0384-035                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2212-5070330           338.000  EACH |      45.00000       15210.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0370 2212-5075001            21.000  TON  |     407.00000        8547.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0380 2213-2713300          3837.100  CY   |      12.95000       49690.45|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0390 2213-8200000          7770.000  TON  |      22.60000      175602.00|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0400 2214-5145150          1300.000  SY   |      10.84000       14092.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0410 2303-0042500         21600.000  TON  |      19.92000      430272.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0420 2303-0043504         17300.000  TON  |      20.60000      356380.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0430 2303-0245828          2800.000  TON  |     340.19000      952532.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0440 2303-6911000                    LUMP |    6200.00000        6200.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0450 2303-7000610         23325.000  EACH |       1.00000       23325.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0460 2303-7000620         23325.000  EACH |       1.00000       23325.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0470 2303-9093010            48.000  SY   |      69.00000        3312.00|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0480 2315-8275055           250.000  TON  |      24.00000        6000.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0490 2317-7000120         47575.000  EACH |       1.00000       47575.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0500 2422-0360018           104.000  EACH |     160.00000       16640.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
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     Bid Order:  160                             Contract ID:  28-0384-035                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2422-0360024             2.000  EACH |     275.00000         550.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0520 2422-0360030             4.000  EACH |     395.00000        1580.00|                             | 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0530 2422-1722018          2645.000  LF   |      21.00000       55545.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0540 2422-1722024            40.000  LF   |      28.00000        1120.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0550 2422-1722030            80.000  LF   |      39.00000        3120.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0560 2502-8212034         97136.000  LF   |       3.38000      328319.68|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2502-8221304           442.000  EACH |     140.00000       61880.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0580 2505-4008120           291.000  LF   |       4.00000        1164.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0590 2505-4008300           187.500  LF   |      18.00000        3375.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0600 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0610 2505-4021010             2.000  EACH |     180.00000         360.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0620 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0630 2506-4984000            26.000  CY   |     123.46000        3209.96|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0640 2515-2475006            27.000  SY   |      36.00000         972.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0650 2515-6745600            75.000  SY   |      20.00000        1500.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0660 2520-3350015             1.000  EACH |    4250.00000        4250.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0670 2526-8285000                    LUMP |    6425.00000        6425.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0680 2527-9263109          3108.080  STA  |       8.50000       26418.68|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  160                             Contract ID:  28-0384-035                   Primary County:  DELAWARE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2528-8445110                    LUMP |   17800.00000       17800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0700 2528-8445113           200.000  EACH |     435.00000       87000.00|                             | 
  FLAGGERS                                |                             |                             | 
0710 2528-8445115           100.000  EACH |     650.00000       65000.00|                             | 
  PILOT CARS                              |                             |                             | 
0720 2529-2242304            47.000  EACH |      45.00000        2115.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0730 2529-2242320           162.000  EACH |      50.00000        8100.00|                             | 
  CT JOINT                                |                             |                             | 
0740 2529-5070110            39.200  SY   |      80.00000        3136.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0750 2529-5070120             4.000  EACH |      45.00000         180.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0760 2529-8174010           462.300  SY   |       8.00000        3698.40|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0770 2529-8201000             4.000  EACH |     500.00000        2000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0780 2533-4980005                    LUMP |   44100.00000       44100.00|                             | 
  MOBILIZATION                            |                             |                             | 
0790 2555-0000010                    LUMP |     500.00000         500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0800 2601-2634100             6.000  ACRE |     700.00000        4200.00|                             | 
  MULCHING                                |                             |                             | 
0810 2601-2636043             4.000  ACRE |    1000.00000        4000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0820 2601-2636044             2.000  ACRE |    1000.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0830 2602-0000020           700.000  LF   |       2.00000        1400.00|                             | 
  SILT FENCE                              |                             |                             | 
0840 2602-0000071           700.000  LF   |       1.00000         700.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0850 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0860 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,288,610.39|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,501,858.49|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  161  1 
 
     Bid  Order:  161                         Contract ID:  31-C031-077                 Primary County:  DUBUQUE 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   30 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  STP-S-C031(77)--5E-31 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  DUBUQUE            Prj Awd Amt: $1,440,626.22 
          Route:  ASBURY ROAD 
       Location:  ON ASBURY ROAD, FROM FIVE POINTS ROAD WEST 
                  4.7 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,440,626.22     100.00  % 
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     Bid Order:  161                             Contract ID:  31-C031-077                   Primary County:  DUBUQUE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          4850.000  TON  |      16.10000       78085.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-5075001          2000.000  TON  |      85.42000      170840.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2214-5145150           800.000  SY   |       6.41000        5128.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0021500          6352.000  TON  |      26.05000      165469.60|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0050 2303-0023500          6127.000  TON  |      26.07000      159730.89|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0245828           750.000  TON  |     335.00000      251250.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    1350.00000        1350.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-9093010           224.450  SY   |      31.76000        7128.53|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0090 2315-8275025           900.000  TON  |      16.10000       14490.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2318-1001100         65153.000  SY   |       1.86000      121184.58|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           426.000  TON  |     375.00000      159750.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2515-6745600           224.450  SY   |      17.27000        3876.25|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0130 2527-9263117           747.300  STA  |      25.42000       18996.37|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0140 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            90.000  EACH |     435.00000       39150.00|                             | 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            30.000  EACH |     650.00000       19500.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |   43697.00000       43697.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  161                             Contract ID:  31-C031-077                   Primary County:  DUBUQUE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2599-9999020         10000.000  TON  |      17.65000      176500.00|                             | 
  ('TONS' ITEM) SUBGRADE STABILIZATION    |                             |                             | 
  MATERIAL, MOD SUB                       |                             |                             | 
     SECTION TOTALS                       |           $     1,440,626.22|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,440,626.22|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  162                         Contract ID:  31-C031-078                 Primary County:  DUBUQUE 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   50 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  STP-S-C031(78)--5E-31 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  DUBUQUE            Prj Awd Amt: $2,751,773.47 
          Route:  MUD LAKE ROAD 
       Location:  ON MUD LAKE ROAD/CIRCLE RIDGE ROAD, FROM 
                  SHERRILL ROAD  NORT HERLY 6.8 MILES TO 
                  CIRCLE RIDGE ROAD AND ECL OF SHERRILL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  2,751,773.47     100.00  % 
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     Bid Order:  162                             Contract ID:  31-C031-078                   Primary County:  DUBUQUE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000           487.920  CY   |      17.00000        8294.64|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2121-7425020          3000.000  TON  |      16.10000       48300.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000           344.740  STA  |     103.80000       35784.01|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2212-5075001          3600.000  TON  |      85.35000      307260.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0050 2214-5145150          1466.670  SY   |       6.41000        9401.35|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0021500         10582.000  TON  |      30.01000      317565.82|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0070 2303-0023500          9948.000  TON  |      30.03000      298738.44|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0080 2303-0245828          1234.000  TON  |     335.00000      413390.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1800.00000        1800.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             6.000  EACH |     540.00000        3240.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2303-9093010          2613.650  SY   |      31.41000       82094.75|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2315-8275025          1625.000  TON  |      16.10000       26162.50|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2318-1001100        116622.000  SY   |       1.72000      200589.84|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0140 2318-1001220           713.000  TON  |     375.00000      267375.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0150 2505-4008300           475.000  LF   |      30.00000       14250.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4021701             2.000  EACH |    3500.00000        7000.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0170 2510-6745850          1931.090  SY   |       8.85000       17090.15|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  162                             Contract ID:  31-C031-078                   Primary County:  DUBUQUE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2515-6745600          2613.650  SY   |      13.86000       36225.19|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0190 2527-9263117          1712.400  STA  |      24.66000       42227.78|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0200 2527-9263143             1.000  EACH |     150.00000         150.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0210 2528-8445110                    LUMP |    5800.00000        5800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113           135.000  EACH |     435.00000       58725.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2528-8445115            45.000  EACH |     650.00000       29250.00|                             | 
  PILOT CARS                              |                             |                             | 
0240 2533-4980005                    LUMP |   69335.00000       69335.00|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2599-9999020         26000.000  TON  |      17.15000      445900.00|                             | 
  ('TONS' ITEM) SUBGRADE STBL MATL, MOD   |                             |                             | 
  SUBBASE                                 |                             |                             | 
0260 2601-2634100             4.480  ACRE |     700.00000        3136.00|                             | 
  MULCHING                                |                             |                             | 
0270 2601-2636043             4.480  ACRE |     600.00000        2688.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $     2,751,773.47|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,751,773.47|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  38-1751-703                 Primary County:  GRUNDY 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-175-1(703)213--76-38 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  GRUNDY             Prj Awd Amt: $209,899.50 
          Route:  IOWA 175 
       Location:  IN REINBECK FROM WCL TO ECL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $    209,899.50     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    235,400.38     112.14  % 
   3   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    293,655.78     139.90  % 
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     Bid Order:  163                             Contract ID:  38-1751-703                   Primary County:  GRUNDY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) HE020               |(   3  ) BL041 
                                          |ASPRO, INC.                  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090             2.000  CY   |      50.00000         100.00|     108.00000         216.00|     500.00000        1000.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2212-0475095             1.100  MILE |    1000.00000        1100.00|    2265.00000        2491.50|     750.00000         825.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001             7.500  TON  |     100.00000         750.00|     230.00000        1725.00|     350.00000        2625.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150         18150.000  SY   |       1.70000       30855.00|       1.54000       27951.00|       3.00000       54450.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500          1974.000  TON  |      45.85000       90507.90|      56.75000      112024.50|      70.23000      138634.02 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           118.000  TON  |     324.00000       38232.00|     344.56000       40658.08|     330.00000       38940.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |     300.00000         300.00|     300.00000         300.00|     750.00000         750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2510-6745850             9.700  SY   |      20.00000         194.00|      75.00000         727.50|      21.00000         203.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2511-7526006             8.000  SY   |      72.00000         576.00|     124.65000         997.20|     275.00000        2200.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0100 2511-7528101            10.000  SF   |      40.00000         400.00|      39.00000         390.00|      61.00000         610.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0110 2512-1725356            25.000  LF   |      36.00000         900.00|      47.40000        1185.00|     165.00000        4125.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 
0120 2527-9263109            54.230  STA  |      20.00000        1084.60|      20.00000        1084.60|      22.00000        1193.06 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    1500.00000        1500.00|    2750.00000        2750.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   14000.00000       14000.00|   13500.00000       13500.00|   14200.00000       14200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       204,399.50|           $       229,900.38|           $       288,155.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAVEMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  163                             Contract ID:  38-1751-703                   Primary County:  GRUNDY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(   2  ) HE020               |(   3  ) BL041 
                                          |ASPRO, INC.                  |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2317-7000120          5500.000  EACH |       1.00000        5500.00|       1.00000        5500.00|       1.00000        5500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         5,500.00|           $         5,500.00|           $         5,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       209,899.50|           $       235,400.38|           $       293,655.78 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  39-0041-015                 Primary County:  GUTHRIE 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  HSIPX-004-1(15)--3L-39                                 Project:  STPN-004-1(19)--2J-39 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  GUTHRIE            Prj Awd Amt: $1,923,110.73           County:  GUTHRIE            Prj Awd Amt: $2,615,720.12 
          Route:  IOWA 4                                                   Route:  IOWA 4 
       Location:  IA 44 TO IA 141                                       Location:  IA 44 TO IA 141 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,538,830.85     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  4,692,670.03     103.38  % 
   3   MA225          MANATT'S, INC.                                                             $  4,801,924.29     105.79  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  4,986,438.81     109.86  % 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-004-1(19)--23-39 
                                          |                             |                             | 
0010 2102-2625001           500.000  CY   |      18.00000        9000.00|      15.00000        7500.00|      29.80000       14900.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0020 2213-6745500             4.400  STA  |     550.00000        2420.00|     545.00000        2398.00|     545.00000        2398.00 
  REMOVAL OF CURB                         |                             |                             | 
0030 2214-5145150          5891.600  SY   |       2.70000       15907.32|       4.42000       26040.87|       4.00000       23566.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500         15561.100  TON  |      36.15000      562533.77|      37.72000      586964.69|      37.00000      575760.70 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033504         16057.800  TON  |      40.85000      655961.13|      39.64000      636531.19|      37.00000      594138.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0245828          1893.700  TON  |     330.00000      624921.00|     328.00000      621133.60|     325.00000      615452.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |   12000.00000       12000.00|    6000.00000        6000.00|    7500.00000        7500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-9091010             2.000  EACH |     600.00000        1200.00|     650.00000        1300.00|     650.00000        1300.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100        128184.200  SY   |       1.60000      205094.72|       1.56000      199967.35|       1.56000      199967.35 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           423.000  TON  |     370.00000      156510.00|     363.00000      153549.00|     363.00000      153549.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2414-7200010             2.000  EACH |    2100.00000        4200.00|    2050.00000        4100.00|    3780.00000        7560.00 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0120 2414-7200020             2.000  EACH |    2000.00000        4000.00|    1900.00000        3800.00|    2650.00000        5300.00 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 
0130 2435-0600010             4.000  EACH |    1520.00000        6080.00|    1500.00000        6000.00|    1500.00000        6000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2505-4008120          1164.000  LF   |      10.00000       11640.00|       5.00000        5820.00|      10.00000       11640.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           200.000  LF   |      21.50000        4300.00|      18.00000        3600.00|      21.00000        4200.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    2250.00000        9000.00|    1800.00000        7200.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     255.00000        1020.00|     150.00000         600.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    2650.00000       10600.00|    2000.00000        8000.00|    2600.00000       10400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2511-6745900           256.800  SY   |      16.20000        4160.16|      16.00000        4108.80|      16.00000        4108.80 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0200 2511-7526004           103.000  SY   |     160.00000       16480.00|     155.00000       15965.00|     155.00000       15965.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0210 2511-7526006           148.000  SY   |     133.00000       19684.00|     130.00000       19240.00|     130.00000       19240.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2511-7528101            64.000  SF   |      48.00000        3072.00|      47.00000        3008.00|      47.00000        3008.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2512-1725256           428.000  LF   |      83.00000       35524.00|      81.00000       34668.00|      81.00000       34668.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0240 2527-9263109          2100.210  STA  |       9.60000       20162.02|       9.25000       19426.94|       9.25000       19426.94 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    9500.00000        9500.00|    6200.00000        6200.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0270 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00|     650.00000       16250.00 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |   75000.00000       75000.00|   28000.00000       28000.00|   95500.00000       95500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,539,720.12|           $     2,470,871.44|           $     2,510,099.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-004-1(19)--2J-39 
                                          |                             |                             | 
0290 2303-7000610         16000.000  EACH |       1.00000       16000.00|       1.00000       16000.00|       1.00000       16000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0300 2303-7000620         16000.000  EACH |       1.00000       16000.00|       1.00000       16000.00|       1.00000       16000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0310 2317-7000120         44000.000  EACH |       1.00000       44000.00|       1.00000       44000.00|       1.00000       44000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        76,000.00|           $        76,000.00|           $        76,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  HSIPX-004-1(15)--3L-39 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 164  4 
 
     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2102-0425070         17074.900  TON  |      23.50000      401260.15|      27.15000      463583.54|      30.00000      512247.00 
  SPECIAL BACKFILL                        |                             |                             | 
0330 2121-7425020         12516.200  TON  |      28.50000      356711.70|      25.45000      318537.29|      26.50000      331679.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0340 2122-5500060           276.800  SY   |      42.50000       11764.00|      39.60000       10961.28|      60.00000       16608.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0350 2213-2713300          9130.200  CY   |      16.20000      147909.24|      22.95000      209538.09|      29.00000      264775.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0360 2213-8200000          6189.600  TON  |      44.50000      275437.20|      67.22000      416064.91|      50.00000      309480.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0370 2303-0032500          4148.000  TON  |      36.15000      149950.20|      37.72000      156462.56|      37.00000      153476.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0380 2303-0033504          4148.000  TON  |      40.85000      169445.80|      39.64000      164426.72|      37.00000      153476.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0390 2303-0245828           869.100  TON  |     330.00000      286803.00|     328.00000      285064.80|     325.00000      282457.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0400 2528-8445110                    LUMP |    8500.00000        8500.00|   10000.00000       10000.00|   12500.00000       12500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            65.000  EACH |     435.00000       28275.00|     435.00000       28275.00|     435.00000       28275.00 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00|     650.00000       19500.00 
  PILOT CARS                              |                             |                             | 
0430 2533-4980005                    LUMP |   35000.00000       35000.00|   29800.00000       29800.00|   95000.00000       95000.00 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100          1021.200  STA  |      11.70000       11948.04|      10.00000       10212.00|      10.00000       10212.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110          1106.400  GAL  |       1.00000        1106.40|       3.50000        3872.40|       6.00000        6638.40 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,903,610.73|           $     2,126,298.59|           $     2,196,325.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             HSIPX-004-1(15)--3L-39 
                                          |                             |                             | 
0460 2303-7000610          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2303-7000620          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0480 2317-7000120         11500.000  EACH |       1.00000       11500.00|       1.00000       11500.00|       1.00000       11500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        19,500.00|           $        19,500.00|           $        19,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,538,830.85|           $     4,692,670.03|           $     4,801,924.29 
==================================================================================================================================== 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-004-1(19)--23-39 
                                          |                             |                             | 
0010 2102-2625001           500.000  CY   |      30.69000       15345.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0020 2213-6745500             4.400  STA  |     566.50000        2492.60|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0030 2214-5145150          5891.600  SY   |       1.48000        8719.57|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500         15561.100  TON  |      42.99000      668971.69|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033504         16057.800  TON  |      42.80000      687273.84|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0245828          1893.700  TON  |     342.38000      648365.01|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |   34471.27000       34471.27|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-9091010             2.000  EACH |     669.50000        1339.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100        128184.200  SY   |       1.61000      206376.56|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           423.000  TON  |     373.89000      158155.47|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2414-7200010             2.000  EACH |    2575.00000        5150.00|                             | 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0120 2414-7200020             2.000  EACH |    2163.00000        4326.00|                             | 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 
0130 2435-0600010             4.000  EACH |    1236.00000        4944.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2505-4008120          1164.000  LF   |       5.15000        5994.60|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           200.000  LF   |      18.54000        3708.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1854.00000        7416.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4021010             4.000  EACH |     154.50000         618.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    2060.00000        8240.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2511-6745900           256.800  SY   |      12.36000        3174.05|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0200 2511-7526004           103.000  SY   |      59.74000        6153.22|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0210 2511-7526006           148.000  SY   |      74.16000       10975.68|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2511-7528101            64.000  SF   |      36.05000        2307.20|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2512-1725256           428.000  LF   |      57.68000       24687.04|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0240 2527-9263109          2100.210  STA  |       9.53000       20015.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |   13210.66000       13210.66|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113           100.000  EACH |     435.00000       43500.00|                             | 
  FLAGGERS                                |                             |                             | 
0270 2528-8445115            25.000  EACH |     650.00000       16250.00|                             | 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |   74072.60000       74072.60|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,686,252.06|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-004-1(19)--2J-39 
                                          |                             |                             | 
0290 2303-7000610         16000.000  EACH |       1.00000       16000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0300 2303-7000620         16000.000  EACH |       1.00000       16000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0310 2317-7000120         44000.000  EACH |       1.00000       44000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        76,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  HSIPX-004-1(15)--3L-39 
                                          |                             |                             | 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2102-0425070         17074.900  TON  |      28.81000      491927.87|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0330 2121-7425020         12516.200  TON  |      30.08000      376487.30|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0340 2122-5500060           276.800  SY   |     196.82000       54479.78|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0350 2213-2713300          9130.200  CY   |      22.37000      204242.57|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0360 2213-8200000          6189.600  TON  |      57.84000      358006.46|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0370 2303-0032500          4148.000  TON  |      42.64000      176870.72|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0380 2303-0033504          4148.000  TON  |      42.90000      177949.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0390 2303-0245828           869.100  TON  |     332.69000      289140.88|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0400 2528-8445110                    LUMP |    6384.65000        6384.65|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            65.000  EACH |     435.00000       28275.00|                             | 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115            30.000  EACH |     650.00000       19500.00|                             | 
  PILOT CARS                              |                             |                             | 
0430 2533-4980005                    LUMP |    6478.36000        6478.36|                             | 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100          1021.200  STA  |      10.30000       10518.36|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2548-0000110          1106.400  GAL  |       4.00000        4425.60|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     2,204,686.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             HSIPX-004-1(15)--3L-39 
                                          |                             |                             | 
0460 2303-7000610          4000.000  EACH |       1.00000        4000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  164                             Contract ID:  39-0041-015                   Primary County:  GUTHRIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2303-7000620          4000.000  EACH |       1.00000        4000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0480 2317-7000120         11500.000  EACH |       1.00000       11500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        19,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,986,438.81|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  45-C045-077                 Primary County:  HOWARD 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION COMPANY 
Contract Period:   25 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C045(77)--55-45 
      Work Type:  HMA PAVEMENT - NEW 
         County:  HOWARD             Prj Awd Amt: $1,243,208.93 
          Route:  A23 
       Location:  A23: FROM JADE AVE (V26) TO DALE AVE (V10) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,243,208.93     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,247,482.69     100.34  % 
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     Bid Order:  165                             Contract ID:  45-C045-077                   Primary County:  HOWARD 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5351.600  TON  |      14.99000       80220.48|      14.95000       80006.42| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150         14237.300  SY   |       1.98000       28189.85|       1.95000       27762.74| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2301-0690202           328.900  SY   |     175.00000       57557.50|     175.00000       57557.50| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0040 2303-0033500         19862.900  TON  |      28.96000      575229.58|      29.76000      591119.90| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828          1191.800  TON  |     352.66000      420300.19|     336.00000      400444.80| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    1925.00000        1925.00|    1200.00000        1200.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2526-8285000                    LUMP |    4400.00000        4400.00|    4400.00000        4400.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2527-9263109           882.850  STA  |       6.22000        5491.33|       6.22000        5491.33| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    2500.00000        2500.00|    3875.00000        3875.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            75.000  EACH |     435.00000       32625.00|     435.00000       32625.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00| 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |   18520.00000       18520.00|   26750.00000       26750.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,243,208.93|           $     1,247,482.69|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,243,208.93|           $     1,247,482.69|           $ 
==================================================================================================================================== 
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     Bid  Order:  166                         Contract ID:  55-C055-154                 Primary County:  KOSSUTH 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION COMPANY 
Contract Period:   90 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  FM-C055(154)--55-55                                    Project:  LFM-RS16(1)--7X-55 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $1,770,143.95           County:  KOSSUTH            Prj Awd Amt: $702,288.30 
          Route:  A-42                                                     Route:  P-54 
       Location:  ON A42, FROM P16 E 10.25 MILES TO US 169              Location:  ON P54, FROM B19 SOUTH 5.0 MILES TO OAK LAKE 
                                                                                   ENTRANCE 
 
        Project:  LFM-RS16(2)--7X-55                                     Project:  L-RS16(3)--73-55 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $397,256.43             County:  KOSSUTH            Prj Awd Amt: $394,570.64 
          Route:  P-60                                                     Route:  P-66 
       Location:  ON P60, FROM B19 N 3 MI TO B14                        Location:  ON P66, S 3 MILES 
 
 
 
        Project:  L-RS16(4)--73-55 
      Work Type:  HMA RESURFACING 
         County:  KOSSUTH            Prj Awd Amt: $64,753.38 
          Route:  SUMMIT AVENUE 
       Location:  ON SENECA/SUMMIT STREET, FROM US169 EAST AND 
                  SOUTH 5 BLOCKS  TO KOSSUTH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  3,329,012.70     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,517,916.32     105.67  % 
   3   HE020          HEARTLAND ASPHALT, INC.                                                    $  3,553,405.82     106.74  % 
   4   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  3,676,076.77     110.42  % 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     FM-C055(154)--55-55 
                                          |                             |                             | 
0010 2115-0100000           123.000  CY   |      48.00000        5904.00|      45.00000        5535.00|      60.00000        7380.00 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2121-7425020          9880.000  TON  |      21.21000      209554.80|      25.00000      247000.00|      20.50000      202540.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             4.500  STA  |     600.00000        2700.00|     500.00000        2250.00|    1200.00000        5400.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2212-0475095            10.400  MILE |     110.00000        1144.00|     300.00000        3120.00|     100.00000        1040.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2214-5145150          1489.000  SY   |       5.78000        8606.42|       7.00000       10423.00|       6.00000        8934.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0023500         29504.000  TON  |      24.45000      721372.80|      28.00000      826112.00|      30.20000      891020.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828          2065.000  TON  |     361.81000      747137.65|     328.00000      677320.00|     331.00000      683515.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    1080.00000        1080.00|    3500.00000        3500.00|    1600.00000        1600.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109          1617.270  STA  |       6.20000       10027.07|       6.20000       10027.07|       6.20000       10027.07 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263137             4.000  EACH |      95.00000         380.00|      95.00000         380.00|      95.00000         380.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2528-8445110                    LUMP |    4100.00000        4100.00|    4100.00000        4100.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113           123.000  EACH |     435.00000       53505.00|     435.00000       53505.00|     435.00000       53505.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    4632.21000        4632.21|   40000.00000       40000.00|   15850.00000       15850.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,770,143.95|           $     1,883,272.07|           $     1,886,391.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                      LFM-RS16(1)--7X-55 
                                          |                             |                             | 
0140 2121-7425020          3700.000  TON  |      21.21000       78477.00|      24.00000       88800.00|      20.50000       75850.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2212-0475095             5.300  MILE |     110.00000         583.00|     300.00000        1590.00|     100.00000         530.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2214-5145150           733.000  SY   |       5.78000        4236.74|       8.00000        5864.00|       6.50000        4764.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0170 2303-0023500         11810.000  TON  |      24.45000      288754.50|      26.00000      307060.00|      29.45000      347804.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0180 2303-0245828           827.000  TON  |     361.81000      299216.87|     328.00000      271256.00|     331.00000      273737.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    1080.00000        1080.00|    1500.00000        1500.00|     600.00000         600.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2527-9263109           891.610  STA  |       6.20000        5527.98|       6.20000        5527.98|       6.20000        5527.98 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    4350.00000        4350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            38.000  EACH |     435.00000       16530.00|     435.00000       16530.00|     435.00000       16530.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |    4632.21000        4632.21|   20500.00000       20500.00|    6175.00000        6175.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       702,288.30|           $       721,877.98|           $       735,868.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                      LFM-RS16(2)--7X-55 
                                          |                             |                             | 
0240 2121-7425020          2054.000  TON  |      21.21000       43565.34|      25.00000       51350.00|      20.50000       42107.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0250 2212-0475095             3.000  MILE |     110.00000         330.00|     300.00000         900.00|     100.00000         300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0260 2214-5145150           488.000  SY   |       5.78000        2820.64|       8.00000        3904.00|       6.50000        3172.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2303-0023500          6624.000  TON  |      24.45000      161956.80|      26.00000      172224.00|      31.20000      206668.80 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0280 2303-0245828           464.000  TON  |     361.81000      167879.84|     328.00000      152192.00|     331.00000      153584.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0290 2303-6911000                    LUMP |    1080.00000        1080.00|    1500.00000        1500.00|     350.00000         350.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0300 2527-9263109           490.580  STA  |       6.20000        3041.60|       6.20000        3041.60|       6.20000        3041.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    4350.00000        4350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |    4632.21000        4632.21|   20000.00000       20000.00|    4900.00000        4900.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       397,256.43|           $       417,061.60|           $       427,173.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                        L-RS16(3)--73-55 
                                          |                             |                             | 
0340 2121-7425020          2054.000  TON  |      21.21000       43565.34|      25.00000       51350.00|      20.50000       42107.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0350 2212-0475095             3.000  MILE |     110.00000         330.00|     300.00000         900.00|     100.00000         300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0360 2214-5145150           367.000  SY   |       5.78000        2121.26|       8.00000        2936.00|       6.50000        2385.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0370 2303-0023500          6585.000  TON  |      24.45000      161003.25|      26.00000      171210.00|      31.22000      205583.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0380 2303-0245828           461.000  TON  |     361.81000      166794.41|     328.00000      151208.00|     331.00000      152591.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0390 2303-6911000                    LUMP |    1080.00000        1080.00|    3500.00000        3500.00|     350.00000         350.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0400 2527-9263109           499.060  STA  |       6.20000        3094.17|       6.20000        3094.17|       6.20000        3094.17 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    4350.00000        4350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |    4632.21000        4632.21|   22000.00000       22000.00|    4900.00000        4900.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       394,570.64|           $       418,148.17|           $       424,361.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                        L-RS16(4)--73-55 
                                          |                             |                             | 
0440 2121-7425020            84.000  TON  |      21.21000        1781.64|      25.00000        2100.00|      28.00000        2352.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0450 2212-0475095             0.400  MILE |     110.00000          44.00|     300.00000         120.00|     150.00000          60.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MA225               |(   3  ) HE020 
                                          |MATHY CONSTRUCTION COMPANY   |MANATT'S, INC.               |HEARTLAND ASPHALT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2214-5145150           489.000  SY   |       5.78000        2826.42|       7.50000        3667.50|       6.50000        3178.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0470 2303-0023500           937.000  TON  |      24.45000       22909.65|      33.00000       30921.00|      45.10000       42258.70 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0480 2303-0245828            66.000  TON  |     361.81000       23879.46|     328.00000       21648.00|     331.00000       21846.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0490 2303-6911000                    LUMP |    1080.00000        1080.00|    1500.00000        1500.00|     140.00000         140.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0500 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    3525.00000        3525.00 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0520 2533-4980005                    LUMP |    4632.21000        4632.21|   10000.00000       10000.00|    1900.00000        1900.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,753.38|           $        77,556.50|           $        79,610.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,329,012.70|           $     3,517,916.32|           $     3,553,405.82 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 166  6 
 
     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                     FM-C055(154)--55-55 
                                          |                             |                             | 
0010 2115-0100000           123.000  CY   |      50.00000        6150.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0020 2121-7425020          9880.000  TON  |      21.80000      215384.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             4.500  STA  |     655.00000        2947.50|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2212-0475095            10.400  MILE |     500.00000        5200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2214-5145150          1489.000  SY   |       8.79000       13088.31|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0023500         29504.000  TON  |      31.94000      942357.76|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828          2065.000  TON  |     332.61000      686839.65|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    3375.00000        3375.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109          1617.270  STA  |       6.20000       10027.07|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263137             4.000  EACH |      95.00000         380.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2528-8445110                    LUMP |    4100.00000        4100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113           123.000  EACH |     435.00000       53505.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,973,354.29|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                      LFM-RS16(1)--7X-55 
                                          |                             |                             | 
0140 2121-7425020          3700.000  TON  |      20.30000       75110.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2212-0475095             5.300  MILE |     500.00000        2650.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2214-5145150           733.000  SY   |       8.79000        6443.07|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0170 2303-0023500         11810.000  TON  |      30.64000      361858.40|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0180 2303-0245828           827.000  TON  |     332.61000      275068.47|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2527-9263109           891.610  STA  |       6.20000        5527.98|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    3250.00000        3250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            38.000  EACH |     435.00000       16530.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       758,937.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                      LFM-RS16(2)--7X-55 
                                          |                             |                             | 
0240 2121-7425020          2054.000  TON  |      20.30000       41696.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0250 2212-0475095             3.000  MILE |     500.00000        1500.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0260 2214-5145150           488.000  SY   |       8.79000        4289.52|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2303-0023500          6624.000  TON  |      31.94000      211570.56|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0280 2303-0245828           464.000  TON  |     332.61000      154331.04|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0290 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0300 2527-9263109           490.580  STA  |       6.20000        3041.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2528-8445110                    LUMP |    3250.00000        3250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |    6500.00000        6500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       435,878.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                        L-RS16(3)--73-55 
                                          |                             |                             | 
0340 2121-7425020          2054.000  TON  |      19.20000       39436.80|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0350 2212-0475095             3.000  MILE |     400.00000        1200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0360 2214-5145150           367.000  SY   |       8.79000        3225.93|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0370 2303-0023500          6585.000  TON  |      32.24000      212300.40|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0380 2303-0245828           461.000  TON  |     332.61000      153333.21|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0390 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0400 2527-9263109           499.060  STA  |       6.20000        3094.17|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |    3250.00000        3250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       431,540.51|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                        L-RS16(4)--73-55 
                                          |                             |                             | 
0440 2121-7425020            84.000  TON  |      26.90000        2259.60|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0450 2212-0475095             0.400  MILE |     500.00000         200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  166                             Contract ID:  55-C055-154                   Primary County:  KOSSUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2214-5145150           489.000  SY   |       8.79000        4298.31|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0470 2303-0023500           937.000  TON  |      40.08000       37554.96|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0480 2303-0245828            66.000  TON  |     332.61000       21952.26|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0490 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0500 2528-8445110                    LUMP |    3250.00000        3250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0520 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,365.13|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,676,076.77|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  167  1 
 
     Bid  Order:  167                         Contract ID:  64-C064-123                 Primary County:  MARSHALL 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  STP-S-C064(123)--5E-64 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  MARSHALL           Prj Awd Amt: $2,222,009.80 
          Route:  T29 
       Location:  ON T29, FROM IA HWY 96 S 6 MILES TO E27 
                  (GARWIN RD), S22 T85  R17 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,222,009.80     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  2,564,315.33     115.40  % 
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     Bid Order:  167                             Contract ID:  64-C064-123                   Primary County:  MARSHALL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2711.000  TON  |      26.55000       71977.05|      22.00000       59642.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             6.000  MILE |     500.00000        3000.00|     296.00000        1776.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-2713300          2368.800  CY   |      16.50000       39085.20|      30.00000       71064.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2213-8201040         21340.600  SY   |      14.75000      314773.85|      18.35000      391600.01| 
  BASE WIDENING, 4 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0050 2214-5145150           933.300  SY   |      10.55000        9846.32|       5.35000        4993.16| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0041750         10985.000  TON  |      38.00000      417430.00|      48.00000      527280.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0080 2303-0043750         10978.500  TON  |      38.00000      417183.00|      50.00000      548925.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 3/4 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828          1372.700  TON  |     322.00000      442009.40|     319.00000      437891.30| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |    5500.00000        5500.00|   10000.00000       10000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2303-7000610         30000.000  EACH |       1.00000       30000.00|       1.00000       30000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0120 2303-7000620         30000.000  EACH |       1.00000       30000.00|       1.00000       30000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0130 2318-1001100         84829.300  SY   |       1.60000      135726.88|       1.65000      139968.35| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0140 2318-1001224         89070.800  GAL  |       1.70000      151420.36|       1.70000      151420.36| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0150 2527-9263109          2201.610  STA  |       8.04000       17700.94|      11.40000       25098.35| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  167                             Contract ID:  64-C064-123                   Primary County:  MARSHALL 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    6500.00000        6500.00|   12000.00000       12000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0180 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00| 
  PILOT CARS                              |                             |                             | 
0190 2529-5070120             4.000  EACH |      60.00000         240.00|      60.00000         240.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-5070110           186.700  SY   |     104.00000       19416.80|     104.00000       19416.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-8174050             4.000  EACH |     220.00000         880.00|     220.00000         880.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0220 2529-8202000             4.000  EACH |     330.00000        1320.00|     330.00000        1320.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0230 2533-4980005                    LUMP |   47200.00000       47200.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,222,009.80|           $     2,564,315.33|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,222,009.80|           $     2,564,315.33|           $ 
==================================================================================================================================== 
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     Bid  Order:  168                         Contract ID:  75-0031-094                 Primary County:  PLYMOUTH 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/30/16 
 
 
        Project:  BRFN-003-1(89)--39-75                                  Project:  STPN-003-1(94)--2J-75 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX                 Work Type:  HMA RESURFACING 
         County:  PLYMOUTH           Prj Awd Amt: $781,270.67             County:  PLYMOUTH           Prj Awd Amt: $3,687,213.52 
          Route:  IOWA 3                                                   Route:  IOWA 3 
       Location:  OVER DITCH 2.6 MILES W. OF CO. RD. K-42               Location:  S JCT CO RD K22 TO US 75 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,468,484.19     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  4,516,121.79     101.06  % 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; 12' X 12' X 90'-0 REINFORCED CONCRETE BOX CULVERT  BRFN-0031(89)--39-75 
                                          |                             |                             | 
0010 2102-0425071           180.000  CY   |      65.00000       11700.00|      67.93000       12227.40| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2401-6750001                    LUMP |   27250.00000       27250.00|   16720.00000       16720.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000          1030.000  CY   |      30.00000       30900.00|      31.35000       32290.50| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           296.400  CY   |     580.00000      171912.00|     606.10000      179648.04| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         46934.000  LB   |       0.99000       46464.66|       1.03000       48342.02| 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   24500.00000       24500.00|   25080.00000       25080.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       312,726.66|           $       314,307.96|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            BRFN-003-1(89)--39-75 
                                          |                             |                             | 
0070 2101-0850001             1.000  ACRE |   10000.00000       10000.00|   12540.00000       12540.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 2102-0425070            95.800  TON  |      29.57000        2832.81|      49.80000        4770.84| 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2625000          2474.000  CY   |      26.00000       64324.00|      21.95000       54304.30| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2102-2710070           372.000  CY   |      20.00000        7440.00|      15.68000        5832.96| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015            10.000  CY   |     200.00000        2000.00|      20.90000         209.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2102-2713070            92.900  CY   |     200.00000       18580.00|      83.46000        7753.43| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0130 2104-2713020          1257.000  CY   |      25.00000       31425.00|      17.77000       22336.89| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0140 2105-8425015           903.000  CY   |       8.00000        7224.00|      15.68000       14159.04| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0150 2121-7425020            77.500  TON  |      28.10000        2177.75|      76.45000        5924.88| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0160 2123-7450000             0.600  STA  |    1000.00000         600.00|     522.50000         313.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0170 2212-0475095             0.100  MILE |    1000.00000         100.00|    1780.93000         178.09| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2212-5070310            48.900  SY   |     120.00000        5868.00|     125.40000        6132.06| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0190 2212-5070330             4.000  EACH |     100.00000         400.00|     104.50000         418.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0200 2214-5145150           488.900  SY   |      19.55000        9558.00|       6.72000        3285.41| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0031500            82.600  TON  |      33.55000        2771.23|      63.51000        5245.93| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0220 2303-0032500            86.000  TON  |      33.19000        2854.34|      77.71000        6683.06| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0230 2303-0033503           130.518  TON  |      34.24000        4468.94|      56.34000        7353.38| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0240 2303-0245828             4.900  TON  |     330.00000        1617.00|     333.96000        1636.40| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0250 2303-0246422            12.900  TON  |     330.00000        4257.00|     333.96000        4308.08| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0260 2315-8275025            46.000  TON  |      40.00000        1840.00|      46.94000        2159.24| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2402-0425040           445.000  CY   |      50.00000       22250.00|      52.25000       23251.25| 
  FLOODED BACKFILL                        |                             |                             | 
0280 2417-0225048             2.000  EACH |    2500.00000        5000.00|    1792.18000        3584.36| 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0290 2417-1040048            34.000  LF   |     200.00000        6800.00|     117.04000        3979.36| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0300 2418-0000010             1.000  EACH |   35000.00000       35000.00|   36575.00000       36575.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0310 2505-4008120           230.000  LF   |       7.00000        1610.00|      10.45000        2403.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2506-4984000           130.800  CY   |     184.00000       24067.20|     172.43000       22553.84| 
  FLOWABLE MORTAR                         |                             |                             | 
0330 2507-3250005          1095.000  SY   |       4.50000        4927.50|       4.18000        4577.10| 
  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061          1225.000  TON  |      60.00000       73500.00|      50.69000       62095.25| 
  REVETMENT, CLASS E                      |                             |                             | 
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                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 168  4 
 
     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263109            14.600  STA  |       8.00000         116.80|       8.36000         122.06| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2528-8445110                    LUMP |    2000.00000        2000.00|    3325.71000        3325.71| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 
0380 2533-4980005                    LUMP |   80000.00000       80000.00|   15767.86000       15767.86| 
  MOBILIZATION                            |                             |                             | 
0390 2601-2638352            57.000  SQ   |      28.00000        1596.00|      29.26000        1667.82| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0400 2601-2640350            34.000  SQ   |      30.00000        1020.00|      31.35000        1065.90| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0410 2601-2643110            18.200  MGAL |      60.00000        1092.00|      60.00000        1092.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0420 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0430 2602-0000020          1219.200  LF   |       2.65000        3230.88|       2.77000        3377.18| 
  SILT FENCE                              |                             |                             | 
0440 2602-0000030            36.000  LF   |       8.00000         288.00|       8.36000         300.96| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000050             6.000  EACH |     700.00000        4200.00|     728.00000        4368.00| 
  SILT BASINS                             |                             |                             | 
0460 2602-0000071          1255.200  LF   |       0.30000         376.56|       0.31000         389.11| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0470 2602-0000080             3.000  EACH |     500.00000        1500.00|       0.00000           0.00| 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0480 2602-0000101           125.500  LF   |       2.00000         251.00|       2.09000         262.30| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0490 2602-0000212           250.000  LF   |      25.00000        6250.00|      26.13000        6532.50| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0500 2602-0000240           125.000  LF   |       2.00000         250.00|       2.09000         261.25| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0510 2602-0000312           200.000  LF   |       2.65000         530.00|       2.77000         554.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2602-0000320           200.000  LF   |       4.50000         900.00|       4.71000         942.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0530 2602-0000350           400.000  LF   |       0.50000         200.00|       0.53000         212.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0540 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0550 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       468,544.01|           $       376,054.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            STPN-003-1(94)--2J-75 
                                          |                             |                             | 
0560 2102-0425070         11456.200  TON  |      31.05000      355715.01|      26.63000      305078.61| 
  SPECIAL BACKFILL                        |                             |                             | 
0570 2102-2625000           581.700  CY   |      50.00000       29085.00|      21.95000       12768.32| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0580 2121-7425020          7621.200  TON  |      29.51000      224901.61|      25.81000      196703.17| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0590 2122-5500060           874.800  SY   |      43.76000       38281.25|      77.90000       68146.92| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0600 2123-7450000            14.800  STA  |     500.00000        7400.00|     522.50000        7733.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0610 2212-5070310          1051.500  SY   |      67.00000       70450.50|      70.02000       73626.03| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0620 2212-5070330            86.000  EACH |      86.00000        7396.00|      89.87000        7728.82| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0630 2212-5075001            43.500  TON  |     200.00000        8700.00|      83.48000        3631.38| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0640 2213-2713300         11217.400  CY   |      11.70000      131243.58|      23.00000      258000.20| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0650 2213-8200000          9294.600  TON  |      38.28000      355797.29|      40.49000      376338.35| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0660 2214-7450050           816.600  STA  |      14.92000       12183.67|      15.66000       12787.96| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0670 2303-0001000           113.900  TON  |      48.94000        5574.27|     350.24000       39892.34| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2303-0002380          7526.200  TON  |      42.66000      321067.69|      39.50000      297284.90| 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0690 2303-0031500           418.700  TON  |      33.55000       14047.39|      41.25000       17271.38| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0700 2303-0032500         11289.400  TON  |      33.19000      374695.19|      35.48000      400547.91| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0710 2303-0033503         11289.400  TON  |      34.24000      386549.06|      34.72000      391967.97| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0720 2303-0245828           582.800  TON  |     330.00000      192324.00|     333.96000      194631.89| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0730 2303-0246422          1354.700  TON  |     330.00000      447051.00|     333.96000      452415.61| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0740 2303-0246434           451.600  TON  |     440.00000      198704.00|     448.91000      202727.76| 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0750 2303-6911000                    LUMP |    4000.00000        4000.00|   42551.04000       42551.04| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0760 2315-8275055           406.000  TON  |      40.00000       16240.00|      40.89000       16601.34| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0770 2416-0100024             1.000  EACH |    6000.00000        6000.00|     783.75000         783.75| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0780 2416-1180024            12.000  LF   |     250.00000        3000.00|     156.75000        1881.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0790 2505-4008120           595.000  LF   |       5.00000        2975.00|       5.23000        3111.85| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0800 2505-4008300           200.000  LF   |      15.00000        3000.00|      15.68000        3136.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0810 2505-4008400             7.000  EACH |     150.00000        1050.00|    1567.50000       10972.50| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0820 2505-4021010             7.000  EACH |     150.00000        1050.00|     156.75000        1097.25| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0830 2505-4021030             2.000  EACH |    1300.00000        2600.00|    1358.50000        2717.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2505-4021700             7.000  EACH |    3100.00000       21700.00|    3239.50000       22676.50| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0850 2527-9263109          4078.370  STA  |       8.00000       32626.96|       8.36000       34095.17| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0860 2527-9263137             4.000  EACH |     250.00000        1000.00|     261.25000        1045.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0870 2528-8445110                    LUMP |   22080.00000       22080.00|   33400.58000       33400.58| 
  TRAFFIC CONTROL                         |                             |                             | 
0880 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0890 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00| 
  PILOT CARS                              |                             |                             | 
0900 2529-2242304            22.000  EACH |     100.00000        2200.00|     104.50000        2299.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0910 2529-5070110           261.300  SY   |     101.00000       26391.30|     105.55000       27580.22| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0920 2529-5070120            20.000  EACH |      86.00000        1720.00|      89.87000        1797.40| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0930 2529-8201000            16.000  EACH |     500.00000        8000.00|     522.50000        8360.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0940 2529-8202000             2.000  EACH |     500.00000        1000.00|     522.50000        1045.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0950 2533-4980005                    LUMP |  150400.00000      150400.00|   98467.77000       98467.77| 
  MOBILIZATION                            |                             |                             | 
0960 2548-0000100           920.000  STA  |      10.65000        9798.00|      11.13000       10239.60| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0970 2548-0000110           996.600  GAL  |       5.00000        4983.00|       4.22000        4205.65| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0980 2551-0000230             1.000  EACH |   24000.00000       24000.00|   20508.13000       20508.13| 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0990 2551-0000300             1.000  EACH |     500.00000         500.00|     522.50000         522.50| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
1000 2595-0005105                    LUMP |    5000.00000        5000.00|    1254.00000        1254.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
1010 2602-0000309          3160.000  LF   |       2.50000        7900.00|       2.62000        8279.20| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  168                             Contract ID:  75-0031-094                   Primary County:  PLYMOUTH 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1030 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,602,680.77|           $     3,740,209.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0316; 125'-0 X 26'-0 CONTINUOUS CONCRETE SLAB BRIDGE STPN-003-1(94)--2J-75 
                                          |                             |                             | 
1040 2401-6750001                    LUMP |    2696.00000        2696.00|    2817.32000        2817.32| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1050 2403-0100000             5.600  CY   |    3028.57000       16959.99|    3164.86000       17723.22| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1060 2404-7775005          1098.000  LB   |       2.62000        2876.76|       2.74000        3008.52| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        22,532.75|           $        23,549.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS       STPN-003-1(94)--2J-75 
                                          |                             |                             | 
1070 2303-7000610         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1080 2303-7000620         15500.000  EACH |       1.00000       15500.00|       1.00000       15500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1090 2317-7000120         31000.000  EACH |       1.00000       31000.00|       1.00000       31000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        62,000.00|           $        62,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,468,484.19|           $     4,516,121.79|           $ 
==================================================================================================================================== 
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     Bid  Order:  169                         Contract ID:  77-C077-211                 Primary County:  POLK 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STP-S-C077(211)--5E-77 
      Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $1,023,330.81 
          Route:  NE 112 
       Location:  ON NE YODER DR/NE 134 AVE, FROM NE 72 ST TO 
                  NE 112 ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  1,023,330.81     100.00  % 
   2   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $  1,070,093.02     104.56  % 
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     Bid Order:  169                             Contract ID:  77-C077-211                   Primary County:  POLK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2241.000  TON  |      31.00000       69471.00|      30.00000       67230.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             5.500  MILE |    1050.00000        5775.00|    1300.00000        7150.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           105.200  SY   |      89.30000        9394.36|      84.00000        8836.80| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             4.000  EACH |     157.50000         630.00|     563.00000        2252.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          2290.500  SY   |       9.50000       21759.75|      12.00000       27486.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0043500         10515.000  TON  |      65.00000      683475.00|      64.00000      672960.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0246422           578.300  TON  |     319.00000      184477.70|     390.00000      225537.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    3000.00000        3000.00|     610.00000         610.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109           880.730  STA  |       6.85000        6033.00|      14.00000       12330.22| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    3360.00000        3360.00|    5700.00000        5700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            45.000  EACH |     435.00000       19575.00|     435.00000       19575.00| 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0130 2528-9290050            12.000  CDAY |      52.50000         630.00|      98.00000        1176.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0140 2533-4980005                    LUMP |   12500.00000       12500.00|   16000.00000       16000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,023,330.81|           $     1,070,093.02|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,023,330.81|           $     1,070,093.02|           $ 
==================================================================================================================================== 
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     Bid  Order:  170                         Contract ID:  84-C084-150                 Primary County:  SIOUX 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   55 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  STP-S-C084(150)--5E-84                                 Project:  FM-C084(151)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SIOUX              Prj Awd Amt: $1,077,362.52           County:  SIOUX              Prj Awd Amt: $696,365.68 
          Route:  K18                                                      Route:  B30 
       Location:  K-18: FROM STATE HWY #18 WEST OF RV, IA TO            Location:  B30: K24 EAST APPROX. 3 MI. 
                  SOUTH TO B30 
 
        Project:  FM-C084(152)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SIOUX              Prj Awd Amt: $725,432.32 
          Route:  K18 
       Location:  K18: FROM B40 ON K18 S. 3.0 MI. TO B46 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,499,160.52     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  2,571,519.29     102.89  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,579,571.69     103.21  % 
   4   DU122          DUININCK, INC.                                                             $  2,995,655.57     119.86  % 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C084(150)--5E-84 
                                          |                             |                             | 
0010 2123-7450000           476.700  STA  |     160.59000       76553.25|     159.39000       75981.21|     159.00000       75795.30 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2214-5145150          1086.400  SY   |       2.85000        3096.24|       8.70000        9451.68|       9.35000       10157.84 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0032500          7870.100  TON  |      31.69000      249403.47|      35.36000      278286.74|      32.32000      254361.63 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0033500          5134.600  TON  |      32.11000      164872.01|      35.89000      184280.79|      32.72000      168004.11 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828           780.300  TON  |     336.41000      262500.72|     333.82000      260479.75|     334.00000      260620.20 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    6760.39000        6760.39|    3865.17000        3865.17|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610         10400.000  EACH |       1.00000       10400.00|       1.00000       10400.00|       1.00000       10400.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620         10400.000  EACH |       1.00000       10400.00|       1.00000       10400.00|       1.00000       10400.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2318-1001100         59183.900  SY   |       1.87000      110673.89|       1.85000      109490.22|       1.85000      109490.22 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001224         66286.000  GAL  |       1.82000      120640.52|       1.80000      119314.80|       1.80000      119314.80 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0110 2528-8445110                    LUMP |    8852.56000        8852.56|    6515.94000        6515.94|   11958.33000       11958.33 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   48859.47000       48859.47|   76460.09000       76460.09|   63875.00000       63875.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,077,362.52|           $     1,149,276.39|           $     1,100,727.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C084(151)--55-84 
                                          |                             |                             | 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2123-7450000           307.100  STA  |     158.57000       48696.85|     157.38000       48331.40|     157.00000       48214.70 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2214-5145150           570.100  SY   |       3.64000        2075.16|       8.70000        4959.87|       9.35000        5330.44 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0032500          4996.700  TON  |      33.52000      167489.38|      34.59000      172835.85|      32.32000      161493.34 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0033500          3260.000  TON  |      33.94000      110644.40|      35.14000      114556.40|      32.72000      106667.20 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0180 2303-0245828           495.400  TON  |     336.41000      166657.51|     333.82000      165374.43|     334.00000      165463.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    4225.24000        4225.24|    2760.84000        2760.84|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2303-7000610          6800.000  EACH |       1.00000        6800.00|       1.00000        6800.00|       1.00000        6800.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0210 2303-7000620          6800.000  EACH |       1.00000        6800.00|       1.00000        6800.00|       1.00000        6800.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0220 2318-1001100         37815.500  SY   |       1.87000       70714.99|       1.85000       69958.68|       1.85000       69958.68 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0230 2318-1001224         42353.400  GAL  |       1.82000       77083.19|       1.80000       76236.12|       1.80000       76236.12 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0240 2528-8445110                    LUMP |    5974.73000        5974.73|    4511.03000        4511.03|   11958.33000       11958.33 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |   23810.60000       23810.60|   33077.81000       33077.81|   63875.00000       63875.00 
  MOBILIZATION                            |                             |                             | 
0270 2555-0000010                    LUMP |    1043.63000        1043.63|    1279.80000        1279.80|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       696,365.68|           $       711,832.23|           $       731,147.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FM-C084(152)--55-84 
                                          |                             |                             | 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2123-7450000           323.650  STA  |     146.45000       47398.54|     165.30000       53499.35|     145.00000       46929.25 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0290 2214-5145150           317.400  SY   |       4.13000        1310.86|       8.70000        2761.38|       9.35000        2967.69 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0300 2303-0032500          5273.100  TON  |      33.53000      176807.04|      30.20000      159247.62|      32.32000      170426.59 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0310 2303-0033500          3440.100  TON  |      33.95000      116791.40|      30.91000      106333.49|      32.72000      112560.07 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0320 2303-0245828           522.800  TON  |     336.41000      175875.15|     333.82000      174521.10|     334.00000      174615.20 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0330 2303-6911000                    LUMP |    2535.14000        2535.14|    2760.84000        2760.84|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0340 2303-7000610          7100.000  EACH |       1.00000        7100.00|       1.00000        7100.00|       1.00000        7100.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0350 2303-7000620          7100.000  EACH |       1.00000        7100.00|       1.00000        7100.00|       1.00000        7100.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0360 2318-1001100         40131.400  SY   |       1.87000       75045.72|       1.85000       74243.09|       1.85000       74243.09 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0370 2318-1001224         44947.200  GAL  |       1.82000       81803.90|       1.80000       80904.96|       1.80000       80904.96 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0380 2528-8445110                    LUMP |    5402.84000        5402.84|    4511.03000        4511.03|   10250.00000       10250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0400 2533-4980005                    LUMP |   23911.73000       23911.73|   33077.81000       33077.81|   54750.00000       54750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       725,432.32|           $       710,410.67|           $       747,696.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,499,160.52|           $     2,571,519.29|           $     2,579,571.69 
==================================================================================================================================== 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C084(150)--5E-84 
                                          |                             |                             | 
0010 2123-7450000           476.700  STA  |     159.00000       75795.30|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2214-5145150          1086.400  SY   |       9.70000       10538.08|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0032500          7870.100  TON  |      45.50000      358089.55|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0033500          5134.600  TON  |      44.85000      230286.81|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828           780.300  TON  |     394.15000      307555.25|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    7000.00000        7000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610         10400.000  EACH |       1.00000       10400.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620         10400.000  EACH |       1.00000       10400.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2318-1001100         59183.900  SY   |       1.85000      109490.22|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001224         66286.000  GAL  |       1.80000      119314.80|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0110 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,309,720.01|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C084(151)--55-84 
                                          |                             |                             | 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2123-7450000           307.100  STA  |     157.00000       48214.70|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2214-5145150           570.100  SY   |       9.70000        5529.97|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2303-0032500          4996.700  TON  |      46.65000      233096.06|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0033500          3260.000  TON  |      45.95000      149797.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0180 2303-0245828           495.400  TON  |     394.15000      195261.91|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    7000.00000        7000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2303-7000610          6800.000  EACH |       1.00000        6800.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0210 2303-7000620          6800.000  EACH |       1.00000        6800.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0220 2318-1001100         37815.500  SY   |       1.85000       69958.68|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0230 2318-1001224         42353.400  GAL  |       1.80000       76236.12|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0240 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |   38000.00000       38000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0270 2555-0000010                    LUMP |    2800.00000        2800.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       848,344.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FM-C084(152)--55-84 
                                          |                             |                             | 
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     Bid Order:  170                             Contract ID:  84-C084-150                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2123-7450000           323.650  STA  |     145.00000       46929.25|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0290 2214-5145150           317.400  SY   |       9.70000        3078.78|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0300 2303-0032500          5273.100  TON  |      41.25000      217515.38|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0310 2303-0033500          3440.100  TON  |      40.35000      138808.04|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0320 2303-0245828           522.800  TON  |     394.15000      206061.62|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0330 2303-6911000                    LUMP |    7000.00000        7000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0340 2303-7000610          7100.000  EACH |       1.00000        7100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0350 2303-7000620          7100.000  EACH |       1.00000        7100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0360 2318-1001100         40131.400  SY   |       1.85000       74243.09|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0370 2318-1001224         44947.200  GAL  |       1.80000       80904.96|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0380 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0400 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       837,591.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,995,655.57|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  171                         Contract ID:  84-0101-080                 Primary County:  SIOUX 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   10 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  STPN-010-1(80)--2J-84 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  SIOUX              Prj Awd Amt: $240,570.61 
          Route:  IOWA 10 
       Location:  1 MI E OF US 75 TO JUST W OF ALTON (VARIOUS 
                  LOCATIONS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    240,570.61     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    301,207.95     125.20  % 
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     Bid Order:  171                             Contract ID:  84-0101-080                   Primary County:  SIOUX 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) KN036               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEM 
                                          |                             |                             | 
0010 2102-0425070          1135.900  TON  |      39.16000       44481.84|      50.54000       57408.39| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2122-5500060          3605.700  SY   |      32.59000      117509.76|      35.41000      127677.84| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300           901.400  CY   |      33.92000       30575.49|      48.67000       43871.14| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2214-7450050            79.500  STA  |      72.01000        5724.80|     142.47000       11326.37| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2528-8445110                    LUMP |    4592.42000        4592.42|   14244.39000       14244.39| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |   13001.91000       13001.91|   20539.42000       20539.42| 
  MOBILIZATION                            |                             |                             | 
0090 2548-0000100            77.800  STA  |      47.25000        3676.05|      57.22000        4451.72| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0100 2548-0000110            84.200  GAL  |      17.32000        1458.34|      25.40000        2138.68| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       240,570.61|           $       301,207.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       240,570.61|           $       301,207.95|           $ 
==================================================================================================================================== 
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     Bid  Order:  172                         Contract ID:  95-C095-063                 Primary County:  WINNEBAGO 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  LFM-65--7X-95                                          Project:  STP-S-C095(63)--5E-95 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WINNEBAGO          Prj Awd Amt: $1,234,530.07           County:  WINNEBAGO          Prj Awd Amt: $1,611,272.01 
          Route:  R34                                                      Route:  A16 
       Location:  ON R34, FROM 90TH AVENUE/490TH STREET E/S  7.         Location:  A16: FROM KOSSUTH COUNTY EAST TO R34 NORTH 
                  116 MILES TO 10 0TH AVENUE/430TH STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,845,802.08     100.00  % 
   2   UL020          ULLAND BROTHERS, INC.                                                      $  2,864,026.18     100.64  % 
   3   MA810          MATHY CONSTRUCTION COMPANY                                                 $  2,876,100.06     101.06  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,260,242.21     114.56  % 
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     Bid Order:  172                             Contract ID:  95-C095-063                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) UL020               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |ULLAND BROTHERS, INC.        |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C095(63)--5E-95 
                                          |                             |                             | 
0010 2121-7425020          9200.000  TON  |      19.22000      176824.00|      20.00000      184000.00|      19.76000      181792.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             8.900  MILE |     100.00000         890.00|     250.00000        2225.00|     100.00000         890.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           976.000  SY   |       5.50000        5368.00|       4.00000        3904.00|       4.26000        4157.76 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0031500         10700.000  TON  |      27.27000      291789.00|      26.50000      283550.00|      26.71000      285797.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0050 2303-0033500         10700.000  TON  |      27.74000      296818.00|      26.50000      283550.00|      27.79000      297353.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828          1284.000  TON  |     333.00000      427572.00|     333.00000      427572.00|     353.73000      454189.32 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    1100.00000        1100.00|    1000.00000        1000.00|    1275.00000        1275.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-9091010             4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|     400.00000        1600.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100        115133.000  SY   |       1.54000      177304.82|       1.54000      177304.82|       1.45000      166942.85 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           385.000  TON  |     369.20000      142142.00|     369.20000      142142.00|     363.73000      140036.05 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2520-3350010             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    6250.00000        6250.00 
  FIELD LABORATORY                        |                             |                             | 
0120 2526-8285000                    LUMP |    6100.00000        6100.00|    5000.00000        5000.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2527-9263109          1319.000  STA  |       7.51000        9905.69|       7.51000        9905.69|       7.51000        9905.69 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9270111          1307.000  STA  |      15.50000       20258.50|      15.50000       20258.50|      15.50000       20258.50 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0150 2528-8445110                    LUMP |    8090.00000        8090.00|    6440.00000        6440.00|    6440.00000        6440.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   21260.00000       21260.00|   35000.00000       35000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,611,272.01|           $     1,608,702.01|           $     1,621,137.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LFM -65--7X-95 
                                          |                             |                             | 
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     Bid Order:  172                             Contract ID:  95-C095-063                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) UL020               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |ULLAND BROTHERS, INC.        |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2121-7425020          3700.000  TON  |      19.22000       71114.00|      21.50000       79550.00|      19.76000       73112.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2212-0475095             7.100  MILE |     100.00000         710.00|     250.00000        1775.00|     100.00000         710.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0200 2214-5145150           488.000  SY   |       6.30000        3074.40|       4.00000        1952.00|       4.26000        2078.88 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0031500          8550.000  TON  |      26.10000      223155.00|      26.50000      226575.00|      26.71000      228370.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0220 2303-0033500          8550.000  TON  |      26.69000      228199.50|      26.50000      226575.00|      27.79000      237604.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0230 2303-0245828          1026.000  TON  |     333.00000      341658.00|     333.00000      341658.00|     353.73000      362926.98 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0240 2303-6911000                    LUMP |     930.00000         930.00|    1000.00000        1000.00|    1275.00000        1275.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2303-9091010             4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|     400.00000        1600.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0260 2318-1001100         91846.000  SY   |       1.54000      141442.84|       1.54000      141442.84|       1.45000      133176.70 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0270 2318-1001220           400.000  TON  |     369.20000      147680.00|     369.20000      147680.00|     363.73000      145492.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0280 2526-8285000                    LUMP |    6100.00000        6100.00|    5000.00000        5000.00|    7900.00000        7900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109          1033.000  STA  |       7.51000        7757.83|       7.51000        7757.83|       7.51000        7757.83 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9270111          1027.000  STA  |      15.50000       15918.50|      15.50000       15918.50|      15.50000       15918.50 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0310 2528-8445110                    LUMP |    8090.00000        8090.00|    6440.00000        6440.00|    6440.00000        6440.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |   19700.00000       19700.00|   33000.00000       33000.00|   13200.00000       13200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,234,530.07|           $     1,255,324.17|           $     1,254,962.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,845,802.08|           $     2,864,026.18|           $     2,876,100.06 
==================================================================================================================================== 
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     Bid Order:  172                             Contract ID:  95-C095-063                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C095(63)--5E-95 
                                          |                             |                             | 
0010 2121-7425020          9200.000  TON  |      21.10000      194120.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             8.900  MILE |     161.80000        1440.02|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           976.000  SY   |       3.58000        3494.08|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0031500         10700.000  TON  |      34.88000      373216.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0050 2303-0033500         10700.000  TON  |      35.14000      375998.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828          1284.000  TON  |     332.48000      426904.32|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |   10985.63000       10985.63|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-9091010             4.000  EACH |     404.00000        1616.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100        115133.000  SY   |       1.65000      189969.45|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           385.000  TON  |     369.66000      142319.10|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2520-3350010             1.000  EACH |    7575.00000        7575.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0120 2526-8285000                    LUMP |   13130.00000       13130.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2527-9263109          1319.000  STA  |       7.59000       10011.21|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9270111          1307.000  STA  |      15.66000       20467.62|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0150 2528-8445110                    LUMP |   13367.09000       13367.09|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   45445.00000       45445.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,851,808.52|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LFM -65--7X-95 
                                          |                             |                             | 
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     Bid Order:  172                             Contract ID:  95-C095-063                   Primary County:  WINNEBAGO 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2121-7425020          3700.000  TON  |      21.10000       78070.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2212-0475095             7.100  MILE |     162.25000        1151.98|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0200 2214-5145150           488.000  SY   |       3.58000        1747.04|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0031500          8550.000  TON  |      33.77000      288733.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0220 2303-0033500          8550.000  TON  |      34.04000      291042.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0230 2303-0245828          1026.000  TON  |     332.48000      341124.48|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0240 2303-6911000                    LUMP |    8788.50000        8788.50|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2303-9091010             4.000  EACH |     404.00000        1616.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0260 2318-1001100         91846.000  SY   |       1.65000      151545.90|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0270 2318-1001220           400.000  TON  |     369.66000      147864.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0280 2526-8285000                    LUMP |   10100.00000       10100.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109          1033.000  STA  |       7.59000        7840.47|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9270111          1027.000  STA  |      15.66000       16082.82|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0310 2528-8445110                    LUMP |    9478.23000        9478.23|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0330 2533-4980005                    LUMP |   35848.77000       35848.77|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,408,433.69|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,260,242.21|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  173                         Contract ID:  96-0525-041                 Primary County:  WINNESHIEK 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONST, INC & SKYLINE CONST, INC,JV 
Contract Period:  100 WORK DAYS      Late Start Date:  05/02/16 
 
 
        Project:  NHSN-018-9(110)--2R-22                                 Project:  NHSN-052-5(41)--2R-96 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA RESURFACING 
         County:  CLAYTON            Prj Awd Amt: $237,819.89             County:  WINNESHIEK         Prj Awd Amt: $2,533,633.57 
          Route:  U.S. 18                                                  Route:  U.S. 52 
       Location:  145TH ST TO ECL OF MARQUETTE                          Location:  IN THE CITY OF CALMAR ON US 52/IA. 24/IA. 
                                                                                   150 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI042          WICKS CONSTRUCTION, INC. AND SKYLINE CONSTRUCTION, INC., JV                $  2,771,453.46     100.00  % 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-018-9(110)--2R-22 
                                          |                             |                             | 
0010 2121-7425020          1777.400  TON  |      18.95000       33681.73|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2122-5500060          4179.600  SY   |      24.89000      104030.24|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300           696.600  CY   |      15.80000       11006.28|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2303-6911000                    LUMP |     990.00000         990.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2502-8212034          2200.000  LF   |       7.10000       15620.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2502-8221304            10.000  EACH |     300.00000        3000.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0070 2527-9263109           391.140  STA  |       9.05000        3539.82|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    5500.00000        5500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            28.000  EACH |     435.00000       12180.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             7.000  EACH |     650.00000        4550.00|                             | 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2548-0000100            94.000  STA  |      30.00000        2820.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0130 2548-0000110           101.900  GAL  |       8.85000         901.82|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       237,819.89|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   NHSN-052-5(41)--2R-96 
                                          |                             |                             | 
0140 2102-0425071           651.600  CY   |      35.50000       23131.80|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2625001            39.000  CY   |      25.00000         975.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-2712015            10.000  CY   |      25.00000         250.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0170 2102-2713090           247.300  CY   |      17.50000        4327.75|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0180 2121-7425020            29.160  TON  |      45.50000        1326.78|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0190 2122-5500060          1780.400  SY   |      24.17000       43032.27|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0200 2123-7450000            72.490  STA  |     450.00000       32620.50|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0210 2123-7450020           146.820  STA  |     200.00000       29364.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0220 2125-2225050             2.000  STA  |     250.00000         500.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0230 2212-5070310          1242.300  SY   |     100.00000      124230.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0240 2212-5070330            61.000  EACH |     100.00000        6100.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0250 2213-2713300          1027.700  CY   |      17.50000       17984.75|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0260 2213-8201040          1395.100  SY   |      16.41000       22893.59|                             | 
  BASE WIDENING, 4 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0270 2213-8201060          2573.300  SY   |      22.88000       58877.10|                             | 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0280 2214-5145150         25782.500  SY   |       6.25000      161140.63|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0290 2301-1033090           148.600  SY   |     125.00000       18575.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0300 2303-0042500          3307.190  TON  |      42.88000      141812.31|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0310 2303-0043503          3513.930  TON  |      45.57000      160129.79|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2303-0245828           409.180  TON  |     355.30000      145381.65|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0330 2303-7000610          3410.560  EACH |       1.00000        3410.56|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0340 2303-7000620          3410.560  EACH |       1.00000        3410.56|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0350 2303-9093010            77.800  SY   |      28.75000        2236.75|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0360 2315-8275025            10.840  TON  |      50.00000         542.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0370 2317-7000120         10199.200  EACH |       1.00000       10199.20|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0380 2401-6745356            11.000  EACH |     250.00000        2750.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0390 2401-6745650                    LUMP |   10950.00000       10950.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0400 2416-0100024             1.000  EACH |     895.00000         895.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0410 2416-1180024             4.000  LF   |      76.60000         306.40|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2430-0000100           417.600  SF   |      27.50000       11484.00|                             | 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0430 2435-0140148             1.000  EACH |    4800.00000        4800.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0440 2435-0250100             5.000  EACH |    3900.00000       19500.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0450 2435-0250104             1.000  EACH |    1950.00000        1950.00|                             | 
  INTAKE, SW-501, TOP ONLY                |                             |                             | 
0460 2435-0250600             1.000  EACH |    5900.00000        5900.00|                             | 
  INTAKE, SW-506                          |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2435-0251100             2.000  EACH |    5900.00000       11800.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0480 2435-0251104             1.000  EACH |    2950.00000        2950.00|                             | 
  INTAKE, SW-511, TOP ONLY                |                             |                             | 
0490 2435-0254100             2.000  EACH |    6500.00000       13000.00|                             | 
  INTAKE, SW-541                          |                             |                             | 
0500 2435-0600110            29.000  EACH |    2000.00000       58000.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0510 2503-0114212            12.000  LF   |      69.59000         835.08|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0520 2503-0114218            31.000  LF   |      73.73000        2285.63|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0530 2503-0114224             3.000  LF   |     100.00000         300.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0540 2510-6745850          1380.300  SY   |      14.00000       19324.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2510-6750600            12.000  EACH |     750.00000        9000.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0560 2511-6745900          4450.400  SY   |      10.50000       46729.20|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0570 2511-7526004          3252.400  SY   |      69.00000      224415.60|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0580 2511-7526006          1334.100  SY   |      80.55000      107461.76|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0590 2511-7528101           877.000  SF   |      55.00000       48235.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0600 2512-1725256          3425.700  LF   |      40.00000      137028.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0610 2515-2475006           634.600  SY   |      86.93000       55165.78|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0620 2515-6745600           744.500  SY   |      13.00000        9678.50|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0630 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 2520-3350010             1.000  EACH |    7500.00000        7500.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0650 2523-0000200          1415.000  LF   |       7.35000       10400.25|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0660 2523-6765009            12.000  EACH |    1147.88000       13774.56|                             | 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0670 2524-6765010            26.000  EACH |     140.36000        3649.36|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0680 2526-8285000                    LUMP |   55000.00000       55000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0690 2527-9263109           232.120  STA  |      10.55000        2448.87|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0700 2527-9263112           293.740  STA  |      16.00000        4699.84|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0710 2527-9263138            15.000  EACH |      90.00000        1350.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0720 2527-9263180             1.800  STA  |      55.00000          99.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0730 2527-9270111           293.740  STA  |      27.10000        7960.35|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0740 2527-9270120            15.000  EACH |      95.00000        1425.00|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0750 2528-8445110                    LUMP |   19500.00000       19500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0760 2528-8445113           212.000  EACH |     435.00000       92220.00|                             | 
  FLAGGERS                                |                             |                             | 
0770 2528-8445115            54.000  EACH |     650.00000       35100.00|                             | 
  PILOT CARS                              |                             |                             | 
0780 2529-2242304            17.000  EACH |     100.00000        1700.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0790 2529-2242320            13.000  EACH |     200.00000        2600.00|                             | 
  CT JOINT                                |                             |                             | 
0800 2533-4980005                    LUMP |  200180.00000      200180.00|                             | 
  MOBILIZATION                            |                             |                             | 
0810 2554-0204110            16.000  EACH |      70.00000        1120.00|                             | 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2554-0210201             8.000  EACH |    6800.00000       54400.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0825 2554-0212030             5.000  EACH |    1000.00000        5000.00|                             | 
  VALVE BOX REPLACEMENT                   |                             |                             | 
0830 2595-0005100                    LUMP |   22000.00000       22000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR RAILROAD PROTECTIVE LIABILITY       |                             |                             | 
  INSURANCE                               |                             |                             | 
0840 2599-9999005             5.000  EACH |    2277.84000       11389.20|                             | 
  ('EACH' ITEM) FURNISH AND INSTALL SOLAR |                             |                             | 
  POWERED                                 |                             |                             | 
0845 2599-9999005             2.000  EACH |    1800.00000        3600.00|                             | 
  ('EACH' ITEM) ABANDON WATER LINE        |                             |                             | 
0850 2599-9999005             6.000  EACH |    1850.00000       11100.00|                             | 
  ('EACH' ITEM) REMOVE AND REINSTAILL     |                             |                             | 
  CORPORATION STOP                        |                             |                             | 
0870 2599-9999005             3.000  EACH |    4000.00000       12000.00|                             | 
  ('EACH' ITEM) WATER SERVICE STUB,       |                             |                             | 
  COPPER, 1 IN., TO                       |                             |                             | 
0875 2599-9999010                    LUMP |   40000.00000       40000.00|                             | 
  ('LUMP SUM' ITEM) VIBRATION MONITORING  |                             |                             | 
0880 2599-9999018           689.600  SY   |     125.00000       86200.00|                             | 
  ('SQUARE YARDS' ITEM) SIDEWALK, P.C.    |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
0890 2601-2634105             0.650  ACRE |    3200.00000        2080.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0900 2601-2636044             0.650  ACRE |    3000.00000        1950.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0910 2601-2642120             0.200  ACRE |    2500.00000         500.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0920 2602-0000020           135.000  LF   |       4.50000         607.50|                             | 
  SILT FENCE                              |                             |                             | 
0930 2602-0000071           135.000  LF   |       2.00000         270.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0940 2602-0000101            13.500  LF   |       1.00000          13.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0950 2602-0000309           360.000  LF   |       6.50000        2340.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  173                             Contract ID:  96-0525-041                   Primary County:  WINNESHIEK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI042               |(      )                     |(      ) 
                                          |WICKS CONST, INC & SKYLINE C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0960 2602-0000350           360.000  LF   |       1.00000         360.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0970 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0980 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,533,633.57|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,771,453.46|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  37-1441-713                 Primary County:  GREENE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-144-1(713)18--76-37 
      Work Type:  SLURRY SEAL 
         County:  GREENE             Prj Awd Amt: $107,426.70 
          Route:  IOWA 144 
       Location:  FROM U.S. 30, NORTH TO JUST NORTH OF E26 IN 
                  THE CITY OF DANA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    107,426.70     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    129,951.50     120.96  % 
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     Bid Order:  201                             Contract ID:  37-1441-713                   Primary County:  GREENE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI295               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000             5.000  MILE |    3295.00000       16475.00|    8000.00000       40000.00| 
  SLURRY LEVELING                         |                             |                             | 
0020 2319-4000000          2600.000  GAL  |       2.35000        6110.00|       3.00000        7800.00| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |    1900.00000        1900.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0060 2529-5070110           208.000  SY   |     116.00000       24128.00|      95.00000       19760.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            18.000  EACH |      50.00000         900.00|      90.00000        1620.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010            53.400  SY   |      18.00000         961.20|      20.00000        1068.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0090 2529-8174050             6.000  EACH |     250.00000        1500.00|     205.00000        1230.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2530-0400061            26.100  TON  |     125.00000        3262.50|     135.00000        3523.50| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0110 2530-5070231           120.000  SY   |      82.00000        9840.00|      80.00000        9600.00| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0120 2533-4980005                    LUMP |    6500.00000        6500.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       107,426.70|           $       129,951.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       107,426.70|           $       129,951.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  52-3806-279                 Primary County:  JOHNSON 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMN-380-6(279)0--0E-52 
      Work Type:  PCC PATCHING 
         County:  JOHNSON            Prj Awd Amt: $489,070.44 
          Route:  I-380 
       Location:  FROM I-80 N. TO U.S. 218 IN WATERLOO 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    489,070.44     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    508,167.60     103.90  % 
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     Bid Order:  202                             Contract ID:  52-3806-279                   Primary County:  JOHNSON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CE040               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   10500.00000       10500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304            15.000  EACH |     125.00000        1875.00|      80.00000        1200.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320            20.000  EACH |     125.00000        2500.00|      80.00000        1600.00| 
  CT JOINT                                |                             |                             | 
0040 2529-5070110          3687.100  SY   |      93.15000      343453.37|     109.00000      401893.90| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111           288.300  SY   |      94.09000       27126.15|     109.00000       31424.70| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120           430.000  EACH |     199.08000       85604.40|     102.00000       43860.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010           592.300  SY   |      17.27000       10229.02|      10.00000        5923.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2529-8174020            13.300  SY   |      25.00000         332.50|      20.00000         266.00| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0090 2529-8174050             6.000  EACH |     300.00000        1800.00|     250.00000        1500.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2529-8201000             1.000  EACH |     650.00000         650.00|     500.00000         500.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       489,070.44|           $       508,167.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       489,070.44|           $       508,167.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  52-3806-711                 Primary County:  JOHNSON 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GEE ASPHALT SYSTEMS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  MPIN-380-6(711)0--0N-52 
      Work Type:  HMA PAVED SHOULDER - FOG SEAL 
         County:  JOHNSON            Prj Awd Amt: $128,037.16 
          Route:  I-380 
       Location:  I-80 TO 1 MI NORTH OF U.S. 30 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GE010          GEE ASPHALT SYSTEMS, INC.                                                  $    128,037.16     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    169,971.00     132.75  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    289,139.68     225.82  % 
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     Bid Order:  203                             Contract ID:  52-3806-711                   Primary County:  JOHNSON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GE010               |(   2  ) MA225               |(   3  ) FA041 
                                          |GEE ASPHALT SYSTEMS, INC.    |MANATT'S, INC.               |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2308-1000000         23000.000  GAL  |       3.89000       89470.00|       4.80000      110400.00|       9.37000      215510.00 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0020 2527-9263109          3684.000  STA  |       5.99000       22067.16|       6.50000       23946.00|       9.02000       33229.68 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |   12500.00000       12500.00|   18800.00000       18800.00|   25400.00000       25400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    4000.00000        4000.00|   16825.00000       16825.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       128,037.16|           $       169,971.00|           $       289,139.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,037.16|           $       169,971.00|           $       289,139.68 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  57-3806-718                 Primary County:  LINN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  MPIN-380-6(718)21--0N-57 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  LINN               Prj Awd Amt: $162,901.60 
          Route:  I-380 
       Location:  ASH PIT IN CEDAR RAPIDS TO APPROX 1.3 MI 
                  NORTH OF E34 / COUNTY HOME RD INTERCHANGE 
                  (NB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    162,901.60     100.00  % 
   2   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    168,422.40     103.38  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    198,560.00     121.88  % 
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     Bid Order:  204                             Contract ID:  57-3806-718                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) AM154               |(   3  ) MI295 
                                          |FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   24000.00000       24000.00|   15500.00000       15500.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0030 2541-1004011            10.800  MILE |    6102.00000       65901.60|    7678.00000       82922.40|    8200.00000       88560.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0040 2541-1005001         65000.000  LB   |       1.00000       65000.00|       1.00000       65000.00|       1.00000       65000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       162,901.60|           $       168,422.40|           $       198,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       162,901.60|           $       168,422.40|           $       198,560.00 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  77-1631-707                 Primary County:  POLK 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-163-1(707)1--76-77 
      Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $75,323.90 
          Route:  IOWA 163 
       Location:  IN THE CITY OF DES MOINES FROM THE JCT. WITH 
                  U.S. 69 EAST TO THE ECL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $     75,323.90     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    105,840.00     140.51  % 
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     Bid Order:  205                             Contract ID:  77-1631-707                   Primary County:  POLK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2301-4874006           139.100  SY   |     182.90000       25441.39|     225.00000       31297.50| 
  MEDIAN, DOWELLED P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0020 2401-7207010           142.700  SY   |      20.00000        2854.00|      25.00000        3567.50| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0030 2512-1950000            32.000  LF   |      61.33000        1962.56|     175.00000        5600.00| 
  CURB, DOWELLED P.C. CONCRETE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0040 2528-8445110                    LUMP |    4539.73000        4539.73|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2529-5070110           127.300  SY   |     216.43000       27551.54|     250.00000       31825.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120            19.000  EACH |     419.72000        7974.68|     450.00000        8550.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,323.90|           $       105,840.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        75,323.90|           $       105,840.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  78-4801-153                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  IMN-029-1(92)0--0E-36                                  Project:  IMN-480-1(153)0--0E-78 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  FREMONT            Prj Awd Amt: $133,043.50             County:  POTTAWATTAMIE      Prj Awd Amt: $198,523.80 
          Route:  I-29                                                     Route:  I-480 
       Location:  FROM MISSOURI STATE LINE NORTH TO                     Location:  FROM THE MISSOURI RIVER, EAST TO I-29. 
                  POTTAWATTAMIE COUNTY LINE. 
 
        Project:  IMN-680-1(157)0--0E-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $126,518.00 
          Route:  I-680 
       Location:  THE MISSOURI RIVER, EAST TO I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    458,085.30     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    514,255.53     112.26  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    773,684.40     168.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 
 
     Bid Order:  206                             Contract ID:  78-4801-153                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FREMONT COUNTY IMN-029-1(92)0--0E-36 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|   13400.00000       13400.00|   21000.00000       21000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-5070110           331.600  SY   |     207.00000       68641.20|     199.28000       66081.25|     209.00000       69304.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0030 2529-5070120            21.000  EACH |     123.00000        2583.00|     323.85000        6800.85|     175.00000        3675.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0040 2529-8174010            38.700  SY   |      15.00000         580.50|      22.36000         865.33|      19.00000         735.30 
  SUBBASE (PATCHES)                       |                             |                             | 
0050 2529-8201000             2.000  EACH |     600.00000        1200.00|     650.00000        1300.00|     450.00000         900.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0060 2530-0400061            13.900  TON  |     120.00000        1668.00|     200.00000        2780.00|     450.00000        6255.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0070 2530-5070221           347.100  SY   |     148.00000       51370.80|     192.50000       66816.75|     208.00000       72196.80 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0080 2533-4980005                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   19500.00000       19500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       133,043.50|           $       168,044.18|           $       193,566.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-480-1(153)0--0E-78 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|   14300.00000       14300.00|   27000.00000       27000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2529-2242304             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     170.00000         340.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-5070110           772.400  SY   |     138.00000      106591.20|     138.44000      106931.06|     218.00000      168383.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120            86.000  EACH |      99.00000        8514.00|     267.45000       23000.70|     100.00000        8600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2530-0400061           115.700  TON  |     130.00000       15041.00|     200.00000       23140.00|     285.00000       32974.50 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0140 2530-5070221           557.200  SY   |     108.00000       60177.60|      76.69000       42731.67|     215.00000      119798.00 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0150 2533-4980005                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|   25500.00000       25500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       198,523.80|           $       215,403.43|           $       382,595.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(157)0--0E-78 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  3 
 
     Bid Order:  206                             Contract ID:  78-4801-153                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2212-0475095             0.100  MILE |    2000.00000         200.00|    2000.00000         200.00|    3000.00000         300.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0170 2214-5145150          4794.000  SY   |       4.00000       19176.00|       4.00000       19176.00|       4.20000       20134.80 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0180 2303-0063502           555.000  TON  |      85.00000       47175.00|      85.00000       47175.00|      88.00000       48840.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0190 2303-0246422            33.300  TON  |     425.00000       14152.50|     425.00000       14152.50|     440.00000       14652.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0200 2303-6911000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2527-9263109            25.540  STA  |     110.00000        2809.40|     115.50000        2949.87|     230.00000        5874.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    7100.00000        7100.00|    6700.00000        6700.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2529-5070110            53.300  SY   |     262.00000       13964.60|     231.02000       12313.37|     605.00000       32246.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0240 2529-5070120             2.000  EACH |      92.00000         184.00|     403.99000         807.98|     290.00000         580.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2529-8174010            53.300  SY   |      15.00000         799.50|      25.00000        1332.50|      29.00000        1545.70 
  SUBBASE (PATCHES)                       |                             |                             | 
0260 2529-8201000             2.000  EACH |     600.00000        1200.00|     650.00000        1300.00|     721.00000        1442.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0270 2530-0400061             2.800  TON  |     200.00000         560.00|     200.00000         560.00|     899.00000        2517.20 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0280 2530-5070221            17.400  SY   |     155.00000        2697.00|     180.50000        3140.70|     827.00000       14389.80 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0290 2533-4980005                    LUMP |   15500.00000       15500.00|   20000.00000       20000.00|   39000.00000       39000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       126,518.00|           $       130,807.92|           $       197,522.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       458,085.30|           $       514,255.53|           $       773,684.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  207  1 
 
     Bid  Order:  207                         Contract ID:  99-0356-121                 Primary County:  WRIGHT 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/08/16 
 
 
        Project:  IMN-035-6(121)150--0E-99 
      Work Type:  PCC PATCHING 
         County:  WRIGHT             Prj Awd Amt: $334,529.75 
          Route:  I-35 
       Location:  I-35 FROM HAMILTON CO. LINE N. TO MINNESOTA 
                  STATE            LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    334,529.75     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    364,841.22     109.06  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    388,363.20     116.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  207                             Contract ID:  99-0356-121                   Primary County:  WRIGHT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090           203.000  CY   |      50.00000       10150.00|      20.00000        4060.00|      30.00000        6090.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2122-5190012            89.000  SY   |     180.00000       16020.00|     150.00000       13350.00|     195.00000       17355.00 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0030 2214-5145150          1360.100  SY   |      11.95000       16253.20|      11.95000       16253.20|      12.00000       16321.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0690203           226.000  SY   |     180.00000       40680.00|     176.73000       39940.98|     275.00000       62150.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0050 2303-0001000           150.100  TON  |     139.00000       20863.90|     139.00000       20863.90|     140.00000       21014.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0060 2303-0246422             9.000  TON  |     398.00000        3582.00|       3.98000          35.82|     400.00000        3600.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2510-6745850           312.000  SY   |      15.00000        4680.00|      22.94000        7157.28|      30.00000        9360.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2526-8285000                    LUMP |    1200.00000        1200.00|    2000.00000        2000.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2527-9263109            61.230  STA  |      95.00000        5816.85|      95.00000        5816.85|      25.00000        1530.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263131            18.200  STA  |     110.00000        2002.00|     110.00000        2002.00|     115.00000        2093.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0110 2527-9263137             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2527-9263180            47.050  STA  |      72.00000        3387.60|      72.00000        3387.60|      25.00000        1176.25 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0130 2527-9263190             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     100.00000         800.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0140 2528-8400048           450.000  LF   |      17.00000        7650.00|      17.00000        7650.00|      10.00000        4500.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0150 2528-8445110                    LUMP |   15800.00000       15800.00|   21300.00000       21300.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-5070110           792.000  SY   |     173.00000      137016.00|     177.89000      140888.88|     165.00000      130680.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120            60.000  EACH |      61.00000        3660.00|     292.16000       17529.60|     490.00000       29400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 
 
     Bid Order:  207                             Contract ID:  99-0356-121                   Primary County:  WRIGHT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-8174010           778.600  SY   |      12.00000        9343.20|      25.00000       19465.00|      20.00000       15572.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0190 2529-8201000            15.000  EACH |     600.00000        9000.00|     650.00000        9750.00|     700.00000       10500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0200 2533-4980005                    LUMP |   11500.00000       11500.00|   17500.00000       17500.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000200             1.000  STA  |    1400.00000        1400.00|    1400.00000        1400.00|    3000.00000        3000.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2551-0000110             2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       324,504.75|           $       354,851.11|           $       379,942.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 116; DUAL 143'-0 X 40'-0 PPCB BRIDGE 
                                          |                             |                             | 
0230 2499-0800000            40.100  LF   |     250.00000       10025.00|     249.13000        9990.11|     210.00000        8421.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        10,025.00|           $         9,990.11|           $         8,421.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       334,529.75|           $       364,841.22|           $       388,363.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  301  1 
 
     Bid  Order:  301                         Contract ID:  12-0147-038                 Primary County:  BUTLER 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE EXCAVATING 
Contract Period:   20 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  STPN-014-7(38)--2J-12 
      Work Type:  PIPE CULVERTS 
         County:  BUTLER             Prj Awd Amt: $101,076.00 
          Route:  IOWA 14 
       Location:  BEAVER CREEK OVERFLOW CHANNEL N OF 
                  PARKERSBURG 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO086          BOB D COLE D/B/A COLE EXCAVATING                                           $    101,076.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    102,653.25     101.56  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    115,536.60     114.30  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    117,385.50     116.13  % 
   5   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    120,487.10     119.20  % 
   6   RI080          RIEHM CONSTRUCTION CO.                                                     $    122,955.96     121.64  % 
   7   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $    126,077.28     124.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO086               |(   2  ) PE320               |(   3  ) RE300 
                                          |COLE EXCAVATING              |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           203.400  TON  |      21.00000        4271.40|      20.00000        4068.00|      20.00000        4068.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001           500.000  CY   |      12.00000        6000.00|      10.00000        5000.00|      15.00000        7500.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070            10.000  CY   |      25.00000         250.00|       5.00000          50.00|       7.00000          70.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015             5.000  CY   |      75.00000         375.00|      10.00000          50.00|      15.00000          75.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2102-4560000             2.000  STA  |     200.00000         400.00|     500.00000        1000.00|     200.00000         400.00 
  LOCATING TILE LINES                     |                             |                             | 
0060 2105-8425015           167.000  CY   |      12.00000        2004.00|      12.50000        2087.50|       6.00000        1002.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            36.200  TON  |      25.00000         905.00|      27.50000         995.50|      30.00000        1086.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             0.600  STA  |    1150.00000         690.00|     500.00000         300.00|    1500.00000         900.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2402-0425040           140.900  CY   |      24.00000        3381.60|      17.50000        2465.75|      28.00000        3945.20 
  FLOODED BACKFILL                        |                             |                             | 
0100 2402-2720100           208.000  CY   |      15.00000        3120.00|      10.00000        2080.00|      12.00000        2496.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2416-0102248             4.000  EACH |    1950.00000        7800.00|    2100.00000        8400.00|    2000.00000        8000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0120 2416-1200248           136.000  LF   |     185.00000       25160.00|     175.00000       23800.00|     200.00000       27200.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0130 2502-8212034            45.000  LF   |      10.00000         450.00|      15.00000         675.00|      15.00000         675.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8215812           100.000  LF   |      25.00000        2500.00|      30.00000        3000.00|      30.00000        3000.00 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0150 2502-8221304             3.000  EACH |     200.00000         600.00|     250.00000         750.00|     250.00000         750.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2506-4984000            25.400  CY   |     190.00000        4826.00|     135.00000        3429.00|     170.00000        4318.00 
  FLOWABLE MORTAR                         |                             |                             | 
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     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO086               |(   2  ) PE320               |(   3  ) RE300 
                                          |COLE EXCAVATING              |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005           130.600  SY   |       5.00000         653.00|       2.50000         326.50|       4.00000         522.40 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061            98.000  TON  |      38.00000        3724.00|      35.00000        3430.00|      35.00000        3430.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     175.00000         350.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109             0.680  STA  |     800.00000         544.00|     650.00000         442.00|     650.00000         442.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2529-2242304             2.000  EACH |     125.00000         250.00|     300.00000         600.00|     300.00000         600.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0230 2529-5070110           100.000  SY   |     115.00000       11500.00|     120.00000       12000.00|     150.00000       15000.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0240 2529-5070120             2.000  EACH |     300.00000         600.00|     500.00000        1000.00|     500.00000        1000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2533-4980005                    LUMP |    6800.00000        6800.00|   13500.00000       13500.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0260 2602-0000020           515.000  LF   |       2.00000        1030.00|       2.75000        1416.25|       3.00000        1545.00 
  SILT FENCE                              |                             |                             | 
0270 2602-0000030           120.000  LF   |       4.00000         480.00|       7.00000         840.00|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000050             8.000  EACH |     300.00000        2400.00|     125.00000        1000.00|     275.00000        2200.00 
  SILT BASINS                             |                             |                             | 
0290 2602-0000071           635.000  LF   |       1.00000         635.00|       1.25000         793.75|       1.00000         635.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000080             8.000  EACH |     225.00000        1800.00|     125.00000        1000.00|     275.00000        2200.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0310 2602-0000101            63.500  LF   |       2.00000         127.00|       4.00000         254.00|       2.00000         127.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           200.000  LF   |       3.00000         600.00|       5.50000        1100.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0000320           200.000  LF   |       4.50000         900.00|       8.50000        1700.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0340 2602-0000350           400.000  LF   |       1.00000         400.00|       2.00000         800.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  4 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO086               |(   2  ) PE320               |(   3  ) RE300 
                                          |COLE EXCAVATING              |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2526-8285000                    LUMP |    3750.00000        3750.00|    2000.00000        2000.00|    3750.00000        3750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $       101,076.00|           $       102,653.25|           $       115,536.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       101,076.00|           $       102,653.25|           $       115,536.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  5 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RI080 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |RIEHM CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           203.400  TON  |      25.00000        5085.00|      20.00000        4068.00|      24.50000        4983.30 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001           500.000  CY   |      17.00000        8500.00|      25.00000       12500.00|      16.50000        8250.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070            10.000  CY   |      31.00000         310.00|       7.00000          70.00|     100.00000        1000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015             5.000  CY   |      87.00000         435.00|       7.00000          35.00|     100.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2102-4560000             2.000  STA  |     650.00000        1300.00|     200.00000         400.00|     500.00000        1000.00 
  LOCATING TILE LINES                     |                             |                             | 
0060 2105-8425015           167.000  CY   |       9.00000        1503.00|      10.00000        1670.00|       5.00000         835.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            36.200  TON  |      29.00000        1049.80|      20.00000         724.00|      33.50000        1212.70 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             0.600  STA  |     850.00000         510.00|    1000.00000         600.00|    1000.00000         600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2402-0425040           140.900  CY   |      42.00000        5917.80|      25.00000        3522.50|      11.50000        1620.35 
  FLOODED BACKFILL                        |                             |                             | 
0100 2402-2720100           208.000  CY   |      13.00000        2704.00|       7.00000        1456.00|      14.00000        2912.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2416-0102248             4.000  EACH |    2300.00000        9200.00|    1850.00000        7400.00|    2047.20000        8188.80 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0120 2416-1200248           136.000  LF   |     170.00000       23120.00|     245.00000       33320.00|     206.90000       28138.40 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0130 2502-8212034            45.000  LF   |      25.00000        1125.00|      10.00000         450.00|      25.00000        1125.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8215812           100.000  LF   |      26.50000        2650.00|      20.00000        2000.00|      12.65000        1265.00 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0150 2502-8221304             3.000  EACH |     175.00000         525.00|     400.00000        1200.00|     250.00000         750.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2506-4984000            25.400  CY   |     175.00000        4445.00|     150.00000        3810.00|     250.00000        6350.00 
  FLOWABLE MORTAR                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  6 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RI080 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |RIEHM CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005           130.600  SY   |       4.00000         522.40|       3.50000         457.10|       2.10000         274.26 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061            98.000  TON  |      48.00000        4704.00|      40.00000        3920.00|      25.00000        2450.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     165.00000         330.00|     150.00000         300.00|     750.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109             0.680  STA  |     800.00000         544.00|     700.00000         476.00|     900.00000         612.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    1650.00000        1650.00|    1500.00000        1500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2529-2242304             2.000  EACH |     110.00000         220.00|     300.00000         600.00|     150.00000         300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0230 2529-5070110           100.000  SY   |     150.00000       15000.00|     135.00000       13500.00|     159.50000       15950.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0240 2529-5070120             2.000  EACH |     450.00000         900.00|     500.00000        1000.00|     300.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2533-4980005                    LUMP |   14500.00000       14500.00|   12500.00000       12500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0260 2602-0000020           515.000  LF   |       2.00000        1030.00|       2.00000        1030.00|       2.00000        1030.00 
  SILT FENCE                              |                             |                             | 
0270 2602-0000030           120.000  LF   |       4.00000         480.00|       4.00000         480.00|       2.00000         240.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000050             8.000  EACH |     125.00000        1000.00|     425.00000        3400.00|     100.00000         800.00 
  SILT BASINS                             |                             |                             | 
0290 2602-0000071           635.000  LF   |       1.00000         635.00|       1.00000         635.00|       1.00000         635.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000080             8.000  EACH |     125.00000        1000.00|     200.00000        1600.00|     125.00000        1000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0310 2602-0000101            63.500  LF   |       3.00000         190.50|       1.00000          63.50|       2.90000         184.15 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           200.000  LF   |       4.00000         800.00|       3.00000         600.00|       8.50000        1700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0000320           200.000  LF   |       5.00000        1000.00|       4.00000         800.00|      10.50000        2100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0340 2602-0000350           400.000  LF   |       1.00000         400.00|       1.00000         400.00|       6.50000        2600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  7 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RO180               |(   6  ) RI080 
                                          |VIETH CONSTRUCTION CORP.     |ROGNES BROS. EXCAV., INC.    |RIEHM CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2526-8285000                    LUMP |    4100.00000        4100.00|    4000.00000        4000.00|    4250.00000        4250.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $       117,385.50|           $       120,487.10|           $       122,955.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,385.50|           $       120,487.10|           $       122,955.96 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  8 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           203.400  TON  |      29.00000        5898.60|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001           500.000  CY   |      28.00000       14000.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070            10.000  CY   |      22.50000         225.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015             5.000  CY   |      48.50000         242.50|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2102-4560000             2.000  STA  |     146.00000         292.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0060 2105-8425015           167.000  CY   |       8.20000        1369.40|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020            36.200  TON  |      27.00000         977.40|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             0.600  STA  |     823.00000         493.80|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2402-0425040           140.900  CY   |      31.50000        4438.35|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0100 2402-2720100           208.000  CY   |       7.80000        1622.40|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2416-0102248             4.000  EACH |    2600.00000       10400.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0120 2416-1200248           136.000  LF   |     203.00000       27608.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0130 2502-8212034            45.000  LF   |      24.50000        1102.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8215812           100.000  LF   |      21.50000        2150.00|                             | 
  SUBDRAIN, TILE, 12 IN. DIA.             |                             |                             | 
0150 2502-8221304             3.000  EACH |     372.00000        1116.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2506-4984000            25.400  CY   |     170.00000        4318.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  9 
 
     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005           130.600  SY   |       4.20000         548.52|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061            98.000  TON  |      38.50000        3773.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     160.00000         320.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109             0.680  STA  |     692.00000         470.56|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    2400.00000        2400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2529-2242304             2.000  EACH |     319.00000         638.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0230 2529-5070110           100.000  SY   |     146.00000       14600.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0240 2529-5070120             2.000  EACH |     532.00000        1064.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2602-0000020           515.000  LF   |       2.40000        1236.00|                             | 
  SILT FENCE                              |                             |                             | 
0270 2602-0000030           120.000  LF   |       5.70000         684.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000050             8.000  EACH |     176.00000        1408.00|                             | 
  SILT BASINS                             |                             |                             | 
0290 2602-0000071           635.000  LF   |       0.80000         508.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000080             8.000  EACH |      88.00000         704.00|                             | 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0310 2602-0000101            63.500  LF   |       5.50000         349.25|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           200.000  LF   |       3.70000         740.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0000320           200.000  LF   |       4.70000         940.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0340 2602-0000350           400.000  LF   |       1.10000         440.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  301                             Contract ID:  12-0147-038                   Primary County:  BUTLER 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) PI045               |(      )                     |(      ) 
                                          |PIRC-TOBIN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2526-8285000                    LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $       126,077.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,077.28|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
                                                           VENDOR RANKING                                          Page:  302  1 
 
     Bid  Order:  302                         Contract ID:  25-0803-208                 Primary County:  DALLAS 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ELDER CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  IMN-080-3(208)116--0E-25 
      Work Type:  PIPE CULVERT / FLUME 
         County:  DALLAS             Prj Awd Amt: $59,900.00 
          Route:  I-80 
       Location:  APPROX 0.7 MI W OF CO RD R22 (EB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EL045          ELDER CORPORATION                                                          $     59,900.00     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     63,980.00     106.81  % 
   3   T.033          TK CONCRETE, INC.                                                          $     65,400.00     109.18  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $     66,516.70     111.04  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $     72,010.00     120.21  % 
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     Bid Order:  302                             Contract ID:  25-0803-208                   Primary County:  DALLAS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL045               |(   2  ) HE420               |(   3  ) T.033 
                                          |ELDER CORP.                  |HERBERGER CONSTR. CO., INC.  |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1500.000  CY   |      23.00000       34500.00|      22.20000       33300.00|      25.00000       37500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2401-6745650                    LUMP |    2000.00000        2000.00|     700.00000         700.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2417-0225036             1.000  EACH |    1600.00000        1600.00|    2200.00000        2200.00|    1500.00000        1500.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0040 2417-1060036            46.000  LF   |     120.00000        5520.00|     120.00000        5520.00|     100.00000        4600.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0050 2507-3250005            60.000  SY   |       4.00000         240.00|       6.00000         360.00|       5.00000         300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061            50.000  TON  |      70.00000        3500.00|      65.00000        3250.00|      60.00000        3000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |    5500.00000        5500.00|    3800.00000        3800.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    5490.00000        5490.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000020           500.000  LF   |       2.00000        1000.00|       5.00000        2500.00|       3.50000        1750.00 
  SILT FENCE                              |                             |                             | 
0100 2602-0000071           250.000  LF   |       2.00000         500.00|       1.00000         250.00|       2.00000         500.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0110 2602-0000101            50.000  LF   |       1.00000          50.00|       2.00000         100.00|       5.00000         250.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        59,900.00|           $        63,980.00|           $        65,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        59,900.00|           $        63,980.00|           $        65,400.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  25-0803-208                   Primary County:  DALLAS 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) RE300               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1500.000  CY   |      25.85000       38775.00|      25.00000       37500.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2401-6745650                    LUMP |    2750.00000        2750.00|    1000.00000        1000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2417-0225036             1.000  EACH |    1900.00000        1900.00|    1500.00000        1500.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0040 2417-1060036            46.000  LF   |      95.20000        4379.20|     160.00000        7360.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0050 2507-3250005            60.000  SY   |       6.00000         360.00|      10.00000         600.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061            50.000  TON  |      53.55000        2677.50|      60.00000        3000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |    5250.00000        5250.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000020           500.000  LF   |       2.00000        1000.00|       3.00000        1500.00| 
  SILT FENCE                              |                             |                             | 
0100 2602-0000071           250.000  LF   |       1.50000         375.00|       2.00000         500.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0110 2602-0000101            50.000  LF   |       1.00000          50.00|       1.00000          50.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        66,516.70|           $        72,010.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        66,516.70|           $        72,010.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  27-C027-061                 Primary County:  DECATUR 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  ER-C027(61)--58-27 
      Work Type:  SLIDE REPAIR 
         County:  DECATUR            Prj Awd Amt: $510,232.50 
          Route:  MULTIPLE ROUTES 
       Location:  ON VARIOUS MAJOR COLLECTORS COUNTY-WIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    510,232.50     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    561,415.50     110.03  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    586,265.00     114.90  % 
   4   T.033          TK CONCRETE, INC.                                                          $    676,741.50     132.63  % 
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     Bid Order:  303                             Contract ID:  27-C027-061                   Primary County:  DECATUR 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) HE420               |(   3  ) NE140 
                                          |REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC.  |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2104-2710020          1045.000  CY   |      15.00000       15675.00|       5.40000        5643.00|      15.00000       15675.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2312-8260081           100.000  TON  |      30.00000        3000.00|      48.00000        4800.00|      50.00000        5000.00 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2402-2720000           940.000  CY   |      15.00000       14100.00|       6.50000        6110.00|      18.00000       16920.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2417-1060036            70.000  LF   |      95.00000        6650.00|      73.00000        5110.00|     125.00000        8750.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0050 2417-3550024            96.000  LF   |      65.00000        6240.00|      60.00000        5760.00|     120.00000       11520.00 
  SLOTTED FLUME, CORRUGATED METAL, 24 IN. |                             |                             | 
0060 2506-4984000            73.500  CY   |     275.00000       20212.50|     385.00000       28297.50|     300.00000       22050.00 
  FLOWABLE MORTAR                         |                             |                             | 
0070 2507-3250005          8360.000  SY   |       2.00000       16720.00|       3.75000       31350.00|       3.00000       25080.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061          5055.000  TON  |      60.00000      303300.00|      61.00000      308355.00|      48.00000      242640.00 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     200.00000         400.00|     215.00000         430.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             8.000  EACH |     435.00000        3480.00|     435.00000        3480.00|     435.00000        3480.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0130 2549-0004036           170.000  LF   |     150.00000       25500.00|     175.00000       29750.00|     320.00000       54400.00 
  PIPE LINING, SLIPLINING, LESS THAN OR   |                             |                             | 
  EQUAL TO 36 IN. DIA. OR HEIGHT          |                             |                             | 
0140 2549-0004037           305.000  LF   |     225.00000       68625.00|     300.00000       91500.00|     440.00000      134200.00 
  PIPE LINING, SLIPLINING, GREATER THAN   |                             |                             | 
  36 IN. DIA. OR HEIGHT                   |                             |                             | 
0150 2601-2634100             0.400  ACRE |    1500.00000         600.00|    1500.00000         600.00|    5000.00000        2000.00 
  MULCHING                                |                             |                             | 
0160 2601-2636043             0.400  ACRE |    1500.00000         600.00|    1500.00000         600.00|    5000.00000        2000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2602-0000020          2420.000  LF   |       1.50000        3630.00|       1.50000        3630.00|       2.50000        6050.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  303                             Contract ID:  27-C027-061                   Primary County:  DECATUR 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) HE420               |(   3  ) NE140 
                                          |REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC.  |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|     500.00000        4000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       510,232.50|           $       561,415.50|           $       586,265.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       510,232.50|           $       561,415.50|           $       586,265.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  27-C027-061                   Primary County:  DECATUR 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) T.033               |(      )                     |(      ) 
                                          |TK CONCRETE, INC.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE REPAIR ITEMS 
                                          |                             |                             | 
0010 2104-2710020          1045.000  CY   |      12.50000       13062.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2312-8260081           100.000  TON  |      27.50000        2750.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0030 2402-2720000           940.000  CY   |      15.00000       14100.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2417-1060036            70.000  LF   |      75.00000        5250.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0050 2417-3550024            96.000  LF   |      75.00000        7200.00|                             | 
  SLOTTED FLUME, CORRUGATED METAL, 24 IN. |                             |                             | 
0060 2506-4984000            73.500  CY   |     190.00000       13965.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0070 2507-3250005          8360.000  SY   |       1.65000       13794.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061          5055.000  TON  |      54.00000      272970.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0090 2518-6910000             2.000  EACH |     300.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             8.000  EACH |     435.00000        3480.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2549-0004036           170.000  LF   |     465.00000       79050.00|                             | 
  PIPE LINING, SLIPLINING, LESS THAN OR   |                             |                             | 
  EQUAL TO 36 IN. DIA. OR HEIGHT          |                             |                             | 
0140 2549-0004037           305.000  LF   |     630.00000      192150.00|                             | 
  PIPE LINING, SLIPLINING, GREATER THAN   |                             |                             | 
  36 IN. DIA. OR HEIGHT                   |                             |                             | 
0150 2601-2634100             0.400  ACRE |    1800.00000         720.00|                             | 
  MULCHING                                |                             |                             | 
0160 2601-2636043             0.400  ACRE |    1500.00000         600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2602-0000020          2420.000  LF   |       2.50000        6050.00|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  303                             Contract ID:  27-C027-061                   Primary County:  DECATUR 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) T.033               |(      )                     |(      ) 
                                          |TK CONCRETE, INC.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             8.000  EACH |     500.00000        4000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       676,741.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       676,741.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  57-C057-127                 Primary County:  LINN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C057(127)--55-57 
      Work Type:  GRADING 
         County:  LINN               Prj Awd Amt: $388,745.05 
          Route:  E45 
       Location:  ON SECRIST RD, FROM CITY OF MARION TO 
                  CRYSTAL CREEK RD, AT S 7 T83 R05 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    388,745.05     100.00  % 
   2   DE157          DELONG CONSTRUCTION, INC.                                                  $    408,699.50     105.13  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    471,508.38     121.28  % 
   4   ST359          STEGER CONSTRUCTION, INC.                                                  $    494,047.00     127.08  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    520,166.70     133.80  % 
   6   RA260          RATHJE CONSTRUCTION CO.                                                    $    639,010.75     164.37  % 
   7   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    753,845.63     193.91  % 
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     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) DE157               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         22773.000  CY   |       5.20000      118419.60|       7.50000      170797.50|       8.75000      199263.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020          2550.000  TON  |      18.06000       46053.00|      13.50000       34425.00|      20.00000       51000.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2401-6745650                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    5500.00000        5500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0040 2403-0100000             9.800  CY   |    1000.00000        9800.00|    1180.00000       11564.00|    1000.00000        9800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2403-0100020            61.000  CY   |     800.00000       48800.00|     800.00000       48800.00|     850.00000       51850.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775005         12922.000  LB   |       2.35000       30366.70|       2.00000       25844.00|       2.25000       29074.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2417-1060024            60.000  LF   |     115.00000        6900.00|     105.00000        6300.00|     115.00000        6900.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0080 2417-1060030             5.000  LF   |     225.00000        1125.00|     250.00000        1250.00|     225.00000        1125.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0090 2417-1060036            10.000  LF   |     250.00000        2500.00|     275.00000        2750.00|     250.00000        2500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2417-1060042            20.000  LF   |     200.00000        4000.00|     285.00000        5700.00|     200.00000        4000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0110 2417-1100073            40.000  LF   |     250.00000       10000.00|     290.00000       11600.00|     250.00000       10000.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 73 IN. X 55 IN.                   |                             |                             | 
0120 2417-1100087            40.000  LF   |     250.00000       10000.00|     310.00000       12400.00|     250.00000       10000.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 87 IN. X 63 IN.                   |                             |                             | 
0130 2501-5775000           276.000  SF   |      42.00000       11592.00|      27.00000        7452.00|      42.00000       11592.00 
  PILES, STEEL SHEET                      |                             |                             | 
0140 2502-8215808            17.000  LF   |      30.00000         510.00|      50.00000         850.00|      30.00000         510.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0150 2507-6800061           105.000  TON  |      37.25000        3911.25|      45.00000        4725.00|      50.00000        5250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2528-8445110                    LUMP |    4100.00000        4100.00|    2600.00000        2600.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) DE157               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |DELONG CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0180 2533-4980005                    LUMP |   33500.00000       33500.00|   12600.00000       12600.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005             1.000  EACH |     650.00000         650.00|     600.00000         600.00|     650.00000         650.00 
  ('EACH' ITEM) RELOCATION OF VERTICAL    |                             |                             | 
  STAND PIPE                              |                             |                             | 
0200 2601-2634100            16.200  ACRE |     565.00000        9153.00|     575.00000        9315.00|     750.00000       12150.00 
  MULCHING                                |                             |                             | 
0210 2601-2636043            16.200  ACRE |     535.00000        8667.00|     575.00000        9315.00|     600.00000        9720.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000309          2862.500  LF   |       2.20000        6297.50|       2.24000        6412.00|       1.65000        4723.13 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       388,745.05|           $       408,699.50|           $       471,508.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       388,745.05|           $       408,699.50|           $       471,508.38 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  4 
 
     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) TS020               |(   6  ) RA260 
                                          |STEGER CONSTRUCTION, INC.    |TSCHIGGFRIE EXCAV. CO.       |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         22773.000  CY   |       9.50000      216343.50|      11.10000      252780.30|      13.00000      296049.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020          2550.000  TON  |      21.50000       54825.00|      26.25000       66937.50|      22.00000       56100.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2401-6745650                    LUMP |    5000.00000        5000.00|    4260.00000        4260.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0040 2403-0100000             9.800  CY   |    2100.00000       20580.00|     995.00000        9751.00|    1000.00000        9800.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2403-0100020            61.000  CY   |     800.00000       48800.00|     495.00000       30195.00|    1000.00000       61000.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775005         12922.000  LB   |       2.00000       25844.00|       1.15000       14860.30|       3.00000       38766.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2417-1060024            60.000  LF   |     160.00000        9600.00|     114.00000        6840.00|     155.00000        9300.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0080 2417-1060030             5.000  LF   |     220.00000        1100.00|     125.00000         625.00|     285.00000        1425.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0090 2417-1060036            10.000  LF   |     240.00000        2400.00|     136.00000        1360.00|     305.00000        3050.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2417-1060042            20.000  LF   |     270.00000        5400.00|     147.00000        2940.00|     225.00000        4500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0110 2417-1100073            40.000  LF   |     327.00000       13080.00|     176.00000        7040.00|     245.00000        9800.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 73 IN. X 55 IN.                   |                             |                             | 
0120 2417-1100087            40.000  LF   |     352.00000       14080.00|     201.00000        8040.00|     305.00000       12200.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 87 IN. X 63 IN.                   |                             |                             | 
0130 2501-5775000           276.000  SF   |      22.50000        6210.00|      82.50000       22770.00|      27.00000        7452.00 
  PILES, STEEL SHEET                      |                             |                             | 
0140 2502-8215808            17.000  LF   |      36.00000         612.00|      30.80000         523.60|      20.00000         340.00 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0150 2507-6800061           105.000  TON  |      40.75000        4278.75|      51.95000        5454.75|      47.00000        4935.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2528-8445110                    LUMP |    2850.00000        2850.00|    3140.00000        3140.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 04/25/16 
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     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) TS020               |(   6  ) RA260 
                                          |STEGER CONSTRUCTION, INC.    |TSCHIGGFRIE EXCAV. CO.       |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0180 2533-4980005                    LUMP |   20000.00000       20000.00|   30900.00000       30900.00|   69000.00000       69000.00 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005             1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|     750.00000         750.00 
  ('EACH' ITEM) RELOCATION OF VERTICAL    |                             |                             | 
  STAND PIPE                              |                             |                             | 
0200 2601-2634100            16.200  ACRE |     700.00000       11340.00|     660.00000       10692.00|     700.00000       11340.00 
  MULCHING                                |                             |                             | 
0210 2601-2636043            16.200  ACRE |     550.00000        8910.00|     880.00000       14256.00|     550.00000        8910.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000309          2862.500  LF   |       1.50000        4293.75|       2.90000        8301.25|       1.50000        4293.75 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       494,047.00|           $       520,166.70|           $       639,010.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       494,047.00|           $       520,166.70|           $       639,010.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO455               |(      )                     |(      ) 
                                          |CONNOLLY CONSTRUCTION, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         22773.000  CY   |      18.00000      409914.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020          2550.000  TON  |      34.00000       86700.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2401-6745650                    LUMP |   12000.00000       12000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0040 2403-0100000             9.800  CY   |     740.00000        7252.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2403-0100020            61.000  CY   |     900.00000       54900.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0060 2404-7775005         12922.000  LB   |       2.00000       25844.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2417-1060024            60.000  LF   |      88.50000        5310.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0080 2417-1060030             5.000  LF   |     142.00000         710.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0090 2417-1060036            10.000  LF   |     120.00000        1200.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0100 2417-1060042            20.000  LF   |     166.00000        3320.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0110 2417-1100073            40.000  LF   |     335.00000       13400.00|                             | 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 73 IN. X 55 IN.                   |                             |                             | 
0120 2417-1100087            40.000  LF   |     425.00000       17000.00|                             | 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 87 IN. X 63 IN.                   |                             |                             | 
0130 2501-5775000           276.000  SF   |      28.50000        7866.00|                             | 
  PILES, STEEL SHEET                      |                             |                             | 
0140 2502-8215808            17.000  LF   |      35.00000         595.00|                             | 
  SUBDRAIN, TILE, 8 IN. DIA.              |                             |                             | 
0150 2507-6800061           105.000  TON  |      60.00000        6300.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  57-C057-127                   Primary County:  LINN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO455               |(      )                     |(      ) 
                                          |CONNOLLY CONSTRUCTION, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0180 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005             1.000  EACH |     600.00000         600.00|                             | 
  ('EACH' ITEM) RELOCATION OF VERTICAL    |                             |                             | 
  STAND PIPE                              |                             |                             | 
0200 2601-2634100            16.200  ACRE |     820.00000       13284.00|                             | 
  MULCHING                                |                             |                             | 
0210 2601-2636043            16.200  ACRE |    1200.00000       19440.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000309          2862.500  LF   |       4.65000       13310.63|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       753,845.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       753,845.63|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  91-C091-104                 Primary County:  WARREN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  FM-C091(104)--55-91 
      Work Type:  GRANULAR SURFACING OF ROADWAY 
         County:  WARREN             Prj Awd Amt: $179,929.05 
          Route:  VARIOUS ROUTES 
       Location:  VARIOUS LOCATIONS THROUGHTOUT COUNTY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    179,929.05     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    185,045.00     102.84  % 
   3   VA289          VANDERPOOL CONSTRUCTION, INC.                                              $    186,677.75     103.75  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    191,576.00     106.47  % 
   5   MA225          MANATT'S, INC.                                                             $    218,026.55     121.17  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  2 
 
     Bid Order:  305                             Contract ID:  91-C091-104                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) T.033               |(   3  ) VA289 
                                          |SKYLINE CONSTRUCTION, INC.   |TK CONCRETE, INC.            |VANDERPOOL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2312-8260081         10885.000  TON  |      16.53000      179929.05|      17.00000      185045.00|      17.15000      186677.75 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       179,929.05|           $       185,045.00|           $       186,677.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       179,929.05|           $       185,045.00|           $       186,677.75 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  91-C091-104                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MA225               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2312-8260081         10885.000  TON  |      17.60000      191576.00|      20.03000      218026.55| 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       191,576.00|           $       218,026.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       191,576.00|           $       218,026.55|           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  91-0653-080                 Primary County:  WARREN 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  ER-069-1(45)--28-27                                    Project:  ER-065-3(80)--28-91 
      Work Type:  REVETMENT                                            Work Type:  SLIDE REPAIR 
         County:  DECATUR            Prj Awd Amt: $175,645.00             County:  WARREN             Prj Awd Amt: $139,933.70 
          Route:  U.S. 69                                                  Route:  U.S. 65 
       Location:  DICKERSONS BRANCH 1.1 MI SOUTH OF J66                 Location:  2.4 MI NORTH OF SOUTH JCT U.S. 69 
 
 
        Project:  ER-069-3(20)--28-91 
      Work Type:  SLIDE REPAIR 
         County:  WARREN             Prj Awd Amt: $49,703.75 
          Route:  U.S. 69 
       Location:  1.6 MI NORTH OF CLARKE CO LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    365,282.45     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    379,728.00     103.95  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    421,555.00     115.40  % 
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     Bid Order:  306                             Contract ID:  91-0653-080                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DECATUR COUNTY ER-069-1(45)--28-27 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   11000.00000       11000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           100.000  LF   |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000030            20.000  LF   |      15.00000         300.00|      10.00000         200.00|      15.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0060 2602-0000071           120.000  LF   |       2.50000         300.00|       2.00000         240.00|       2.50000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0070 2602-0000312           200.000  LF   |       2.50000         500.00|       7.50000        1500.00|       2.50000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0080 2602-0000350           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        33,500.00|           $        33,740.00|           $        34,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   EMERGENCY STREAM BANK REPAIR TO DESIGN NO. 416; A 50'-0 X 44' PPCB BRIDGE DECATUR COUNTY ER-069-1(45)--28-27 
                                          |                             |                             | 
0110 2101-0850001             0.200  ACRE |   26500.00000        5300.00|   20000.00000        4000.00|   35000.00000        7000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2104-2713020           480.000  CY   |      30.00000       14400.00|      20.00000        9600.00|      20.00000        9600.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0130 2507-3250005           420.000  SY   |       6.00000        2520.00|       3.00000        1260.00|       5.00000        2100.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800021          1950.000  TON  |      61.50000      119925.00|      55.00000      107250.00|      75.00000      146250.00 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $       142,145.00|           $       122,110.00|           $       164,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            WARREN COUNTY ER-065-3(80)--28-91 
                                          |                             |                             | 
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     Bid Order:  306                             Contract ID:  91-0653-080                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710090           498.000  CY   |      26.40000       13147.20|      20.00000        9960.00|      30.00000       14940.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0160 2402-2720000           129.000  CY   |      10.00000        1290.00|      20.00000        2580.00|      15.00000        1935.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0170 2416-0100030             1.000  EACH |    2370.00000        2370.00|    3625.00000        3625.00|    2000.00000        2000.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2416-1262030            70.000  LF   |     508.00000       35560.00|     765.00000       53550.00|     650.00000       45500.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0190 2417-0225030             1.000  EACH |     765.00000         765.00|    3250.00000        3250.00|     750.00000         750.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0200 2417-1060030            76.000  LF   |      73.50000        5586.00|      85.00000        6460.00|      90.00000        6840.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0210 2506-4984000            16.000  CY   |     185.00000        2960.00|     200.00000        3200.00|     175.00000        2800.00 
  FLOWABLE MORTAR                         |                             |                             | 
0220 2507-3250005           586.000  SY   |       6.00000        3516.00|       3.00000        1758.00|       5.00000        2930.00 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-8029000           993.000  TON  |      26.70000       26513.10|      30.00000       29790.00|      40.00000       39720.00 
  EROSION STONE                           |                             |                             | 
0240 2526-8285000                    LUMP |    1600.00000        1600.00|   10000.00000       10000.00|    1000.00000        1000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0270 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999020           248.000  TON  |      30.55000        7576.40|      30.00000        7440.00|      40.00000        9920.00 
  ('TONS' ITEM) MACADAM STONE             |                             |                             | 
0290 2602-0000020           250.000  LF   |       5.00000        1250.00|       5.00000        1250.00|       5.00000        1250.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000071           250.000  LF   |       2.50000         625.00|       2.00000         500.00|       2.50000         625.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000101            25.000  LF   |       5.00000         125.00|      10.00000         250.00|       5.00000         125.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000320           400.000  LF   |       3.50000        1400.00|       7.50000        3000.00|       3.50000        1400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  306                             Contract ID:  91-0653-080                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2602-0000350           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       2.00000         800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       139,933.70|           $       177,663.00|           $       169,285.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            WARREN COUNTY ER-069-3(20)--28-91 
                                          |                             |                             | 
0360 2101-0850001             0.100  ACRE |   28400.00000        2840.00|   20000.00000        2000.00|   35000.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0370 2102-2710090           222.000  CY   |      26.40000        5860.80|      20.00000        4440.00|      30.00000        6660.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0380 2506-4984000             2.000  CY   |     650.00000        1300.00|     500.00000        1000.00|     750.00000        1500.00 
  FLOWABLE MORTAR                         |                             |                             | 
0390 2507-3250005           200.000  SY   |       6.00000        1200.00|       3.00000         600.00|       4.00000         800.00 
  ENGINEERING FABRIC                      |                             |                             | 
0400 2507-6800061            30.000  TON  |      65.10000        1953.00|      60.00000        1800.00|      55.00000        1650.00 
  REVETMENT, CLASS E                      |                             |                             | 
0410 2507-8029000           101.000  TON  |      41.40000        4181.40|      30.00000        3030.00|      40.00000        4040.00 
  EROSION STONE                           |                             |                             | 
0420 2526-8285000                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    1600.00000        1600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0430 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0450 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0460 2599-9999020            73.000  TON  |      41.35000        3018.55|      35.00000        2555.00|      40.00000        2920.00 
  ('TONS' ITEM) MACADAM STONE             |                             |                             | 
0470 2602-0000020           100.000  LF   |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030            20.000  LF   |      15.00000         300.00|      10.00000         200.00|      15.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000071           120.000  LF   |       2.50000         300.00|       2.00000         240.00|       2.50000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  306                             Contract ID:  91-0653-080                   Primary County:  WARREN 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2602-0000320           200.000  LF   |       3.50000         700.00|       2.00000         400.00|       3.50000         700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0510 2602-0000350           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0520 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0530 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        49,703.75|           $        46,215.00|           $        52,920.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       365,282.45|           $       379,728.00|           $       421,555.00 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-801                 Primary County:  STATEWIDE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  NHSN-000-S(801)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $42,297.74 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     42,297.74     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $     47,320.20     111.87  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $     87,555.00     206.99  % 
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     Bid Order:  351                             Contract ID:  00-000S-801                   Primary County:  STATEWIDE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2401-6745355             4.000  EACH |     320.00000        1280.00|     350.00000        1400.00|    1000.00000        4000.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-6765220            37.000  EACH |     320.00000       11840.00|     175.00000        6475.00|     300.00000       11100.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0030 2524-9081260             4.000  EACH |     592.30000        2369.20|     700.00000        2800.00|     650.00000        2600.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0040 2524-9081275             2.000  EACH |     743.80000        1487.60|     900.00000        1800.00|    1100.00000        2200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9276010           112.200  LF   |      17.37000        1948.91|      16.00000        1795.20|       8.50000         953.70 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0060 2524-9276027             8.000  EACH |     594.50000        4756.00|     550.00000        4400.00|     650.00000        5200.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0070 2524-9281000             8.000  EACH |     240.00000        1920.00|     175.00000        1400.00|     250.00000        2000.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0080 2524-9325150             4.000  EACH |     164.00000         656.00|     150.00000         600.00|     250.00000        1000.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2524-9680250            41.000  EACH |     366.83000       15040.03|     400.00000       16400.00|     500.00000       20500.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    8001.30000        8001.30 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |     500.00000         500.00|    9250.00000        9250.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        42,297.74|           $        47,320.20|           $        87,555.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,297.74|           $        47,320.20|           $        87,555.00 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-822                 Primary County:  STATEWIDE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & W ELECTRIC, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  NHSN-000-S(822)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $229,911.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $    229,911.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    244,444.44     106.32  % 
   3   VO080          VOLTMER, INC.                                                              $    250,041.00     108.75  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $    256,635.00     111.62  % 
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     Bid Order:  352                             Contract ID:  00-000S-822                   Primary County:  STATEWIDE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) CO105               |(   3  ) VO080 
                                          |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC.      |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2252.000  EACH |      22.50000       50670.00|      22.75000       51233.00|      25.00000       56300.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0020 2524-9276010          1094.000  LF   |       9.50000       10393.00|       8.00000        8752.00|       8.00000        8752.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            25.000  EACH |     200.00000        5000.00|     200.00000        5000.00|     175.00000        4375.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            43.000  EACH |     325.00000       13975.00|     375.00000       16125.00|     350.00000       15050.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9290009             4.000  EACH |     125.00000         500.00|     500.00000        2000.00|     150.00000         600.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0060 2524-9325001           796.000  SF   |      15.00000       11940.00|      16.00000       12736.00|      16.00000       12736.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0070 2524-9325007          2154.000  SF   |      17.00000       36618.00|      17.50000       37695.00|      17.50000       37695.00 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0080 2524-9325150          1859.000  EACH |      35.00000       65065.00|      30.00000       55770.00|      37.00000       68783.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   32750.00000       32750.00|   40133.44000       40133.44|   24750.00000       24750.00 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00|   13500.00000       13500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       229,911.00|           $       244,444.44|           $       250,041.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,911.00|           $       244,444.44|           $       250,041.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  00-000S-822                   Primary County:  STATEWIDE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(      )                     |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2252.000  EACH |      24.00000       54048.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0020 2524-9276010          1094.000  LF   |       8.50000        9299.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            25.000  EACH |     115.00000        2875.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            43.000  EACH |     235.00000       10105.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9290009             4.000  EACH |     200.00000         800.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0060 2524-9325001           796.000  SF   |      15.00000       11940.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0070 2524-9325007          2154.000  SF   |      20.00000       43080.00|                             | 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0080 2524-9325150          1859.000  EACH |      32.00000       59488.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |   15000.00000       15000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       256,635.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       256,635.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  85-0355-116                 Primary County:  STORY 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  IMN-035-5(116)114--0E-85 
      Work Type:  LIGHTING 
         County:  STORY              Prj Awd Amt: $56,703.82 
          Route:  I-35 
       Location:  I-35 & E 13TH ST INTERCHANGE (AMES) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     56,703.82     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $     79,263.50     139.78  % 
   3   PR175          PRICE INDUSTRIAL ELECTRIC, INC.                                            $     83,927.80     148.01  % 
   4   BA131          BAKER ELECTRIC, INC.                                                       $    119,064.84     209.97  % 
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     Bid Order:  353                             Contract ID:  85-0355-116                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) PR175 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |PRICE INDUSTRIAL ELECTRIC, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2523-0000100             8.000  EACH |    3408.15000       27265.20|    3500.00000       28000.00|    3950.00000       31600.00 
  LIGHTING POLES                          |                             |                             | 
0020 2523-0000200          4238.000  LF   |       4.84000       20511.92|       8.25000       34963.50|       8.10000       34327.80 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0030 2523-0000310            10.000  EACH |     548.75000        5487.50|     650.00000        6500.00|     850.00000        8500.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0040 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005             2.000  EACH |     513.40000        1026.80|     500.00000        1000.00|     500.00000        1000.00 
  ('EACH' ITEM) MODIFY CONTROL CABINETS   |                             |                             | 
0070 2599-9999005             6.000  EACH |     235.40000        1412.40|     550.00000        3300.00|     750.00000        4500.00 
  ('EACH' ITEM) RENOVATE LIGHT POLES      |                             |                             | 
     SECTION TOTALS                       |           $        56,703.82|           $        79,263.50|           $        83,927.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,703.82|           $        79,263.50|           $        83,927.80 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  85-0355-116                   Primary County:  STORY 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BA131               |(      )                     |(      ) 
                                          |BAKER ELECTRIC, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2523-0000100             8.000  EACH |    4431.00000       35448.00|                             | 
  LIGHTING POLES                          |                             |                             | 
0020 2523-0000200          4238.000  LF   |      14.68000       62213.84|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0030 2523-0000310            10.000  EACH |     918.00000        9180.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0040 2528-8445110                    LUMP |    1985.00000        1985.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    1850.00000        1850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005             2.000  EACH |    1044.00000        2088.00|                             | 
  ('EACH' ITEM) MODIFY CONTROL CABINETS   |                             |                             | 
0070 2599-9999005             6.000  EACH |    1050.00000        6300.00|                             | 
  ('EACH' ITEM) RENOVATE LIGHT POLES      |                             |                             | 
     SECTION TOTALS                       |           $       119,064.84|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,064.84|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  77-0354-235                 Primary County:  POLK 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  05/30/16 
 
 
        Project:  IMN-035-4(235)87--0E-77 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POLK               Prj Awd Amt: $373,000.00 
          Route:  I-35 
       Location:  PARCEL 9, 4900 NE 22ND ST, DES MOINES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    373,000.00     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $    445,000.00     119.30  % 
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     Bid Order:  401                             Contract ID:  77-0354-235                   Primary County:  POLK 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) EL045               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |  373000.00000      373000.00|  445000.00000      445000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 9            |                             |                             | 
     SECTION TOTALS                       |           $       373,000.00|           $       445,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       373,000.00|           $       445,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  402                         Contract ID:  82-0741-263                 Primary County:  SCOTT 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IHRIG WORKS LLC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  05/30/16 
 
 
        Project:  IMN-074-1(263)4--0E-82 
      Work Type:  SALVAGE AND REMOVAL 
         County:  SCOTT              Prj Awd Amt: $15,735.00 
          Route:  I-74 
       Location:  PARCEL 404, 1125 FAIRLANE DR, BETTENDORF 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IH021          IHRIG WORKS LLC.                                                           $     15,735.00     100.00  % 
   2   VA020          VALLEY CONSTRUCTION CO.                                                    $     15,940.00     101.30  % 
   3   PR068          PRECISION DEMOLITION                                                       $     17,923.00     113.90  % 
   4   MI643          MILLER TRUCKING & EXCAVATING                                               $     19,799.00     125.82  % 
   5   PH090          PHOENIX CORPORATION OF THE QUAD CITIES                                     $     23,655.00     150.33  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     32,111.00     204.07  % 
   7   RI340          RITTMER, INC.                                                              $     35,880.00     228.02  % 
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     Bid Order:  402                             Contract ID:  82-0741-263                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IH021               |(   2  ) VA020               |(   3  ) PR068 
                                          |IHRIG WORKS LLC.             |VALLEY CONSTRUCTION CO.      |PRECISION DEMOLITION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002             9.400  UNIT |      25.00000         235.00|     100.00000         940.00|      45.00000         423.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   15500.00000       15500.00|   15000.00000       15000.00|   17500.00000       17500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 404          |                             |                             | 
     SECTION TOTALS                       |           $        15,735.00|           $        15,940.00|           $        17,923.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        15,735.00|           $        15,940.00|           $        17,923.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  82-0741-263                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(   5  ) PH090               |(   6  ) TS020 
                                          |MILLER TRUCKING & EXCAVATING |PHOENIX CORP. OF THE QUAD CI |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002             9.400  UNIT |      85.00000         799.00|     325.00000        3055.00|      65.00000         611.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   19000.00000       19000.00|   20600.00000       20600.00|   31500.00000       31500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 404          |                             |                             | 
     SECTION TOTALS                       |           $        19,799.00|           $        23,655.00|           $        32,111.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,799.00|           $        23,655.00|           $        32,111.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  82-0741-263                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RI340               |(      )                     |(      ) 
                                          |RITTMER, INC.                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002             9.400  UNIT |     200.00000        1880.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   34000.00000       34000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 404          |                             |                             | 
     SECTION TOTALS                       |           $        35,880.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        35,880.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  82-0952-603                 Primary County:  SCOTT 
   Letting Date:  160315     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   VALLEY CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  EDP-0952(603)--7Y-82 
      Work Type:  RECREATIONAL TRAIL 
         County:  SCOTT              Prj Awd Amt: $264,886.80 
          Route:  REC TRAIL 
       Location:  IN THE CITY OF BUFFALO, MRT: FROM UTAH AVE 
                  TO WILD CAT DEN S TATE PARK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      VALLEY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $    264,886.80     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $    306,572.23     115.73  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    332,000.00     125.33  % 
   4   MI643          MILLER TRUCKING & EXCAVATING                                               $    384,972.80     145.33  % 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) MC061               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL  ITEMS 
                                          |                             |                             | 
0010 2102-2625000           923.000  CY   |       5.00000        4615.00|      13.75000       12691.25|      20.00000       18460.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070           771.000  CY   |      16.00000       12336.00|      17.80000       13723.80|      23.50000       18118.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |       5.00000          50.00|     103.00000        1030.00|      50.00000         500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090           480.200  CY   |       7.00000        3361.40|      14.50000        6962.90|      21.00000       10084.20 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015          1943.000  CY   |       7.00000       13601.00|       4.55000        8840.65|      11.00000       21373.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875100          1527.000  CY   |       3.00000        4581.00|       2.00000        3054.00|       2.00000        3054.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0070 2123-7450020            86.300  STA  |     200.00000       17260.00|     185.00000       15965.50|      75.00000        6472.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-6745500             0.220  STA  |    1500.00000         330.00|     635.00000         139.70|    2100.00000         462.00 
  REMOVAL OF CURB                         |                             |                             | 
0090 2213-7100400             1.000  EACH |     200.00000         200.00|     261.00000         261.00|     265.00000         265.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2303-9093010           153.000  SY   |      45.00000        6885.00|      29.50000        4513.50|      46.75000        7152.75 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0110 2422-0360018             8.000  EACH |     350.00000        2800.00|     172.00000        1376.00|     375.00000        3000.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0120 2422-1722018            86.000  LF   |      50.00000        4300.00|      32.00000        2752.00|      50.50000        4343.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0130 2502-8215804            30.000  LF   |      15.00000         450.00|      18.50000         555.00|      32.50000         975.00 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0140 2511-0301600          4660.500  SY   |      27.00000      125833.50|      25.50000      118842.75|      29.10000      135620.55 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0150 2511-0302600           123.200  SY   |      63.00000        7761.60|      69.50000        8562.40|      67.00000        8254.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-0310100            43.200  STA  |     340.00000       14688.00|     510.00000       22032.00|     175.00000        7560.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0170 2511-7528101           136.000  SF   |      24.00000        3264.00|      47.50000        6460.00|      27.25000        3706.00 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) MC061               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2512-1725156            21.500  LF   |      45.00000         967.50|      37.00000         795.50|      58.50000        1257.75 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0190 2515-6745600            24.800  SY   |      30.00000         744.00|      15.00000         372.00|      23.00000         570.40 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2524-6765010             9.000  EACH |     260.00000        2340.00|     195.00000        1755.00|     250.00000        2250.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2524-9275222           420.000  LF   |      10.00000        4200.00|      10.00000        4200.00|      10.00000        4200.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0220 2524-9325001           106.000  SF   |      25.00000        2650.00|      24.50000        2597.00|      27.00000        2862.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0230 2524-9325150            16.000  EACH |      44.00000         704.00|      55.75000         892.00|      45.00000         720.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0240 2526-8285000                    LUMP |    4000.00000        4000.00|    7100.00000        7100.00|   12510.03000       12510.03 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263143            38.000  EACH |     115.00000        4370.00|     125.00000        4750.00|     125.50000        4769.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0260 2527-9270120            38.000  EACH |     100.00000        3800.00|     102.50000        3895.00|     103.00000        3914.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0270 2528-8445110                    LUMP |    2000.00000        2000.00|    5800.00000        5800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113             4.000  EACH |     780.00000        3120.00|     780.00000        3120.00|     780.00000        3120.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115             2.000  EACH |     995.00000        1990.00|     995.00000        1990.00|     995.00000        1990.00 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |    4000.00000        4000.00|   30600.00000       30600.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0310 2599-9999009            16.000  LF   |      50.00000         800.00|     220.00000        3520.00|     430.00000        6880.00 
  ('LINEAR FEET' ITEM) Safety Rail        |                             |                             | 
0320 2601-2636043             1.400  ACRE |    1500.00000        2100.00|    1650.00000        2310.00|    1680.00000        2352.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2602-0000030           852.000  LF   |       2.00000        1704.00|       2.20000        1874.40|       2.25000        1917.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0340 2602-0000071           284.000  LF   |       1.00000         284.00|       1.10000         312.40|       1.15000         326.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0350 2602-0000101            56.800  LF   |       1.00000          56.80|       1.10000          62.48|       1.15000          65.32 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0360 2602-0000312           310.000  LF   |       1.00000         310.00|       3.30000        1023.00|       3.35000        1038.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) MC061               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000350           310.000  LF   |       3.00000         930.00|       1.10000         341.00|       1.15000         356.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0380 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0390 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       264,886.80|           $       306,572.23|           $       332,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       264,886.80|           $       306,572.23|           $       332,000.00 
==================================================================================================================================== 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL  ITEMS 
                                          |                             |                             | 
0010 2102-2625000           923.000  CY   |      25.00000       23075.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070           771.000  CY   |      10.00000        7710.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |     150.00000        1500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090           480.200  CY   |      18.00000        8643.60|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015          1943.000  CY   |      13.50000       26230.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875100          1527.000  CY   |       2.50000        3817.50|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0070 2123-7450020            86.300  STA  |     175.00000       15102.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-6745500             0.220  STA  |    2200.00000         484.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0090 2213-7100400             1.000  EACH |     100.00000         100.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2303-9093010           153.000  SY   |      46.00000        7038.00|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0110 2422-0360018             8.000  EACH |    1580.00000       12640.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0120 2422-1722018            86.000  LF   |      70.00000        6020.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0130 2502-8215804            30.000  LF   |      40.00000        1200.00|                             | 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0140 2511-0301600          4660.500  SY   |      33.00000      153796.50|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0150 2511-0302600           123.200  SY   |      73.00000        8993.60|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0160 2511-0310100            43.200  STA  |     225.00000        9720.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0170 2511-7528101           136.000  SF   |      46.00000        6256.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2512-1725156            21.500  LF   |      58.00000        1247.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0190 2515-6745600            24.800  SY   |      31.50000         781.20|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2524-6765010             9.000  EACH |     260.00000        2340.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2524-9275222           420.000  LF   |      55.50000       23310.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0220 2524-9325001           106.000  SF   |      32.00000        3392.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0230 2524-9325150            16.000  EACH |     260.00000        4160.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0240 2526-8285000                    LUMP |    8000.00000        8000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263143            38.000  EACH |     150.00000        5700.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0260 2527-9270120            38.000  EACH |     125.00000        4750.00|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0270 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113             4.000  EACH |     780.00000        3120.00|                             | 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115             2.000  EACH |     995.00000        1990.00|                             | 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0310 2599-9999009            16.000  LF   |     200.00000        3200.00|                             | 
  ('LINEAR FEET' ITEM) Safety Rail        |                             |                             | 
0320 2601-2636043             1.400  ACRE |    2000.00000        2800.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2602-0000030           852.000  LF   |       4.00000        3408.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0340 2602-0000071           284.000  LF   |       1.00000         284.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0350 2602-0000101            56.800  LF   |       0.50000          28.40|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0360 2602-0000312           310.000  LF   |       7.50000        2325.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  82-0952-603                   Primary County:  SCOTT 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI643               |(      )                     |(      ) 
                                          |MILLER TRUCKING & EXCAVATING |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000350           310.000  LF   |       1.00000         310.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0380 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0390 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       384,972.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       384,972.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  78-0292-086                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NEXT PHASE ENVIRONMENTAL, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  IMN-029-2(86)44--0E-78 
      Work Type:  EROSION CONTROL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $141,128.00 
          Route:  I-29 
       Location:  FROM MILLS CO. LINE N. TO IA. 92(NBL/SBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE430          NEXT PHASE ENVIRONMENTAL, INC.                                             $    141,128.00     100.00  % 
   2   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    142,199.00     100.75  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    162,314.00     115.01  % 
   4   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    228,255.00     161.73  % 
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     Bid Order:  501                             Contract ID:  78-0292-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) M.215               |(   3  ) AB112 
                                          |NEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005           200.000  CY   |      40.00000        8000.00|      75.00000       15000.00|      95.00000       19000.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0020 2507-3250005           107.000  SY   |       4.00000         428.00|       5.00000         535.00|       4.00000         428.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           115.200  TON  |      50.00000        5760.00|      50.00000        5760.00|     110.00000       12672.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |   16000.00000       16000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           400.000  ACRE |      40.00000       16000.00|      75.00000       30000.00|      50.00000       20000.00 
  MOWING                                  |                             |                             | 
0070 2601-2634100            17.800  ACRE |     620.00000       11036.00|     400.00000        7120.00|     700.00000       12460.00 
  MULCHING                                |                             |                             | 
0080 2601-2636017            80.000  ACRE |     180.00000       14400.00|     100.00000        8000.00|     175.00000       14000.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-2636043            17.800  ACRE |    1600.00000       28480.00|    2000.00000       35600.00|    1850.00000       32930.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2640350           192.000  SQ   |      25.00000        4800.00|      15.00000        2880.00|      15.00000        2880.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0110 2601-2643110            38.400  MGAL |      60.00000        2304.00|      60.00000        2304.00|      60.00000        2304.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0120 2602-0000071          1000.000  LF   |       2.00000        2000.00|       1.00000        1000.00|       0.25000         250.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0130 2602-0000312           820.000  LF   |       3.00000        2460.00|       4.00000        3280.00|       4.00000        3280.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0140 2602-0000320           400.000  LF   |       3.60000        1440.00|       6.00000        2400.00|       4.50000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350          1220.000  LF   |       1.00000        1220.00|       1.00000        1220.00|       0.50000         610.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0160 2612-0000500            80.000  ACRE |     180.00000       14400.00|     100.00000        8000.00|     200.00000       16000.00 
  ROADSIDE SPRAYING                       |                             |                             | 
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     Bid Order:  501                             Contract ID:  78-0292-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE430               |(   2  ) M.215               |(   3  ) AB112 
                                          |NEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2612-0000520             8.000  ACRE |     300.00000        2400.00|     200.00000        1600.00|     150.00000        1200.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       141,128.00|           $       142,199.00|           $       162,314.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       141,128.00|           $       142,199.00|           $       162,314.00 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  78-0292-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(      )                     |(      ) 
                                          |SOIL-TEK                     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005           200.000  CY   |      40.00000        8000.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0020 2507-3250005           107.000  SY   |      10.00000        1070.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000           115.200  TON  |      80.00000        9216.00|                             | 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           400.000  ACRE |      80.00000       32000.00|                             | 
  MOWING                                  |                             |                             | 
0070 2601-2634100            17.800  ACRE |     700.00000       12460.00|                             | 
  MULCHING                                |                             |                             | 
0080 2601-2636017            80.000  ACRE |     275.00000       22000.00|                             | 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0090 2601-2636043            17.800  ACRE |    2115.00000       37647.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2640350           192.000  SQ   |      19.00000        3648.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0110 2601-2643110            38.400  MGAL |      60.00000        2304.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0120 2602-0000071          1000.000  LF   |       1.00000        1000.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0130 2602-0000312           820.000  LF   |       4.50000        3690.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0140 2602-0000320           400.000  LF   |       6.00000        2400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350          1220.000  LF   |       1.00000        1220.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0160 2612-0000500            80.000  ACRE |     350.00000       28000.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
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     Bid Order:  501                             Contract ID:  78-0292-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(      )                     |(      ) 
                                          |SOIL-TEK                     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2612-0000520             8.000  ACRE |     450.00000        3600.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       228,255.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       228,255.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  601                         Contract ID:  03-0099-065                 Primary County:  ALLAMAKEE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DEANGELO BROTHERS, LLC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  BRFN-009-9(65)--39-03 
      Work Type:  BRIDGE CLEANING 
         County:  ALLAMAKEE          Prj Awd Amt: $67,800.00 
          Route:  IOWA 9 
       Location:  MISSISSIPPI RIVER (BLACK HAWK) BRIDGE IN 
                  LANSING 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE031          DEANGELO BROTHERS, LLC.                                                    $     67,800.00     100.00  % 
   2   AL233          ALL ACCESS RIGGING CO.                                                     $     86,050.00     126.91  % 
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     Bid Order:  601                             Contract ID:  03-0099-065                   Primary County:  ALLAMAKEE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE031               |(   2  ) AL233               |(      ) 
                                          |DEANGELO BROTHERS, LLC.      |ALL ACCESS RIGGING CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 1631'-0 X 22-7' STEEL HIGH TRUSS BRIDGE BRIDGE MAINT #0396.1S00 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   23500.00000       23500.00|   20050.00000       20050.00| 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |    8000.00000        8000.00|   20050.00000       20050.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|   20050.00000       20050.00| 
  MOBILIZATION                            |                             |                             | 
0060 2595-0005125                    LUMP |    3500.00000        3500.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $        67,800.00|           $        86,050.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,800.00|           $        86,050.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  602                         Contract ID:  22-0189-100                 Primary County:  CLAYTON 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ALL ACCESS RIGGING CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  BRFN-018-9(100)--39-22 
      Work Type:  BRIDGE CLEANING 
         County:  CLAYTON            Prj Awd Amt: $88,025.00 
          Route:  U.S. 18 
       Location:  OVER THE MISSISSIPPI RIVER IN MARQUETTE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $     88,025.00     100.00  % 
   2   DE031          DEANGELO BROTHERS, LLC.                                                    $    122,800.00     139.50  % 
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     Bid Order:  602                             Contract ID:  22-0189-100                   Primary County:  CLAYTON 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 2257'-0 X 40'-0 STEEL TIED ARCH BRIDGE MAINT. NO. 2205.4S018 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   20050.00000       20050.00|   61500.00000       61500.00| 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |   20050.00000       20050.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |   22125.00000       22125.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2595-0005125                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $        88,025.00|           $       122,800.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        88,025.00|           $       122,800.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  603                         Contract ID:  70-0929-140                 Primary County:  MUSCATINE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ALL ACCESS RIGGING CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  BRFN-092-9(140)--39-70 
      Work Type:  BRIDGE CLEANING 
         County:  MUSCATINE          Prj Awd Amt: $91,235.00 
          Route:  IOWA 92 
       Location:  OVER THE MISSISSIPPI RIVER IN MUSCATINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $     91,235.00     100.00  % 
   2   DE031          DEANGELO BROTHERS, LLC.                                                    $    113,619.00     124.53  % 
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     Bid Order:  603                             Contract ID:  70-0929-140                   Primary County:  MUSCATINE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT.#7075.7S092, A 3018'-0 X 32'-0 STEEL HIGH TRUSS 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   24995.00000       24995.00|   57069.00000       57069.00| 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |   24995.00000       24995.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   24995.00000       24995.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005125                    LUMP |    3200.00000        3200.00|    3500.00000        3500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $        91,235.00|           $       113,619.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        91,235.00|           $       113,619.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  04/25/16 
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     Bid  Order:  604                         Contract ID:  78-0801-414                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160315     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ALL ACCESS RIGGING CO. 
Contract Period:   65 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  BRFN-030-1(137)--39-43                                 Project:  BRFN-034-1(92)--39-65 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 
         County:  HARRISON           Prj Awd Amt: $70,450.00              County:  MILLS              Prj Awd Amt: $70,950.00 
          Route:  U.S. 30                                                  Route:  U.S. 34 
       Location:  OVER THE MISSOURI RIVER EAST OF BLAIR,                Location:  OVER MISSOURI RIVER NORTH OF PLATTSMOUTH, 
                  NEBRASKA.                                                        NEBRASKA. 
 
        Project:  IMN-080-1(414)0--0E-78 
      Work Type:  BRIDGE CLEANING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $132,100.00 
          Route:  I-80 
       Location:  OVER THE MISSOURI RIVER IN COUNCIL 
                  BLUFFS(EBL/WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL233          ALL ACCESS RIGGING CO.                                                     $    273,500.00     100.00  % 
   2   DE031          DEANGELO BROTHERS, LLC.                                                    $    299,176.00     109.38  % 
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     Bid Order:  604                             Contract ID:  78-0801-414                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4300.0S030, 1982' X 40' STEEL BEAM & CONCRETE BEAM BRIDGE  HARRISON COUNTY BRFN-030-1(137)--39-43 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   19995.00000       19995.00|   33400.00000       33400.00| 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |   15055.00000       15055.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   18000.00000       18000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        70,450.00|           $        70,800.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. # 6500.0S034, A 3276-1 X 86-3 STEEL BEAM MILLS COUNTY BRFN-034-1(92)--39-65 
                                          |                             |                             | 
0050 2427-0686010                    LUMP |   19995.00000       19995.00|   68976.00000       68976.00| 
  BRIDGE CLEANING                         |                             |                             | 
0060 2528-8445110                    LUMP |   15055.00000       15055.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   18500.00000       18500.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        70,950.00|           $       116,376.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE MAINT. # 7800.0L080, A 2467'-0 X 80'-0 STEEL GIRDER POTTAWATTAMIE COUNTY IMN-080-1(414)0--0E-78 
                                          |                             |                             | 
0090 2427-0686010                    LUMP |   19995.00000       19995.00|   32000.00000       32000.00| 
  BRIDGE CLEANING                         |                             |                             | 
0100 2528-8445110                    LUMP |   15055.00000       15055.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   18500.00000       18500.00|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2595-0005105                    LUMP |   12500.00000       12500.00|    3000.00000        3000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
     SECTION TOTALS                       |           $        66,050.00|           $        56,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE MAINT. # 7800.0R080, A 2467'-0 X 80'-0 STEEL GIRDER POTTAWATTAMIE COUNTY IMN-080-1(414)0--0E-78 
                                          |                             |                             | 
0130 2427-0686010                    LUMP |   19995.00000       19995.00|   32000.00000       32000.00| 
  BRIDGE CLEANING                         |                             |                             | 
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     Bid Order:  604                             Contract ID:  78-0801-414                   Primary County:  POTTAWATTAMIE 
  Letting Date:  03/15/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL233               |(   2  ) DE031               |(      ) 
                                          |ALL ACCESS RIGGING CO.       |DEANGELO BROTHERS, LLC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2528-8445110                    LUMP |   15055.00000       15055.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   18500.00000       18500.00|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2595-0005105                    LUMP |   12500.00000       12500.00|    3000.00000        3000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
     SECTION TOTALS                       |           $        66,050.00|           $        56,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       273,500.00|           $       299,176.00|           $ 
==================================================================================================================================== 
 


