
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  37-0303-043                 Primary County:  GREENE 
   Letting Date:  160621     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  140 WORK DAYS      Approximate Start Date:  03/27/17 
 
 
        Project:  BRF-030-3(43)--38-37                                   Project:  BRF-030-3(45)--38-37 
      Work Type:  BRIDGE REPLACEMENT - STEEL GIRDER                    Work Type:  RCB CULVERT NEW - TRIPLE BOX 
         County:  GREENE             Prj Awd Amt: $5,898,836.62           County:  GREENE             Prj Awd Amt: $523,046.99 
          Route:  U.S. 30                                                  Route:  U.S. 30 
       Location:  US 30 OVER U.P.R.R. & 222ND STREET                    Location:  US 30 OVER W. BEAVER CREEK 
                  1.3 MILES E. OF IA 144                                           0.9 MILES E. OF GRAND JUNCTION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  6,421,883.61    $  6,519,883.61    100.00  % 
   2  UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES               $  6,528,627.59    $  6,626,627.59    101.63  % 
   3  CR120          CRAMER AND ASSOC., INC.                                $  6,642,614.82    $  6,695,114.82    102.68  % 
   4  IO081          IOWA BRIDGE & CULVERT, L.C.                            $  6,625,931.65    $  6,709,931.65    102.91  % 
   5  JE200          JENSEN CONSTRUCTION CO.                                $  6,949,336.82    $  6,991,336.82    107.23  % 
   6  CO040          A.M. COHRON & SON, INC.                                $  6,971,253.68    $  7,055,253.68    108.21  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0117;A 619'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE BRF--030-3(43)--38-37 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  100000.00000      100000.00|  175000.00000      175000.00|  170000.00000      170000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000          1450.000  CY   |      40.00000       58000.00|      55.00000       79750.00|      30.00000       43500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           268.900  CY   |     575.00000      154617.50|     420.00000      112938.00|    1100.00000      295790.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-0100030           306.600  CY   |     655.00000      200823.00|     520.00000      159432.00|     650.00000      199290.00 
  STRUCTURAL CONCRETE 4500 PSI OR GREATER |                             |                             | 
0050 2403-7000210          1017.500  CY   |     665.00000      676637.50|     530.00000      539275.00|     900.00000      915750.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         61425.000  LB   |       0.84000       51597.00|       0.96000       58968.00|       1.20000       73710.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        363064.000  LB   |       0.94000      341280.16|       0.97000      352172.08|       0.80000      290451.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          9469.000  LB   |       3.00000       28407.00|       3.25000       30774.25|       2.70000       25566.30 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2408-7800000        950495.000  LB   |       1.40000     1330693.00|       1.40000     1330693.00|       1.20000     1140594.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424119          1340.100  LF   |      88.00000      117928.80|      75.00000      100507.50|      53.89000       72217.99 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2434-0000100            10.000  EACH |    5500.00000       55000.00|    5000.00000       50000.00|    5000.00000       50000.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0120 2499-2300001                    LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201253         10500.000  LF   |      37.00000      388500.00|      29.00000      304500.00|      35.00000      367500.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2507-2638620          1091.000  SY   |      45.00000       49095.00|      40.00000       43640.00|      50.00000       54550.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0150 2507-2638660            52.500  SY   |      45.00000        2362.50|      85.00000        4462.50|     125.00000        6562.50 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0160 2520-3350015             1.000  EACH |   10500.00000       10500.00|   17500.00000       17500.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 
0170 2533-4980005                    LUMP |  500000.00000      500000.00|  540000.00000      540000.00|  450000.00000      450000.00 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005             2.000  EACH |   30000.00000       60000.00|   25000.00000       50000.00|   20000.00000       40000.00 
  ('EACH' ITEM) EXPANSION JOINT (DRAINAGE |                             |                             | 
  SYSTEM)                                 |                             |                             | 
0190 2599-9999009           125.100  LF   |     895.00000      111964.50|    1700.00000      212670.00|     715.00000       89446.50 
  ('LINEAR FEET' ITEM) EXPANSION JOINT    |                             |                             | 
  (FINGER PLATES)                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 
 
     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2599-9999010                    LUMP |   20000.00000       20000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  ('LUMP SUM' ITEM) CAST STONE PANELS     |                             |                             | 
0210 2599-9999010                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    5000.00000        5000.00 
  ('LUMP SUM' ITEM) DECORATIVE STEEL      |                             |                             | 
  MEDALLIONS                              |                             |                             | 
0220 2599-9999014            10.000  SF   |     348.00000        3480.00|     350.00000        3500.00|     348.00000        3480.00 
  ('SQUARE FEET' ITEM) MINERAL SILICATE   |                             |                             | 
  PAINT FOR CONCRETE                      |                             |                             | 
0230 2599-9999018           953.000  SY   |      25.00000       23825.00|      25.00000       23825.00|      25.00000       23825.00 
  ('SQUARE YARDS' ITEM) ABRASIVE BLAST    |                             |                             | 
  CONCRETE FINISH                         |                             |                             | 
0240 2599-9999018           434.300  SY   |      18.40000        7991.12|      18.50000        8034.55|      18.40000        7991.12 
  ('SQUARE YARDS' ITEM) ANTI-GRAFFITI     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $     4,311,702.08|           $     4,227,141.88|           $     4,365,224.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0117; A 619'-0 X 44'-0 CONTINUOUS WELDED GRIDER BRIDGE NON PARTICIPATING ITEMS BRF-030-3(43)--38-37 
                                          |                             |                             | 
0250 2555-0000010                    LUMP |    8000.00000        8000.00|    5500.00000        5500.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0260 2599-9999010                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   40000.00000       40000.00 
  ('LUMP SUM' ITEM) GIRDER DISPLAY        |                             |                             | 
     SECTION TOTALS                       |           $        43,000.00|           $        35,500.00|           $        45,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            BRF-030-3(43)--38-37 
                                          |                             |                             | 
0270 2101-0850001             0.700  ACRE |    9500.00000        6650.00|    9500.00000        6650.00|    9500.00000        6650.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-0425070          1117.900  TON  |      23.75000       26550.13|      23.75000       26550.13|      23.75000       26550.13 
  SPECIAL BACKFILL                        |                             |                             | 
0290 2102-2625001         58705.000  CY   |       8.75000      513668.75|       8.75000      513668.75|       8.75000      513668.75 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0300 2102-2710070         18531.000  CY   |       2.40000       44474.40|       2.40000       44474.40|       2.40000       44474.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0310 2102-2710080          3792.000  CY   |       2.40000        9100.80|       2.40000        9100.80|       2.40000        9100.80 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0320 2102-2710090           633.000  CY   |       4.75000        3006.75|       4.75000        3006.75|       4.75000        3006.75 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2102-2712015            15.000  CY   |      50.00000         750.00|      50.00000         750.00|      50.00000         750.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0340 2105-8425015         12634.000  CY   |       4.85000       61274.90|       4.85000       61274.90|       4.85000       61274.90 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0350 2107-0875000          1400.000  CY   |       3.00000        4200.00|       3.00000        4200.00|       3.00000        4200.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0360 2107-0875100         73902.000  CY   |       1.15000       84987.30|       1.15000       84987.30|       1.15000       84987.30 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0370 2115-0100000          1058.300  CY   |      44.50000       47094.35|      44.50000       47094.35|      44.50000       47094.35 
  MODIFIED SUBBASE                        |                             |                             | 
0380 2123-7450000            18.400  STA  |     300.00000        5520.00|     300.00000        5520.00|     300.00000        5520.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0390 2301-0690203           716.000  SY   |     165.00000      118140.00|     185.00000      132460.00|     158.00000      113128.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0400 2301-1033095          2614.700  SY   |      59.90000      156620.53|      60.00000      156882.00|      58.00000      151652.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0410 2301-6911722                    LUMP |    1200.00000        1200.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0420 2401-6750001                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0430 2412-0000100          3805.500  SY   |       2.25000        8562.38|       2.25000        8562.38|       1.85000        7040.18 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0440 2417-0225048             2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00|    1150.00000        2300.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0450 2417-1040048            60.000  LF   |      75.00000        4500.00|      75.00000        4500.00|      75.00000        4500.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0460 2502-8212034          1990.000  LF   |       7.75000       15422.50|       7.75000       15422.50|       7.50000       14925.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0470 2502-8221303             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0480 2503-0114221           234.000  LF   |      60.00000       14040.00|      60.00000       14040.00|      60.00000       14040.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 21 IN.                     |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0200036           234.000  LF   |      11.00000        2574.00|      11.00000        2574.00|      11.00000        2574.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2504-0240036            50.000  LF   |      11.00000         550.00|      11.00000         550.00|      11.00000         550.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2505-4008120           636.600  LF   |       5.00000        3183.00|       4.00000        2546.40|       4.00000        2546.40 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008130          4043.900  LF   |       2.00000        8087.80|       2.00000        8087.80|       2.00000        8087.80 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0530 2505-4008300           162.500  LF   |      15.00000        2437.50|      15.00000        2437.50|      15.00000        2437.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0540 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0550 2505-4021010             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0560 2505-4021720             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0570 2506-4984000            36.300  CY   |     275.00000        9982.50|     275.00000        9982.50|     275.00000        9982.50 
  FLOWABLE MORTAR                         |                             |                             | 
0580 2510-6745850          5016.400  SY   |       6.75000       33860.70|       6.75000       33860.70|       6.75000       33860.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0600 2524-6765010             3.000  EACH |     150.00000         450.00|     150.00000         450.00|     150.00000         450.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0610 2524-9275100            51.000  LF   |      15.00000         765.00|      15.00000         765.00|      15.00000         765.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0620 2527-9263109            64.100  STA  |      30.00000        1923.00|      30.00000        1923.00|      30.00000        1923.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2528-8445110                    LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2548-0000200            17.700  STA  |     100.00000        1770.00|     100.00000        1770.00|     100.00000        1770.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0650 2601-2634100             9.600  ACRE |     700.00000        6720.00|     700.00000        6720.00|     700.00000        6720.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2636043             9.600  ACRE |     700.00000        6720.00|     650.00000        6240.00|     650.00000        6240.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0670 2602-0000020          9066.000  LF   |       1.50000       13599.00|       1.50000       13599.00|       1.50000       13599.00 
  SILT FENCE                              |                             |                             | 
0680 2602-0000030           300.000  LF   |       1.75000         525.00|       1.65000         495.00|       1.65000         495.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0690 2602-0000071          7453.000  LF   |       0.25000        1863.25|       0.20000        1490.60|       0.20000        1490.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0700 2602-0000101           745.000  LF   |       1.00000         745.00|       0.10000          74.50|       0.10000          74.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0710 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0720 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,250,618.54|           $     1,262,310.26|           $     1,235,729.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (43) 
                                          |                             |                             | 
0730 2122-5500060          1798.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (43) 
                                          |                             |                             | 
0740 2122-5190006          1798.000  SY   |      42.00000       75516.00|      50.00000       89900.00|      48.00000       86304.00 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $        75,516.00|           $        89,900.00|           $        86,304.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   RAILROAD INSURANCE                       BRF-030-3(43)--38-37 
                                          |                             |                             | 
0750 2595-0005150                    LUMP |   18000.00000       18000.00|   23500.00000       23500.00|   25000.00000       25000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        18,000.00|           $        23,500.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
                                          |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 2528-5160000                    LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 
  NO EXCUSE ROAD OPENING BONUS, OPEN US   |                             |                             | 
  30 BY NOVEMBER 15, 2017                 |                             |                             | 
     SECTION TOTALS                       |           $       200,000.00|           $       200,000.00|           $       200,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0217; TRIPLE 12’ X 7’ X 97’ REINFORCED CONCRETE BOX CULVERT BRF-030-3(45)--38-37 
                                          |                             |                             | 
0770 2102-0425071           212.000  CY   |      52.00000       11024.00|      49.00000       10388.00|      49.00000       10388.00 
  SPECIAL BACKFILL                        |                             |                             | 
0780 2401-6745625                    LUMP |   25000.00000       25000.00|   55000.00000       55000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0790 2402-2720000          1680.000  CY   |      15.00000       25200.00|      30.00000       50400.00|      30.00000       50400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0800 2403-0100020           460.200  CY   |     400.00000      184080.00|     580.00000      266916.00|     580.00000      266916.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0810 2404-7775000         74866.000  LB   |       0.84000       62887.44|       1.00000       74866.00|       1.00000       74866.00 
  REINFORCING STEEL                       |                             |                             | 
0820 2533-4980005                    LUMP |   35000.00000       35000.00|   42000.00000       42000.00|   42000.00000       42000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       343,191.44|           $       499,570.00|           $       499,570.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            BRF-030-3(45)--38-37 
                                          |                             |                             | 
0830 2101-0850001             0.100  ACRE |    9750.00000         975.00|    9750.00000         975.00|    9750.00000         975.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0840 2102-0425070           237.100  TON  |      26.50000        6283.15|      26.50000        6283.15|      26.50000        6283.15 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2102-2625000           793.000  CY   |       8.75000        6938.75|       8.75000        6938.75|       8.75000        6938.75 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0860 2102-2710070           585.000  CY   |       4.40000        2574.00|       4.40000        2574.00|       4.40000        2574.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0870 2102-2710080           245.000  CY   |       5.85000        1433.25|       5.85000        1433.25|       5.85000        1433.25 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0880 2102-2712015            20.000  CY   |      50.00000        1000.00|      50.00000        1000.00|      50.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0890 2105-8425015           561.000  CY   |       5.85000        3281.85|       5.85000        3281.85|       5.85000        3281.85 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0900 2107-0875100          1312.000  CY   |       3.00000        3936.00|       3.00000        3936.00|       3.00000        3936.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0910 2115-0100000           208.300  CY   |      50.00000       10415.00|      50.00000       10415.00|      50.00000       10415.00 
  MODIFIED SUBBASE                        |                             |                             | 
0920 2123-7450000             4.810  STA  |     300.00000        1443.00|     300.00000        1443.00|     300.00000        1443.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0930 2301-1033095           514.900  SY   |      68.00000       35013.20|      60.00000       30894.00|      58.00000       29864.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0940 2301-6911722                    LUMP |    1200.00000        1200.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0950 2402-0425040           162.000  CY   |      35.00000        5670.00|      95.00000       15390.00|      80.00000       12960.00 
  FLOODED BACKFILL                        |                             |                             | 
0960 2502-8212034           406.000  LF   |       8.25000        3349.50|       8.25000        3349.50|       8.25000        3349.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0970 2502-8221303             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0980 2505-4008120           240.000  LF   |       4.00000         960.00|       6.00000        1440.00|       6.00000        1440.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0990 2507-3250005           856.000  SY   |       3.35000        2867.60|       3.35000        2867.60|       3.35000        2867.60 
  ENGINEERING FABRIC                      |                             |                             | 
1000 2507-6800061           850.000  TON  |      47.00000       39950.00|      47.00000       39950.00|      47.00000       39950.00 
  REVETMENT, CLASS E                      |                             |                             | 
1010 2510-6745850           553.400  SY   |       6.75000        3735.45|       6.75000        3735.45|       6.75000        3735.45 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1020 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
1030 2527-9263109             2.590  STA  |      30.00000          77.70|      30.00000          77.70|      30.00000          77.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1040 2528-8445110                    LUMP |    2930.00000        2930.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1050 2548-0000200             4.810  STA  |     100.00000         481.00|     100.00000         481.00|     100.00000         481.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1060 2601-2634100             0.600  ACRE |     850.00000         510.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
1070 2601-2636043             0.600  ACRE |     700.00000         420.00|     650.00000         390.00|     650.00000         390.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 2602-0000020          1478.000  LF   |       1.50000        2217.00|       1.50000        2217.00|       1.50000        2217.00 
  SILT FENCE                              |                             |                             | 
1090 2602-0000050             1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  SILT BASINS                             |                             |                             | 
1100 2602-0000071          1182.000  LF   |       0.25000         295.50|       0.20000         236.40|       0.20000         236.40 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1110 2602-0000080             1.000  EACH |     250.00000         250.00|    1000.00000        1000.00|     400.00000         400.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1120 2602-0000101           118.000  LF   |       1.00000         118.00|       0.10000          11.80|       0.10000          11.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1141 2418-0000010             1.000  EACH |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       161,824.95|           $       169,240.45|           $       165,180.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   ALTERNATE 'BB' OPTION 1: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (45) 
                                          |                             |                             | 
1150 2122-5500060           429.300  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   ALTERNATE 'BB' OPTION 2: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (45) 
                                          |                             |                             | 
1160 2122-5190006           429.300  SY   |      42.00000       18030.60|      50.00000       21465.00|      48.00000       20606.40 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $        18,030.60|           $        21,465.00|           $        20,606.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,421,883.61|           $     6,528,627.59|           $     6,642,614.82 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     6,519,883.61|           $     6,626,627.59 |          $     6,695,114.82 
==================================================================================================================================== 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0117;A 619'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE BRF--030-3(43)--38-37 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  285000.00000      285000.00|  225000.00000      225000.00|  160000.00000      160000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000          1450.000  CY   |      50.00000       72500.00|      28.00000       40600.00|      75.00000      108750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           268.900  CY   |     300.00000       80670.00|     375.00000      100837.50|     325.00000       87392.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-0100030           306.600  CY   |     625.00000      191625.00|     575.00000      176295.00|     640.00000      196224.00 
  STRUCTURAL CONCRETE 4500 PSI OR GREATER |                             |                             | 
0050 2403-7000210          1017.500  CY   |     655.00000      666462.50|     725.00000      737687.50|     720.00000      732600.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         61425.000  LB   |       0.88000       54054.00|       1.15000       70638.75|       0.85000       52211.25 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        363064.000  LB   |       0.88000      319496.32|       1.00000      363064.00|       1.15000      417523.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          9469.000  LB   |       3.00000       28407.00|       3.00000       28407.00|       4.00000       37876.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2408-7800000        950495.000  LB   |       1.48000     1406732.60|       1.56000     1482772.20|       1.45000     1378217.75 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424119          1340.100  LF   |     150.00000      201015.00|      75.00000      100507.50|      75.00000      100507.50 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2434-0000100            10.000  EACH |    5000.00000       50000.00|    5000.00000       50000.00|    6000.00000       60000.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0120 2499-2300001                    LUMP |   20000.00000       20000.00|   15500.00000       15500.00|   20000.00000       20000.00 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201253         10500.000  LF   |      36.00000      378000.00|      45.00000      472500.00|      38.00000      399000.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2507-2638620          1091.000  SY   |      36.00000       39276.00|      79.00000       86189.00|     120.00000      130920.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0150 2507-2638660            52.500  SY   |     155.00000        8137.50|     275.00000       14437.50|     250.00000       13125.00 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0160 2520-3350015             1.000  EACH |   15000.00000       15000.00|   20000.00000       20000.00|    8500.00000        8500.00 
  FIELD OFFICE                            |                             |                             | 
0170 2533-4980005                    LUMP |  275000.00000      275000.00|  300000.00000      300000.00|  455112.92000      455112.92 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005             2.000  EACH |   30000.00000       60000.00|   25000.00000       50000.00|   38000.00000       76000.00 
  ('EACH' ITEM) EXPANSION JOINT (DRAINAGE |                             |                             | 
  SYSTEM)                                 |                             |                             | 
0190 2599-9999009           125.100  LF   |     750.00000       93825.00|    1000.00000      125100.00|    1500.00000      187650.00 
  ('LINEAR FEET' ITEM) EXPANSION JOINT    |                             |                             | 
  (FINGER PLATES)                         |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2599-9999010                    LUMP |    8000.00000        8000.00|   20000.00000       20000.00|   12000.00000       12000.00 
  ('LUMP SUM' ITEM) CAST STONE PANELS     |                             |                             | 
0210 2599-9999010                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    6000.00000        6000.00 
  ('LUMP SUM' ITEM) DECORATIVE STEEL      |                             |                             | 
  MEDALLIONS                              |                             |                             | 
0220 2599-9999014            10.000  SF   |     348.00000        3480.00|     348.00000        3480.00|     348.00000        3480.00 
  ('SQUARE FEET' ITEM) MINERAL SILICATE   |                             |                             | 
  PAINT FOR CONCRETE                      |                             |                             | 
0230 2599-9999018           953.000  SY   |      25.00000       23825.00|      25.00000       23825.00|      25.00000       23825.00 
  ('SQUARE YARDS' ITEM) ABRASIVE BLAST    |                             |                             | 
  CONCRETE FINISH                         |                             |                             | 
0240 2599-9999018           434.300  SY   |      18.40000        7991.12|      18.40000        7991.12|      18.40000        7991.12 
  ('SQUARE YARDS' ITEM) ANTI-GRAFFITI     |                             |                             | 
  COATING                                 |                             |                             | 
     SECTION TOTALS                       |           $     4,293,497.04|           $     4,529,832.07|           $     4,674,906.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0117; A 619'-0 X 44'-0 CONTINUOUS WELDED GRIDER BRIDGE NON PARTICIPATING ITEMS BRF-030-3(43)--38-37 
                                          |                             |                             | 
0250 2555-0000010                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0260 2599-9999010                    LUMP |   20000.00000       20000.00|   45000.00000       45000.00|   35000.00000       35000.00 
  ('LUMP SUM' ITEM) GIRDER DISPLAY        |                             |                             | 
     SECTION TOTALS                       |           $        23,000.00|           $        47,500.00|           $        43,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            BRF-030-3(43)--38-37 
                                          |                             |                             | 
0270 2101-0850001             0.700  ACRE |    9500.00000        6650.00|    9500.00000        6650.00|    9500.00000        6650.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-0425070          1117.900  TON  |      23.75000       26550.13|      23.75000       26550.13|      23.75000       26550.13 
  SPECIAL BACKFILL                        |                             |                             | 
0290 2102-2625001         58705.000  CY   |       8.75000      513668.75|       8.75000      513668.75|       8.75000      513668.75 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0300 2102-2710070         18531.000  CY   |       2.40000       44474.40|       2.40000       44474.40|       2.40000       44474.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0310 2102-2710080          3792.000  CY   |       2.40000        9100.80|       2.40000        9100.80|       2.40000        9100.80 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0320 2102-2710090           633.000  CY   |       4.75000        3006.75|       4.75000        3006.75|       4.75000        3006.75 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2102-2712015            15.000  CY   |      50.00000         750.00|      50.00000         750.00|      50.00000         750.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0340 2105-8425015         12634.000  CY   |       4.85000       61274.90|       4.85000       61274.90|       4.85000       61274.90 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0350 2107-0875000          1400.000  CY   |       3.00000        4200.00|       3.00000        4200.00|       3.00000        4200.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0360 2107-0875100         73902.000  CY   |       1.15000       84987.30|       1.15000       84987.30|       1.15000       84987.30 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0370 2115-0100000          1058.300  CY   |      44.50000       47094.35|      44.50000       47094.35|      44.50000       47094.35 
  MODIFIED SUBBASE                        |                             |                             | 
0380 2123-7450000            18.400  STA  |     300.00000        5520.00|     300.00000        5520.00|     300.00000        5520.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0390 2301-0690203           716.000  SY   |     235.00000      168260.00|     158.00000      113128.00|     158.00000      113128.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0400 2301-1033095          2614.700  SY   |      58.00000      151652.60|      58.00000      151652.60|      58.00000      151652.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0410 2301-6911722                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0420 2401-6750001                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0430 2412-0000100          3805.500  SY   |       2.81000       10693.46|       2.50000        9513.75|       1.85000        7040.18 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0440 2417-0225048             2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00|    1150.00000        2300.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0450 2417-1040048            60.000  LF   |      75.00000        4500.00|      75.00000        4500.00|      75.00000        4500.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0460 2502-8212034          1990.000  LF   |       7.75000       15422.50|       7.75000       15422.50|       7.75000       15422.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0470 2502-8221303             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0480 2503-0114221           234.000  LF   |      60.00000       14040.00|      60.00000       14040.00|      60.00000       14040.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 21 IN.                     |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  13 
 
     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0200036           234.000  LF   |      11.00000        2574.00|      11.00000        2574.00|      11.00000        2574.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2504-0240036            50.000  LF   |      11.00000         550.00|      11.00000         550.00|      11.00000         550.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2505-4008120           636.600  LF   |      13.12000        8352.19|       4.00000        2546.40|       4.00000        2546.40 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008130          4043.900  LF   |       1.90000        7683.41|       2.00000        8087.80|       2.00000        8087.80 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0530 2505-4008300           162.500  LF   |      20.00000        3250.00|      15.00000        2437.50|      15.00000        2437.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0540 2505-4008400             4.000  EACH |    1850.00000        7400.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0550 2505-4021010             4.000  EACH |     200.00000         800.00|     125.00000         500.00|     125.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0560 2505-4021720             4.000  EACH |    2150.00000        8600.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0570 2506-4984000            36.300  CY   |     275.00000        9982.50|     275.00000        9982.50|     275.00000        9982.50 
  FLOWABLE MORTAR                         |                             |                             | 
0580 2510-6745850          5016.400  SY   |       6.75000       33860.70|       8.10000       40632.84|       6.75000       33860.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0600 2524-6765010             3.000  EACH |     150.00000         450.00|     150.00000         450.00|     150.00000         450.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0610 2524-9275100            51.000  LF   |      15.00000         765.00|      15.00000         765.00|      15.00000         765.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0620 2527-9263109            64.100  STA  |      30.00000        1923.00|      30.00000        1923.00|      30.00000        1923.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0630 2528-8445110                    LUMP |    2000.00000        2000.00|   30000.00000       30000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2548-0000200            17.700  STA  |     100.00000        1770.00|     100.00000        1770.00|     100.00000        1770.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0650 2601-2634100             9.600  ACRE |     700.00000        6720.00|     700.00000        6720.00|     700.00000        6720.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2636043             9.600  ACRE |     650.00000        6240.00|     650.00000        6240.00|     650.00000        6240.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0670 2602-0000020          9066.000  LF   |       1.50000       13599.00|       1.50000       13599.00|       1.50000       13599.00 
  SILT FENCE                              |                             |                             | 
0680 2602-0000030           300.000  LF   |       1.65000         495.00|       1.65000         495.00|       1.65000         495.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0690 2602-0000071          7453.000  LF   |       0.20000        1490.60|       0.20000        1490.60|       0.20000        1490.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0700 2602-0000101           745.000  LF   |       0.10000          74.50|       0.10000          74.50|       0.10000          74.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0710 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0720 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,302,725.84|           $     1,273,472.37|           $     1,236,226.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 1: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (43) 
                                          |                             |                             | 
0730 2122-5500060          1798.000  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 2: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (43) 
                                          |                             |                             | 
0740 2122-5190006          1798.000  SY   |      48.00000       86304.00|      48.00000       86304.00|      48.00000       86304.00 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $        86,304.00|           $        86,304.00|           $        86,304.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   RAILROAD INSURANCE                       BRF-030-3(43)--38-37 
                                          |                             |                             | 
0750 2595-0005150                    LUMP |   22776.39000       22776.39|   30000.00000       30000.00|   40000.00000       40000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        22,776.39|           $        30,000.00|           $        40,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
                                          |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 2528-5160000                    LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 
  NO EXCUSE ROAD OPENING BONUS, OPEN US   |                             |                             | 
  30 BY NOVEMBER 15, 2017                 |                             |                             | 
     SECTION TOTALS                       |           $       200,000.00|           $       200,000.00|           $       200,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0217; TRIPLE 12’ X 7’ X 97’ REINFORCED CONCRETE BOX CULVERT BRF-030-3(45)--38-37 
                                          |                             |                             | 
0770 2102-0425071           212.000  CY   |      69.00000       14628.00|      69.00000       14628.00|      69.00000       14628.00 
  SPECIAL BACKFILL                        |                             |                             | 
0780 2401-6745625                    LUMP |   24400.00000       24400.00|   60000.00000       60000.00|   24440.00000       24440.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0790 2402-2720000          1680.000  CY   |      22.00000       36960.00|      22.00000       36960.00|      22.00000       36960.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0800 2403-0100020           460.200  CY   |     599.00000      275659.80|     599.00000      275659.80|     599.00000      275659.80 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0810 2404-7775000         74866.000  LB   |       1.83000      137004.78|       1.83000      137004.78|       1.83000      137004.78 
  REINFORCING STEEL                       |                             |                             | 
0820 2533-4980005                    LUMP |   27000.00000       27000.00|   76000.00000       76000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       515,652.58|           $       600,252.58|           $       515,692.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            BRF-030-3(45)--38-37 
                                          |                             |                             | 
0830 2101-0850001             0.100  ACRE |   15000.00000        1500.00|   15000.00000        1500.00|   15000.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0840 2102-0425070           237.100  TON  |      26.50000        6283.15|      26.50000        6283.15|      26.50000        6283.15 
  SPECIAL BACKFILL                        |                             |                             | 
0850 2102-2625000           793.000  CY   |       8.75000        6938.75|       8.75000        6938.75|       8.75000        6938.75 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0860 2102-2710070           585.000  CY   |       4.40000        2574.00|       4.40000        2574.00|       4.40000        2574.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0870 2102-2710080           245.000  CY   |       5.85000        1433.25|       5.85000        1433.25|       5.85000        1433.25 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0880 2102-2712015            20.000  CY   |      50.00000        1000.00|      50.00000        1000.00|      50.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0890 2105-8425015           561.000  CY   |       5.85000        3281.85|       5.85000        3281.85|       5.85000        3281.85 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0900 2107-0875100          1312.000  CY   |       3.00000        3936.00|       3.00000        3936.00|       3.00000        3936.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0910 2115-0100000           208.300  CY   |      50.00000       10415.00|      50.00000       10415.00|      50.00000       10415.00 
  MODIFIED SUBBASE                        |                             |                             | 
0920 2123-7450000             4.810  STA  |     300.00000        1443.00|     300.00000        1443.00|     300.00000        1443.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0930 2301-1033095           514.900  SY   |      58.00000       29864.20|      58.00000       29864.20|      58.00000       29864.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0940 2301-6911722                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0950 2402-0425040           162.000  CY   |      86.00000       13932.00|      86.00000       13932.00|      40.00000        6480.00 
  FLOODED BACKFILL                        |                             |                             | 
0960 2502-8212034           406.000  LF   |       8.25000        3349.50|       8.25000        3349.50|       8.25000        3349.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0970 2502-8221303             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0980 2505-4008120           240.000  LF   |       6.00000        1440.00|       6.00000        1440.00|       6.00000        1440.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0990 2507-3250005           856.000  SY   |       3.35000        2867.60|       3.35000        2867.60|       3.35000        2867.60 
  ENGINEERING FABRIC                      |                             |                             | 
1000 2507-6800061           850.000  TON  |      47.00000       39950.00|      47.00000       39950.00|      47.00000       39950.00 
  REVETMENT, CLASS E                      |                             |                             | 
1010 2510-6745850           553.400  SY   |       8.00000        4427.20|       8.00000        4427.20|       8.00000        4427.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1020 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
1030 2527-9263109             2.590  STA  |      30.00000          77.70|      30.00000          77.70|      30.00000          77.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1040 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1050 2548-0000200             4.810  STA  |     100.00000         481.00|     100.00000         481.00|     100.00000         481.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
1060 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
1070 2601-2636043             0.600  ACRE |     650.00000         390.00|     650.00000         390.00|     650.00000         390.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  004                             Contract ID:  37-0303-043                   Primary County:  GREENE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE200               |(   6  ) CO040 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENSEN CONSTRUCTION CO.      |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 2602-0000020          1478.000  LF   |       1.50000        2217.00|       1.50000        2217.00|       1.50000        2217.00 
  SILT FENCE                              |                             |                             | 
1090 2602-0000050             1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  SILT BASINS                             |                             |                             | 
1100 2602-0000071          1182.000  LF   |       0.20000         236.40|       0.20000         236.40|       0.20000         236.40 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1110 2602-0000080             1.000  EACH |     400.00000         400.00|     400.00000         400.00|    1000.00000        1000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1120 2602-0000101           118.000  LF   |       0.10000          11.80|       0.10000          11.80|       0.10000          11.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1141 2418-0000010             1.000  EACH |   14000.00000       14000.00|   14000.00000       14000.00|   14000.00000       14000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
     SECTION TOTALS                       |           $       161,369.40|           $       161,369.40|           $       154,517.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   ALTERNATE 'BB' OPTION 1: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (45) 
                                          |                             |                             | 
1150 2122-5500060           429.300  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   ALTERNATE 'BB' OPTION 2: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (45) 
                                          |                             |                             | 
1160 2122-5190006           429.300  SY   |      48.00000       20606.40|      48.00000       20606.40|      48.00000       20606.40 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
     SECTION TOTALS                       |           $        20,606.40|           $        20,606.40|           $        20,606.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,625,931.65|           $     6,949,336.82|           $     6,971,253.68 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     6,709,931.65|           $     6,991,336.82 |          $     7,055,253.68 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  97-3761-006-A               Primary County:  WOODBURY 
   Letting Date:  160621     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  140 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  BRF-376-1(6)--38-97 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WOODBURY           Prj Awd Amt: $3,892,006.55 
          Route:  IOWA 376 
       Location:  IA 376 N.B. OVER BNSF R.R., CN R.R. &  TAFT 
                  ST.              0.1 MILE S. OF CO. RD. D-12 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  3,892,006.55    $  3,969,006.55    100.00  % 
   2  DI360          DIXON CONSTRUCTION CO.                                 $  4,003,061.95    $  4,101,061.95    103.32  % 
   3  HA800          HAWKINS CONSTRUCTION CO.                               $  4,132,641.72    $  4,183,741.72    105.41  % 
   4  CR120          CRAMER AND ASSOC., INC.                                $  4,279,010.71    $  4,328,010.71    109.04  % 
   5  UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES               $  4,426,675.82    $  4,503,675.82    113.47  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 
 
     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) HA800 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |HAWKINS CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; A 562'-7 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   75000.00000       75000.00|  150000.00000      150000.00|  168439.72000      168439.72 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000          1812.000  CY   |      24.00000       43488.00|      20.00000       36240.00|      24.92000       45155.04 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           773.800  CY   |     555.00000      429459.00|     500.00000      386900.00|     542.18000      419538.88 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           792.500  CY   |     575.00000      455687.50|     475.00000      376437.50|     654.97000      519063.73 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2404-7775000         85272.000  LB   |       0.72000       61395.84|       0.90000       76744.80|       0.76000       64806.72 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        260511.000  LB   |       0.96000      250090.56|       1.00000      260511.00|       0.82000      213619.02 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2404-7775009          8842.000  LB   |       2.90000       25641.80|       3.00000       26526.00|       3.05000       26968.10 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0080 2407-0564075            10.000  EACH |   14100.00000      141000.00|   14000.00000      140000.00|   24597.22000      245972.20 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD75                         |                             |                             | 
0090 2407-0564135            15.000  EACH |   24000.00000      360000.00|   25000.00000      375000.00|   35607.82000      534117.30 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0100 2408-7800000         26123.000  LB   |       2.45000       64001.35|       3.00000       78369.00|       2.47000       64523.81 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2413-1200000           134.000  LF   |     225.00000       30150.00|     150.00000       20100.00|     194.08000       26006.72 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0120 2413-1200100           134.000  LF   |      40.00000        5360.00|      50.00000        6700.00|      11.50000        1541.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0130 2414-6424038          1233.500  LF   |      70.00000       86345.00|      70.00000       86345.00|      77.28000       95324.88 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0140 2501-0201057          8605.000  LF   |      42.00000      361410.00|      40.00000      344200.00|      37.38000      321654.90 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2507-2638620          1135.000  SY   |      45.00000       51075.00|      50.00000       56750.00|      43.86000       49781.10 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0160 2507-2638660            45.000  SY   |      50.00000        2250.00|     100.00000        4500.00|      87.65000        3944.25 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0170 2533-4980005                    LUMP |  350000.00000      350000.00|  500000.00000      500000.00|  310671.57000      310671.57 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,792,354.05|           $     2,925,323.30|           $     3,111,128.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 
 
     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) HA800 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |HAWKINS CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2101-0850001             0.200  ACRE |   60000.00000       12000.00|    5000.00000        1000.00|    5266.88000        1053.38 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2625001         28164.000  CY   |       9.80000      276007.20|      10.00000      281640.00|       9.25000      260517.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0200 2102-2710080          2675.000  CY   |       6.50000       17387.50|       8.00000       21400.00|       8.20000       21935.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0210 2102-2712015            15.000  CY   |      27.00000         405.00|      35.00000         525.00|      36.87000         553.05 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0220 2102-2713090            90.000  CY   |      13.50000        1215.00|      30.00000        2700.00|      31.60000        2844.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0230 2105-8425015          3022.000  CY   |       6.65000       20096.30|       5.50000       16621.00|       5.79000       17497.38 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2107-0875100         30486.000  CY   |       0.70000       21340.20|       0.65000       19815.90|       0.68000       20730.48 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0250 2115-0100000          2138.300  CY   |      54.00000      115468.20|      44.00000       94085.20|      46.35000       99110.21 
  MODIFIED SUBBASE                        |                             |                             | 
0260 2121-7425010           396.000  TON  |      32.00000       12672.00|      51.00000       20196.00|      53.72000       21273.12 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0270 2122-5190501            75.700  SY   |     115.00000        8705.50|     100.00000        7570.00|     100.07000        7575.30 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0280 2122-5500060          1410.500  SY   |      38.00000       53599.00|      50.00000       70525.00|      40.01000       56434.11 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0290 2123-7450000            30.550  STA  |     230.00000        7026.50|     385.00000       11761.75|     405.55000       12389.55 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2301-0690203           808.000  SY   |     165.00000      133320.00|     150.00000      121200.00|     142.56000      115188.48 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0310 2301-1033100          2719.000  SY   |      60.00000      163140.00|      57.00000      154983.00|      56.88000      154656.72 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2304-0100000           583.000  SY   |      65.00000       37895.00|      70.00000       40810.00|      61.10000       35621.30 
  DETOUR PAVEMENT                         |                             |                             | 
0330 2412-0000100          3065.000  SY   |       2.25000        6896.25|       3.00000        9195.00|       2.11000        6467.15 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 
 
     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) HA800 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |HAWKINS CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0251104             1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|    1976.70000        1976.70 
  INTAKE, SW-511, TOP ONLY                |                             |                             | 
0350 2502-8212034          1040.000  LF   |      13.00000       13520.00|      15.00000       15600.00|      10.22000       10628.80 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8221304             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     307.23000        1228.92 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0370 2503-0500402             3.000  EACH |    4500.00000       13500.00|    3000.00000        9000.00|    4964.29000       14892.87 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0380 2505-4008120           278.000  LF   |       5.00000        1390.00|       5.00000        1390.00|       8.43000        2343.54 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0390 2505-4008130            60.000  LF   |      10.00000         600.00|      10.00000         600.00|      10.53000         631.80 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0400 2505-4008300           100.000  LF   |      18.25000        1825.00|      18.25000        1825.00|      19.22000        1922.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0410 2505-4008400             2.000  EACH |    1825.00000        3650.00|    1825.00000        3650.00|    1922.41000        3844.82 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0420 2505-4021010             2.000  EACH |     185.00000         370.00|     185.00000         370.00|     194.88000         389.76 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0430 2505-4021720             2.000  EACH |    1825.00000        3650.00|    1825.00000        3650.00|    1922.41000        3844.82 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0440 2510-6745850          4935.100  SY   |       7.50000       37013.25|       7.00000       34545.70|       5.30000       26156.03 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2518-6910000             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00|     158.01000        1264.08 
  SAFETY CLOSURE                          |                             |                             | 
0460 2527-9263109           269.830  STA  |      15.00000        4047.45|      15.00000        4047.45|      15.80000        4263.31 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263131            57.040  STA  |     110.00000        6274.40|     110.00000        6274.40|     115.87000        6609.22 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263180            56.220  STA  |      25.00000        1405.50|      25.00000        1405.50|      26.33000        1480.27 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0490 2528-8400048           125.000  LF   |      23.50000        2937.50|      25.00000        3125.00|      24.75000        3093.75 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0500 2528-8400157             4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00|    4213.50000       16854.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   26000.00000       26000.00|   25000.00000       25000.00|   25281.03000       25281.03 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) HA800 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |HAWKINS CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-9109020          3135.000  LF   |       7.25000       22728.75|       7.25000       22728.75|       7.64000       23951.40 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0530 2548-0000100            10.200  STA  |     100.00000        1020.00|      10.00000         102.00|     105.34000        1074.47 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0540 2548-0000110            11.000  GAL  |     160.00000        1760.00|      10.00000         110.00|      12.64000         139.04 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0550 2548-0000200            10.200  STA  |     150.00000        1530.00|     150.00000        1530.00|     158.01000        1611.70 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0560 2551-0000110             1.000  EACH |    1350.00000        1350.00|    1350.00000        1350.00|    1422.06000        1422.06 
  TEMP CRASH CUSHION                      |                             |                             | 
0570 2601-2634100             9.600  ACRE |     650.00000        6240.00|     650.00000        6240.00|     684.70000        6573.12 
  MULCHING                                |                             |                             | 
0580 2601-2636043             4.800  ACRE |     525.00000        2520.00|     525.00000        2520.00|     553.02000        2654.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0590 2601-2638352           192.000  SQ   |      11.00000        2112.00|      11.00000        2112.00|      11.59000        2225.28 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0600 2601-2642100             4.800  ACRE |     395.00000        1896.00|     395.00000        1896.00|     416.08000        1997.18 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0610 2602-0000020          2370.000  LF   |       1.95000        4621.50|       1.95000        4621.50|       2.05000        4858.50 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           795.000  LF   |       2.15000        1709.25|       2.15000        1709.25|       2.26000        1796.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000071          3165.000  LF   |       0.25000         791.25|       0.25000         791.25|       0.26000         822.90 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0640 2602-0000101           317.000  LF   |       1.00000         317.00|       1.00000         317.00|       1.05000         332.85 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,077,152.50|           $     1,056,738.65|           $     1,011,511.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE 
                                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) HA800 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |HAWKINS CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2595-0005105                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    3333.71000        3333.71 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
0680 2595-0005120                    LUMP |    7500.00000        7500.00|    1000.00000        1000.00|    3333.71000        3333.71 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0690 2595-0005150                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    3333.71000        3333.71 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        22,500.00|           $        21,000.00|           $        10,001.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,892,006.55|           $     4,003,061.95|           $     4,132,641.72 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     3,969,006.55|           $     4,101,061.95 |          $     4,183,741.72 
==================================================================================================================================== 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; A 562'-7 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  175000.00000      175000.00|  278000.00000      278000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000          1812.000  CY   |      20.00000       36240.00|      75.00000      135900.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           773.800  CY   |     700.00000      541660.00|     600.00000      464280.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           792.500  CY   |     750.00000      594375.00|     650.00000      515125.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2404-7775000         85272.000  LB   |       1.20000      102326.40|       1.05000       89535.60| 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        260511.000  LB   |       0.80000      208408.80|       0.95000      247485.45| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2404-7775009          8842.000  LB   |       2.70000       23873.40|       3.50000       30947.00| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0080 2407-0564075            10.000  EACH |   15000.00000      150000.00|   17000.00000      170000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD75                         |                             |                             | 
0090 2407-0564135            15.000  EACH |   25000.00000      375000.00|   27000.00000      405000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0100 2408-7800000         26123.000  LB   |       4.50000      117553.50|       3.00000       78369.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2413-1200000           134.000  LF   |     165.00000       22110.00|     400.00000       53600.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0120 2413-1200100           134.000  LF   |      45.00000        6030.00|      50.00000        6700.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0130 2414-6424038          1233.500  LF   |      47.85000       59022.98|      55.00000       67842.50| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0140 2501-0201057          8605.000  LF   |      40.00000      344200.00|      40.00000      344200.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2507-2638620          1135.000  SY   |      50.00000       56750.00|      33.00000       37455.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0160 2507-2638660            45.000  SY   |     150.00000        6750.00|     150.00000        6750.00| 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0170 2533-4980005                    LUMP |  380000.00000      380000.00|  411000.00000      411000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     3,199,300.08|           $     3,342,189.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
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                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  8 
 
     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2101-0850001             0.200  ACRE |   32500.00000        6500.00|   60000.00000       12000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0190 2102-2625001         28164.000  CY   |       6.29000      177151.56|       9.80000      276007.20| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0200 2102-2710080          2675.000  CY   |       4.88000       13054.00|       6.50000       17387.50| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0210 2102-2712015            15.000  CY   |      14.50000         217.50|      27.00000         405.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0220 2102-2713090            90.000  CY   |      34.85000        3136.50|      13.50000        1215.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0230 2105-8425015          3022.000  CY   |      14.40000       43516.80|       6.65000       20096.30| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2107-0875100         30486.000  CY   |       3.85000      117371.10|       0.70000       21340.20| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0250 2115-0100000          2138.300  CY   |      44.00000       94085.20|      44.00000       94085.20| 
  MODIFIED SUBBASE                        |                             |                             | 
0260 2121-7425010           396.000  TON  |      45.00000       17820.00|      32.00000       12672.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0270 2122-5190501            75.700  SY   |      95.00000        7191.50|      95.00000        7191.50| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0280 2122-5500060          1410.500  SY   |      48.00000       67704.00|      48.00000       67704.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0290 2123-7450000            30.550  STA  |     500.00000       15275.00|     230.00000        7026.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2301-0690203           808.000  SY   |     148.00000      119584.00|     148.00000      119584.00| 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0310 2301-1033100          2719.000  SY   |      54.00000      146826.00|      54.00000      146826.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2304-0100000           583.000  SY   |      58.00000       33814.00|      58.00000       33814.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0330 2412-0000100          3065.000  SY   |       2.00000        6130.00|       3.00000        9195.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
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                                                                                                                Run Date: 06/27/16 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0251104             1.000  EACH |    3500.00000        3500.00|    5000.00000        5000.00| 
  INTAKE, SW-511, TOP ONLY                |                             |                             | 
0350 2502-8212034          1040.000  LF   |      15.00000       15600.00|      13.00000       13520.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8221304             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0370 2503-0500402             3.000  EACH |    6000.00000       18000.00|    7500.00000       22500.00| 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0380 2505-4008120           278.000  LF   |       8.00000        2224.00|       5.00000        1390.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0390 2505-4008130            60.000  LF   |      10.00000         600.00|      20.00000        1200.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0400 2505-4008300           100.000  LF   |      18.25000        1825.00|      18.25000        1825.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0410 2505-4008400             2.000  EACH |    1825.00000        3650.00|    1825.00000        3650.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0420 2505-4021010             2.000  EACH |     185.00000         370.00|     185.00000         370.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0430 2505-4021720             2.000  EACH |    1825.00000        3650.00|    1825.00000        3650.00| 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0440 2510-6745850          4935.100  SY   |       6.72000       33163.87|       7.65000       37753.52| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2518-6910000             8.000  EACH |     150.00000        1200.00|     150.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0460 2527-9263109           269.830  STA  |      15.00000        4047.45|      15.00000        4047.45| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263131            57.040  STA  |     110.00000        6274.40|     110.00000        6274.40| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263180            56.220  STA  |      25.00000        1405.50|      25.00000        1405.50| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0490 2528-8400048           125.000  LF   |      23.50000        2937.50|      23.50000        2937.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0500 2528-8400157             4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0510 2528-8445110                    LUMP |   24000.00000       24000.00|   34000.00000       34000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2528-9109020          3135.000  LF   |       7.25000       22728.75|       7.25000       22728.75| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0530 2548-0000100            10.200  STA  |     100.00000        1020.00|     100.00000        1020.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0540 2548-0000110            11.000  GAL  |      50.00000         550.00|      20.00000         220.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0550 2548-0000200            10.200  STA  |     150.00000        1530.00|     150.00000        1530.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0560 2551-0000110             1.000  EACH |    1350.00000        1350.00|    1350.00000        1350.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0570 2601-2634100             9.600  ACRE |     650.00000        6240.00|     850.00000        8160.00| 
  MULCHING                                |                             |                             | 
0580 2601-2636043             4.800  ACRE |     525.00000        2520.00|    1100.00000        5280.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0590 2601-2638352           192.000  SQ   |      11.00000        2112.00|      18.00000        3456.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0600 2601-2642100             4.800  ACRE |     395.00000        1896.00|     700.00000        3360.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0610 2602-0000020          2370.000  LF   |       1.95000        4621.50|       1.65000        3910.50| 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           795.000  LF   |       2.15000        1709.25|       2.00000        1590.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000071          3165.000  LF   |       0.25000         791.25|       0.25000         791.25| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0640 2602-0000101           317.000  LF   |       1.00000         317.00|       1.00000         317.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,061,710.63|           $     1,063,486.27|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE 
                                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  97-3761-006-A                 Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2595-0005105                    LUMP |    6000.00000        6000.00|    7000.00000        7000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
0680 2595-0005120                    LUMP |    6000.00000        6000.00|    7000.00000        7000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0690 2595-0005150                    LUMP |    6000.00000        6000.00|    7000.00000        7000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        18,000.00|           $        21,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,279,010.71|           $     4,426,675.82|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     4,328,010.71|           $     4,503,675.82 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  31-0321-037                 Primary County:  DUBUQUE 
   Letting Date:  160621     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PORTZEN CONSTRUCTION, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  04/10/17 
 
 
        Project:  NHSX-032-1(37)--3H-31 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  DUBUQUE            Prj Awd Amt: $8,795,429.43 
          Route:  IOWA 32 
       Location:  NEW US 20 AND MENARDS FRONTAGE RD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PORTZEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PO085          PORTZEN CONSTRUCTION, INC.                                                 $  8,795,429.43     100.00  % 
   2   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  9,867,152.52     112.18  % 
   3   FL120          FLYNN COMPANY, INC.                                                        $ 10,103,381.12     114.87  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 10,418,404.61     118.45  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $ 10,527,429.43     119.69  % 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(   2  ) HO641               |(   3  ) FL120 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             8.400  ACRE |    4549.06000       38212.10|    3525.00000       29610.00|    5588.00000       46939.20 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          6168.200  TON  |      14.00000       86354.80|      15.60000       96223.92|      15.28000       94250.10 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         62328.000  CY   |      10.03000      625149.84|      10.50000      654444.00|      11.75000      732354.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         58123.000  CY   |       3.63000      210986.49|       4.10000      238304.30|      10.45000      607385.35 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015           123.000  CY   |      20.00000        2460.00|      25.00000        3075.00|      56.35000        6931.05 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015         17095.000  CY   |       3.98000       68038.10|       6.50000      111117.50|      12.80000      218816.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875000          4845.000  CY   |       1.50000        7267.50|       1.35000        6540.75|       1.65000        7994.25 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0090 2107-0875100        102205.000  CY   |       0.55000       56212.75|       0.55000       56212.75|       1.00000      102205.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2111-8174100         28684.700  SY   |       5.00000      143423.50|       5.25000      150594.68|       6.10000      174976.67 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2115-0100000         14979.300  CY   |      30.00000      449379.00|      33.50000      501806.55|      33.15000      496563.80 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425010          1779.000  TON  |      19.00000       33801.00|      22.00000       39138.00|      14.53000       25848.87 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0130 2122-5190010          2446.400  SY   |      55.00000      134552.00|      75.00000      183480.00|      46.08000      112730.11 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0140 2122-5500100            57.200  SY   |      68.93000        3942.80|      75.00000        4290.00|      85.00000        4862.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0150 2123-7450000            89.100  STA  |     300.00000       26730.00|      77.50000        6905.25|     242.00000       21562.20 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2123-7450020           111.100  STA  |     200.00000       22220.00|     135.00000       14998.50|     327.00000       36329.70 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0170 2210-0475290         16517.400  TON  |      15.90000      262626.66|      16.50000      272537.10|      15.08000      249082.39 
  MACADAM STONE BASE                      |                             |                             | 
0180 2213-7100400            10.000  EACH |     250.00000        2500.00|     200.00000        2000.00|     250.00000        2500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(   2  ) HO641               |(   3  ) FL120 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1032090         22877.200  SY   |      38.00000      869333.60|      66.50000     1521333.80|      46.39000     1061273.31 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0200 2301-1034100         20815.600  SY   |      43.50000      905478.60|      69.75000     1451888.10|      46.08000      959182.85 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0210 2301-4875006          1628.200  SY   |      45.00000       73269.00|      70.00000      113974.00|      56.00000       91179.20 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0220 2304-0100000         11679.200  SY   |      48.00000      560601.60|      41.00000      478847.20|      52.25000      610238.20 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2315-8275025            34.100  TON  |      26.00000         886.60|      35.00000        1193.50|      17.20000         586.52 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0240 2401-6745354            14.000  EACH |     700.00000        9800.00|     550.00000        7700.00|     924.00000       12936.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0250 2401-6745910            12.000  EACH |      50.00000         600.00|      50.00000         600.00|      50.00000         600.00 
  REMOVAL OF SIGN                         |                             |                             | 
0260 2401-6750001                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   13907.00000       13907.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0270 2402-0425030           637.300  CY   |      36.00000       22942.80|      70.00000       44611.00|      18.10000       11535.13 
  GRANULAR BACKFILL                       |                             |                             | 
0280 2402-2720000          6354.000  CY   |      11.00000       69894.00|      23.00000      146142.00|      10.65000       67670.10 
  EXCAVATION, CLASS 20                    |                             |                             | 
0290 2402-2720100           208.700  CY   |      16.00000        3339.20|       5.00000        1043.50|       7.45000        1554.82 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2403-0100000           350.600  CY   |     800.00000      280480.00|     615.00000      215619.00|    1181.00000      414058.60 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0310 2403-0100020            25.000  CY   |    1200.00000       30000.00|     615.00000       15375.00|    3000.00000       75000.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0320 2404-7775000         14631.000  LB   |       1.10000       16094.10|       2.00000       29262.00|       1.25000       18288.75 
  REINFORCING STEEL                       |                             |                             | 
0330 2404-7775005         21711.000  LB   |       1.30000       28224.30|       2.00000       43422.00|       1.50000       32566.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0340 2416-0100015             3.000  EACH |     550.00000        1650.00|     975.00000        2925.00|     492.00000        1476.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0350 2416-0100024             8.000  EACH |    1100.00000        8800.00|    1200.00000        9600.00|     845.00000        6760.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
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0360 2416-0100030             1.000  EACH |    1200.00000        1200.00|    1452.00000        1452.00|     858.00000         858.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0370 2416-0100042             1.000  EACH |    2200.00000        2200.00|    1970.00000        1970.00|    1531.00000        1531.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0380 2416-1180024            30.000  LF   |     115.00000        3450.00|     185.00000        5550.00|     173.00000        5190.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1180030            14.000  LF   |     125.00000        1750.00|     245.00000        3430.00|     288.00000        4032.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2417-0225030             1.000  EACH |     650.00000         650.00|     665.00000         665.00|     471.00000         471.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0410 2417-1060030            72.000  LF   |      65.00000        4680.00|      65.00000        4680.00|      64.00000        4608.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0420 2435-0140148             1.000  EACH |    2900.00000        2900.00|    2875.00000        2875.00|    2032.00000        2032.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0430 2435-0140160             1.000  EACH |    6300.00000        6300.00|    6575.00000        6575.00|    4368.00000        4368.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0440 2435-0250100            37.000  EACH |    2300.00000       85100.00|    2450.00000       90650.00|    2404.00000       88948.00 
  INTAKE, SW-501                          |                             |                             | 
0450 2435-0250248             7.000  EACH |    3300.00000       23100.00|    3330.00000       23310.00|    2783.00000       19481.00 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0460 2435-0250260             3.000  EACH |    5200.00000       15600.00|    5767.00000       17301.00|    4664.00000       13992.00 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0470 2435-0250272             2.000  EACH |   10000.00000       20000.00|   13000.00000       26000.00|    8083.00000       16166.00 
  INTAKE, SW-502, 72 IN.                  |                             |                             | 
0480 2435-0250500             6.000  EACH |    4900.00000       29400.00|    3500.00000       21000.00|    3428.00000       20568.00 
  INTAKE, SW-505                          |                             |                             | 
0490 2435-0250700            12.000  EACH |    4100.00000       49200.00|    3500.00000       42000.00|    2813.00000       33756.00 
  INTAKE, SW-507                          |                             |                             | 
0500 2435-0250900             3.000  EACH |    5300.00000       15900.00|    4500.00000       13500.00|    3673.00000       11019.00 
  INTAKE, SW-509                          |                             |                             | 
0510 2435-0254100             9.000  EACH |    7100.00000       63900.00|    3800.00000       34200.00|    3971.00000       35739.00 
  INTAKE, SW-541                          |                             |                             | 
0520 2435-0256200             1.000  EACH |    3800.00000        3800.00|    2500.00000        2500.00|    3033.00000        3033.00 
  INTAKE, SW-562                          |                             |                             | 
0530 2435-0600010             1.000  EACH |     700.00000         700.00|    1500.00000        1500.00|    1645.00000        1645.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0540 2435-0600020            16.000  EACH |    3000.00000       48000.00|    2600.00000       41600.00|    1999.00000       31984.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
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0550 2499-4000036           172.700  LF   |     150.00000       25905.00|     990.00000      170973.00|     332.00000       57336.40 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0560 2502-8212036         14618.000  LF   |       9.00000      131562.00|       8.00000      116944.00|       5.50000       80399.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2502-8221303           157.000  EACH |     250.00000       39250.00|     200.00000       31400.00|     175.00000       27475.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0580 2502-8221304             8.000  EACH |     250.00000        2000.00|     200.00000        1600.00|     234.00000        1872.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0590 2503-0114215          4664.000  LF   |      69.00000      321816.00|      41.00000      191224.00|      73.45000      342570.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0600 2503-0114218           275.000  LF   |      73.00000       20075.00|      47.00000       12925.00|      53.20000       14630.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0610 2503-0114224          1722.000  LF   |      85.00000      146370.00|      56.00000       96432.00|      61.80000      106419.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0620 2503-0114230           805.000  LF   |     105.00000       84525.00|      77.00000       61985.00|      78.95000       63554.75 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0630 2503-0114642           144.000  LF   |     250.00000       36000.00|     140.00000       20160.00|     130.75000       18828.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 42 IN.                       |                             |                             | 
0640 2503-0124215            70.000  LF   |     350.00000       24500.00|     275.00000       19250.00|     349.85000       24489.50 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0650 2503-0200036            57.000  LF   |      35.00000        1995.00|      20.00000        1140.00|      15.15000         863.55 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0660 2505-6000111          3515.000  LF   |      13.00000       45695.00|      14.00000       49210.00|      14.00000       49210.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0670 2505-6000121             4.000  EACH |    2700.00000       10800.00|    2750.00000       11000.00|    2750.00000       11000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
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0680 2505-6000131             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0690 2506-4984000            21.900  CY   |     150.00000        3285.00|     250.00000        5475.00|     287.80000        6302.82 
  FLOWABLE MORTAR                         |                             |                             | 
0700 2507-3250005           617.500  SY   |       5.00000        3087.50|       4.00000        2470.00|       3.15000        1945.13 
  ENGINEERING FABRIC                      |                             |                             | 
0710 2507-6800061            49.000  TON  |      95.00000        4655.00|      43.00000        2107.00|      42.35000        2075.15 
  REVETMENT, CLASS E                      |                             |                             | 
0715 2507-8029000           240.000  TON  |      70.00000       16800.00|      27.00000        6480.00|      45.00000       10800.00 
  EROSION STONE                           |                             |                             | 
0720 2510-6745850         30129.300  SY   |       7.00000      210905.10|       9.50000      286228.35|      16.70000      503159.31 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0730 2510-6750600             2.000  EACH |     850.00000        1700.00|     500.00000        1000.00|    1100.00000        2200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0740 2515-2475006          1293.000  SY   |      45.00000       58185.00|      48.00000       62064.00|      60.00000       77580.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0750 2518-6745880             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  REMOVAL OF ROAD CLOSURE BARRICADE       |                             |                             | 
0760 2518-6891820             2.000  EACH |     750.00000        1500.00|    1100.00000        2200.00|     750.00000        1500.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0770 2518-6910000            23.000  EACH |     100.00000        2300.00|     200.00000        4600.00|     100.00000        2300.00 
  SAFETY CLOSURE                          |                             |                             | 
0780 2519-1002048           338.700  LF   |      18.00000        6096.60|      30.00000       10161.00|      30.00000       10161.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0785 2520-3350015             1.000  EACH |   15000.00000       15000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  FIELD OFFICE                            |                             |                             | 
0790 2524-6765010            37.000  EACH |     150.00000        5550.00|     175.00000        6475.00|     150.00000        5550.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0800 2524-6765014             2.000  EACH |      60.00000         120.00|     175.00000         350.00|      60.00000         120.00 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0810 2524-6765015            16.000  EACH |      60.00000         960.00|     175.00000        2800.00|      60.00000         960.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0820 2524-9089100             5.000  EACH |      60.00000         300.00|     100.00000         500.00|      60.00000         300.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0830 2524-9275222            42.000  LF   |      10.00000         420.00|      18.00000         756.00|      10.00000         420.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0840 2524-9325001            22.000  SF   |      20.00000         440.00|       2.00000          44.00|      20.00000         440.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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0850 2525-0000100                    LUMP |  363500.00000      363500.00|  325000.00000      325000.00|  322818.50000      322818.50 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0860 2525-0000120                    LUMP |   16000.00000       16000.00|    5500.00000        5500.00|    5500.00000        5500.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0870 2526-8285000                    LUMP |   60000.00000       60000.00|   75000.00000       75000.00|   62000.00000       62000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0880 2527-9263109          1122.360  STA  |      18.00000       20202.48|      32.00000       35915.52|      18.00000       20202.48 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0890 2527-9263112           592.030  STA  |      45.50000       26937.37|      31.00000       18352.93|      45.50000       26937.37 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0900 2527-9263131           378.590  STA  |     110.00000       41644.90|     115.00000       43537.85|     110.00000       41644.90 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0910 2527-9263137            63.000  EACH |      75.00000        4725.00|      90.00000        5670.00|      75.00000        4725.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0920 2527-9263138            66.000  EACH |     100.00000        6600.00|     100.00000        6600.00|     100.00000        6600.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0930 2527-9263180          1311.780  STA  |      18.00000       23612.04|      24.00000       31482.72|      18.00000       23612.04 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0940 2527-9263190            84.000  EACH |      65.00000        5460.00|      75.00000        6300.00|      65.00000        5460.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0950 2528-8400048          8696.000  LF   |       6.80000       59132.80|       9.50000       82612.00|       6.80000       59132.80 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0960 2528-8445110                    LUMP |   68500.00000       68500.00|   48000.00000       48000.00|   85500.00000       85500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0970 2528-9109020          2301.000  LF   |       6.50000       14956.50|       8.40000       19328.40|       6.50000       14956.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0980 2533-4980005                    LUMP |  640000.00000      640000.00|  500000.00000      500000.00|  737000.00000      737000.00 
  MOBILIZATION                            |                             |                             | 
0990 2551-0000110             5.000  EACH |    1000.00000        5000.00|    1000.00000        5000.00|    1000.00000        5000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1000 2554-0112008            45.000  LF   |     165.00000        7425.00|      85.00000        3825.00|      70.40000        3168.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
1010 2554-0112010            75.000  LF   |     130.00000        9750.00|      87.00000        6525.00|      85.35000        6401.25 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 10 IN.                           |                             |                             | 
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1020 2554-0112012           283.000  LF   |     100.00000       28300.00|      74.00000       20942.00|      98.85000       27974.55 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
1030 2554-0112016          1492.000  LF   |     130.00000      193960.00|      75.00000      111900.00|      89.05000      132862.60 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 16 IN.                           |                             |                             | 
1040 2554-0122012           100.000  LF   |     165.00000       16500.00|     130.00000       13000.00|      95.75000        9575.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 12 IN.                      |                             |                             | 
1050 2554-0132012            44.000  LF   |     300.00000       13200.00|     240.00000       10560.00|     167.50000        7370.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
1060 2554-0203000          4372.000  LB   |      12.00000       52464.00|      10.50000       45906.00|      14.35000       62738.20 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
1070 2554-0204110             2.000  EACH |    5500.00000       11000.00|    2300.00000        4600.00|     781.20000        1562.40 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
1080 2554-0206000             6.000  EACH |    5500.00000       33000.00|    3220.00000       19320.00|    2808.00000       16848.00 
  VALVE, BUTTERFLY, DIP, 16 INCH          |                             |                             | 
1090 2554-0207008             1.000  EACH |    2000.00000        2000.00|    1700.00000        1700.00|    1460.00000        1460.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1100 2554-0207010             1.000  EACH |    2800.00000        2800.00|    2300.00000        2300.00|    1994.00000        1994.00 
  VALVE, GATE, DIP, 10 IN.                |                             |                             | 
1110 2554-0207012             2.000  EACH |    3400.00000        6800.00|    2785.00000        5570.00|    2395.00000        4790.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
1120 2554-0210201             5.000  EACH |    4500.00000       22500.00|    6500.00000       32500.00|    3623.00000       18115.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1130 2555-0000010                    LUMP |    8500.00000        8500.00|    5000.00000        5000.00|    4689.00000        4689.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1140 2599-9999005             1.000  EACH |     500.00000         500.00|    1100.00000        1100.00|    1100.00000        1100.00 
  ('EACH' ITEM) CONNECT TO EXISTING VAULT |                             |                             | 
  OR HANDHOLE                             |                             |                             | 
1150 2599-9999005             5.000  EACH |     195.00000         975.00|     300.00000        1500.00|     300.00000        1500.00 
  ('EACH' ITEM) CORE DRILL VAULT OR       |                             |                             | 
  HANDHOLE                                |                             |                             | 
1160 2599-9999005             3.000  EACH |    4100.00000       12300.00|    5000.00000       15000.00|    5000.00000       15000.00 
  ('EACH' ITEM) FIBER VAULT, SQUARE       |                             |                             | 
1170 2599-9999009          4627.000  LF   |       8.00000       37016.00|       7.25000       33545.75|       7.25000       33545.75 
  ('LINEAR FEET' ITEM) BUNDLED MICRODUCT  |                             |                             | 
  CONDUIT                                 |                             |                             | 
1180 2599-9999009          2510.000  LF   |       2.22000        5572.20|       2.75000        6902.50|       2.75000        6902.50 
  ('LINEAR FEET' ITEM) FIBER OPTIC CABLE  |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   1  ) PO085               |(   2  ) HO641               |(   3  ) FL120 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2599-9999009          1580.000  LF   |      18.00000       28440.00|      14.00000       22120.00|      10.50000       16590.00 
  ('LINEAR FEET' ITEM) WATER MAIN, REMOVA |                             |                             | 
1200 2601-2633100            16.600  ACRE |      20.00000         332.00|      20.00000         332.00|      20.00000         332.00 
  MOWING                                  |                             |                             | 
1210 2601-2634100            16.600  ACRE |     700.00000       11620.00|     700.00000       11620.00|     700.00000       11620.00 
  MULCHING                                |                             |                             | 
1215 2601-2634105            14.700  ACRE |    2525.00000       37117.50|    2525.00000       37117.50|    2525.00000       37117.50 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1220 2601-2636043             1.900  ACRE |     800.00000        1520.00|     800.00000        1520.00|     800.00000        1520.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1230 2601-2636044            14.700  ACRE |     800.00000       11760.00|     800.00000       11760.00|     800.00000       11760.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1240 2602-0000020         18100.000  LF   |       1.30000       23530.00|       1.30000       23530.00|       1.30000       23530.00 
  SILT FENCE                              |                             |                             | 
1250 2602-0000030          3530.000  LF   |       2.75000        9707.50|       2.75000        9707.50|       2.75000        9707.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1260 2602-0000071          2860.000  LF   |       0.01000          28.60|       0.01000          28.60|       0.01000          28.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1270 2602-0000101          7522.000  LF   |       0.25000        1880.50|       1.00000        7522.00|       0.25000        1880.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1280 2602-0000160           797.000  LF   |      50.00000       39850.00|      53.00000       42241.00|      30.00000       23910.00 
  ROCK CHECK DAM                          |                             |                             | 
1290 2602-0000170           126.000  EACH |      50.00000        6300.00|     250.00000       31500.00|      40.00000        5040.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
1300 2602-0000309          2070.000  LF   |       2.75000        5692.50|       2.75000        5692.50|       2.75000        5692.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1310 2602-0000312           200.000  LF   |       4.00000         800.00|       4.00000         800.00|       4.00000         800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1320 2602-0000320           200.000  LF   |       4.50000         900.00|       4.50000         900.00|       4.50000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1330 2602-0000350          2470.000  LF   |       2.00000        4940.00|       2.00000        4940.00|       2.00000        4940.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PO085               |(   2  ) HO641               |(   3  ) FL120 
                                          |PORTZEN CONSTRUCTION, INC.   |HORSFIELD CONSTRUCTION, INC  |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     8,688,429.43|           $     9,760,152.52|           $     9,996,381.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1360 2301-7000110         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00|       1.00000       39000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1370 2301-7000120         35000.000  EACH |       1.00000       35000.00|       1.00000       35000.00|       1.00000       35000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1380 2317-7000110         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00|       1.00000       33000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       107,000.00|           $       107,000.00|           $       107,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,795,429.43|           $     9,867,152.52|           $    10,103,381.12 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             8.400  ACRE |    5200.00000       43680.00|    5588.00000       46939.20| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          6168.200  TON  |      15.20000       93756.64|      17.85000      110102.37| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         62328.000  CY   |      17.20000     1072041.60|      11.75000      732354.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         58123.000  CY   |       8.90000      517294.70|      10.45000      607385.35| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015           123.000  CY   |     100.00000       12300.00|      56.35000        6931.05| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015         17095.000  CY   |       9.10000      155564.50|      12.80000      218816.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2107-0875000          4845.000  CY   |       2.50000       12112.50|       1.65000        7994.25| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0090 2107-0875100        102205.000  CY   |       1.50000      153307.50|       1.00000      102205.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2111-8174100         28684.700  SY   |       4.90000      140555.03|       5.95000      170673.97| 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2115-0100000         14979.300  CY   |      29.30000      438893.49|      34.75000      520530.68| 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425010          1779.000  TON  |      22.50000       40027.50|      19.45000       34601.55| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0130 2122-5190010          2446.400  SY   |      46.08000      112730.11|      61.45000      150331.28| 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0140 2122-5500100            57.200  SY   |      68.93000        3942.80|      75.80000        4335.76| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0150 2123-7450000            89.100  STA  |    1140.00000      101574.00|     242.00000       21562.20| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2123-7450020           111.100  STA  |     380.00000       42218.00|     327.00000       36329.70| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0170 2210-0475290         16517.400  TON  |      18.20000      300616.68|      19.00000      313830.60| 
  MACADAM STONE BASE                      |                             |                             | 
0180 2213-7100400            10.000  EACH |     400.00000        4000.00|     165.00000        1650.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1032090         22877.200  SY   |      46.39000     1061273.31|      49.25000     1126702.10| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0200 2301-1034100         20815.600  SY   |      46.08000      959182.85|      72.75000     1514334.90| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0210 2301-4875006          1628.200  SY   |      56.00000       91179.20|      43.35000       70582.47| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0220 2304-0100000         11679.200  SY   |      52.25000      610238.20|      44.10000      515052.72| 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2315-8275025            34.100  TON  |      22.50000         767.25|      17.20000         586.52| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0240 2401-6745354            14.000  EACH |     550.00000        7700.00|     924.00000       12936.00| 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0250 2401-6745910            12.000  EACH |      50.00000         600.00|      55.00000         660.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0260 2401-6750001                    LUMP |   15000.00000       15000.00|   13907.00000       13907.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0270 2402-0425030           637.300  CY   |      70.00000       44611.00|      18.10000       11535.13| 
  GRANULAR BACKFILL                       |                             |                             | 
0280 2402-2720000          6354.000  CY   |      11.20000       71164.80|      10.65000       67670.10| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0290 2402-2720100           208.700  CY   |       5.00000        1043.50|       7.45000        1554.82| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2403-0100000           350.600  CY   |     615.00000      215619.00|     888.90000      311648.34| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0310 2403-0100020            25.000  CY   |     615.00000       15375.00|      11.00000         275.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0320 2404-7775000         14631.000  LB   |       2.00000       29262.00|       0.85000       12436.35| 
  REINFORCING STEEL                       |                             |                             | 
0330 2404-7775005         21711.000  LB   |       2.00000       43422.00|       1.05000       22796.55| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0340 2416-0100015             3.000  EACH |     975.00000        2925.00|     492.00000        1476.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0350 2416-0100024             8.000  EACH |    1200.00000        9600.00|     845.00000        6760.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2416-0100030             1.000  EACH |    1452.00000        1452.00|     858.00000         858.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0370 2416-0100042             1.000  EACH |    1970.00000        1970.00|    1531.00000        1531.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0380 2416-1180024            30.000  LF   |     185.00000        5550.00|     173.00000        5190.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1180030            14.000  LF   |     245.00000        3430.00|     288.00000        4032.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2417-0225030             1.000  EACH |     665.00000         665.00|     471.00000         471.00| 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0410 2417-1060030            72.000  LF   |      65.00000        4680.00|      64.00000        4608.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0420 2435-0140148             1.000  EACH |    2875.00000        2875.00|    2032.00000        2032.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0430 2435-0140160             1.000  EACH |    6575.00000        6575.00|    4368.00000        4368.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0440 2435-0250100            37.000  EACH |    2450.00000       90650.00|    2404.00000       88948.00| 
  INTAKE, SW-501                          |                             |                             | 
0450 2435-0250248             7.000  EACH |    3330.00000       23310.00|    2783.00000       19481.00| 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0460 2435-0250260             3.000  EACH |    5767.00000       17301.00|    4664.00000       13992.00| 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0470 2435-0250272             2.000  EACH |   13000.00000       26000.00|    8083.00000       16166.00| 
  INTAKE, SW-502, 72 IN.                  |                             |                             | 
0480 2435-0250500             6.000  EACH |    3500.00000       21000.00|    3428.00000       20568.00| 
  INTAKE, SW-505                          |                             |                             | 
0490 2435-0250700            12.000  EACH |    3500.00000       42000.00|    2813.00000       33756.00| 
  INTAKE, SW-507                          |                             |                             | 
0500 2435-0250900             3.000  EACH |    4500.00000       13500.00|    3673.00000       11019.00| 
  INTAKE, SW-509                          |                             |                             | 
0510 2435-0254100             9.000  EACH |    3800.00000       34200.00|    3971.00000       35739.00| 
  INTAKE, SW-541                          |                             |                             | 
0520 2435-0256200             1.000  EACH |    2500.00000        2500.00|    3033.00000        3033.00| 
  INTAKE, SW-562                          |                             |                             | 
0530 2435-0600010             1.000  EACH |    1500.00000        1500.00|    1645.00000        1645.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0540 2435-0600020            16.000  EACH |    2600.00000       41600.00|    1999.00000       31984.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2499-4000036           172.700  LF   |     350.00000       60445.00|     332.00000       57336.40| 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0560 2502-8212036         14618.000  LF   |       9.19000      134339.42|       5.50000       80399.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2502-8221303           157.000  EACH |     235.00000       36895.00|     175.00000       27475.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0580 2502-8221304             8.000  EACH |     300.00000        2400.00|     234.00000        1872.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0590 2503-0114215          4664.000  LF   |      41.00000      191224.00|      73.45000      342570.80| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0600 2503-0114218           275.000  LF   |      47.00000       12925.00|      53.20000       14630.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0610 2503-0114224          1722.000  LF   |      56.00000       96432.00|      61.80000      106419.60| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0620 2503-0114230           805.000  LF   |      77.00000       61985.00|      78.95000       63554.75| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0630 2503-0114642           144.000  LF   |     140.00000       20160.00|     130.75000       18828.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 42 IN.                       |                             |                             | 
0640 2503-0124215            70.000  LF   |     275.00000       19250.00|     349.85000       24489.50| 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0650 2503-0200036            57.000  LF   |      20.00000        1140.00|      15.15000         863.55| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0660 2505-6000111          3515.000  LF   |      14.00000       49210.00|      15.40000       54131.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0670 2505-6000121             4.000  EACH |    2750.00000       11000.00|    3025.00000       12100.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2505-6000131             1.000  EACH |    1500.00000        1500.00|    1650.00000        1650.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0690 2506-4984000            21.900  CY   |     180.00000        3942.00|     287.80000        6302.82| 
  FLOWABLE MORTAR                         |                             |                             | 
0700 2507-3250005           617.500  SY   |       5.00000        3087.50|       3.15000        1945.13| 
  ENGINEERING FABRIC                      |                             |                             | 
0710 2507-6800061            49.000  TON  |      50.00000        2450.00|      42.35000        2075.15| 
  REVETMENT, CLASS E                      |                             |                             | 
0715 2507-8029000           240.000  TON  |      40.00000        9600.00|      24.80000        5952.00| 
  EROSION STONE                           |                             |                             | 
0720 2510-6745850         30129.300  SY   |      17.30000      521236.89|      16.70000      503159.31| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0730 2510-6750600             2.000  EACH |     500.00000        1000.00|    1100.00000        2200.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0740 2515-2475006          1293.000  SY   |      60.00000       77580.00|      47.05000       60835.65| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0750 2518-6745880             1.000  EACH |     300.00000         300.00|     330.00000         330.00| 
  REMOVAL OF ROAD CLOSURE BARRICADE       |                             |                             | 
0760 2518-6891820             2.000  EACH |     750.00000        1500.00|     825.00000        1650.00| 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0770 2518-6910000            23.000  EACH |     100.00000        2300.00|     110.00000        2530.00| 
  SAFETY CLOSURE                          |                             |                             | 
0780 2519-1002048           338.700  LF   |      30.00000       10161.00|      33.00000       11177.10| 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0785 2520-3350015             1.000  EACH |   20000.00000       20000.00|   10000.00000       10000.00| 
  FIELD OFFICE                            |                             |                             | 
0790 2524-6765010            37.000  EACH |     150.00000        5550.00|     165.00000        6105.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0800 2524-6765014             2.000  EACH |      60.00000         120.00|      66.00000         132.00| 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0810 2524-6765015            16.000  EACH |      60.00000         960.00|      66.00000        1056.00| 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0820 2524-9089100             5.000  EACH |      60.00000         300.00|      66.00000         330.00| 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0830 2524-9275222            42.000  LF   |      10.00000         420.00|      11.00000         462.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0840 2524-9325001            22.000  SF   |      20.00000         440.00|      22.00000         484.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2525-0000100                    LUMP |  330000.00000      330000.00|  355100.35000      355100.35| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0860 2525-0000120                    LUMP |    5500.00000        5500.00|    6050.00000        6050.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0870 2526-8285000                    LUMP |   75000.00000       75000.00|   55770.00000       55770.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0880 2527-9263109          1122.360  STA  |      18.00000       20202.48|      19.80000       22222.73| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0890 2527-9263112           592.030  STA  |      45.50000       26937.37|      50.05000       29631.10| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0900 2527-9263131           378.590  STA  |     110.00000       41644.90|     121.00000       45809.39| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0910 2527-9263137            63.000  EACH |      75.00000        4725.00|      82.50000        5197.50| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0920 2527-9263138            66.000  EACH |     100.00000        6600.00|     110.00000        7260.00| 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0930 2527-9263180          1311.780  STA  |      18.00000       23612.04|      19.80000       25973.24| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0940 2527-9263190            84.000  EACH |      65.00000        5460.00|      71.50000        6006.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0950 2528-8400048          8696.000  LF   |       6.80000       59132.80|       7.50000       65220.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0960 2528-8445110                    LUMP |  210000.00000      210000.00|  150150.00000      150150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0970 2528-9109020          2301.000  LF   |       6.50000       14956.50|       7.15000       16452.15| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0980 2533-4980005                    LUMP |  870000.00000      870000.00|  582040.00000      582040.00| 
  MOBILIZATION                            |                             |                             | 
0990 2551-0000110             5.000  EACH |    1000.00000        5000.00|    1100.00000        5500.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
1000 2554-0112008            45.000  LF   |      85.00000        3825.00|      70.40000        3168.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
1010 2554-0112010            75.000  LF   |      87.00000        6525.00|      85.35000        6401.25| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 10 IN.                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  17 
 
     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2554-0112012           283.000  LF   |      74.00000       20942.00|      98.85000       27974.55| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
1030 2554-0112016          1492.000  LF   |      75.00000      111900.00|      89.05000      132862.60| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 16 IN.                           |                             |                             | 
1040 2554-0122012           100.000  LF   |     130.00000       13000.00|      95.75000        9575.00| 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 12 IN.                      |                             |                             | 
1050 2554-0132012            44.000  LF   |     240.00000       10560.00|     167.50000        7370.00| 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
1060 2554-0203000          4372.000  LB   |      10.50000       45906.00|      14.35000       62738.20| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
1070 2554-0204110             2.000  EACH |    2300.00000        4600.00|     781.20000        1562.40| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
1080 2554-0206000             6.000  EACH |    3220.00000       19320.00|    2808.00000       16848.00| 
  VALVE, BUTTERFLY, DIP, 16 INCH          |                             |                             | 
1090 2554-0207008             1.000  EACH |    1700.00000        1700.00|    1460.00000        1460.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1100 2554-0207010             1.000  EACH |    2300.00000        2300.00|    1994.00000        1994.00| 
  VALVE, GATE, DIP, 10 IN.                |                             |                             | 
1110 2554-0207012             2.000  EACH |    2785.00000        5570.00|    2395.00000        4790.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
1120 2554-0210201             5.000  EACH |    6500.00000       32500.00|    3623.00000       18115.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1130 2555-0000010                    LUMP |    7500.00000        7500.00|    4689.00000        4689.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1140 2599-9999005             1.000  EACH |    1100.00000        1100.00|    1210.00000        1210.00| 
  ('EACH' ITEM) CONNECT TO EXISTING VAULT |                             |                             | 
  OR HANDHOLE                             |                             |                             | 
1150 2599-9999005             5.000  EACH |     300.00000        1500.00|     330.00000        1650.00| 
  ('EACH' ITEM) CORE DRILL VAULT OR       |                             |                             | 
  HANDHOLE                                |                             |                             | 
1160 2599-9999005             3.000  EACH |     500.00000        1500.00|    5500.00000       16500.00| 
  ('EACH' ITEM) FIBER VAULT, SQUARE       |                             |                             | 
1170 2599-9999009          4627.000  LF   |       7.25000       33545.75|       7.95000       36784.65| 
  ('LINEAR FEET' ITEM) BUNDLED MICRODUCT  |                             |                             | 
  CONDUIT                                 |                             |                             | 
1180 2599-9999009          2510.000  LF   |       2.75000        6902.50|       3.00000        7530.00| 
  ('LINEAR FEET' ITEM) FIBER OPTIC CABLE  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  18 
 
     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2599-9999009          1580.000  LF   |      14.00000       22120.00|      10.50000       16590.00| 
  ('LINEAR FEET' ITEM) WATER MAIN, REMOVA |                             |                             | 
1200 2601-2633100            16.600  ACRE |      20.00000         332.00|      22.00000         365.20| 
  MOWING                                  |                             |                             | 
1210 2601-2634100            16.600  ACRE |     700.00000       11620.00|     770.00000       12782.00| 
  MULCHING                                |                             |                             | 
1215 2601-2634105            14.700  ACRE |    2525.00000       37117.50|    2777.50000       40829.25| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1220 2601-2636043             1.900  ACRE |     800.00000        1520.00|     880.00000        1672.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1230 2601-2636044            14.700  ACRE |     800.00000       11760.00|     880.00000       12936.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1240 2602-0000020         18100.000  LF   |       1.30000       23530.00|       1.45000       26245.00| 
  SILT FENCE                              |                             |                             | 
1250 2602-0000030          3530.000  LF   |       2.75000        9707.50|       3.00000       10590.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1260 2602-0000071          2860.000  LF   |       0.01000          28.60|       0.01000          28.60| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1270 2602-0000101          7522.000  LF   |       0.10000         752.20|       1.10000        8274.20| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1280 2602-0000160           797.000  LF   |      24.00000       19128.00|      34.65000       27616.05| 
  ROCK CHECK DAM                          |                             |                             | 
1290 2602-0000170           126.000  EACH |      50.00000        6300.00|      47.05000        5928.30| 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
1300 2602-0000309          2070.000  LF   |       2.75000        5692.50|       3.00000        6210.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1310 2602-0000312           200.000  LF   |       4.00000         800.00|       4.40000         880.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1320 2602-0000320           200.000  LF   |       4.50000         900.00|       4.95000         990.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1330 2602-0000350          2470.000  LF   |       2.00000        4940.00|       2.20000        5434.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  102                             Contract ID:  31-0321-037                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) TS020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    10,311,404.61|           $    10,420,429.43|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1360 2301-7000110         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1370 2301-7000120         35000.000  EACH |       1.00000       35000.00|       1.00000       35000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1380 2317-7000110         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       107,000.00|           $       107,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,418,404.61|           $    10,527,429.43|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  15-0801-463                 Primary County:  CASS 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  IMN-080-1(463)52--0E-15 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CASS               Prj Awd Amt: $1,030,482.11 
          Route:  I-80 
       Location:  CO RD M56 AND IA 173 INTERCHANGES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,030,482.11     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,093,782.37     106.14  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  1,427,524.79     138.52  % 
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     Bid Order:  151                             Contract ID:  15-0801-463                   Primary County:  CASS 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           153.700  TON  |      35.00000        5379.50|      45.00000        6916.50|      50.00000        7685.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710090           189.800  CY   |      45.00000        8541.00|      32.00000        6073.60|      40.00000        7592.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2121-7425020          1114.800  TON  |      32.41000       36130.67|      38.00000       42362.40|      47.80000       53287.44 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450000           134.500  STA  |     140.71000       18925.50|     100.00000       13450.00|     155.00000       20847.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2212-0475095             3.500  MILE |     500.00000        1750.00|     600.00000        2100.00|    1400.00000        4900.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          1346.700  SY   |      69.35000       93393.65|      77.00000      103695.90|      82.50000      111102.75 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           170.000  EACH |     123.08000       20923.60|      80.00000       13600.00|      82.50000       14025.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2214-5145150         44231.900  SY   |       2.47000      109252.79|       2.30000      101733.37|       5.25000      232217.48 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0042500          3869.200  TON  |      56.99000      220505.71|      64.50000      249563.40|      70.30000      272004.76 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0100 2303-0043504          3697.800  TON  |      59.62000      220462.84|      66.00000      244054.80|      76.15000      281587.47 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0110 2303-0246422           454.100  TON  |     329.00000      149398.90|     340.00000      154394.00|     325.00000      147582.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2503-0200341           113.000  LF   |      50.00000        5650.00|      22.00000        2486.00|      20.00000        2260.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0140 2505-4008130          1605.000  LF   |       4.05000        6500.25|       4.20000        6741.00|       4.05000        6500.25 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0150 2505-6000111          1605.000  LF   |      11.82000       18971.10|      12.00000       19260.00|      11.82000       18971.10 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121             4.000  EACH |    2500.00000       10000.00|    2600.00000       10400.00|    2500.00000       10000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0170 2510-6750600             2.000  EACH |    1200.00000        2400.00|    3600.00000        7200.00|    3500.00000        7000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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     Bid Order:  151                             Contract ID:  15-0801-463                   Primary County:  CASS 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000            12.000  EACH |     100.00000        1200.00|      60.00000         720.00|     100.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2524-6765110             2.000  EACH |     120.00000         240.00|     320.00000         640.00|     120.00000         240.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0200 2527-9263109           352.760  STA  |      19.40000        6843.54|      15.00000        5291.40|      19.40000        6843.54 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |   17825.00000       17825.00|   15000.00000       15000.00|   67000.00000       67000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0230 2529-2242304             4.000  EACH |     175.14000         700.56|     100.00000         400.00|      94.50000         378.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0240 2533-4980005                    LUMP |   44687.50000       44687.50|   55000.00000       55000.00|  115000.00000      115000.00 
  MOBILIZATION                            |                             |                             | 
0250 2602-0000312           200.000  LF   |       5.00000        1000.00|       5.50000        1100.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           200.000  LF   |       6.00000        1200.00|       6.50000        1300.00|       6.00000        1200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350           400.000  LF   |       1.00000         400.00|       1.50000         600.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,012,482.11|           $     1,075,782.37|           $     1,409,524.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0280 2303-7000610          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0290 2303-7000620          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0300 2317-7000120         10000.000  EACH |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        18,000.00|           $        18,000.00|           $        18,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,030,482.11|           $     1,093,782.37|           $     1,427,524.79 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  152  1 
 
     Bid  Order:  152                         Contract ID:  15-0801-470                 Primary County:  CASS 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:  115 WORK DAYS      Late Start Date:  04/17/17 
 
 
        Project:  IMN-080-1(470)57--0E-15 
      Work Type:  HMA PAVEMENT - REPLACE 
         County:  CASS               Prj Awd Amt: $3,405,568.48 
          Route:  I-80 
       Location:  CO RD N16, CO RD N28, AND IA 148/CO RD F58 
                  INTERCHANGES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,405,568.48     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,757,892.43     110.34  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  4,681,271.41     137.45  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  152                             Contract ID:  15-0801-470                   Primary County:  CASS 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |   15000.00000       15000.00|   16000.00000       16000.00|   15000.00000       15000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          4179.200  TON  |      12.25000       51195.20|      12.75000       53284.80|      13.00000       54329.60 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000           620.000  CY   |      18.00000       11160.00|      18.50000       11470.00|      18.00000       11160.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2713070          1500.000  CY   |       9.00000       13500.00|       9.50000       14250.00|       9.00000       13500.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2115-0100000          8822.500  CY   |      24.00000      211740.00|      25.00000      220562.50|      24.00000      211740.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450000           350.740  STA  |     215.00000       75409.10|     220.00000       77162.80|     215.00000       75409.10 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2303-0041500          6984.500  TON  |      53.77000      375556.57|      61.50000      429546.75|      79.00000      551775.50 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0080 2303-0042500          4590.900  TON  |      55.51000      254840.86|      59.50000      273158.55|      74.90000      343858.41 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0043502          4538.600  TON  |      57.00000      258700.20|      61.00000      276854.60|      76.00000      344933.60 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0100 2303-0245828           419.100  TON  |     418.00000      175183.80|     480.00000      201168.00|     460.00000      192786.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0247028           547.800  TON  |     582.00000      318819.60|     590.00000      323202.00|     570.00000      312246.00 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0120 2303-6911000                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00|   31500.00000       31500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2502-8212034         21570.000  LF   |       7.36000      158755.20|       7.00000      150990.00|       7.40000      159618.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8221304            96.000  EACH |     170.00000       16320.00|     180.00000       17280.00|     170.00000       16320.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0150 2505-4008120           818.500  LF   |       3.00000        2455.50|       4.00000        3274.00|       3.00000        2455.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008130           381.000  LF   |       3.00000        1143.00|       4.00000        1524.00|       3.00000        1143.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0170 2505-4008300           381.250  LF   |      18.50000        7053.13|      19.00000        7243.75|      18.50000        7053.13 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  152                             Contract ID:  15-0801-470                   Primary County:  CASS 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021020             2.000  EACH |     850.00000        1700.00|     900.00000        1800.00|     850.00000        1700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0190 2505-4021720             2.000  EACH |    1850.00000        3700.00|    1900.00000        3800.00|    1850.00000        3700.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0200 2505-6000111           130.000  LF   |      21.00000        2730.00|      22.00000        2860.00|      21.00000        2730.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0210 2505-6000121             2.000  EACH |    4000.00000        8000.00|    4200.00000        8400.00|    4000.00000        8000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0220 2510-6745850         57450.200  SY   |       6.59000      378596.82|       8.00000      459601.60|      13.60000      781322.72 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600             6.000  EACH |    1000.00000        6000.00|    1100.00000        6600.00|    1000.00000        6000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2518-6910000            18.000  EACH |     100.00000        1800.00|     110.00000        1980.00|     100.00000        1800.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2524-6765010            18.000  EACH |     120.00000        2160.00|     125.00000        2250.00|     120.00000        2160.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0260 2524-6765015            50.000  EACH |      50.00000        2500.00|      55.00000        2750.00|      50.00000        2500.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0270 2524-6765110             3.000  EACH |      40.00000         120.00|      42.00000         126.00|      40.00000         120.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0280 2526-8285000                    LUMP |   26500.00000       26500.00|   17000.00000       17000.00|   24750.00000       24750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109           581.910  STA  |      35.00000       20366.85|      36.00000       20948.76|      35.00000       20366.85 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263180            74.220  STA  |      55.00000        4082.10|      56.00000        4156.32|      55.00000        4082.10 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0310 2528-8400256             6.000  EACH |    3000.00000       18000.00|    3100.00000       18600.00|    3000.00000       18000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0320 2528-8445110                    LUMP |   45325.00000       45325.00|   20000.00000       20000.00|  135000.00000      135000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0340 2533-4980005                    LUMP |  192500.00000      192500.00|  250000.00000      250000.00|  385000.00000      385000.00 
  MOBILIZATION                            |                             |                             | 
0350 2599-9999005            14.000  EACH |      20.00000         280.00|      21.00000         294.00|      20.00000         280.00 
  ('EACH' ITEM) REMOVAL OF DELINEATOR     |                             |                             | 
0360 2599-9999018         20922.400  SY   |      31.00000      648594.40|      36.00000      753206.40|      40.50000      847357.20 
  ('SQUARE YARDS' ITEM) PAVED SHOULDER,   |                             |                             | 
  HMA, 7 INCHES                           |                             |                             | 
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     Bid Order:  152                             Contract ID:  15-0801-470                   Primary County:  CASS 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2636043             3.700  ACRE |    1450.00000        5365.00|    1500.00000        5550.00|     685.00000        2534.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0380 2602-0000020         25621.000  LF   |       1.40000       35869.40|       1.50000       38431.50|       1.50000       38431.50 
  SILT FENCE                              |                             |                             | 
0390 2602-0000071          2329.000  LF   |       0.25000         582.25|       0.30000         698.70|       0.10000         232.90 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101          2329.000  LF   |       0.50000        1164.50|       0.60000        1397.40|       0.20000         465.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0000312           200.000  LF   |       3.50000         700.00|       4.00000         800.00|       2.50000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0420 2602-0000320           200.000  LF   |       4.25000         850.00|       4.50000         900.00|       3.90000         780.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0430 2602-0000350           400.000  LF   |       0.50000         200.00|       0.55000         220.00|       0.20000          80.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0440 2602-0010010            12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     500.00000        6000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0450 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,377,068.48|           $     3,729,392.43|           $     4,652,771.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0460 2303-7000610          8000.000  EACH |       1.00000        8000.00|       1.00000        8000.00|       1.00000        8000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0470 2303-7000620          8000.000  EACH |       1.00000        8000.00|       1.00000        8000.00|       1.00000        8000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0480 2317-7000120         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        28,500.00|           $        28,500.00|           $        28,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,405,568.48|           $     3,757,892.43|           $     4,681,271.41 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  44-2182-145                 Primary County:  HENRY 
   Letting Date:  160621     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   60 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  HSIPX-218-2(145)--3L-44 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  HENRY              Prj Awd Amt: $3,129,292.43 
          Route:  U.S. 218 
       Location:  BIG CREEK TO JUST N OF MT PLEASANT 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  3,129,292.43     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,691,796.40     117.97  % 
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     Bid Order:  155                             Contract ID:  44-2182-145                   Primary County:  HENRY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          2088.600  TON  |      24.60000       51379.56|      30.00000       62658.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000          1960.900  CY   |       8.00000       15687.20|      28.50000       55885.65| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090         16272.600  CY   |      13.87000      225700.96|      11.69000      190226.69| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425015          3755.000  CY   |       8.00000       30040.00|      34.86000      130899.30| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425020          8189.100  TON  |      20.00000      163782.00|      20.00000      163782.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060         97737.600  SY   |      22.12000     2161955.71|      22.60000     2208869.76| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2502-8212034           312.000  LF   |      40.00000       12480.00|     116.00000       36192.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2502-8221304            52.000  EACH |     580.00000       30160.00|     200.00000       10400.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0090 2505-4008120          5662.500  LF   |       3.00000       16987.50|       3.00000       16987.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008300          3462.500  LF   |      15.00000       51937.50|      15.00000       51937.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4008400            20.000  EACH |    1750.00000       35000.00|    1750.00000       35000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010            20.000  EACH |     300.00000        6000.00|     300.00000        6000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021020             6.000  EACH |     975.00000        5850.00|     975.00000        5850.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0140 2505-4021720            26.000  EACH |    2200.00000       57200.00|    2200.00000       57200.00| 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0150 2505-6000111          2780.000  LF   |       9.50000       26410.00|       9.50000       26410.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121            28.000  EACH |    1900.00000       53200.00|    1900.00000       53200.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0170 2528-8445110                    LUMP |   50000.00000       50000.00|  136400.00000      136400.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 
 
     Bid Order:  155                             Contract ID:  44-2182-145                   Primary County:  HENRY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   20000.00000       20000.00|  326876.00000      326876.00| 
  MOBILIZATION                            |                             |                             | 
0190 2548-0000100          1455.800  STA  |       5.00000        7279.00|       5.00000        7279.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0200 2548-0000110          1577.100  GAL  |       5.00000        7885.50|       5.00000        7885.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0210 2548-0000200           659.500  STA  |      27.00000       17806.50|      27.00000       17806.50| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2555-0000010                    LUMP |   12150.00000       12150.00|     900.00000         900.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0230 2590-0000020                    LUMP |   15000.00000       15000.00|   12750.00000       12750.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
0240 2601-2634105             4.900  ACRE |    3750.00000       18375.00|    3750.00000       18375.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0250 2601-2636015             3.900  ACRE |    2000.00000        7800.00|    2000.00000        7800.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0260 2601-2636043             1.000  ACRE |    1250.00000        1250.00|    1250.00000        1250.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2642100             4.900  ACRE |     375.00000        1837.50|     375.00000        1837.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0280 2602-0000020          1625.000  LF   |       1.85000        3006.25|       1.85000        3006.25| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071          1625.000  LF   |       0.25000         406.25|       0.25000         406.25| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101           163.000  LF   |       2.00000         326.00|       2.00000         326.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000320           200.000  LF   |       4.00000         800.00|       4.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0320 2602-0000350           200.000  LF   |       1.00000         200.00|       1.00000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  155                             Contract ID:  44-2182-145                   Primary County:  HENRY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0341 2526-8285000                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0342 2518-6910000            18.000  EACH |     150.00000        2700.00|     150.00000        2700.00| 
  SAFETY CLOSURE                          |                             |                             | 
0343 2528-9290050           144.000  CDAY |      50.00000        7200.00|      50.00000        7200.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
     SECTION TOTALS                       |           $     3,129,292.43|           $     3,691,796.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,129,292.43|           $     3,691,796.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  157  1 
 
     Bid  Order:  157                         Contract ID:  79-0065-018                 Primary County:  POWESHIEK 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  STPN-006-5(18)--2J-79 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  POWESHIEK          Prj Awd Amt: $3,539,503.73 
          Route:  U.S. 6 
       Location:  FROM PENROSE ST. IN GRINNELL TO WEST JCT. US 
                  63 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  3,539,503.73     100.00  % 
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     Bid Order:  157                             Contract ID:  79-0065-018                   Primary County:  POWESHIEK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           251.000  UNIT |     150.00000       37650.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           240.000  CY   |      30.00000        7200.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          3025.000  CY   |      23.85000       72146.25|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           850.000  CY   |      50.00000       42500.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020          7133.000  TON  |      25.30000      180464.90|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5500060          2214.000  SY   |      47.61000      105408.54|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2125-2225050            12.000  STA  |     750.00000        9000.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0080 2212-0475095             5.900  MILE |     500.00000        2950.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310           899.000  SY   |      95.00000       85405.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070322            67.000  SY   |      86.25000        5778.75|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0110 2212-5070330            84.000  EACH |      97.75000        8211.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2213-8200000          4547.000  TON  |      40.12000      182425.64|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150           899.000  SY   |      16.95000       15238.05|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0032500          9648.000  TON  |      40.85000      394120.80|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0033504          9205.400  TON  |      41.35000      380643.29|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0245828          1404.000  TON  |     375.00000      526500.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-6911000                    LUMP |    5000.00000        5000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  157                             Contract ID:  79-0065-018                   Primary County:  POWESHIEK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2318-1001100         79187.000  SY   |       1.70000      134617.90|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0190 2318-1001220           261.000  TON  |     360.00000       93960.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0200 2401-6745650                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0210 2402-2720100          1059.000  CY   |       7.50000        7942.50|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0220 2403-0100000             4.000  CY   |    1400.00000        5600.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0230 2416-0100030             1.000  EACH |     800.00000         800.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0240 2416-0100042             3.000  EACH |    1400.00000        4200.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0250 2416-0100060             6.000  EACH |    2500.00000       15000.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0260 2416-1180030             4.000  LF   |     240.00000         960.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180042            46.000  LF   |     225.00000       10350.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180060            84.000  LF   |     325.00000       27300.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1262042            72.000  LF   |    1000.00000       72000.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0300 2416-1262060           228.000  LF   |    1100.00000      250800.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 60 IN. DIA.                 |                             |                             | 
0310 2416-1541036            30.000  LF   |      75.00000        2250.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0320 2416-1541136            12.000  LF   |     113.00000        1356.00|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0330 2499-6000100           131.000  LF   |      75.00000        9825.00|                             | 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 
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     Bid Order:  157                             Contract ID:  79-0065-018                   Primary County:  POWESHIEK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8212034         31288.000  LF   |       7.27000      227463.76|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8221304           131.000  EACH |     180.00000       23580.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0360 2505-4008120          1830.000  LF   |       3.00000        5490.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0370 2505-4008300           456.300  LF   |      20.00000        9126.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0380 2505-4021720             4.000  EACH |    2200.00000        8800.00|                             | 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0390 2505-6000111           400.000  LF   |      15.00000        6000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0400 2505-6000121             4.000  EACH |    2000.00000        8000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0410 2506-4984000           284.000  CY   |     160.00000       45440.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0420 2507-3250005           856.000  SY   |       2.50000        2140.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0430 2507-6800061           521.000  TON  |      54.00000       28134.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0440 2507-8029000            11.000  TON  |      42.00000         462.00|                             | 
  EROSION STONE                           |                             |                             | 
0450 2527-9263109           963.600  STA  |      11.00000       10599.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |   17500.00000       17500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113           255.000  EACH |     435.00000      110925.00|                             | 
  FLAGGERS                                |                             |                             | 
0480 2528-8445115            85.000  EACH |     650.00000       55250.00|                             | 
  PILOT CARS                              |                             |                             | 
0490 2529-2242304             5.000  EACH |      90.00000         450.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0500 2530-0400061            15.000  TON  |     200.00000        3000.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0510 2533-4980005                    LUMP |  172125.00000      172125.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  157                             Contract ID:  79-0065-018                   Primary County:  POWESHIEK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2548-0000100           571.000  STA  |      13.00000        7423.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0530 2548-0000110           619.000  GAL  |       6.00000        3714.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0540 2548-0000310           285.500  STA  |      14.00000        3997.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0550 2601-2634105             2.500  ACRE |    3750.00000        9375.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0560 2601-2636015             2.500  ACRE |    1750.00000        4375.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0570 2601-2642100             2.500  ACRE |     450.00000        1125.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0580 2602-0000020          4688.000  LF   |       1.50000        7032.00|                             | 
  SILT FENCE                              |                             |                             | 
0590 2602-0000312          4075.000  LF   |       3.25000       13243.75|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0600 2602-0000350          4075.000  LF   |       0.40000        1630.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0610 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0620 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,495,503.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0630 2303-7000610          9500.000  EACH |       1.00000        9500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0640 2303-7000620          9500.000  EACH |       1.00000        9500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  157                             Contract ID:  79-0065-018                   Primary County:  POWESHIEK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2317-7000120         25000.000  EACH |       1.00000       25000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        44,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,539,503.73|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  201  1 
 
     Bid  Order:  201                         Contract ID:  30-0713-715                 Primary County:  DICKINSON 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Specified Start Date:  09/06/16 
 
 
        Project:  MP-071-3(715)220--76-30 
      Work Type:  PCC PATCHING 
         County:  DICKINSON          Prj Awd Amt: $421,622.00 
          Route:  U.S. 71 
       Location:  OKOBOJI GROVE ROAD IN ARNOLDS PARK, NORTH TO 
                  175TH ST IN OKOBOJI. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    421,622.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    435,805.74     103.36  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    482,579.82     114.45  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 
 
     Bid Order:  201                             Contract ID:  30-0713-715                   Primary County:  DICKINSON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2525-0000200             3.000  EACH |    1250.00000        3750.00|    1900.00000        5700.00|    2000.00000        6000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0020 2528-8445110                    LUMP |   14500.00000       14500.00|   16500.00000       16500.00|   15100.00000       15100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304             7.000  EACH |     100.00000         700.00|     218.07000        1526.49|     135.00000         945.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1330.800  SY   |     110.00000      146388.00|     122.74000      163342.39|     121.81000      162104.75 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           173.300  SY   |     110.00000       19063.00|     102.34000       17735.52|     129.81000       22496.07 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120           142.000  EACH |     125.00000       17750.00|     227.15000       32255.30|     127.00000       18034.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0071 2530-5070240          1300.000  LF   |      30.00000       39000.00|      64.79000       84227.00|      38.00000       49400.00 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0080 2533-4980005                    LUMP |   45000.00000       45000.00|   20000.00000       20000.00|   26500.00000       26500.00 
  MOBILIZATION                            |                             |                             | 
0081 2542-1006001             4.600  MILE |   19885.00000       91471.00|   10982.40000       50519.04|   30000.00000      138000.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0082 2542-1007000          9200.000  LB   |       1.00000        9200.00|       1.00000        9200.00|       1.00000        9200.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       421,622.00|           $       435,805.74|           $       482,579.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,622.00|           $       435,805.74|           $       482,579.82 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  302  1 
 
     Bid  Order:  302                         Contract ID:  22-0038-047                 Primary County:  CLAYTON 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CONNOLLY CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  NHSN-003-8(47)--2R-22 
      Work Type:  PIPE CULVERTS 
         County:  CLAYTON            Prj Awd Amt: $68,053.75 
          Route:  IOWA 3 
       Location:  0.2 MI W OF WCL OF STRAWBERRY POINT 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     68,053.75     100.00  % 
   2   ST359          STEGER CONSTRUCTION, INC.                                                  $     79,732.97     117.16  % 
   3   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     83,041.70     122.02  % 
   4   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     83,951.60     123.36  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     90,552.14     133.05  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    124,996.00     183.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  2 
 
     Bid Order:  302                             Contract ID:  22-0038-047                   Primary County:  CLAYTON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) ST359               |(   3  ) PR268 
                                          |CONNOLLY CONSTRUCTION, INC.  |STEGER CONSTRUCTION, INC.    |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005            70.000  CY   |      19.00000        1330.00|      17.00000        1190.00|      40.00000        2800.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0020 2121-7425020            44.900  TON  |      19.00000         853.10|      25.65000        1151.69|      50.00000        2245.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2125-2225050             1.500  STA  |     431.00000         646.50|     550.00000         825.00|    2000.00000        3000.00 
  RESHAPING DITCHES                       |                             |                             | 
0040 2401-6745650                    LUMP |    1400.00000        1400.00|    4500.00000        4500.00|    2000.00000        2000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0050 2402-2720100            70.000  CY   |      12.00000         840.00|      32.00000        2240.00|      12.00000         840.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100036             2.000  EACH |    1330.00000        2660.00|    2096.00000        4192.00|    1200.00000        2400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0070 2416-1180036            40.000  LF   |      87.00000        3480.00|     156.00000        6240.00|     180.00000        7200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1262036            48.000  LF   |     575.00000       27600.00|     541.25000       25980.00|     800.00000       38400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0090 2506-4984000            15.000  CY   |     145.00000        2175.00|     290.00000        4350.00|     200.00000        3000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0100 2507-3250005            60.600  SY   |       3.25000         196.95|       3.00000         181.80|       2.50000         151.50 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-8029000            36.800  TON  |      24.50000         901.60|      33.60000        1236.48|      31.50000        1159.20 
  EROSION STONE                           |                             |                             | 
0120 2528-8445110                    LUMP |     795.00000         795.00|     900.00000         900.00|     700.00000         700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    9755.00000        9755.00|    6500.00000        6500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0150 2555-0000010                    LUMP |     555.00000         555.00|     500.00000         500.00|     400.00000         400.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0160 2602-0000020           220.000  LF   |       5.75000        1265.00|       5.00000        1100.00|       5.00000        1100.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000030            88.000  LF   |       5.75000         506.00|       5.00000         440.00|       5.00000         440.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0180 2602-0000071           280.000  LF   |       1.20000         336.00|       0.10000          28.00|       0.10000          28.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  3 
 
     Bid Order:  302                             Contract ID:  22-0038-047                   Primary County:  CLAYTON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) ST359               |(   3  ) PR268 
                                          |CONNOLLY CONSTRUCTION, INC.  |STEGER CONSTRUCTION, INC.    |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000101            28.000  LF   |       1.20000          33.60|       1.00000          28.00|       1.00000          28.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0200 2602-0000312           350.000  LF   |       5.75000        2012.50|      25.00000        8750.00|       5.00000        1750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0210 2602-0000350           350.000  LF   |       5.75000        2012.50|       2.00000         700.00|       2.00000         700.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        68,053.75|           $        79,732.97|           $        83,041.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        68,053.75|           $        79,732.97|           $        83,041.70 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  22-0038-047                   Primary County:  CLAYTON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SK040               |(   5  ) TS020               |(   6  ) RE300 
                                          |SKYLINE CONSTRUCTION, INC.   |TSCHIGGFRIE EXCAV. CO.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425005            70.000  CY   |      30.00000        2100.00|      45.60000        3192.00|      40.00000        2800.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0020 2121-7425020            44.900  TON  |      30.00000        1347.00|      20.35000         913.72|      30.00000        1347.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2125-2225050             1.500  STA  |     800.00000        1200.00|     528.65000         792.98|    2000.00000        3000.00 
  RESHAPING DITCHES                       |                             |                             | 
0040 2401-6745650                    LUMP |    2000.00000        2000.00|    1321.60000        1321.60|    1000.00000        1000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0050 2402-2720100            70.000  CY   |      30.00000        2100.00|      22.65000        1585.50|      20.00000        1400.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-0100036             2.000  EACH |    2500.00000        5000.00|    1345.50000        2691.00|    2500.00000        5000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0070 2416-1180036            40.000  LF   |     100.00000        4000.00|     108.30000        4332.00|     250.00000       10000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1262036            48.000  LF   |     575.00000       27600.00|     608.15000       29191.20|    1200.00000       57600.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0090 2506-4984000            15.000  CY   |     185.00000        2775.00|     292.70000        4390.50|     226.00000        3390.00 
  FLOWABLE MORTAR                         |                             |                             | 
0100 2507-3250005            60.600  SY   |       3.00000         181.80|      10.85000         657.51|       5.00000         303.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-8029000            36.800  TON  |      40.00000        1472.00|      32.60000        1199.68|      40.00000        1472.00 
  EROSION STONE                           |                             |                             | 
0120 2528-8445110                    LUMP |    1500.00000        1500.00|    2898.40000        2898.40|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   18000.00000       18000.00|   18168.70000       18168.70|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0150 2555-0000010                    LUMP |    1500.00000        1500.00|    4774.55000        4774.55|    1100.00000        1100.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0160 2602-0000020           220.000  LF   |       5.50000        1210.00|       5.50000        1210.00|       6.00000        1320.00 
  SILT FENCE                              |                             |                             | 
0170 2602-0000030            88.000  LF   |       5.50000         484.00|       5.50000         484.00|       6.00000         528.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0180 2602-0000071           280.000  LF   |       0.20000          56.00|       0.10000          28.00|       1.00000         280.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  302                             Contract ID:  22-0038-047                   Primary County:  CLAYTON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SK040               |(   5  ) TS020               |(   6  ) RE300 
                                          |SKYLINE CONSTRUCTION, INC.   |TSCHIGGFRIE EXCAV. CO.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000101            28.000  LF   |       1.10000          30.80|       1.10000          30.80|       2.00000          56.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0200 2602-0000312           350.000  LF   |       5.50000        1925.00|       8.60000        3010.00|       7.00000        2450.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0210 2602-0000350           350.000  LF   |       2.20000         770.00|       2.80000         980.00|       5.00000        1750.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        83,951.60|           $        90,552.14|           $       124,996.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,951.60|           $        90,552.14|           $       124,996.00 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  43-0441-012                 Primary County:  HARRISON 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PROGRESSIVE STRUCTURES, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  STPN-044-1(12)--2J-43 
      Work Type:  STORM SEWER/INTAKES 
         County:  HARRISON           Prj Awd Amt: $117,401.45 
          Route:  IOWA 44 
       Location:  APPROX 1.1 MI W OF CO RD L66 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    117,401.45     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    137,250.00     116.90  % 
   3   NE304          NEUVIRTH'S CONSTRUCTION, INC.                                              $    146,273.37     124.59  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    156,467.30     133.27  % 
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     Bid Order:  306                             Contract ID:  43-0441-012                   Primary County:  HARRISON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) RE300               |(   3  ) NE304 
                                          |PROGRESSIVE STRUCTURES, LLC  |REILLY CONSTRUCTION CO., INC |NEUVIRTH'S CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   27000.00000        8100.00|   30000.00000        9000.00|   29500.00000        8850.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070             3.600  TON  |      60.00000         216.00|     100.00000         360.00|     277.50000         999.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710090           542.000  CY   |      25.00000       13550.00|      25.00000       13550.00|      13.00000        7046.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2713090             1.900  CY   |      38.00000          72.20|      25.00000          47.50|      50.00000          95.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2122-5190008            11.100  SY   |     430.00000        4773.00|     150.00000        1665.00|     300.00000        3330.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0060 2401-6745650                    LUMP |    7500.00000        7500.00|    2000.00000        2000.00|   10500.00000       10500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2416-0100054             1.000  EACH |    2700.00000        2700.00|    3000.00000        3000.00|    4070.00000        4070.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0080 2416-1180054            26.000  LF   |     330.00000        8580.00|     800.00000       20800.00|     630.00000       16380.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2505-4008120            25.000  LF   |      30.00000         750.00|      24.00000         600.00|      36.00000         900.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008300            25.000  LF   |     100.00000        2500.00|      50.00000        1250.00|     350.00000        8750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2507-3250005            37.500  SY   |       2.50000          93.75|       5.00000         187.50|      30.00000        1125.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061            50.600  TON  |      60.00000        3036.00|      75.00000        3795.00|      78.30000        3961.98 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000           826.700  TON  |      40.00000       33068.00|      50.00000       41335.00|      53.70000       44393.79 
  EROSION STONE                           |                             |                             | 
0140 2510-6745850            11.100  SY   |      75.00000         832.50|     100.00000        1110.00|      16.00000         177.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2528-8445110                    LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    2977.00000        2977.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |    8600.00000        8600.00|   12000.00000       12000.00|    9400.00000        9400.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           400.000  LF   |       3.25000        1300.00|       6.00000        2400.00|       2.80000        1120.00 
  SILT FENCE                              |                             |                             | 
0190 2602-0000071           400.000  LF   |       1.25000         500.00|       2.00000         800.00|       1.12000         448.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  306                             Contract ID:  43-0441-012                   Primary County:  HARRISON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) RE300               |(   3  ) NE304 
                                          |PROGRESSIVE STRUCTURES, LLC  |REILLY CONSTRUCTION CO., INC |NEUVIRTH'S CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000312           400.000  LF   |       3.85000        1540.00|       6.00000        2400.00|       7.26000        2904.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0210 2602-0000320           400.000  LF   |       5.85000        2340.00|       7.00000        2800.00|       8.50000        3400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0220 2602-0000350           800.000  LF   |       1.25000        1000.00|       2.00000        1600.00|       1.12000         896.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       117,401.45|           $       137,250.00|           $       146,273.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,401.45|           $       137,250.00|           $       146,273.37 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  43-0441-012                   Primary County:  HARRISON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   53500.00000       16050.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070             3.600  TON  |     110.00000         396.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710090           542.000  CY   |      22.00000       11924.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2713090             1.900  CY   |      22.00000          41.80|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2122-5190008            11.100  SY   |     575.00000        6382.50|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0060 2401-6745650                    LUMP |    8500.00000        8500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2416-0100054             1.000  EACH |    6500.00000        6500.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0080 2416-1180054            26.000  LF   |     395.00000       10270.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2505-4008120            25.000  LF   |      77.00000        1925.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0100 2505-4008300            25.000  LF   |      77.00000        1925.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2507-3250005            37.500  SY   |      16.00000         600.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061            50.600  TON  |      78.00000        3946.80|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000           826.700  TON  |      47.00000       38854.90|                             | 
  EROSION STONE                           |                             |                             | 
0140 2510-6745850            11.100  SY   |      83.00000         921.30|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           400.000  LF   |       3.25000        1300.00|                             | 
  SILT FENCE                              |                             |                             | 
0190 2602-0000071           400.000  LF   |       1.25000         500.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  306                             Contract ID:  43-0441-012                   Primary County:  HARRISON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000312           400.000  LF   |       3.85000        1540.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0210 2602-0000320           400.000  LF   |       5.85000        2340.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0220 2602-0000350           800.000  LF   |       1.25000        1000.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       156,467.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       156,467.30|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  307                         Contract ID:  57-1001-113                 Primary County:  LINN 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR FENCING 
Contract Period:  100 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  NHSN-100-1(113)--2R-57 
      Work Type:  FENCING 
         County:  LINN               Prj Awd Amt: $894,639.30 
          Route:  IOWA 100 
       Location:  IN CEDAR RAPIDS FROM COVINGTON RD. (CO. RD. 
                  W-36) EAST TO E. OF EDGEWOOD RD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $    894,639.30     100.00  % 
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     Bid Order:  307                             Contract ID:  57-1001-113                   Primary County:  LINN 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2519-1002060          5700.000  LF   |      22.00000      125400.00|                             | 
  FENCE, CHAIN LINK, 60 IN. HEIGHT        |                             |                             | 
0020 2519-2000010           594.000  LF   |      20.00000       11880.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0030 2519-3280000         16280.000  LF   |       6.00000       97680.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400           223.000  EACH |     300.00000       66900.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2519-3500096         12834.000  LF   |      15.00000      192510.00|                             | 
  DEER FENCE, 96 IN.                      |                             |                             | 
0060 2519-3600221           204.000  EACH |     500.00000      102000.00|                             | 
  DEER FENCE BRACE PANELS                 |                             |                             | 
0070 2519-3610000          9251.000  LF   |      25.00000      231275.00|                             | 
  SMALL ANIMAL BARRIER                    |                             |                             | 
0080 2519-3700001             1.000  EACH |    2500.00000        2500.00|                             | 
  GATE, DEER, AS PER PLAN                 |                             |                             | 
0090 2526-8285000                    LUMP |    9100.00000        9100.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2601-2634100             1.600  ACRE |    1500.00000        2400.00|                             | 
  MULCHING                                |                             |                             | 
0130 2601-2642100             1.600  ACRE |    1500.00000        2400.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0140 2602-0000020         12565.000  LF   |       1.50000       18847.50|                             | 
  SILT FENCE                              |                             |                             | 
0150 2602-0000030            69.000  LF   |       5.00000         345.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0160 2602-0000071         17009.000  LF   |       0.20000        3401.80|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       894,639.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       894,639.30|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  308                         Contract ID:  77-0352-449                 Primary County:  POLK 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   LOVEWELL FENCING, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  IMN-035-2(449)67--0E-77 
      Work Type:  FENCING 
         County:  POLK               Prj Awd Amt: $639,009.00 
          Route:  I-35 
       Location:  FROM WARREN COUNTY, NORTH TO I-80 & I-235 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LO280          LOVEWELL FENCING, INC.                                                     $    639,009.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    958,964.10     150.07  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  2 
 
     Bid Order:  308                             Contract ID:  77-0352-449                   Primary County:  POLK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) CO105               |(      ) 
                                          |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.700  ACRE |   13000.00000       61100.00|   10601.48000       49826.96| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2519-1002072         33401.000  LF   |      13.00000      434213.00|      19.99000      667685.99| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0030 2519-2000010            50.000  LF   |      41.00000        2050.00|      88.41000        4420.50| 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0040 2519-3711600             4.000  EACH |    1175.00000        4700.00|    2200.85000        8803.40| 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0050 2519-4200140         26000.000  LF   |       1.80000       46800.00|       4.37000      113620.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0060 2526-8285000                    LUMP |   10550.00000       10550.00|   10590.87000       10590.87| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2528-8445110                    LUMP |    1550.00000        1550.00|   24446.84000       24446.84| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   40000.00000       40000.00|   40773.96000       40773.96| 
  MOBILIZATION                            |                             |                             | 
0090 2601-2633100            14.000  ACRE |      77.00000        1078.00|      77.24000        1081.36| 
  MOWING                                  |                             |                             | 
0100 2601-2634100            14.000  ACRE |     667.00000        9338.00|     689.10000        9647.40| 
  MULCHING                                |                             |                             | 
0110 2601-2636015            14.000  ACRE |    1325.00000       18550.00|    1367.59000       19146.26| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2642100            14.000  ACRE |     260.00000        3640.00|     265.04000        3710.56| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2602-0000020          1000.000  LF   |       1.55000        1550.00|       1.59000        1590.00| 
  SILT FENCE                              |                             |                             | 
0140 2602-0000071          1000.000  LF   |       0.75000         750.00|       0.53000         530.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0150 2602-0000312           200.000  LF   |       3.10000         620.00|       3.18000         636.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0160 2602-0000320           200.000  LF   |       3.60000         720.00|       3.71000         742.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0170 2602-0000350           400.000  LF   |       0.75000         300.00|       0.53000         212.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  308                             Contract ID:  77-0352-449                   Primary County:  POLK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) CO105               |(      ) 
                                          |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       639,009.00|           $       958,964.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       639,009.00|           $       958,964.10|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-804                 Primary County:  STATEWIDE 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(804)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $49,553.61 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      K & W ELECTRIC, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     49,553.61     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $     51,108.78     103.13  % 
   3   HI064          HIGHWAY SIGNING, INC.                                                      $     84,825.50     171.17  % 
       K.100           K & W ELECTRIC, INC.                                                                IRREGULAR 
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     Bid Order:  351                             Contract ID:  00-000S-804                   Primary County:  STATEWIDE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) HI064 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |HIGHWAY SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-6765210             2.000  EACH |     180.00000         360.00|     125.00000         250.00|     750.00000        1500.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0020 2524-6765220            26.000  EACH |     270.00000        7020.00|     315.00000        8190.00|     750.00000       19500.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0030 2524-9081275             2.000  EACH |     879.95000        1759.90|     849.00000        1698.00|    2000.00000        4000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0040 2524-9276010           104.500  LF   |      12.06000        1260.27|      11.00000        1149.50|      15.00000        1567.50 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0050 2524-9276027             8.000  EACH |     589.24000        4713.92|     349.00000        2792.00|     350.00000        2800.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9281000             2.000  EACH |     202.50000         405.00|     150.00000         300.00|     500.00000        1000.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0070 2524-9680250            46.000  EACH |     297.39000       13679.94|     325.00000       14950.00|     400.00000       18400.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |     500.00000         500.00|     831.74000         831.74|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,699.03|           $        33,161.24|           $        50,267.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2524-6765010             1.000  EACH |      90.00000          90.00|     300.00000         300.00|    1000.00000        1000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0110 2524-6765210             1.000  EACH |      90.00000          90.00|     125.00000         125.00|     500.00000         500.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0120 2524-6765220             3.000  EACH |     480.00000        1440.00|     315.00000         945.00|    1500.00000        4500.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0130 2524-9081275             2.000  EACH |     878.80000        1757.60|     849.00000        1698.00|    2000.00000        4000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0140 2524-9081290             3.000  EACH |     890.33000        2670.99|     950.00000        2850.00|    3000.00000        9000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0150 2524-9276010            95.800  LF   |       9.87000         945.55|      11.00000        1053.80|      10.00000         958.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-804                   Primary County:  STATEWIDE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) HI064 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |HIGHWAY SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2524-9276027             6.000  EACH |     601.74000        3610.44|     349.00000        2094.00|     350.00000        2100.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0170 2524-9281000            12.000  EACH |     202.50000        2430.00|     150.00000        1800.00|     500.00000        6000.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0180 2524-9680250            10.000  EACH |     432.00000        4320.00|     325.00000        3250.00|     500.00000        5000.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0190 2528-8445110                    LUMP |     500.00000         500.00|     831.74000         831.74|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        18,854.58|           $        17,947.54|           $        34,558.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,553.61|           $        51,108.78|           $        84,825.50 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  97-0293-715                 Primary County:  WOODBURY 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WATTS ELECTRIC COMPANY 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  MPIN-029-3(715)145--0N-97 
      Work Type:  LIGHTING 
         County:  WOODBURY           Prj Awd Amt: $54,280.50 
          Route:  I-29 
       Location:  I-29 / I-129 / US 20 INTERCHANGE IN SIOUX 
                  CITY. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      K & W ELECTRIC, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WA297          WATTS ELECTRIC COMPANY                                                     $     54,280.50     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $     87,000.00     160.27  % 
       K.100           K & W ELECTRIC, INC.                                                                IRREGULAR 
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     Bid Order:  354                             Contract ID:  97-0293-715                   Primary County:  WOODBURY 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WA297               |(   2  ) KN036               |(      ) 
                                          |WATTS ELECTRIC COMPANY       |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LIGHTING ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3567.50000        3567.50|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   11295.00000       11295.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999010                    LUMP |   39418.00000       39418.00|   65000.00000       65000.00| 
  ('LUMP SUM' ITEM) TOWER LIGHT REPAIR    |                             |                             | 
     SECTION TOTALS                       |           $        54,280.50|           $        87,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        54,280.50|           $        87,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  31-0522-144                 Primary County:  DUBUQUE 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   STEGER CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Approximate Start Date:  08/22/16 
 
 
        Project:  NHSN-052-2(144)--2R-31 
      Work Type:  SALVAGE AND REMOVAL 
         County:  DUBUQUE            Prj Awd Amt: $14,939.00 
          Route:  U.S. 52 
       Location:  PARCEL 4, 745 HIGHWAY 52 N, DURANGO, IOWA. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST359          STEGER CONSTRUCTION, INC.                                                  $     14,939.00     100.00  % 
   2   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     15,237.75     101.99  % 
   3   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     17,950.13     120.15  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $     19,320.00     129.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 
 
     Bid Order:  401                             Contract ID:  31-0522-144                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) CO455               |(   3  ) DO150 
                                          |STEGER CONSTRUCTION, INC.    |CONNOLLY CONSTRUCTION, INC.  |DOSTAL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            29.000  UNIT |      25.00000         725.00|      34.75000        1007.75|      50.00000        1450.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   12914.00000       12914.00|   12835.00000       12835.00|   15000.13000       15000.13 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 4            |                             |                             | 
0030 2538-6975110             1.000  EACH |    1300.00000        1300.00|    1395.00000        1395.00|    1500.00000        1500.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        14,939.00|           $        15,237.75|           $        17,950.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,939.00|           $        15,237.75|           $        17,950.13 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  3 
 
     Bid Order:  401                             Contract ID:  31-0522-144                   Primary County:  DUBUQUE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            29.000  UNIT |      80.00000        2320.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   14500.00000       14500.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 4            |                             |                             | 
0030 2538-6975110             1.000  EACH |    2500.00000        2500.00|                             | 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        19,320.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,320.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  07-0216-008                 Primary County:  BLACK HAWK 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  TSF-021-6(8)--92-07 
      Work Type:  MISCELLANEOUS 
         County:  BLACK HAWK         Prj Awd Amt: $1,621,377.41 
          Route:  IOWA 21 
       Location:  SHAULIS RD INTERSECTION IN WATERLOO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,621,377.41     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,776,844.49     109.58  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  2 
 
     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            TSF-021-6(8)--92-07 AND STPN-021-6(10)--2J-07 
                                          |                             |                             | 
0010 2101-0850002           122.400  UNIT |      16.00000        1958.40|      38.00000        4651.20| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070            71.000  TON  |      30.00000        2130.00|      29.00000        2059.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         12053.000  CY   |       7.75000       93410.75|       8.25000       99437.25| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090          4935.000  CY   |       7.75000       38246.25|      12.75000       62921.25| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2104-2710020           229.000  CY   |       7.75000        1774.75|      28.00000        6412.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015          3637.000  CY   |       5.00000       18185.00|       6.00000       21822.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2115-0100000          2474.000  CY   |      36.00000       89064.00|      38.50000       95249.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010          3174.200  TON  |      17.00000       53961.40|      19.00000       60309.80| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450000            36.300  STA  |     215.00000        7804.50|     450.00000       16335.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2123-7450020             1.600  STA  |     215.00000         344.00|     650.00000        1040.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0110 2301-1033080          1723.600  SY   |     131.00000      225791.60|     138.00000      237856.80| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2301-1033095           562.300  SY   |     138.00000       77597.40|     145.00000       81533.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0130 2301-6911722                    LUMP |    1500.00000        1500.00|    1575.00000        1575.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0140 2303-0041500          1240.000  TON  |      73.10000       90644.00|      77.00000       95480.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0150 2303-0042500           838.000  TON  |      73.90000       61928.20|      78.00000       65364.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0043500           419.000  TON  |      74.35000       31152.65|      78.50000       32891.50| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0245834           149.800  TON  |     439.00000       65762.20|     475.00000       71155.00| 
  ASPHALT BINDER, PG 58-34                |                             |                             | 
0180 2303-6911000                    LUMP |    1850.00000        1850.00|    2000.00000        2000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2316-0000110          1000.000  EACH |       1.00000        1000.00|       1.00000        1000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0200 2316-0000120          1000.000  EACH |       1.00000        1000.00|       1.00000        1000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0210 2401-6745765             2.000  EACH |     600.00000        1200.00|     211.00000         422.00| 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0220 2401-6745910             4.000  EACH |      70.00000         280.00|      74.00000         296.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0230 2416-0100024             1.000  EACH |    1500.00000        1500.00|    1075.00000        1075.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-0100030             1.000  EACH |    1600.00000        1600.00|    1250.00000        1250.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0250 2416-0100036             1.000  EACH |    2000.00000        2000.00|    1650.00000        1650.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0260 2416-1180024            14.000  LF   |     125.00000        1750.00|      85.00000        1190.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2435-0250700             1.000  EACH |    4150.00000        4150.00|    3250.00000        3250.00| 
  INTAKE, SW-507                          |                             |                             | 
0280 2435-0250900             1.000  EACH |    4900.00000        4900.00|    4275.00000        4275.00| 
  INTAKE, SW-509                          |                             |                             | 
0290 2502-8212034          4817.300  LF   |       7.75000       37334.08|       8.00000       38538.40| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8221303             2.000  EACH |     175.00000         350.00|     500.00000        1000.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0310 2502-8221304            20.000  EACH |     175.00000        3500.00|     500.00000       10000.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2503-0110015            46.000  LF   |      89.00000        4094.00|      48.00000        2208.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0330 2503-0114415             8.000  LF   |      90.00000         720.00|     110.00000         880.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200036           112.000  LF   |      18.00000        2016.00|      22.00000        2464.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2503-0200341            86.000  LF   |      13.50000        1161.00|      35.00000        3010.00| 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0360 2506-4984000             9.600  CY   |     190.00000        1824.00|     104.00000         998.40| 
  FLOWABLE MORTAR                         |                             |                             | 
0370 2507-3250005            40.000  SY   |       2.50000         100.00|       5.50000         220.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061            17.600  TON  |      57.50000        1012.00|      47.50000         836.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0390 2507-8029000             9.600  TON  |      57.50000         552.00|     124.00000        1190.40| 
  EROSION STONE                           |                             |                             | 
0400 2510-6745850          1090.000  SY   |      12.00000       13080.00|      15.00000       16350.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2510-6750600             1.000  EACH |     650.00000         650.00|     400.00000         400.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0420 2511-0300000           148.600  SY   |       8.00000        1188.80|       8.50000        1263.10| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0430 2511-0302500           540.300  SY   |      36.00000       19450.80|      38.00000       20531.40| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0440 2511-0302600            26.300  SY   |     108.00000        2840.40|     114.00000        2998.20| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0450 2511-0310100             5.170  STA  |     500.00000        2585.00|     275.00000        1421.75| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0460 2511-7528101            40.000  SF   |      45.00000        1800.00|      47.50000        1900.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0470 2518-6910000            22.000  EACH |     100.00000        2200.00|     105.00000        2310.00| 
  SAFETY CLOSURE                          |                             |                             | 
0480 2523-0000200          6043.000  LF   |      12.75000       77048.25|      13.50000       81580.50| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0490 2523-0000310            16.000  EACH |     775.00000       12400.00|     825.00000       13200.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0500 2524-6765010             8.000  EACH |     200.00000        1600.00|     200.00000        1600.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0510 2524-9275222           184.000  LF   |      10.00000        1840.00|      11.00000        2024.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2524-9276010            54.000  LF   |       9.00000         486.00|       9.50000         513.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0530 2524-9276021             5.000  EACH |     200.00000        1000.00|     211.00000        1055.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0540 2524-9325001           160.400  SF   |      20.00000        3208.00|      21.00000        3368.40| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0550 2524-9325150            12.000  EACH |      40.00000         480.00|      42.00000         504.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0560 2525-0000100                    LUMP |  156500.00000      156500.00|  165000.00000      165000.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0570 2526-8285000                    LUMP |   12000.00000       12000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0580 2527-9263109           203.020  STA  |      21.00000        4263.42|      22.00000        4466.44| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2527-9263137             4.000  EACH |      85.00000         340.00|      90.00000         360.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0600 2527-9263180            91.090  STA  |      20.00000        1821.80|      21.00000        1912.89| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0610 2528-8400157             2.000  EACH |    2000.00000        4000.00|    2100.00000        4200.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8400256             1.000  EACH |    3500.00000        3500.00|    3700.00000        3700.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0630 2528-8445110                    LUMP |   12500.00000       12500.00|    8325.00000        8325.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2528-8445113           320.000  EACH |     435.00000      139200.00|     435.00000      139200.00| 
  FLAGGERS                                |                             |                             | 
0650 2528-8445115           100.000  EACH |     650.00000       65000.00|     650.00000       65000.00| 
  PILOT CARS                              |                             |                             | 
0660 2533-4980005                    LUMP |   49000.00000       49000.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0670 2601-2633100             2.400  ACRE |     100.00000         240.00|     105.00000         252.00| 
  MOWING                                  |                             |                             | 
0680 2601-2634105             6.200  ACRE |    2900.00000       17980.00|    3075.00000       19065.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0690 2601-2636015             4.400  ACRE |    2600.00000       11440.00|    2750.00000       12100.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0700 2601-2636043             1.800  ACRE |    1500.00000        2700.00|    1575.00000        2835.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2601-2638352           191.000  SQ   |      15.00000        2865.00|      15.75000        3008.25| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0720 2601-2642100             6.200  ACRE |     700.00000        4340.00|     738.00000        4575.60| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0730 2601-2643412            12.000  SQ   |     100.00000        1200.00|     105.50000        1266.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0740 2602-0000020           169.000  LF   |       3.00000         507.00|       3.00000         507.00| 
  SILT FENCE                              |                             |                             | 
0750 2602-0000030          1120.500  LF   |       1.75000        1960.88|       1.75000        1960.88| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0760 2602-0000050            10.000  EACH |     150.00000        1500.00|     950.00000        9500.00| 
  SILT BASINS                             |                             |                             | 
0770 2602-0000071          1289.500  LF   |       0.50000         644.75|       0.55000         709.23| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0780 2602-0000080            10.000  EACH |     200.00000        2000.00|     182.50000        1825.00| 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0790 2602-0000101           128.900  LF   |       1.25000         161.13|       1.05000         135.35| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0800 2602-0000150           600.000  LF   |      22.00000       13200.00|      37.00000       22200.00| 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0810 2602-0000160           112.000  LF   |      80.00000        8960.00|      92.00000       10304.00| 
  ROCK CHECK DAM                          |                             |                             | 
0820 2602-0000170             7.000  EACH |     650.00000        4550.00|     140.00000         980.00| 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0830 2602-0000180             7.000  EACH |     650.00000        4550.00|     420.00000        2940.00| 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0840 2602-0000312          3160.000  LF   |       2.80000        8848.00|       3.00000        9480.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0850 2602-0000320          1380.000  LF   |       3.50000        4830.00|       3.75000        5175.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0860 2602-0000350          4540.000  LF   |       0.50000        2270.00|       0.55000        2497.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0870 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  7 
 
     Bid Order:  451                             Contract ID:  07-0216-008                   Primary County:  BLACK HAWK 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,621,377.41|           $     1,776,844.49|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,621,377.41|           $     1,776,844.49|           $ 
==================================================================================================================================== 
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     Bid  Order:  452                         Contract ID:  08-0301-504                 Primary County:  BOONE 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA EARTH WORKS 
Contract Period:   35 WORK DAYS      Late Start Date:  09/05/16 
 
 
        Project:  MB-030-1(504)132--77-08                                Project:  MB-004-1(500)21--77-37 
      Work Type:  DEBRIS REMOVAL                                       Work Type:  DEBRIS REMOVAL 
         County:  BOONE              Prj Awd Amt: $51,000.00              County:  GREENE             Prj Awd Amt: $43,850.00 
          Route:  U.S. 30                                                  Route:  IOWA 4 
       Location:  DES MOINES RIVER 1.2 MI E OF CO RD R18 (WB)           Location:  NORTH RACCOON RIVER 1.9 MI S OF CO RD E53 
 
 
        Project:  MB-175-1(504)134--77-94 
      Work Type:  DEBRIS REMOVAL 
         County:  WEBSTER            Prj Awd Amt: $49,350.10 
          Route:  IOWA 175 
       Location:  DES MOINES RIVER 1.8 MI E OF CO RD P70 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO166          IOWA EARTH WORKS                                                           $    144,200.10     100.00  % 
   2   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $    257,450.00     178.53  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    293,200.00     203.32  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    413,048.90     286.44  % 
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     Bid Order:  452                             Contract ID:  08-0301-504                   Primary County:  BOONE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO166               |(   2  ) BO530               |(   3  ) K.055 
                                          |IOWA EARTH WORKS             |BOYLE BUILT ENTERPRISES, LLC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-030-1(504)132--77-08 
                                          |                             |                             | 
0010 2101-0850001             7.200  ACRE |    2500.00000       18000.00|    9500.00000       68400.00|    8500.00000       61200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |   24000.00000       24000.00|   62000.00000       62000.00|   75000.00000       75000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|    3200.00000        3200.00|    4250.00000        4250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        51,000.00|           $       137,600.00|           $       150,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MB-004-1(500)21-77-37 
                                          |                             |                             | 
0050 2101-0850001             0.500  ACRE |    7000.00000        3500.00|   12800.00000        6400.00|    8500.00000        4250.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2101-1001000                    LUMP |   27000.00000       27000.00|   36500.00000       36500.00|   75000.00000       75000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0070 2528-8445110                    LUMP |    4000.00000        4000.00|    3200.00000        3200.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        43,850.00|           $        54,450.00|           $        97,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2101-0850001             2.300  ACRE |    6087.00000       14000.10|    9500.00000       21850.00|    8500.00000       19550.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2101-1001000                    LUMP |   22000.00000       22000.00|   32000.00000       32000.00|    7500.00000        7500.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0120 2528-8445110                    LUMP |    4000.00000        4000.00|    3200.00000        3200.00|    4250.00000        4250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        49,350.10|           $        65,400.00|           $        45,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       144,200.10|           $       257,450.00|           $       293,200.00 
==================================================================================================================================== 
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     Bid Order:  452                             Contract ID:  08-0301-504                   Primary County:  BOONE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-030-1(504)132--77-08 
                                          |                             |                             | 
0010 2101-0850001             7.200  ACRE |    9000.00000       64800.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |   68500.00000       68500.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   36150.00000       36150.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       173,950.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MB-004-1(500)21-77-37 
                                          |                             |                             | 
0050 2101-0850001             0.500  ACRE |   25000.00000       12500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2101-1001000                    LUMP |   68500.00000       68500.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0070 2528-8445110                    LUMP |    2650.00000        2650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |   20500.00000       20500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       108,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2101-0850001             2.300  ACRE |   13043.00000       29998.90|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0110 2101-1001000                    LUMP |   68500.00000       68500.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0120 2528-8445110                    LUMP |    2650.00000        2650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   25100.00000       25100.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       130,598.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       413,048.90|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  453                         Contract ID:  50-1171-501                 Primary County:  JASPER 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA EARTH WORKS 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MB-117-1(501)8--77-50                                  Project:  MB-330-1(505)27--77-64 
      Work Type:  DEBRIS REMOVAL                                       Work Type:  DEBRIS REMOVAL 
         County:  JASPER             Prj Awd Amt: $31,350.00              County:  MARSHALL           Prj Awd Amt: $24,350.00 
          Route:  IOWA 117                                                 Route:  IOWA 330 
       Location:  SOUTH SKUNK RIVER 0.7 MI S OF I-80                    Location:  IOWA RIVER 1 MI N OF CO RD E29 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO166          IOWA EARTH WORKS                                                           $     55,700.00     100.00  % 
   2   BO413          BOULDER CONTRACTING, LLC.                                                  $     96,080.00     172.49  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    107,800.00     193.53  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    118,670.00     213.05  % 
   5   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $    137,710.00     247.23  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    202,190.00     362.99  % 
   7   K.055          K & L CONSTRUCTION, INC.                                                   $    204,000.00     366.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  453                             Contract ID:  50-1171-501                   Primary County:  JASPER 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO166               |(   2  ) BO413               |(   3  ) JA250 
                                          |IOWA EARTH WORKS             |BOULDER CONTRACTING, LLC.    |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-117-1(501)8--77-50 
                                          |                             |                             | 
0010 2101-0850002           280.000  UNIT |      25.00000        7000.00|      51.00000       14280.00|      45.00000       12600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |   13000.00000       13000.00|   21500.00000       21500.00|   30000.00000       30000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2528-8445110                    LUMP |    2000.00000        2000.00|    1650.00000        1650.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        31,350.00|           $        45,780.00|           $        55,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MB-330-1(505)27--77-64 
                                          |                             |                             | 
0060 2101-0850001             0.300  ACRE |   10000.00000        3000.00|   56000.00000       16800.00|    5000.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2101-1001000                    LUMP |   10000.00000       10000.00|   23500.00000       23500.00|   38000.00000       38000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0080 2528-8445110                    LUMP |    2000.00000        2000.00|    1650.00000        1650.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        24,350.00|           $        50,300.00|           $        52,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,700.00|           $        96,080.00|           $       107,800.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  453                             Contract ID:  50-1171-501                   Primary County:  JASPER 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) BO530               |(   6  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |BOYLE BUILT ENTERPRISES, LLC |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-117-1(501)8--77-50 
                                          |                             |                             | 
0010 2101-0850002           280.000  UNIT |      39.00000       10920.00|      32.00000        8960.00|      50.00000       14000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |   37000.00000       37000.00|   36500.00000       36500.00|   58000.00000       58000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2528-8445110                    LUMP |    1775.00000        1775.00|    2700.00000        2700.00|    2345.00000        2345.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    8500.00000        8500.00|    3800.00000        3800.00|   20500.00000       20500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        62,545.00|           $        56,310.00|           $        99,195.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MB-330-1(505)27--77-64 
                                          |                             |                             | 
0060 2101-0850001             0.300  ACRE |   25000.00000        7500.00|   17500.00000        5250.00|   55000.00000       16500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2101-1001000                    LUMP |   34000.00000       34000.00|   64000.00000       64000.00|   58000.00000       58000.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0080 2528-8445110                    LUMP |    1775.00000        1775.00|    3800.00000        3800.00|    2345.00000        2345.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    8500.00000        8500.00|    4000.00000        4000.00|   21800.00000       21800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        56,125.00|           $        81,400.00|           $       102,995.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       118,670.00|           $       137,710.00|           $       202,190.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 453  4 
 
     Bid Order:  453                             Contract ID:  50-1171-501                   Primary County:  JASPER 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-117-1(501)8--77-50 
                                          |                             |                             | 
0010 2101-0850002           280.000  UNIT |      35.00000        9800.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-1001000                    LUMP |   75000.00000       75000.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0030 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       104,650.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MB-330-1(505)27--77-64 
                                          |                             |                             | 
0060 2101-0850001             0.300  ACRE |   15000.00000        4500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2101-1001000                    LUMP |   75000.00000       75000.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0080 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        99,350.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       204,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  503  1 
 
     Bid  Order:  503                         Contract ID:  68-0345-707                 Primary County:  MONROE 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA EARTH WORKS 
Contract Period:   35 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  MB-000-5(503)0--77-00                                  Project:  MP-034-5(707)166--76-68 
      Work Type:  DEBRIS REMOVAL                                       Work Type:  CLEARING AND GRUBBING 
         County:  STATEWIDE          Prj Awd Amt: $24,700.00              County:  MONROE             Prj Awd Amt: $75,349.95 
          Route:  VARIOUS LOCATIONS                                        Route:  U.S. 34 
       Location:  VARIOUS LOCATIONS IN LUCAS, WAYNE, AND                Location:  APPROX 0.5 MI E OF CO RD T7H/H35 TO 'C' ST 
                  MONROE COUNTIES                                                  IN ALBIA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO166          IOWA EARTH WORKS                                                           $    100,049.95     100.00  % 
   2   K.055          K & L CONSTRUCTION, INC.                                                   $    137,100.00     137.03  % 
   3   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $    213,500.00     213.39  % 
   4   DE157          DELONG CONSTRUCTION, INC.                                                  $    220,235.00     220.12  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 
 
     Bid Order:  503                             Contract ID:  68-0345-707                   Primary County:  MONROE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO166               |(   2  ) K.055               |(   3  ) BO530 
                                          |IOWA EARTH WORKS             |K & L CONSTRUCTION, INC.     |BOYLE BUILT ENTERPRISES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-000-5(503)0--77-00 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |   10000.00000       10000.00|   75000.00000       75000.00|   11500.00000       11500.00 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    5500.00000        5500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        24,700.00|           $       104,200.00|           $        25,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-034-5(707)166--76-68 
                                          |                             |                             | 
0050 2101-0850001            18.100  ACRE |    3480.66000       62999.95|     500.00000        9050.00|    9500.00000      171950.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2528-8445110                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,349.95|           $        32,900.00|           $       187,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       100,049.95|           $       137,100.00|           $       213,500.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  503                             Contract ID:  68-0345-707                   Primary County:  MONROE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(      )                     |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MB-000-5(503)0--77-00 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |   26500.00000       26500.00|                             | 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0020 2528-8445110                    LUMP |    4185.00000        4185.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        46,885.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-034-5(707)166--76-68 
                                          |                             |                             | 
0050 2101-0850001            18.100  ACRE |    8500.00000      153850.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2528-8445110                    LUMP |    2650.00000        2650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |   12500.00000       12500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       173,350.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       220,235.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  504  1 
 
     Bid  Order:  504                         Contract ID:  81-1961-027                 Primary County:  SAC 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SOIL-TEK 
Contract Period:   65 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  STPN-196-1(27)--2J-81 
      Work Type:  EROSION CONTROL 
         County:  SAC                Prj Awd Amt: $193,745.00 
          Route:  IOWA 196 
       Location:  US 71 TO CO RD D36 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    193,745.00     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    198,050.00     102.22  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    223,975.00     115.60  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    266,225.00     137.41  % 
   5   NO300          NORTHWEST LANDSCAPING, INC.                                                $    354,850.00     183.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 
 
     Bid Order:  504                             Contract ID:  81-1961-027                   Primary County:  SAC 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) AB112               |(   3  ) K.055 
                                          |SOIL-TEK                     |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    5800.00000        5800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   20000.00000       20000.00|    7500.00000        7500.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          1125.000  ACRE |      57.00000       64125.00|      40.00000       45000.00|      65.00000       73125.00 
  MOWING                                  |                             |                             | 
0040 2601-2636017           225.000  ACRE |     164.00000       36900.00|     150.00000       33750.00|     295.00000       66375.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0050 2601-2636043            25.000  ACRE |    1600.00000       40000.00|    1750.00000       43750.00|     675.00000       16875.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0060 2602-0000071         54000.000  LF   |       0.20000       10800.00|       0.30000       16200.00|       0.50000       27000.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0070 2602-0000080             6.000  EACH |     500.00000        3000.00|    1750.00000       10500.00|     150.00000         900.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0080 2602-0000135             8.000  EACH |     900.00000        7200.00|    1750.00000       14000.00|      50.00000         400.00 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
0090 2602-0000180             8.000  EACH |     500.00000        4000.00|    1750.00000       14000.00|     100.00000         800.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0100 2602-0000350          9400.000  LF   |       0.30000        2820.00|       1.00000        9400.00|       0.50000        4700.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0110 2612-0000520            10.000  ACRE |     290.00000        2900.00|     145.00000        1450.00|     300.00000        3000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       193,745.00|           $       198,050.00|           $       223,975.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       193,745.00|           $       198,050.00|           $       223,975.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  504                             Contract ID:  81-1961-027                   Primary County:  SAC 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) NO300               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |NORTHWEST LANDSCAPING, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    7500.00000        7500.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          1125.000  ACRE |      85.00000       95625.00|     100.00000      112500.00| 
  MOWING                                  |                             |                             | 
0040 2601-2636017           225.000  ACRE |     200.00000       45000.00|     375.00000       84375.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0050 2601-2636043            25.000  ACRE |     800.00000       20000.00|    2175.00000       54375.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0060 2602-0000071         54000.000  LF   |       1.00000       54000.00|       0.35000       18900.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0070 2602-0000080             6.000  EACH |     500.00000        3000.00|    2000.00000       12000.00| 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0080 2602-0000135             8.000  EACH |     500.00000        4000.00|    2500.00000       20000.00| 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
0090 2602-0000180             8.000  EACH |     500.00000        4000.00|    2500.00000       20000.00| 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0100 2602-0000350          9400.000  LF   |       1.50000       14100.00|       0.50000        4700.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0110 2612-0000520            10.000  ACRE |     400.00000        4000.00|     500.00000        5000.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       266,225.00|           $       354,850.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       266,225.00|           $       354,850.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  505  1 
 
     Bid  Order:  505                         Contract ID:  91-0925-060                 Primary County:  WARREN 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SOIL-TEK 
Contract Period:   45 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  NHSN-092-5(60)--2R-91 
      Work Type:  EROSION CONTROL 
         County:  WARREN             Prj Awd Amt: $149,723.80 
          Route:  IOWA 92 
       Location:  W OF CO RD R57 TO E OF S 'N' ST IN INDIANOLA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    149,723.80     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    156,585.70     104.58  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    198,861.30     132.81  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    238,006.90     158.96  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
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     Bid Order:  505                             Contract ID:  91-0925-060                   Primary County:  WARREN 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) AB112               |(   3  ) SM021 
                                          |SOIL-TEK                     |ABSOLUTE CONCRETE CONSTRUCTI |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           331.600  SY   |       3.00000         994.80|       4.50000        1492.20|       3.00000         994.80 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-8029000           189.100  TON  |      50.00000        9455.00|      45.00000        8509.50|      55.00000       10400.50 
  EROSION STONE                           |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100           270.000  ACRE |      40.00000       10800.00|      40.00000       10800.00|      55.00000       14850.00 
  MOWING                                  |                             |                             | 
0060 2601-2634100             8.000  ACRE |     700.00000        5600.00|     700.00000        5600.00|     700.00000        5600.00 
  MULCHING                                |                             |                             | 
0070 2601-2634105            15.000  ACRE |    2425.00000       36375.00|    2700.00000       40500.00|    2490.00000       37350.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0080 2601-2636015            54.000  ACRE |     165.00000        8910.00|     155.00000        8370.00|     210.00000       11340.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043             8.000  ACRE |    1600.00000       12800.00|    1500.00000       12000.00|    1690.00000       13520.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2636044            15.000  ACRE |     990.00000       14850.00|     925.00000       13875.00|    1750.00000       26250.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0110 2601-2640350           788.000  SQ   |      11.00000        8668.00|      15.00000       11820.00|      16.00000       12608.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0120 2601-2643110           158.000  MGAL |      60.00000        9480.00|      60.00000        9480.00|      60.00000        9480.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000071         10900.000  LF   |       0.25000        2725.00|       0.20000        2180.00|       0.45000        4905.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0140 2602-0000320          2260.000  LF   |       3.90000        8814.00|       4.25000        9605.00|       3.75000        8475.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350          2808.000  LF   |       0.25000         702.00|       0.50000        1404.00|       1.00000        2808.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0160 2612-0000500            54.000  ACRE |     175.00000        9450.00|     135.00000        7290.00|     220.00000       11880.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0170 2612-0000520             8.000  ACRE |     200.00000        1600.00|     145.00000        1160.00|     300.00000        2400.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       149,723.80|           $       156,585.70|           $       198,861.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,723.80|           $       156,585.70|           $       198,861.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 505  3 
 
     Bid Order:  505                             Contract ID:  91-0925-060                   Primary County:  WARREN 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2507-3250005           331.600  SY   |       4.00000        1326.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-8029000           189.100  TON  |      95.00000       17964.50|                             | 
  EROSION STONE                           |                             |                             | 
0030 2528-8445110                    LUMP |    8500.00000        8500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100           270.000  ACRE |      55.00000       14850.00|                             | 
  MOWING                                  |                             |                             | 
0060 2601-2634100             8.000  ACRE |     750.00000        6000.00|                             | 
  MULCHING                                |                             |                             | 
0070 2601-2634105            15.000  ACRE |    3200.00000       48000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0080 2601-2636015            54.000  ACRE |     275.00000       14850.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0090 2601-2636043             8.000  ACRE |     750.00000        6000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0100 2601-2636044            15.000  ACRE |     950.00000       14250.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0110 2601-2640350           788.000  SQ   |      14.00000       11032.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0120 2601-2643110           158.000  MGAL |      60.00000        9480.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0130 2602-0000071         10900.000  LF   |       0.50000        5450.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0140 2602-0000320          2260.000  LF   |      10.00000       22600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0150 2602-0000350          2808.000  LF   |       0.50000        1404.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0160 2612-0000500            54.000  ACRE |     250.00000       13500.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0170 2612-0000520             8.000  ACRE |     350.00000        2800.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       238,006.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       238,006.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  981  1 
 
     Bid  Order:  981                         Contract ID:  17-0352-724                 Primary County:  CERRO GORDO 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BOYLE BUILT ENTERPRISES, LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/16 
 
 
        Project:  MPIN-035-2(724)182--0N-17 
      Work Type:  CLEARING AND GRUBBING 
         County:  CERRO GORDO        Prj Awd Amt: $48,586.00 
          Route:  I-35 
       Location:  FROM B-60 TO THE MINNESOTA STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     48,586.00     100.00  % 
   2   CO086          BOB D COLE D/B/A COLE EXCAVATING                                           $     52,963.00     109.00  % 
   3   IO166          IOWA EARTH WORKS                                                           $     62,522.30     128.68  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    172,210.00     354.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 
 
     Bid Order:  981                             Contract ID:  17-0352-724                   Primary County:  CERRO GORDO 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO530               |(   2  ) CO086               |(   3  ) IO166 
                                          |BOYLE BUILT ENTERPRISES, LLC |COLE EXCAVATING              |IOWA EARTH WORKS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1311.000  UNIT |      26.00000       34086.00|      33.00000       43263.00|      39.30000       51522.30 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |   10500.00000       10500.00|    3000.00000        3000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    4000.00000        4000.00|    6700.00000        6700.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        48,586.00|           $        52,963.00|           $        62,522.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        48,586.00|           $        52,963.00|           $        62,522.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  3 
 
     Bid Order:  981                             Contract ID:  17-0352-724                   Primary County:  CERRO GORDO 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1311.000  UNIT |     110.00000      144210.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       172,210.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       172,210.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  982  1 
 
     Bid  Order:  982                         Contract ID:  18-0033-708                 Primary County:  CHEROKEE 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/16 
 
 
        Project:  MP-003-3(708)63--76-18 
      Work Type:  DITCH IMPROVEMENT 
         County:  CHEROKEE           Prj Awd Amt: $44,703.90 
          Route:  IOWA 3 
       Location:  NEAR ECL OF CHEROKEE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     44,703.90     100.00  % 
   2   K.055          K & L CONSTRUCTION, INC.                                                   $     66,964.50     149.79  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     67,262.40     150.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 982  2 
 
     Bid Order:  982                             Contract ID:  18-0033-708                   Primary County:  CHEROKEE 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) K.055               |(   3  ) M.215 
                                          |CARLSON, L.A. CONTRACTING, I |K & L CONSTRUCTION, INC.     |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          1430.000  CY   |      11.75000       16802.50|      20.00000       28600.00|      18.00000       25740.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0020 2125-2225050             3.900  STA  |     500.00000        1950.00|     500.00000        1950.00|    2000.00000        7800.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005           142.200  SY   |       4.00000         568.80|       5.00000         711.00|       5.00000         711.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-8029000           153.600  TON  |      50.00000        7680.00|      85.00000       13056.00|      55.00000        8448.00 
  EROSION STONE                           |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|    8500.00000        8500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0070 2601-2640350           107.200  SQ   |      15.50000        1661.60|      20.00000        2144.00|      17.00000        1822.40 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0080 2601-2643110            16.100  MGAL |      60.00000         966.00|      60.00000         966.00|      60.00000         966.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0090 2602-0000071           975.000  LF   |       1.50000        1462.50|       0.50000         487.50|       1.00000         975.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0100 2602-0000320           550.000  LF   |       4.75000        2612.50|      11.00000        6050.00|       6.00000        3300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        44,703.90|           $        66,964.50|           $        67,262.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        44,703.90|           $        66,964.50|           $        67,262.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  983  1 
 
     Bid  Order:  983                         Contract ID:  27-0355-717                 Primary County:  DECATUR 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR FENCING 
Contract Period:   55 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MPIN-035-5(717)12--0N-27 
      Work Type:  FENCING 
         County:  DECATUR            Prj Awd Amt: $157,817.80 
          Route:  I-35 
       Location:  FROM 0.68 MI SOUTH OF IOWA 2, NORTH TO J34 
                  (NB/SB). 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $    157,817.80     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 983  2 
 
     Bid Order:  983                             Contract ID:  27-0355-717                   Primary County:  DECATUR 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.800  ACRE |    6500.00000       31200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2519-2000020           144.000  LF   |      30.00000        4320.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0030 2519-3280000         21014.400  LF   |       3.50000       73550.40|                             | 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400            96.000  EACH |     175.00000       16800.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2526-8285000                    LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020          6567.000  LF   |       2.00000       13134.00|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000101           656.700  LF   |       2.00000        1313.40|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0000306          1250.000  LF   |       2.00000        2500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       157,817.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       157,817.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  984  1 
 
     Bid  Order:  984                         Contract ID:  27-0355-718                 Primary County:  DECATUR 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR FENCING 
Contract Period:   55 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MPIN-035-5(718)14--0N-27 
      Work Type:  FENCING 
         County:  DECATUR            Prj Awd Amt: $143,022.96 
          Route:  I-35 
       Location:  FROM J34, NORTH TO J20 (NB). 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $    143,022.96     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 984  2 
 
     Bid Order:  984                             Contract ID:  27-0355-718                   Primary County:  DECATUR 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.600  ACRE |    6500.00000       29900.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2519-2000020           216.000  LF   |      30.00000        6480.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0030 2519-3280000         20222.400  LF   |       3.20000       64711.68|                             | 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400            77.000  EACH |     200.00000       15400.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2526-8285000                    LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020          6319.500  LF   |       1.25000        7899.38|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000101           631.900  LF   |       1.00000         631.90|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0000306           750.000  LF   |       2.00000        1500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       143,022.96|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       143,022.96|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  985  1 
 
     Bid  Order:  985                         Contract ID:  27-0355-719                 Primary County:  DECATUR 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR FENCING 
Contract Period:   60 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MPIN-035-5(719)14--0N-27 
      Work Type:  FENCING 
         County:  DECATUR            Prj Awd Amt: $135,806.24 
          Route:  I-35 
       Location:  FROM J34, NORTH TO J20 (SB). 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $    135,806.24     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 985  2 
 
     Bid Order:  985                             Contract ID:  27-0355-719                   Primary County:  DECATUR 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.600  ACRE |    6500.00000       29900.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2519-2000020           216.000  LF   |      30.00000        6480.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
0030 2519-3280000         20222.400  LF   |       2.90000       58644.96|                             | 
  FENCE, FIELD                            |                             |                             | 
0040 2519-3300400            57.000  EACH |     250.00000       14250.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2526-8285000                    LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2602-0000020          6319.500  LF   |       1.25000        7899.38|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000101           631.900  LF   |       1.00000         631.90|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0000306           750.000  LF   |       2.00000        1500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       135,806.24|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       135,806.24|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/27/16 
                                                           VENDOR RANKING                                          Page:  986  1 
 
     Bid  Order:  986                         Contract ID:  49-0526-710-A               Primary County:  JACKSON 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   S2 CONSTRUCTION LLC 
Contract Period:   20 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  MP-052-6(710)15--76-49 
      Work Type:  CLEARING AND GRUBBING 
         County:  JACKSON            Prj Awd Amt: $43,050.00 
          Route:  U.S. 52 
       Location:  FROM THE MAQUOKETA RIVER TO NEAR SCL 
                  BELLEVUE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   S.015          S2 CONSTRUCTION LLC                                                        $     43,050.00     100.00  % 
   2   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     46,840.60     108.80  % 
   3   LO083          LODGE CONSTRUCTION INC.                                                    $     51,915.00     120.59  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $     81,150.00     188.50  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/27/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 986  2 
 
     Bid Order:  986                             Contract ID:  49-0526-710-A                 Primary County:  JACKSON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) S.015               |(   2  ) BO530               |(   3  ) LO083 
                                          |S2 CONSTRUCTION LLC          |BOYLE BUILT ENTERPRISES, LLC |LODGE CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           603.000  UNIT |      40.00000       24120.00|      30.00000       18090.00|      35.00000       21105.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    1500.00000        1500.00|    8000.00000        8000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005125                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
0060 2601-3000201           138.000  EACH |      10.00000        1380.00|       8.70000        1200.60|      20.00000        2760.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $        43,050.00|           $        46,840.60|           $        51,915.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,050.00|           $        46,840.60|           $        51,915.00 
==================================================================================================================================== 
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     Bid Order:  986                             Contract ID:  49-0526-710-A                 Primary County:  JACKSON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           603.000  UNIT |      50.00000       30150.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005125                    LUMP |   10000.00000       10000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
0060 2601-3000201           138.000  EACH |      25.00000        3450.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $        81,150.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        81,150.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  987                         Contract ID:  92-2186-709                 Primary County:  WASHINGTON 
   Letting Date:  160621     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   A & H CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MP-218-6(709)81--76-92 
      Work Type:  DELINEATOR & MILEPOST SIGNS 
         County:  WASHINGTON         Prj Awd Amt: $40,271.00 
          Route:  U.S. 218 
       Location:  FROM IOWA 22, NORTH TO I-80. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   A.017          A & H CO., INC.                                                            $     40,271.00     100.00  % 
   2   AD172          ADVANCED TRAFFIC CONTROL, INC.                                             $     57,622.50     143.08  % 
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     Bid Order:  987                             Contract ID:  92-2186-709                   Primary County:  WASHINGTON 
  Letting Date:  06/21/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) A.017               |(   2  ) AD172               |(      ) 
                                          |A & H CO., INC.              |ADVANCED TRAFFIC CONTROL, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3000.00000        3000.00|   11000.00000       11000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           513.000  EACH |      40.00000       20520.00|      44.00000       22572.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - POST  |                             |                             | 
  ONLY                                    |                             |                             | 
0050 2599-9999005           277.000  EACH |       6.50000        1800.50|       8.50000        2354.50| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  I, REFLECTOR                            |                             |                             | 
0060 2599-9999005           534.000  EACH |      14.25000        7609.50|      18.00000        9612.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  IA, REFLECTOR                           |                             |                             | 
0070 2599-9999005           206.000  EACH |       8.00000        1648.00|       9.00000        1854.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  II, REFLECTOR                           |                             |                             | 
0080 2599-9999005            34.000  EACH |      64.50000        2193.00|      95.00000        3230.00| 
  ('EACH' ITEM) MILEPOST MARKERS, SIGN    |                             |                             | 
  ONLY                                    |                             |                             | 
     SECTION TOTALS                       |           $        40,271.00|           $        57,622.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,271.00|           $        57,622.50|           $ 
==================================================================================================================================== 
 


