
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  01-C001-094                 Primary County:  ADAIR 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  04/17/17 
 
 
        Project:  FM-C001(94)--55-01 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  ADAIR              Prj Awd Amt: $176,995.92 
          Route:  270TH 
       Location:  ON G53, FROM HWY 25 EAST 2.3 MILES, S34 T75 
                  R31 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    176,995.92     100.00  % 
   2   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    275,390.35     155.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  01-C001-094                   Primary County:  ADAIR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) UN059               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 8' X 8'X 54' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           705.000  CY   |      16.00000       11280.00|      20.00000       14100.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          1675.000  CY   |       5.00000        8375.00|      10.00000       16750.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2107-3825025            93.000  CY   |      55.00000        5115.00|      50.00000        4650.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0040 2312-8260051           386.000  TON  |      32.00000       12352.00|      25.00000        9650.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745650                    LUMP |    3500.00000        3500.00|   10000.00000       10000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-0425040           403.000  CY   |      32.00000       12896.00|      65.00000       26195.00| 
  FLOODED BACKFILL                        |                             |                             | 
0070 2402-2720000           785.000  CY   |      16.00000       12560.00|      42.00000       32970.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100020           101.000  CY   |     483.00000       48783.00|     695.00000       70195.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000         16594.000  LB   |       1.18000       19580.92|       1.40000       23231.60| 
  REINFORCING STEEL                       |                             |                             | 
0100 2418-0000010             1.000  EACH |    4500.00000        4500.00|   10000.00000       10000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2502-8221305             2.000  EACH |     350.00000         700.00|     500.00000        1000.00| 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0120 2507-6800061           402.000  TON  |      52.00000       20904.00|      60.00000       24120.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             2.000  EACH |     500.00000        1000.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0140 2519-4200110           312.000  LF   |       2.50000         780.00|       5.00000        1560.00| 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0150 2528-8445110                    LUMP |    2500.00000        2500.00|    1600.00000        1600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    8000.00000        8000.00|   26810.00000       26810.00| 
  MOBILIZATION                            |                             |                             | 
0170 2602-0000306           695.000  LF   |       6.00000        4170.00|       3.25000        2258.75| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       176,995.92|           $       275,390.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       176,995.92|           $       275,390.35|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  06-C006-100                 Primary County:  BENTON 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/19/17 
 
 
        Project:  BROS-C006(100)--8J-06 
      Work Type:  BRIDGE NEW - CCS 
         County:  BENTON             Prj Awd Amt: $643,657.60 
          Route:  76TH STREET 
       Location:  76TH ST: OVER PRAIRIE CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    643,657.60     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    670,405.09     104.15  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    684,614.78     106.36  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    756,412.30     117.51  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    931,672.50     144.74  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  06-C006-100                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 181'0 X 30-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    8000.00000         800.00|    8000.00000         800.00|   16000.00000        1600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1159.000  CY   |       3.50000        4056.50|       3.50000        4056.50|       6.35000        7359.65 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1758.000  CY   |       7.50000       13185.00|       7.50000       13185.00|       9.70000       17052.60 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          1410.000  CY   |       6.50000        9165.00|       6.50000        9165.00|       4.25000        5992.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           620.000  CY   |       4.00000        2480.00|       4.00000        2480.00|       9.50000        5890.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           110.000  TON  |      20.00000        2200.00|      20.00000        2200.00|      31.00000        3410.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   19000.00000       19000.00|   50000.00000       50000.00|   59500.00000       59500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           130.000  CY   |      35.00000        4550.00|      30.00000        3900.00|      20.00000        2600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           440.600  CY   |     421.00000      185492.60|     515.00000      226909.00|     525.75000      231645.45 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000        106967.000  LB   |       1.00000      106967.00|       0.77000       82364.59|       0.74000       79155.58 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           384.000  LF   |      65.00000       24960.00|      75.00000       28800.00|      51.00000       19584.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201042           780.000  LF   |      26.00000       20280.00|      32.00000       24960.00|      29.00000       22620.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253          2250.000  LF   |      31.00000       69750.00|      37.00000       83250.00|      30.00000       67500.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           600.000  LF   |     100.00000       60000.00|      75.00000       45000.00|      70.00000       42000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2501-6335010           120.000  LF   |      90.00000       10800.00|      45.00000        5400.00|      36.00000        4320.00 
  PREBORED HOLES                          |                             |                             | 
0160 2507-2638650            40.000  SY   |      50.00000        2000.00|      35.00000        1400.00|     105.00000        4200.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0170 2507-3250005          1190.000  SY   |       2.00000        2380.00|       3.00000        3570.00|       2.25000        2677.50 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           715.000  TON  |      40.00000       28600.00|      38.00000       27170.00|      37.50000       26812.50 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  06-C006-100                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     225.00000         900.00|     200.00000         800.00|     225.00000         900.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   65000.00000       65000.00|   45000.00000       45000.00|   68000.00000       68000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.100  ACRE |    1000.00000        1100.00|    1000.00000        1100.00|    1000.00000        1100.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             1.100  ACRE |    1100.00000        1210.00|    2000.00000        2200.00|    2000.00000        2200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           115.000  LF   |      10.00000        1150.00|       4.00000         460.00|       4.00000         460.00 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           264.000  LF   |      10.00000        2640.00|       4.00000        1056.00|       4.00000        1056.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000101           379.000  LF   |       1.00000         379.00|       1.00000         379.00|       1.00000         379.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0000312           375.000  LF   |       3.50000        1312.50|       4.00000        1500.00|       4.00000        1500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       643,657.60|           $       670,405.09|           $       684,614.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       643,657.60|           $       670,405.09|           $       684,614.78 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 
 
     Bid Order:  002                             Contract ID:  06-C006-100                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) MI900               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 181'0 X 30-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   11000.00000        1100.00|    5000.00000         500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1159.000  CY   |       8.00000        9272.00|       8.50000        9851.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1758.000  CY   |       8.00000       14064.00|       7.50000       13185.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          1410.000  CY   |      10.00000       14100.00|       9.00000       12690.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           620.000  CY   |       8.00000        4960.00|       7.00000        4340.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           110.000  TON  |      24.00000        2640.00|      25.00000        2750.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   46500.00000       46500.00|   81000.00000       81000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           130.000  CY   |      18.00000        2340.00|      30.00000        3900.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           440.600  CY   |     563.00000      248057.80|     650.00000      286390.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000        106967.000  LB   |       1.00000      106967.00|       1.00000      106967.00| 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           384.000  LF   |      69.00000       26496.00|      55.00000       21120.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201042           780.000  LF   |      35.00000       27300.00|      45.00000       35100.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253          2250.000  LF   |      42.00000       94500.00|      47.00000      105750.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           600.000  LF   |     120.00000       72000.00|     160.00000       96000.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2501-6335010           120.000  LF   |      50.00000        6000.00|      70.00000        8400.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2507-2638650            40.000  SY   |      80.00000        3200.00|      50.00000        2000.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0170 2507-3250005          1190.000  SY   |       3.00000        3570.00|       3.00000        3570.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           715.000  TON  |      46.00000       32890.00|      40.00000       28600.00| 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 
 
     Bid Order:  002                             Contract ID:  06-C006-100                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) MI900               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     150.00000         300.00|     125.00000         250.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     225.00000         900.00|     200.00000         800.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2528-8445110                    LUMP |    1500.00000        1500.00|    4020.00000        4020.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   29600.00000       29600.00|   95000.00000       95000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636043             1.100  ACRE |    3000.00000        3300.00|    3000.00000        3300.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           115.000  LF   |       3.00000         345.00|       3.00000         345.00| 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           264.000  LF   |       3.50000         924.00|       5.00000        1320.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000101           379.000  LF   |       1.00000         379.00|       1.00000         379.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0280 2602-0000312           375.000  LF   |       2.50000         937.50|       5.00000        1875.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       756,412.30|           $       931,672.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       756,412.30|           $       931,672.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  06-C006-102                 Primary County:  BENTON 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/17/17 
 
 
        Project:  BROS-C006(102)--8J-06 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BENTON             Prj Awd Amt: $459,243.50 
          Route:  30TH AVENUE 
       Location:  30 AVE: OVER BEAR CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    459,243.50     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    549,561.20     119.66  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    577,589.08     125.76  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    653,382.50     142.27  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    711,702.50     154.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  06-C006-102                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           826.000  CY   |       4.50000        3717.00|       4.50000        3717.00|      12.30000       10159.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           930.000  CY   |       6.00000        5580.00|       6.00000        5580.00|       4.45000        4138.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           373.000  CY   |       4.00000        1492.00|       4.00000        1492.00|       4.60000        1715.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           330.000  TON  |      20.00000        6600.00|      20.00000        6600.00|      24.35000        8035.50 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           155.000  TON  |      19.00000        2945.00|      19.00000        2945.00|      25.60000        3968.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   34145.00000       34145.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            50.000  CY   |      25.00000        1250.00|      30.00000        1500.00|       9.65000         482.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           380.900  CY   |     400.00000      152360.00|     530.00000      201877.00|     533.40000      203172.06 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         86014.000  LB   |       0.75000       64510.50|       0.80000       68811.20|       0.73000       62790.22 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           304.500  LF   |      60.00000       18270.00|      80.00000       24360.00|      61.80000       18818.10 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201042          1190.000  LF   |      30.00000       35700.00|      24.50000       29155.00|      24.60000       29274.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-0201253          1920.000  LF   |      35.00000       67200.00|      29.00000       55680.00|      29.35000       56352.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2501-5478053           360.000  LF   |      80.00000       28800.00|      85.00000       30600.00|      74.70000       26892.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0140 2501-6335010           140.000  LF   |      50.00000        7000.00|      55.00000        7700.00|      50.65000        7091.00 
  PREBORED HOLES                          |                             |                             | 
0150 2507-2638650            11.000  SY   |      80.00000         880.00|      80.00000         880.00|      97.50000        1072.50 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0160 2507-3250005           638.000  SY   |       2.00000        1276.00|       3.00000        1914.00|       4.10000        2615.80 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           690.000  TON  |      31.00000       21390.00|      38.00000       26220.00|      36.15000       24943.50 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2507-6875002             6.000  CY   |      65.00000         390.00|      65.00000         390.00|      63.80000         382.80 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  06-C006-102                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2528-8445110                    LUMP |    1600.00000        1600.00|    1600.00000        1600.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   21500.00000       21500.00|   45000.00000       45000.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.400  ACRE |    1000.00000        1400.00|    1000.00000        1400.00|    1000.00000        1400.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             1.400  ACRE |     950.00000        1330.00|    2000.00000        2800.00|    2000.00000        2800.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000312           410.000  LF   |       3.30000        1353.00|       4.00000        1640.00|       4.00000        1640.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       459,243.50|           $       549,561.20|           $       577,589.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       459,243.50|           $       549,561.20|           $       577,589.08 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 
 
     Bid Order:  003                             Contract ID:  06-C006-102                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) MI900               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           826.000  CY   |      10.00000        8260.00|      10.00000        8260.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           930.000  CY   |      10.00000        9300.00|      15.00000       13950.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           373.000  CY   |       8.00000        2984.00|       5.00000        1865.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475290           330.000  TON  |      24.00000        7920.00|      30.00000        9900.00| 
  MACADAM STONE BASE                      |                             |                             | 
0050 2312-8260051           155.000  TON  |      22.00000        3410.00|      30.00000        4650.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   57000.00000       57000.00|   50000.00000       50000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            50.000  CY   |      16.00000         800.00|      40.00000        2000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           380.900  CY   |     555.00000      211399.50|     600.00000      228540.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000         86014.000  LB   |       1.00000       86014.00|       1.00000       86014.00| 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           304.500  LF   |      70.00000       21315.00|      51.00000       15529.50| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201042          1190.000  LF   |      36.00000       42840.00|      40.00000       47600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-0201253          1920.000  LF   |      41.00000       78720.00|      45.00000       86400.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2501-5478053           360.000  LF   |     110.00000       39600.00|     160.00000       57600.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0140 2501-6335010           140.000  LF   |      55.00000        7700.00|      80.00000       11200.00| 
  PREBORED HOLES                          |                             |                             | 
0150 2507-2638650            11.000  SY   |      90.00000         990.00|      50.00000         550.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0160 2507-3250005           638.000  SY   |       2.50000        1595.00|       3.00000        1914.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           690.000  TON  |      49.00000       33810.00|      30.00000       20700.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2507-6875002             6.000  CY   |      20.00000         120.00|     100.00000         600.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
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     Bid Order:  003                             Contract ID:  06-C006-102                   Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) MI900               |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             2.000  EACH |     150.00000         300.00|     125.00000         250.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-9100030             4.000  EACH |     225.00000         900.00|     100.00000         400.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0210 2528-8445110                    LUMP |    1600.00000        1600.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   29100.00000       29100.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636043             1.400  ACRE |    3000.00000        4200.00|    3000.00000        4200.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000312           410.000  LF   |       2.50000        1025.00|      10.00000        4100.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       653,382.50|           $       711,702.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       653,382.50|           $       711,702.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  06-1502-015-A               Primary County:  BENTON 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/17/17 
 
 
        Project:  BRFN-150-2(15)--39-06 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  BENTON             Prj Awd Amt: $903,499.45 
          Route:  IOWA 150 
       Location:  IA 150 OVER CEDAR RIVER OVERFLOW 
                  0.1 MI. S. OF JCT. SR E16 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    903,499.45     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    944,098.10     104.49  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    958,231.86     106.05  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  1,035,174.98     114.57  % 
   5   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,040,998.00     115.21  % 
   6   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,449,878.93     160.47  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) PE320               |(   3  ) IO081 
                                          |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 315; REPAIRS TO A 643'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   80000.00000       80000.00|  131305.20000      131305.20|  150000.00000      150000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            69.600  CY   |      40.00000        2784.00|      16.90000        1176.24|      35.00000        2436.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           275.500  CY   |     925.00000      254837.50|    1140.60000      314235.30|     950.00000      261725.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        117980.000  LB   |       0.95000      112081.00|       0.83000       97923.40|       0.85000      100283.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2404-7775009          3968.000  LB   |       4.00000       15872.00|       3.30000       13094.40|       3.30000       13094.40 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0060 2408-7800000          5047.000  LB   |      12.00000       60564.00|       4.75000       23973.25|       6.00000       30282.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2413-1200000            62.000  LF   |     260.00000       16120.00|     210.20000       13032.40|     275.00000       17050.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0080 2413-1200100            92.500  LF   |      50.00000        4625.00|      40.15000        3713.88|      30.00000        2775.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0090 2414-6424110           650.000  LF   |      55.00000       35750.00|      46.64000       30316.00|      50.00000       32500.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0100 2508-0804000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0110 2508-0805000                    LUMP |    7000.00000        7000.00|    8500.00000        8500.00|    8500.00000        8500.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0120 2508-0970000                    LUMP |    5000.00000        5000.00|    1800.00000        1800.00|    1800.00000        1800.00 
  CONTAINMENT                             |                             |                             | 
0130 2508-0991000                    LUMP |    5000.00000        5000.00|    5500.00000        5500.00|    5500.00000        5500.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0140 2533-4980005                    LUMP |   70000.00000       70000.00|   94409.80000       94409.80|  132000.00000      132000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       671,133.50|           $       740,479.87|           $       759,445.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2102-2713070            34.400  CY   |      50.00000        1720.00|      17.05000         586.52|      45.00000        1548.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425005           309.100  CY   |      40.00000       12364.00|      24.80000        7665.68|      26.00000        8036.60 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2115-0100000            21.800  CY   |      60.00000        1308.00|      55.30000        1205.54|      50.00000        1090.00 
  MODIFIED SUBBASE                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 
 
     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) PE320               |(   3  ) IO081 
                                          |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2122-5500080           131.000  SY   |     140.00000       18340.00|     125.00000       16375.00|     125.00000       16375.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0190 2123-7450000             1.820  STA  |     500.00000         910.00|     274.25000         499.14|     650.00000        1183.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-0690203           120.000  SY   |     300.00000       36000.00|     341.20000       40944.00|     275.00000       33000.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0210 2401-6745650                    LUMP |    4000.00000        4000.00|     678.15000         678.15|     950.00000         950.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0220 2412-0000100          1063.500  SY   |       4.00000        4254.00|       4.50000        4785.75|       4.35000        4626.23 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2503-0500402             4.000  EACH |    5000.00000       20000.00|    1644.15000        6576.60|    2500.00000       10000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0240 2505-4008120           288.000  LF   |       6.00000        1728.00|       6.50000        1872.00|      13.00000        3744.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008400             4.000  EACH |    2100.00000        8400.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     300.00000        1200.00|     250.00000        1000.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021721             4.000  EACH |    2320.00000        9280.00|    2200.00000        8800.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL FLARED END         |                             |                             | 
  TERMINAL, BA-206                        |                             |                             | 
0280 2510-6745850           257.400  SY   |      25.00000        6435.00|      24.30000        6254.82|      13.00000        3346.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2510-6750600             4.000  EACH |    1000.00000        4000.00|     509.40000        2037.60|     475.00000        1900.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0300 2527-9263109            31.670  STA  |      50.00000        1583.50|      47.00000        1488.49|      47.00000        1488.49 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263131             5.800  STA  |     150.00000         870.00|     135.00000         783.00|     135.00000         783.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0320 2527-9263180            31.670  STA  |      35.00000        1108.45|      30.50000         965.94|      30.50000         965.94 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0330 2528-8400048          1370.000  LF   |      12.00000       16440.00|      11.00000       15070.00|      11.00000       15070.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0340 2528-8400256             2.000  EACH |    6000.00000       12000.00|    5500.00000       11000.00|    5500.00000       11000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0350 2528-8445110                    LUMP |    7500.00000        7500.00|    6250.00000        6250.00|    6250.00000        6250.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) PE320               |(   3  ) IO081 
                                          |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0370 2551-0000110             4.000  EACH |    1000.00000        4000.00|     900.00000        3600.00|     900.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0380 2601-2642100             0.400  ACRE |    5500.00000        2200.00|    2000.00000         800.00|    2700.00000        1080.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0390 2602-0000020           440.000  LF   |       4.40000        1936.00|       4.00000        1760.00|       2.25000         990.00 
  SILT FENCE                              |                             |                             | 
0400 2602-0000071           440.000  LF   |       1.65000         726.00|       2.00000         880.00|       1.00000         440.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0410 2602-0000101           220.000  LF   |       1.65000         363.00|       2.00000         440.00|       1.00000         220.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       232,365.95|           $       203,618.23|           $       198,786.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       903,499.45|           $       944,098.10|           $       958,231.86 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 
 
     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(   6  ) MI900 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 315; REPAIRS TO A 643'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  185000.00000      185000.00|  188500.00000      188500.00|  200000.00000      200000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            69.600  CY   |      60.00000        4176.00|     100.00000        6960.00|     100.00000        6960.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           275.500  CY   |    1200.00000      330600.00|    1000.00000      275500.00|    1300.00000      358150.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        117980.000  LB   |       0.83000       97923.40|       1.20000      141576.00|       1.15000      135677.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2404-7775009          3968.000  LB   |       3.30000       13094.40|       4.00000       15872.00|       8.00000       31744.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0060 2408-7800000          5047.000  LB   |       8.00000       40376.00|       6.00000       30282.00|      10.00000       50470.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2413-1200000            62.000  LF   |     190.00000       11780.00|     500.00000       31000.00|     150.00000        9300.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0080 2413-1200100            92.500  LF   |      40.00000        3700.00|     100.00000        9250.00|      10.00000         925.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0090 2414-6424110           650.000  LF   |      47.00000       30550.00|      50.00000       32500.00|      65.00000       42250.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0100 2508-0804000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|   55235.00000       55235.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0110 2508-0805000                    LUMP |    8500.00000        8500.00|    8500.00000        8500.00|   40000.00000       40000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0120 2508-0970000                    LUMP |    1800.00000        1800.00|    1800.00000        1800.00|   75000.00000       75000.00 
  CONTAINMENT                             |                             |                             | 
0130 2508-0991000                    LUMP |    5500.00000        5500.00|    5500.00000        5500.00|   42500.00000       42500.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0140 2533-4980005                    LUMP |  100000.00000      100000.00|   94000.00000       94000.00|  154000.00000      154000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       834,499.80|           $       842,740.00|           $     1,202,211.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0150 2102-2713070            34.400  CY   |      60.00000        2064.00|      35.00000        1204.00|      50.00000        1720.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425005           309.100  CY   |      40.00000       12364.00|      26.00000        8036.60|      10.00000        3091.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2115-0100000            21.800  CY   |     140.00000        3052.00|      50.00000        1090.00|      35.00000         763.00 
  MODIFIED SUBBASE                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  6 
 
     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(   6  ) MI900 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2122-5500080           131.000  SY   |     125.00000       16375.00|     125.00000       16375.00|     125.00000       16375.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0190 2123-7450000             1.820  STA  |     600.00000        1092.00|     450.00000         819.00|     500.00000         910.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-0690203           120.000  SY   |     225.00000       27000.00|     250.00000       30000.00|     190.00000       22800.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0210 2401-6745650                    LUMP |    1000.00000        1000.00|     950.00000         950.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0220 2412-0000100          1063.500  SY   |       2.50000        2658.75|       3.50000        3722.25|       5.00000        5317.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2503-0500402             4.000  EACH |    2700.00000       10800.00|    3000.00000       12000.00|   10000.00000       40000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0240 2505-4008120           288.000  LF   |       5.00000        1440.00|       5.00000        1440.00|       5.00000        1440.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2925.00000       11700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     410.00000        1640.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021721             4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    3150.00000       12600.00 
  STEEL BEAM GUARDRAIL FLARED END         |                             |                             | 
  TERMINAL, BA-206                        |                             |                             | 
0280 2510-6745850           257.400  SY   |      30.00000        7722.00|      13.00000        3346.20|      10.00000        2574.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2510-6750600             4.000  EACH |     530.00000        2120.00|     475.00000        1900.00|    5000.00000       20000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0300 2527-9263109            31.670  STA  |      47.00000        1488.49|      50.00000        1583.50|      47.00000        1488.49 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263131             5.800  STA  |     135.00000         783.00|     135.00000         783.00|     135.00000         783.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0320 2527-9263180            31.670  STA  |      30.50000         965.94|      35.00000        1108.45|      30.50000         965.94 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0330 2528-8400048          1370.000  LF   |      11.00000       15070.00|      11.00000       15070.00|      11.00000       15070.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0340 2528-8400256             2.000  EACH |    5500.00000       11000.00|    5500.00000       11000.00|    5500.00000       11000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0350 2528-8445110                    LUMP |    6250.00000        6250.00|   10000.00000       10000.00|    6250.00000        6250.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  004                             Contract ID:  06-1502-015-A                 Primary County:  BENTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) UN059               |(   6  ) MI900 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0370 2551-0000110             4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00|     900.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0380 2601-2642100             0.400  ACRE |    2700.00000        1080.00|    2700.00000        1080.00|    2000.00000         800.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0390 2602-0000020           440.000  LF   |       2.25000         990.00|       2.25000         990.00|       4.00000        1760.00 
  SILT FENCE                              |                             |                             | 
0400 2602-0000071           440.000  LF   |       1.00000         440.00|       1.00000         440.00|       2.00000         880.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0410 2602-0000101           220.000  LF   |       1.00000         220.00|       1.00000         220.00|       2.00000         440.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       200,675.18|           $       198,258.00|           $       247,667.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,035,174.98|           $     1,040,998.00|           $     1,449,878.93 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  07-C007-137                 Primary County:  BLACK HAWK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WICKS CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  BHS-C007(137)--63-07 
      Work Type:  BRIDGE REHABILITATION 
         County:  BLACK HAWK         Prj Awd Amt: $280,002.55 
          Route:  V-43 AND V-49 
       Location:  BRIDGE DECK REPAIRS AT 2 LOCATIONS: ELK RUN 
                  RD. NORTH OF DUB UQUE RD. AND RAYMOND RD. 
                  OVER CRANE CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $    280,002.55     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    373,489.50     133.38  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  005                             Contract ID:  07-C007-137                   Primary County:  BLACK HAWK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) JA250               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   REPAIRS TO A 176'-4 X 30' PRETENSIONED PRESSTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2121-7425020            15.000  TON  |      28.00000         420.00|      60.00000         900.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2123-7450020             0.400  STA  |     475.00000         190.00|     400.00000         160.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2301-0685550           190.000  SY   |     148.75000       28262.50|     275.00000       52250.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0040 2404-7775005           300.000  LB   |       2.00000         600.00|       3.00000         900.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074            43.000  SY   |     265.00000       11395.00|     200.00000        8600.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-0698075             4.000  SY   |     280.00000        1120.00|     400.00000        1600.00| 
  DECK REPAIR, CLASS B                    |                             |                             | 
0070 2413-0698131            47.000  SY   |     175.00000        8225.00|     150.00000        7050.00| 
  DECK SURFACING (CLASS HPC-O PCC)        |                             |                             | 
0080 2499-0800000            30.000  LF   |     300.00000        9000.00|     250.00000        7500.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0090 2510-6745850           188.700  SY   |      20.00000        3774.00|      30.00000        5661.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2518-6910000             2.000  EACH |     100.00000         200.00|     110.00000         220.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263109            15.250  STA  |      50.00000         762.50|      55.00000         838.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,949.00|           $       108,679.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO A 180'-0 X 28' PRETENSIONED PRESSTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0140 2121-7425020            30.000  TON  |      28.00000         840.00|      40.00000        1200.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2123-7450020             0.800  STA  |     475.00000         380.00|     400.00000         320.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0160 2301-0685550           371.200  SY   |     147.75000       54844.80|     180.00000       66816.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2401-6745635                    LUMP |    1500.00000        1500.00|    7500.00000        7500.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
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     Bid Order:  005                             Contract ID:  07-C007-137                   Primary County:  BLACK HAWK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) JA250               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2404-7775005           450.000  LB   |       2.00000         900.00|       3.00000        1350.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0190 2413-0698067           569.000  SY   |      86.25000       49076.25|     125.00000       71125.00| 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
0200 2413-0698074           154.000  SY   |     235.00000       36190.00|     200.00000       30800.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 
0210 2413-0698075            15.000  SY   |     280.00000        4200.00|     400.00000        6000.00| 
  DECK REPAIR, CLASS B                    |                             |                             | 
0220 2414-6431100           372.000  LF   |      90.00000       33480.00|      90.00000       33480.00| 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0230 2510-6745850           369.000  SY   |      20.00000        7380.00|      20.00000        7380.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             2.000  EACH |     100.00000         200.00|     110.00000         220.00| 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109            11.250  STA  |      50.00000         562.50|      55.00000         618.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   12500.00000       12500.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       204,053.55|           $       264,809.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       280,002.55|           $       373,489.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  23-8235-601                 Primary County:  CLINTON 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  04/03/17 
 
 
        Project:  BROS-8235(601)--8J-23 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CLINTON            Prj Awd Amt: $484,492.33 
          Route:  180TH ST 
       Location:  ON 180TH STREET, OVER SILVER CREEK (WEST) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    484,492.33     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    689,062.50     142.22  % 
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     Bid Order:  006                             Contract ID:  23-8235-601                   Primary County:  CLINTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15000.00000        3000.00|    5500.00000        1100.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1130.000  CY   |       7.85000        8870.50|       9.00000       10170.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1100.000  CY   |       5.00000        5500.00|       9.00000        9900.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           880.000  CY   |       5.00000        4400.00|       6.00000        5280.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           400.000  CY   |      26.50000       10600.00|      36.00000       14400.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           190.000  TON  |      18.00000        3420.00|      26.00000        4940.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450000            10.500  STA  |     250.00000        2625.00|     200.00000        2100.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2301-0685550           385.200  SY   |     130.00000       50076.00|     200.00000       77040.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0090 2301-1033080          1400.000  SY   |      39.75000       55650.00|      62.50000       87500.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2315-8275025            25.000  TON  |      18.00000         450.00|      26.00000         650.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6745625                    LUMP |   15000.00000       15000.00|   24600.00000       24600.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000           150.000  CY   |      35.00000        5250.00|      16.00000        2400.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           197.100  CY   |     432.00000       85147.20|     575.00000      113332.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775005         51367.000  LB   |       0.89000       45716.63|       1.00000       51367.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2414-6424124           202.000  LF   |      70.00000       14140.00|      66.00000       13332.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0160 2417-1040024            72.000  LF   |      30.00000        2160.00|      38.00000        2736.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2501-0201042          1540.000  LF   |      29.00000       44660.00|      35.00000       53900.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 
 
     Bid Order:  006                             Contract ID:  23-8235-601                   Primary County:  CLINTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-5478042           240.000  LF   |      75.30000       18072.00|     110.00000       26400.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0190 2501-8400170                    LUMP |    2500.00000        2500.00|    6600.00000        6600.00| 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0200 2502-8212034           510.000  LF   |       8.00000        4080.00|      11.00000        5610.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8221304             3.000  EACH |     500.00000        1500.00|     200.00000         600.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0220 2507-3250005           600.000  SY   |       4.00000        2400.00|       3.00000        1800.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-6800061           400.000  TON  |      28.00000       11200.00|      46.00000       18400.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2510-6745850          1755.000  SY   |       6.00000       10530.00|       8.00000       14040.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2518-6910000             2.000  EACH |     300.00000         600.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0260 2524-9100030             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0270 2526-8285000                    LUMP |    7000.00000        7000.00|    7000.00000        7000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   34000.00000       34000.00|   79250.00000       79250.00| 
  MOBILIZATION                            |                             |                             | 
0300 2554-0112008           178.000  LF   |      45.00000        8010.00|     105.00000       18690.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0310 2554-0202200             4.000  EACH |     710.00000        2840.00|     600.00000        2400.00| 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
0320 2554-0208008             2.000  EACH |    2610.00000        5220.00|    4000.00000        8000.00| 
  TAPPING VALVE ASSEMBLY, 8 IN.           |                             |                             | 
0330 2554-0210201             1.000  EACH |    3150.00000        3150.00|    5000.00000        5000.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0340 2599-9999005             2.000  EACH |    3900.00000        7800.00|    5500.00000       11000.00| 
  ('EACH' ITEM) LINE STOP, 8 IN.          |                             |                             | 
0350 2601-2634100             1.600  ACRE |     700.00000        1120.00|     700.00000        1120.00| 
  MULCHING                                |                             |                             | 
0360 2601-2636043             1.600  ACRE |    1000.00000        1600.00|    1000.00000        1600.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 
 
     Bid Order:  006                             Contract ID:  23-8235-601                   Primary County:  CLINTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0000020           600.000  LF   |       1.75000        1050.00|       1.75000        1050.00| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030           190.000  LF   |       2.00000         380.00|       2.00000         380.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000101           790.000  LF   |       0.50000         395.00|       0.50000         395.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0000312           160.000  LF   |       3.00000         480.00|       3.00000         480.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       484,492.33|           $       689,062.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       484,492.33|           $       689,062.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  31-0526-507                 Primary County:  DUBUQUE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  MB-052-6(507)47--77-31 
      Work Type:  DECK JOINT REPAIR 
         County:  DUBUQUE            Prj Awd Amt: $112,774.50 
          Route:  U.S. 52 
       Location:  3RD ST OVER US 52, 61, & 151, ICE HARBOR DR. 
                  AND C.C.P.R.R.  0.4 MI N OF JCT. US 20 IN 
                  THE CITY OF DUBUQUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    112,774.50     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    141,580.00     125.54  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    162,053.00     143.69  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    179,619.00     159.27  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  31-0526-507                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(   3  ) TA060 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0317; REPAIRS TO A 722'-0 X 32'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000            11.600  CY   |    3700.00000       42920.00|    3000.00000       34800.00|    4500.00000       52200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2216.000  LB   |       2.00000        4432.00|       5.00000       11080.00|       3.00000        6648.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            80.500  LF   |     240.00000       19320.00|     350.00000       28175.00|     400.00000       32200.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            80.500  LF   |      45.00000        3622.50|      50.00000        4025.00|      50.00000        4025.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   11000.00000       11000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       103,294.50|           $       133,080.00|           $       155,073.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2518-6910000             2.000  EACH |     240.00000         480.00|     250.00000         500.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2595-0005120                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    2500.00000        2500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0100 2595-0005125                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    2500.00000        2500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $         9,480.00|           $         8,500.00|           $         6,980.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       112,774.50|           $       141,580.00|           $       162,053.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  31-0526-507                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0317; REPAIRS TO A 722'-0 X 32'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   35000.00000       35000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000            11.600  CY   |    4500.00000       52200.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2216.000  LB   |       4.00000        8864.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            80.500  LF   |     450.00000       36225.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            80.500  LF   |      60.00000        4830.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   17000.00000       17000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       154,119.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2595-0005120                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0100 2595-0005125                    LUMP |    5000.00000        5000.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $        25,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       179,619.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  64-0305-256                 Primary County:  MARSHALL 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  NHSN-030-5(256)--2R-64 
      Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  MARSHALL           Prj Awd Amt: $91,210.80 
          Route:  U.S. 30 
       Location:  IA 330 INTERCHANGE WB ENTRANCE RAMP 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $     91,210.80     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    139,103.60     152.50  % 
   3   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    149,759.98     164.19  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  64-0305-256                   Primary County:  MARSHALL 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(   3  ) PR268 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           156.000  CY   |      28.00000        4368.00|      20.00000        3120.00|      50.00000        7800.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2105-8425005            28.600  CY   |      45.00000        1287.00|      25.00000         715.00|      50.00000        1430.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2402-2720100           156.000  CY   |      22.00000        3432.00|      15.00000        2340.00|      28.00000        4368.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0040 2416-1180054             8.000  LF   |     400.00000        3200.00|     400.00000        3200.00|     500.00000        4000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0050 2507-3250005            57.700  SY   |       3.00000         173.10|       3.00000         173.10|       4.75000         274.08 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061            62.400  TON  |      55.00000        3432.00|      70.00000        4368.00|      75.00000        4680.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000020           300.000  LF   |       2.00000         600.00|       2.00000         600.00|       4.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0100 2602-0000071           300.000  LF   |       1.00000         300.00|       1.00000         300.00|       1.00000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0110 2602-0000312           280.000  LF   |       2.50000         700.00|       2.50000         700.00|       4.00000        1120.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0120 2602-0000350           280.000  LF   |       1.00000         280.00|       1.00000         280.00|       1.00000         280.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        25,272.10|           $        29,796.10|           $        43,952.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; 6' X 5' REINFORCED CONCRETE 3:1 FLUME AND BASIN FOR 54 INCH RC PIPE 
                                          |                             |                             | 
0150 2401-6750001                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  64-0305-256                   Primary County:  MARSHALL 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(   3  ) PR268 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |PROGRESSIVE STRUCTURES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2402-2720000           236.000  CY   |      18.00000        4248.00|      30.00000        7080.00|      28.00000        6608.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0170 2403-0100020            70.500  CY   |     583.00000       41101.50|     750.00000       52875.00|    1025.00000       72262.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0180 2404-7775000         11741.000  LB   |       1.20000       14089.20|       2.50000       29352.50|       1.40000       16437.40 
  REINFORCING STEEL                       |                             |                             | 
0190 2533-4980005                    LUMP |    4000.00000        4000.00|   15000.00000       15000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        65,938.70|           $       109,307.50|           $       105,807.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        91,210.80|           $       139,103.60|           $       149,759.98 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  78-C078-189                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/26/17 
 
 
        Project:  BRS-C078(189)--60-78 
      Work Type:  BRIDGE REPLACEMENT - OTHER 
         County:  POTTAWATTAMIE      Prj Awd Amt: $1,322,383.22 
          Route:  L20 
       Location:  ON L20, OVER SIMONS RUN 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,322,383.22     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $  1,368,551.02     103.49  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,384,571.03     104.70  % 
   4   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,439,344.02     108.84  % 
   5   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $  1,553,388.73     117.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CO040               |(   3  ) UN059 
                                          |DIXON CONSTR. CO.            |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 31'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             3.900  ACRE |    2500.00000        9750.00|    2500.00000        9750.00|    2500.00000        9750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          6502.000  CY   |       5.25000       34135.50|       4.00000       26008.00|       4.00000       26008.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1728.000  CY   |       7.50000       12960.00|       7.57000       13080.96|       7.57000       13080.96 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          3930.800  CY   |       3.25000       12775.10|       3.25000       12775.10|       3.25000       12775.10 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000          1013.700  CY   |      40.00000       40548.00|      36.96000       37466.35|      36.96000       37466.35 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          2128.000  TON  |      25.00000       53200.00|      22.50000       47880.00|      25.00000       53200.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5190501            22.600  SY   |     105.00000        2373.00|     105.00000        2373.00|     120.00000        2712.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0080 2123-7450000            38.600  STA  |     200.00000        7720.00|     175.00000        6755.00|     175.00000        6755.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-0690201           361.600  SY   |     170.00000       61472.00|     158.00000       57132.80|     180.00000       65088.00 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0110 2303-0041750           958.500  TON  |      47.00000       45049.50|      46.50000       44570.25|      46.50000       44570.25 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0042500           971.700  TON  |      47.00000       45669.90|      46.50000       45184.05|      46.50000       45184.05 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0043504           681.100  TON  |      49.00000       33373.90|      48.50000       33033.35|      48.50000       33033.35 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0140 2303-0246428           156.700  TON  |     500.00000       78350.00|     500.00000       78350.00|     500.00000       78350.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0150 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2312-8260081           112.400  TON  |      25.00000        2810.00|      24.00000        2697.60|      24.00000        2697.60 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CO040               |(   3  ) UN059 
                                          |DIXON CONSTR. CO.            |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745625                    LUMP |   70000.00000       70000.00|   40000.00000       40000.00|   35000.00000       35000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0180 2402-2720000            86.000  CY   |      50.00000        4300.00|      40.00000        3440.00|      30.00000        2580.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           183.800  CY   |     500.00000       91900.00|     830.00000      152554.00|     725.00000      133255.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000           165.000  LB   |       1.00000         165.00|       3.00000         495.00|       2.00000         330.00 
  REINFORCING STEEL                       |                             |                             | 
0210 2404-7775005         50716.000  LB   |       1.00000       50716.00|       1.25000       63395.00|       1.50000       76074.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2408-7800000        117252.000  LB   |       1.57000      184085.64|       1.75000      205191.00|       1.70000      199328.40 
  STRUCTURAL STEEL                        |                             |                             | 
0230 2412-0000100           379.800  SY   |       7.75000        2943.45|      13.00000        4937.40|      10.00000        3798.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2414-6424110           274.200  LF   |      70.00000       19194.00|      54.79000       15023.42|      75.00000       20565.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0250 2416-0102236             2.000  EACH |    1650.00000        3300.00|    1650.00000        3300.00|    1650.00000        3300.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0260 2416-1200236            52.000  LF   |     135.00000        7020.00|     135.00000        7020.00|     135.00000        7020.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 36 IN.        |                             |                             | 
0270 2417-0225018             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0280 2417-0225024             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0290 2417-0225042             2.000  EACH |    1342.00000        2684.00|    1342.00000        2684.00|    1342.00000        2684.00 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0300 2417-1040018            98.000  LF   |      27.00000        2646.00|      26.81000        2627.38|      26.81000        2627.38 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0310 2417-1040024            48.000  LF   |      32.00000        1536.00|      32.00000        1536.00|      32.00000        1536.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2417-1060042            64.000  LF   |      67.00000        4288.00|      65.10000        4166.40|      65.10000        4166.40 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0330 2501-0201057          1840.000  LF   |      40.00000       73600.00|      45.00000       82800.00|      50.00000       92000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0340 2502-8212034          1824.800  LF   |      15.00000       27372.00|      12.07000       22025.34|      12.07000       22025.34 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CO040               |(   3  ) UN059 
                                          |DIXON CONSTR. CO.            |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2502-8221304             5.000  EACH |     100.00000         500.00|     200.00000        1000.00|     200.00000        1000.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0360 2503-0500402             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    4000.00000        4000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0370 2505-4008120           227.400  LF   |      10.00000        2274.00|       5.00000        1137.00|       5.00000        1137.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0380 2505-4008300           206.300  LF   |      17.50000        3610.25|      24.32000        5017.22|      17.50000        3610.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0390 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0400 2505-4021010             4.000  EACH |     150.00000         600.00|     300.00000        1200.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0410 2505-4021020             1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|     750.00000         750.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0420 2505-4021720             3.000  EACH |    1750.00000        5250.00|    2000.00000        6000.00|    1750.00000        5250.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0430 2507-6800061           756.100  TON  |      47.00000       35536.70|      60.00000       45366.00|      55.00000       41585.50 
  REVETMENT, CLASS E                      |                             |                             | 
0440 2510-6745850          5751.300  SY   |       7.00000       40259.10|       8.00000       46010.40|       7.00000       40259.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2515-2475006            66.700  SY   |      70.00000        4669.00|      70.00000        4669.00|      70.00000        4669.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2515-6745600           123.000  SY   |       8.00000         984.00|       8.00000         984.00|       8.00000         984.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0470 2518-6910000             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0480 2519-4200110            10.000  LF   |      10.00000         100.00|      20.00000         200.00|      10.00000         100.00 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0490 2519-4200190           135.000  LF   |      10.00000        1350.00|      20.00000        2700.00|      10.00000        1350.00 
  REMOVAL OF FENCE, DECORATIVE            |                             |                             | 
0500 2527-9263109            55.240  STA  |      35.00000        1933.40|      35.00000        1933.40|      35.00000        1933.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |   12000.00000       12000.00|    6800.00000        6800.00|    6800.00000        6800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |  125000.00000      125000.00|  110000.00000      110000.00|  130000.00000      130000.00 
  MOBILIZATION                            |                             |                             | 
0530 2601-2634100             2.900  ACRE |    1100.00000        3190.00|    1100.00000        3190.00|    1100.00000        3190.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CO040               |(   3  ) UN059 
                                          |DIXON CONSTR. CO.            |COHRON, A.M. & SON, INC.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2601-2636015             2.200  ACRE |    2500.00000        5500.00|    2500.00000        5500.00|    2500.00000        5500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0550 2601-2636043             0.700  ACRE |    1000.00000         700.00|    1000.00000         700.00|    1000.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2640350           478.000  SQ   |      15.00000        7170.00|      15.00000        7170.00|      15.00000        7170.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0570 2601-2642100             2.900  ACRE |     350.00000        1015.00|     350.00000        1015.00|     350.00000        1015.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0580 2602-0000212           450.000  LF   |      32.00000       14400.00|      32.00000       14400.00|      32.00000       14400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0590 2602-0000240           225.000  LF   |      10.00000        2250.00|      10.00000        2250.00|      10.00000        2250.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0600 2602-0000312          3870.000  LF   |       4.50000       17415.00|       4.50000       17415.00|       4.50000       17415.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000350          3870.000  LF   |       1.00000        3870.00|       1.00000        3870.00|       1.00000        3870.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0620 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0621 2102-2710090          5937.100  CY   |       5.25000       31169.78|       6.00000       35622.60|       6.00000       35622.60 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
     SECTION TOTALS                       |           $     1,322,383.22|           $     1,368,551.02|           $     1,384,571.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,322,383.22|           $     1,368,551.02|           $     1,384,571.03 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  6 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) MU120               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 31'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             3.900  ACRE |    4000.00000       15600.00|    8500.00000       33150.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          6502.000  CY   |       4.00000       26008.00|       4.50000       29259.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1728.000  CY   |       5.00000        8640.00|      17.00000       29376.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          3930.800  CY   |       5.00000       19654.00|       6.00000       23584.80| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000          1013.700  CY   |      36.00000       36493.20|      44.00000       44602.80| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          2128.000  TON  |      25.00000       53200.00|      24.50000       52136.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5190501            22.600  SY   |     105.00000        2373.00|     175.00000        3955.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0080 2123-7450000            38.600  STA  |     160.00000        6176.00|     150.00000        5790.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-7100400             3.000  EACH |     300.00000         900.00|     600.00000        1800.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-0690201           361.600  SY   |     158.00000       57132.80|     200.00000       72320.00| 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0110 2303-0041750           958.500  TON  |      46.50000       44570.25|      48.00000       46008.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0042500           971.700  TON  |      46.50000       45184.05|      48.00000       46641.60| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0043504           681.100  TON  |      48.50000       33033.35|      49.00000       33373.90| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0140 2303-0246428           156.700  TON  |     500.00000       78350.00|     510.00000       79917.00| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0150 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2312-8260081           112.400  TON  |      24.00000        2697.60|      35.00000        3934.00| 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  7 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) MU120               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745625                    LUMP |   75000.00000       75000.00|   90000.00000       90000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0180 2402-2720000            86.000  CY   |      50.00000        4300.00|       5.50000         473.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           183.800  CY   |     775.00000      142445.00|     550.00000      101090.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000           165.000  LB   |       6.00000         990.00|       6.50000        1072.50| 
  REINFORCING STEEL                       |                             |                             | 
0210 2404-7775005         50716.000  LB   |       0.95000       48180.20|       1.00000       50716.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0220 2408-7800000        117252.000  LB   |       1.70000      199328.40|       2.10000      246229.20| 
  STRUCTURAL STEEL                        |                             |                             | 
0230 2412-0000100           379.800  SY   |      12.00000        4557.60|       8.00000        3038.40| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2414-6424110           274.200  LF   |      55.00000       15081.00|      57.00000       15629.40| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0250 2416-0102236             2.000  EACH |    3000.00000        6000.00|    4500.00000        9000.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0260 2416-1200236            52.000  LF   |     280.00000       14560.00|     130.00000        6760.00| 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 36 IN.        |                             |                             | 
0270 2417-0225018             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0280 2417-0225024             2.000  EACH |     450.00000         900.00|     400.00000         800.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0290 2417-0225042             2.000  EACH |    1200.00000        2400.00|     850.00000        1700.00| 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0300 2417-1040018            98.000  LF   |      38.00000        3724.00|      48.00000        4704.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0310 2417-1040024            48.000  LF   |      42.00000        2016.00|      51.00000        2448.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0320 2417-1060042            64.000  LF   |      90.00000        5760.00|      80.00000        5120.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0330 2501-0201057          1840.000  LF   |      47.00000       86480.00|      40.00000       73600.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0340 2502-8212034          1824.800  LF   |      12.07000       22025.34|      12.00000       21897.60| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  8 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) MU120               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2502-8221304             5.000  EACH |     200.00000        1000.00|     180.00000         900.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0360 2503-0500402             1.000  EACH |    5000.00000        5000.00|   25000.00000       25000.00| 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0370 2505-4008120           227.400  LF   |       4.72000        1073.33|       5.00000        1137.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0380 2505-4008300           206.300  LF   |      17.50000        3610.25|      25.00000        5157.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0390 2505-4008400             4.000  EACH |    1750.00000        7000.00|    2300.00000        9200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0400 2505-4021010             4.000  EACH |     150.00000         600.00|     370.00000        1480.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0410 2505-4021020             1.000  EACH |     750.00000         750.00|    1900.00000        1900.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0420 2505-4021720             3.000  EACH |    1750.00000        5250.00|    3000.00000        9000.00| 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0430 2507-6800061           756.100  TON  |      47.00000       35536.70|      52.00000       39317.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0440 2510-6745850          5751.300  SY   |      13.00000       74766.90|       8.50000       48886.05| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2515-2475006            66.700  SY   |      65.00000        4335.50|     150.00000       10005.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2515-6745600           123.000  SY   |      12.10000        1488.30|      10.00000        1230.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0470 2518-6910000             6.000  EACH |     100.00000         600.00|     120.00000         720.00| 
  SAFETY CLOSURE                          |                             |                             | 
0480 2519-4200110            10.000  LF   |      10.00000         100.00|      20.00000         200.00| 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
0490 2519-4200190           135.000  LF   |      10.00000        1350.00|      30.00000        4050.00| 
  REMOVAL OF FENCE, DECORATIVE            |                             |                             | 
0500 2527-9263109            55.240  STA  |      35.00000        1933.40|      37.00000        2043.88| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |   16000.00000       16000.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2533-4980005                    LUMP |  135000.00000      135000.00|  145000.00000      145000.00| 
  MOBILIZATION                            |                             |                             | 
0530 2601-2634100             2.900  ACRE |    1100.00000        3190.00|    1200.00000        3480.00| 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  9 
 
     Bid Order:  010                             Contract ID:  78-C078-189                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) MU120               |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2601-2636015             2.200  ACRE |    2500.00000        5500.00|    2700.00000        5940.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0550 2601-2636043             0.700  ACRE |    1000.00000         700.00|    1200.00000         840.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2640350           478.000  SQ   |      15.00000        7170.00|      25.00000       11950.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0570 2601-2642100             2.900  ACRE |     350.00000        1015.00|     375.00000        1087.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0580 2602-0000212           450.000  LF   |      32.00000       14400.00|      45.00000       20250.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0590 2602-0000240           225.000  LF   |      10.00000        2250.00|      10.00000        2250.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0600 2602-0000312          3870.000  LF   |       4.50000       17415.00|       5.00000       19350.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0610 2602-0000350          3870.000  LF   |       1.00000        3870.00|       2.00000        7740.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0620 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0621 2102-2710090          5937.100  CY   |       3.50000       20779.85|       4.00000       23748.40| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
     SECTION TOTALS                       |           $     1,439,344.02|           $     1,553,388.73|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,439,344.02|           $     1,553,388.73|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  78-0294-108                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/21/17 
 
 
        Project:  IMN-029-4(108)72--0E-78 
      Work Type:  PPCB REPAIR 
         County:  POTTAWATTAMIE      Prj Awd Amt: $104,751.80 
          Route:  I-29 
       Location:  CO RD G12 0.4 MI N OF N JCT I-680 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    104,751.80     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $    148,848.00     142.09  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    164,460.00     156.99  % 
   4   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    192,710.00     183.96  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  011                             Contract ID:  78-0294-108                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0817; REPAIRS TO A 223'-9 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   12000.00000       12000.00|   24000.00000       24000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2408-7800000          5946.000  LB   |       8.30000       49351.80|       8.00000       47568.00|      10.00000       59460.00 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2533-4980005                    LUMP |   11000.00000       11000.00|   14000.00000       14000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999006            28.000  GAL  |     300.00000        8400.00|     260.00000        7280.00|    1000.00000       28000.00 
  ('GALLONS' ITEM) EPOXY RESIN            |                             |                             | 
0050 2599-9999010                    LUMP |   12000.00000       12000.00|   31000.00000       31000.00|   25000.00000       25000.00 
  ('LUMP SUM' ITEM) BEAM REPAIR, AS PER   |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $        92,751.80|           $       123,848.00|           $       152,460.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |   12000.00000       12000.00|   25000.00000       25000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        12,000.00|           $        25,000.00|           $        12,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,751.80|           $       148,848.00|           $       164,460.00 
==================================================================================================================================== 
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     Bid Order:  011                             Contract ID:  78-0294-108                   Primary County:  POTTAWATTAMIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(      )                     |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0817; REPAIRS TO A 223'-9 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   30750.00000       30750.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2408-7800000          5946.000  LB   |      10.00000       59460.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2533-4980005                    LUMP |   16000.00000       16000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999006            28.000  GAL  |    1000.00000       28000.00|                             | 
  ('GALLONS' ITEM) EPOXY RESIN            |                             |                             | 
0050 2599-9999010                    LUMP |   50000.00000       50000.00|                             | 
  ('LUMP SUM' ITEM) BEAM REPAIR, AS PER   |                             |                             | 
  PLAN                                    |                             |                             | 
     SECTION TOTALS                       |           $       184,210.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    8500.00000        8500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         8,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       192,710.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  012  1 
 
     Bid  Order:  012                         Contract ID:  86-C086-084                 Primary County:  TAMA 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  06/05/17 
 
 
        Project:  BROS-C086(84)--5F-86 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  TAMA               Prj Awd Amt: $2,000,396.88 
          Route:  380TH ST 
       Location:  380TH ST.: FROM W AVE. TO X AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  2,000,396.88     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,072,900.27     103.62  % 
   3   CO040          A.M. COHRON & SON, INC.                                                    $  2,183,568.73     109.15  % 
   4   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,349,188.20     117.43  % 
   5   AM193          AMES CONSTRUCTION, INC.                                                    $  3,050,514.58     152.49  % 
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     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) CO040 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 364'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020            40.000  CY   |      25.00000        1000.00|      10.91000         436.40|      20.00000         800.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  175000.00000      175000.00|   75000.00000       75000.00|   70000.00000       70000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           216.000  CY   |      12.50000        2700.00|      30.00000        6480.00|      14.61000        3155.76 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           302.000  CY   |      41.00000       12382.00|     350.00000      105700.00|     153.23000       46275.46 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           625.700  CY   |     542.75000      339598.68|     525.00000      328492.50|     566.09000      354202.51 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000        147298.000  LB   |       0.74000      109000.52|       0.80000      117838.40|       0.98000      144352.04 
  REINFORCING STEEL                       |                             |                             | 
0070 2407-0563120            12.000  EACH |   20100.00000      241200.00|   23000.00000      276000.00|   28038.07000      336456.84 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0080 2408-7800000          3076.000  LB   |       2.70000        8305.20|       3.00000        9228.00|       2.88000        8858.88 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424124           782.200  LF   |      46.45000       36333.19|      85.00000       66487.00|      49.10000       38406.02 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2501-0201057          5270.000  LF   |      29.50000      155465.00|      35.00000      184450.00|      41.64000      219442.80 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           220.000  LF   |      36.50000        8030.00|      45.00000        9900.00|      42.70000        9394.00 
  PREBORED HOLES                          |                             |                             | 
0120 2507-2638650           170.000  SY   |      65.00000       11050.00|      32.00000        5440.00|      41.04000        6976.80 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0130 2507-3250005           745.000  SY   |       2.50000        1862.50|       2.00000        1490.00|       3.15000        2346.75 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           515.000  TON  |      40.00000       20600.00|      46.00000       23690.00|      60.00000       30900.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |  150000.00000      150000.00|  105000.00000      105000.00|  121800.00000      121800.00 
  MOBILIZATION                            |                             |                             | 
0160 2536-6745045                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    7000.00000        7000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,287,527.09|           $     1,320,632.30|           $     1,400,367.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0170 2401-6750001                    LUMP |   17310.00000       17310.00|     300.00000         300.00|     500.00000         500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) CO040 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720000           130.000  CY   |       6.50000         845.00|      30.00000        3900.00|      14.61000        1899.30 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           227.600  CY   |     572.60000      130323.76|     515.00000      117214.00|     757.41000      172386.52 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000         57361.000  LB   |       0.73000       41873.53|       0.77000       44167.97|       1.05000       60229.05 
  REINFORCING STEEL                       |                             |                             | 
0210 2414-6424124           222.000  LF   |      53.50000       11877.00|      85.00000       18870.00|      49.10000       10900.20 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0220 2501-0201042           700.000  LF   |      25.00000       17500.00|      32.00000       22400.00|      33.47000       23429.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0230 2501-0201473          1050.000  LF   |      34.25000       35962.50|      43.00000       45150.00|      47.94000       50337.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0240 2501-5478073           210.000  LF   |      88.80000       18648.00|      85.00000       17850.00|     186.43000       39150.30 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0250 2507-3250005           950.000  SY   |       2.50000        2375.00|       2.00000        1900.00|       3.15000        2992.50 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061           725.000  TON  |      40.00000       29000.00|      45.00000       32625.00|      60.00000       43500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2533-4980005                    LUMP |   50000.00000       50000.00|   55000.00000       55000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       355,714.79|           $       359,376.97|           $       450,323.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0280 2101-0850001             1.100  ACRE |    8000.00000        8800.00|   23000.00000       25300.00|    8000.00000        8800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0290 2102-2625001         10944.000  CY   |      12.75000      139536.00|      14.50000      158688.00|      12.75000      139536.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0300 2102-2710070          9664.000  CY   |       4.25000       41072.00|       6.00000       57984.00|       4.25000       41072.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0310 2102-4560000            15.800  STA  |     275.00000        4345.00|     175.00000        2765.00|     275.00000        4345.00 
  LOCATING TILE LINES                     |                             |                             | 
0320 2105-8425015          1510.000  CY   |       6.00000        9060.00|       6.50000        9815.00|       6.00000        9060.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0330 2312-8260051           430.000  TON  |      20.00000        8600.00|      26.00000       11180.00|      20.00000        8600.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0340 2417-1040024           102.000  LF   |      40.00000        4080.00|      45.00000        4590.00|      40.00000        4080.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 
 
     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) CO040 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008400             8.000  EACH |    1725.00000       13800.00|    1725.00000       13800.00|    1725.00000       13800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0360 2505-4021010             8.000  EACH |     195.00000        1560.00|     195.00000        1560.00|     195.00000        1560.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021710             8.000  EACH |    1825.00000       14600.00|    1825.00000       14600.00|    1825.00000       14600.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, LS-625                        |                             |                             | 
0380 2507-8029000            12.000  TON  |      72.50000         870.00|     140.00000        1680.00|      72.50000         870.00 
  EROSION STONE                           |                             |                             | 
0390 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2519-3280000          1580.000  LF   |       3.00000        4740.00|       3.00000        4740.00|       3.00000        4740.00 
  FENCE, FIELD                            |                             |                             | 
0410 2519-3300400             8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     250.00000        2000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0420 2524-9265010            24.000  EACH |      25.00000         600.00|      25.00000         600.00|      25.00000         600.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0430 2526-8285000                    LUMP |   15000.00000       15000.00|    7600.00000        7600.00|    7600.00000        7600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0440 2528-8445110                    LUMP |    6500.00000        6500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2599-9999005             2.000  EACH |    1000.00000        2000.00|     750.00000        1500.00|    1000.00000        2000.00 
  ('EACH' ITEM) SUBSURFACE DRAIN, REMOVE, |                             |                             | 
  ABANDON, FILL,                          |                             |                             | 
0460 2599-9999009           750.000  LF   |       7.50000        5625.00|      10.00000        7500.00|       7.50000        5625.00 
  ('LINEAR FEET' ITEM) SUBDRAIN, STANDARD |                             |                             | 
  NON-PERFORATED,                         |                             |                             | 
0470 2601-2634100             2.800  ACRE |     750.00000        2100.00|     700.00000        1960.00|     700.00000        1960.00 
  MULCHING                                |                             |                             | 
0480 2601-2636015             0.500  ACRE |    3000.00000        1500.00|    1590.00000         795.00|    1590.00000         795.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0490 2601-2636018             1.700  ACRE |    2850.00000        4845.00|    2110.00000        3587.00|    2110.00000        3587.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0500 2601-2636043             2.800  ACRE |     650.00000        1820.00|     870.00000        2436.00|     870.00000        2436.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0510 2601-2642100             8.500  ACRE |     350.00000        2975.00|     270.00000        2295.00|     270.00000        2295.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2601-3000000             2.000  EACH |    3500.00000        7000.00|    5000.00000       10000.00|    3500.00000        7000.00 
  STOP LOG STRUCTURE                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 
 
     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) IO081               |(   3  ) CO040 
                                          |PETERSON CONTRACTORS INC.    |IOWA BRIDGE & CULVERT, L.C.  |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000020          1180.000  LF   |       1.65000        1947.00|       1.90000        2242.00|       1.90000        2242.00 
  SILT FENCE                              |                             |                             | 
0540 2602-0000030           128.000  LF   |       2.00000         256.00|       5.00000         640.00|       5.00000         640.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0550 2602-0000101          1308.000  LF   |       0.50000         654.00|       0.25000         327.00|       0.25000         327.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000312           630.000  LF   |       4.00000        2520.00|       2.90000        1827.00|       2.90000        1827.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0570 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0580 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0590 2611-0000200           470.000  EACH |     100.00000       47000.00|      79.00000       37130.00|      79.00000       37130.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       357,155.00|           $       392,891.00|           $       332,877.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,000,396.88|           $     2,072,900.27|           $     2,183,568.73 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  6 
 
     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) AM193               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |AMES CONSTRUCTION, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 364'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020            40.000  CY   |      20.00000         800.00|      75.00000        3000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |   80000.00000       80000.00|  200000.00000      200000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           216.000  CY   |     100.00000       21600.00|      50.00000       10800.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           302.000  CY   |     150.00000       45300.00|     600.00000      181200.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           625.700  CY   |     650.00000      406705.00|     875.00000      547487.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000        147298.000  LB   |       1.00000      147298.00|       1.12000      164973.76| 
  REINFORCING STEEL                       |                             |                             | 
0070 2407-0563120            12.000  EACH |   22100.00000      265200.00|   28000.00000      336000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0080 2408-7800000          3076.000  LB   |       4.00000       12304.00|       4.00000       12304.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424124           782.200  LF   |      80.00000       62576.00|      50.00000       39110.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2501-0201057          5270.000  LF   |      45.00000      237150.00|      39.50000      208165.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           220.000  LF   |      50.00000       11000.00|      70.00000       15400.00| 
  PREBORED HOLES                          |                             |                             | 
0120 2507-2638650           170.000  SY   |     100.00000       17000.00|     100.00000       17000.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0130 2507-3250005           745.000  SY   |       3.00000        2235.00|       5.00000        3725.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           515.000  TON  |      50.00000       25750.00|      60.00000       30900.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |  120000.00000      120000.00|  190000.00000      190000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2536-6745045                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,464,918.00|           $     1,970,065.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0170 2401-6750001                    LUMP |   10000.00000       10000.00|    3000.00000        3000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  7 
 
     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) AM193               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |AMES CONSTRUCTION, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720000           130.000  CY   |      50.00000        6500.00|      50.00000        6500.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2403-0100010           227.600  CY   |     750.00000      170700.00|     950.00000      216220.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775000         57361.000  LB   |       1.20000       68833.20|       1.12000       64244.32| 
  REINFORCING STEEL                       |                             |                             | 
0210 2414-6424124           222.000  LF   |      80.00000       17760.00|      50.00000       11100.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0220 2501-0201042           700.000  LF   |      40.00000       28000.00|      35.00000       24500.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0230 2501-0201473          1050.000  LF   |      55.00000       57750.00|      45.00000       47250.00| 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0240 2501-5478073           210.000  LF   |     425.00000       89250.00|     175.00000       36750.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0250 2507-3250005           950.000  SY   |       3.50000        3325.00|       5.00000        4750.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061           725.000  TON  |      55.00000       39875.00|      60.00000       43500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2533-4980005                    LUMP |   52000.00000       52000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       543,993.20|           $       497,814.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0280 2101-0850001             1.100  ACRE |    8000.00000        8800.00|   20000.00000       22000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0290 2102-2625001         10944.000  CY   |      12.75000      139536.00|      26.00000      284544.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0300 2102-2710070          9664.000  CY   |       4.25000       41072.00|       8.00000       77312.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0310 2102-4560000            15.800  STA  |     275.00000        4345.00|    1500.00000       23700.00| 
  LOCATING TILE LINES                     |                             |                             | 
0320 2105-8425015          1510.000  CY   |       6.00000        9060.00|      10.00000       15100.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0330 2312-8260051           430.000  TON  |      20.00000        8600.00|      30.00000       12900.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0340 2417-1040024           102.000  LF   |      40.00000        4080.00|      65.00000        6630.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  8 
 
     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) AM193               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |AMES CONSTRUCTION, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008400             8.000  EACH |    1725.00000       13800.00|    1725.00000       13800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0360 2505-4021010             8.000  EACH |     195.00000        1560.00|     195.00000        1560.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021710             8.000  EACH |    1825.00000       14600.00|    1825.00000       14600.00| 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, LS-625                        |                             |                             | 
0380 2507-8029000            12.000  TON  |      72.50000         870.00|     205.00000        2460.00| 
  EROSION STONE                           |                             |                             | 
0390 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00| 
  SAFETY CLOSURE                          |                             |                             | 
0400 2519-3280000          1580.000  LF   |       3.00000        4740.00|       3.00000        4740.00| 
  FENCE, FIELD                            |                             |                             | 
0410 2519-3300400             8.000  EACH |     250.00000        2000.00|     250.00000        2000.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0420 2524-9265010            24.000  EACH |      25.00000         600.00|      25.00000         600.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0430 2526-8285000                    LUMP |   15000.00000       15000.00|   12700.00000       12700.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0440 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2599-9999005             2.000  EACH |    1000.00000        2000.00|    3000.00000        6000.00| 
  ('EACH' ITEM) SUBSURFACE DRAIN, REMOVE, |                             |                             | 
  ABANDON, FILL,                          |                             |                             | 
0460 2599-9999009           750.000  LF   |       7.50000        5625.00|      16.00000       12000.00| 
  ('LINEAR FEET' ITEM) SUBDRAIN, STANDARD |                             |                             | 
  NON-PERFORATED,                         |                             |                             | 
0470 2601-2634100             2.800  ACRE |     700.00000        1960.00|     700.00000        1960.00| 
  MULCHING                                |                             |                             | 
0480 2601-2636015             0.500  ACRE |    1590.00000         795.00|    1590.00000         795.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0490 2601-2636018             1.700  ACRE |    2110.00000        3587.00|    2110.00000        3587.00| 
  WETLAND GRASS SEEDING                   |                             |                             | 
0500 2601-2636043             2.800  ACRE |     870.00000        2436.00|     870.00000        2436.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0510 2601-2642100             8.500  ACRE |     270.00000        2295.00|     270.00000        2295.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0520 2601-3000000             2.000  EACH |    3500.00000        7000.00|    6500.00000       13000.00| 
  STOP LOG STRUCTURE                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  012                             Contract ID:  86-C086-084                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) AM193               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |AMES CONSTRUCTION, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000020          1180.000  LF   |       1.90000        2242.00|       1.90000        2242.00| 
  SILT FENCE                              |                             |                             | 
0540 2602-0000030           128.000  LF   |       5.00000         640.00|       5.00000         640.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0550 2602-0000101          1308.000  LF   |       0.25000         327.00|       0.25000         327.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000312           630.000  LF   |       2.90000        1827.00|       2.90000        1827.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0570 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0580 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0590 2611-0000200           470.000  EACH |      79.00000       37130.00|      79.00000       37130.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       340,277.00|           $       582,635.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,349,188.20|           $     3,050,514.58|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  88-C088-050                 Primary County:  UNION 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HERBERGER CONSTR. CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/24/17 
 
 
        Project:  BROS-C088(50)--5F-88 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  UNION              Prj Awd Amt: $577,720.07 
          Route:  P64 
       Location:  ON P64, OVER TWELVE MILE CREEK, AT NE S34 
                  T71 R28 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    577,720.07     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    614,953.40     106.44  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    642,148.20     111.15  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    654,612.68     113.30  % 
   5   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    705,039.30     122.03  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) IO081               |(   3  ) GO020 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    8800.00000        2640.00|   15000.00000        4500.00|   15000.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           586.000  CY   |       5.80000        3398.80|      25.00000       14650.00|      18.00000       10548.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1045.000  CY   |       5.80000        6061.00|      16.00000       16720.00|      14.00000       14630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020          1100.000  CY   |       5.80000        6380.00|      20.00000       22000.00|      10.00000       11000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           925.000  CY   |       8.60000        7955.00|      10.00000        9250.00|       7.00000        6475.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           150.000  TON  |      28.00000        4200.00|      40.00000        6000.00|      24.00000        3600.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   35000.00000       35000.00|   37500.00000       37500.00|   50000.00000       50000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           110.000  CY   |      48.00000        5280.00|      35.00000        3850.00|      25.00000        2750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           304.100  CY   |     625.00000      190062.50|     595.00000      180939.50|     645.00000      196144.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         71293.000  LB   |       0.89000       63450.77|       0.80000       57034.40|       0.90000       64163.70 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           302.200  LF   |      75.00000       22665.00|      87.50000       26442.50|      65.00000       19643.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-0225024             2.000  EACH |     265.00000         530.00|     480.00000         960.00|     450.00000         900.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0130 2417-0225036             2.000  EACH |     490.00000         980.00|     650.00000        1300.00|     650.00000        1300.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0140 2417-1040024            34.000  LF   |      50.00000        1700.00|      55.00000        1870.00|      55.00000        1870.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0150 2417-1040036            90.000  LF   |      76.00000        6840.00|      70.00000        6300.00|      70.00000        6300.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0160 2501-0201042           360.000  LF   |      49.00000       17640.00|      28.00000       10080.00|      40.00000       14400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0170 2501-0201253           630.000  LF   |      52.00000       32760.00|      33.50000       21105.00|      44.00000       27720.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0180 2501-5478053           342.000  LF   |      95.00000       32490.00|      85.00000       29070.00|     140.00000       47880.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) IO081               |(   3  ) GO020 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-6335010           120.000  LF   |      50.00000        6000.00|      75.00000        9000.00|      35.00000        4200.00 
  PREBORED HOLES                          |                             |                             | 
0200 2505-4008400             4.000  EACH |    1950.00000        7800.00|    1950.00000        7800.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     250.00000        1000.00|     245.00000         980.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021710             4.000  EACH |    2300.00000        9200.00|    2300.00000        9200.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, LS-625                        |                             |                             | 
0230 2507-3250005          1400.000  SY   |       3.70000        5180.00|       3.00000        4200.00|       3.00000        4200.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           960.000  TON  |      60.00000       57600.00|      65.00000       62400.00|      65.00000       62400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    5200.00000        5200.00|    3200.00000        3200.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    3800.00000        3800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   32000.00000       32000.00|   55500.00000       55500.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             1.500  ACRE |     700.00000        1050.00|    1200.00000        1800.00|    1500.00000        2250.00 
  MULCHING                                |                             |                             | 
0300 2601-2636043             1.500  ACRE |    2400.00000        3600.00|    1200.00000        1800.00|    2500.00000        3750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2601-2638352            60.000  SQ   |      20.00000        1200.00|      25.00000        1500.00|      20.00000        1200.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0320 2602-0000020           230.000  LF   |       3.00000         690.00|       4.00000         920.00|       3.00000         690.00 
  SILT FENCE                              |                             |                             | 
0330 2602-0000030           286.000  LF   |       3.00000         858.00|       5.00000        1430.00|       3.00000         858.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0340 2602-0000101           516.000  LF   |       0.25000         129.00|       2.00000        1032.00|       1.00000         516.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0000312           460.000  LF   |       3.00000        1380.00|       2.00000         920.00|       5.00000        2300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  4 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) IO081               |(   3  ) GO020 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       577,720.07|           $       614,953.40|           $       642,148.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       577,720.07|           $       614,953.40|           $       642,148.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  5 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) UN059               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    6000.00000        1800.00|   17000.00000        5100.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2625000           586.000  CY   |      10.00000        5860.00|      20.00000       11720.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1045.000  CY   |       5.00000        5225.00|      20.00000       20900.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020          1100.000  CY   |       4.80000        5280.00|      10.00000       11000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           925.000  CY   |       6.00000        5550.00|      10.00000        9250.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           150.000  TON  |      26.00000        3900.00|      25.00000        3750.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   32000.00000       32000.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           110.000  CY   |      70.00000        7700.00|      50.00000        5500.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           304.100  CY   |     650.00000      197665.00|     650.00000      197665.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         71293.000  LB   |       0.76000       54182.68|       1.10000       78422.30| 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           302.200  LF   |      65.00000       19643.00|      75.00000       22665.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-0225024             2.000  EACH |     400.00000         800.00|    1000.00000        2000.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0130 2417-0225036             2.000  EACH |     650.00000        1300.00|    1500.00000        3000.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0140 2417-1040024            34.000  LF   |      50.00000        1700.00|      65.00000        2210.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0150 2417-1040036            90.000  LF   |      65.00000        5850.00|      70.00000        6300.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0160 2501-0201042           360.000  LF   |      45.00000       16200.00|      40.00000       14400.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0170 2501-0201253           630.000  LF   |      55.00000       34650.00|      50.00000       31500.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0180 2501-5478053           342.000  LF   |     150.00000       51300.00|     250.00000       85500.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  6 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) UN059               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-6335010           120.000  LF   |      90.00000       10800.00|      35.00000        4200.00| 
  PREBORED HOLES                          |                             |                             | 
0200 2505-4008400             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     200.00000         800.00|     190.00000         760.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021710             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, LS-625                        |                             |                             | 
0230 2507-3250005          1400.000  SY   |       3.50000        4900.00|       3.50000        4900.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           960.000  TON  |      57.00000       54720.00|      62.00000       59520.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2518-6910000             2.000  EACH |     400.00000         800.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    4500.00000        4500.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    5500.00000        5500.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   95000.00000       95000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             1.500  ACRE |     800.00000        1200.00|     700.00000        1050.00| 
  MULCHING                                |                             |                             | 
0300 2601-2636043             1.500  ACRE |    2400.00000        3600.00|    2400.00000        3600.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2601-2638352            60.000  SQ   |      19.50000        1170.00|      19.50000        1170.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0320 2602-0000020           230.000  LF   |       3.00000         690.00|       3.00000         690.00| 
  SILT FENCE                              |                             |                             | 
0330 2602-0000030           286.000  LF   |       3.00000         858.00|       3.00000         858.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0340 2602-0000101           516.000  LF   |       0.25000         129.00|       0.25000         129.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0000312           460.000  LF   |       4.00000        1840.00|       3.00000        1380.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  7 
 
     Bid Order:  013                             Contract ID:  88-C088-050                   Primary County:  UNION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(   5  ) UN059               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       654,612.68|           $       705,039.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       654,612.68|           $       705,039.30|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  15-0285-618                 Primary County:  CASS 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  TAP-U-0285(618)--8I-15 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  CASS               Prj Awd Amt: $109,830.80 
          Route:  SCHILDBERG TRAIL 
       Location:  IN CITY OF ATLANTIC SCHILDBERG REC. AREA, 
                  STARTING AT EXISTI NG TRAIL WEST OF LAKE #2 
                  GOING NORTHEAST AROUND LAKE #2 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    109,830.80     100.00  % 
   2   CA258          CARLEY CONSTRUCTION, LLC                                                   $    117,108.00     106.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  2 
 
     Bid Order:  101                             Contract ID:  15-0285-618                   Primary County:  CASS 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) CA258               |(      ) 
                                          |HOWREY CONSTRUCTION, INC.    |CARLEY CONSTRUCTION, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   20000.00000        4000.00|   15000.00000        3000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           125.000  CY   |      27.00000        3375.00|      35.00000        4375.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450020            40.920  STA  |     180.00000        7365.60|     125.00000        5115.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2511-0302500          1820.000  SY   |      36.00000       65520.00|      39.00000       70980.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0050 2511-0310100            20.460  STA  |     370.00000        7570.20|     300.00000        6138.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0060 2526-8285000                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   18000.00000       18000.00|   22500.00000       22500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       109,830.80|           $       117,108.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       109,830.80|           $       117,108.00|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  102  1 
 
     Bid  Order:  102                         Contract ID:  16-0382-037-A               Primary County:  CEDAR 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   90 WORK DAYS      Late Start Date:  05/22/17 
 
 
        Project:  STP-038-2(37)--2C-16 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  CEDAR              Prj Awd Amt: $2,129,170.64 
          Route:  IOWA 38 
       Location:  W JCT US 30 TO NCL STANWOOD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY              $  2,129,170.64    $  2,153,670.64    100.00  % 
   2  LA180          LANGMAN CONSTRUCTION,INC.                              $  2,504,419.95    $  2,507,919.95    116.44  % 
   3  RI037          RICKLEFS EXCAVATING, LTD.                              $  2,548,187.90    $  2,555,187.90    118.64  % 
   4  TS020          TSCHIGGFRIE EXCAVATING CO.                             $  2,981,076.38    $  3,044,076.38    141.34  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  2 
 
     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           507.000  UNIT |      40.00000       20280.00|      27.50000       13942.50|      10.00000        5070.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1243.000  TON  |      16.00000       19888.00|      10.00000       12430.00|      15.00000       18645.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          7088.300  CY   |      12.00000       85059.60|      16.50000      116956.95|      15.00000      106324.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015             4.000  CY   |     200.00000         800.00|     100.00000         400.00|      50.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015          1260.000  CY   |      13.00000       16380.00|       9.00000       11340.00|       8.00000       10080.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2113-0001100           556.000  SY   |       3.00000        1668.00|       2.50000        1390.00|       1.25000         695.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2115-0100000          6415.800  CY   |      27.00000      173226.60|      22.00000      141147.60|      23.00000      147563.40 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010           629.700  TON  |      16.00000       10075.20|      30.00000       18891.00|      14.00000        8815.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2122-5190007          1142.200  SY   |      45.00000       51399.00|      47.00000       53683.40|      40.45000       46201.99 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0100 2122-5500080           666.700  SY   |      55.00000       36668.50|      52.00000       34668.40|      52.00000       34668.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0110 2123-7450020            31.710  STA  |     165.00000        5232.15|     150.00000        4756.50|     400.00000       12684.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2125-2225050             0.500  STA  |    1650.00000         825.00|    1400.00000         700.00|    1500.00000         750.00 
  RESHAPING DITCHES                       |                             |                             | 
0130 2210-0475290            91.000  TON  |      20.00000        1820.00|      25.00000        2275.00|      16.00000        1456.00 
  MACADAM STONE BASE                      |                             |                             | 
0140 2301-1033095         13784.200  SY   |      43.75000      603058.75|      48.50000      668533.70|      50.50000      696102.10 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0150 2301-6911722                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    4000.00000        4000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-0021500           125.600  TON  |     157.00000       19719.20|     157.00000       19719.20|     157.00000       19719.20 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0023500           129.800  TON  |     157.00000       20378.60|     157.00000       20378.60|     157.00000       20378.60 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0180 2303-0051500             4.800  TON  |     250.00000        1200.00|     250.00000        1200.00|     250.00000        1200.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0190 2303-0052500             9.700  TON  |     250.00000        2425.00|     250.00000        2425.00|     250.00000        2425.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0053500             5.000  TON  |     250.00000        1250.00|     250.00000        1250.00|     250.00000        1250.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPCL FRIC REQ                           |                             |                             | 
0210 2303-0246428            16.500  TON  |     620.00000       10230.00|     620.00000       10230.00|     620.00000       10230.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0220 2315-8275025           134.400  TON  |      20.00000        2688.00|      16.00000        2150.40|      15.00000        2016.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2401-6745650                    LUMP |    2500.00000        2500.00|    1250.00000        1250.00|     250.00000         250.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2401-6745910            51.000  EACH |     100.00000        5100.00|      30.00000        1530.00|      35.00000        1785.00 
  REMOVAL OF SIGN                         |                             |                             | 
0250 2403-0100000             5.200  CY   |    1700.00000        8840.00|    1500.00000        7800.00|     300.00000        1560.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0260 2404-7775005          4335.000  LB   |       1.00000        4335.00|       1.50000        6502.50|       1.75000        7586.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0270 2416-0102230             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2200.00000        2200.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0280 2416-0102236             1.000  EACH |    2400.00000        2400.00|    3000.00000        3000.00|    2600.00000        2600.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0290 2435-0130148             5.000  EACH |    4700.00000       23500.00|    4000.00000       20000.00|    3500.00000       17500.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0300 2435-0130160             2.000  EACH |    7700.00000       15400.00|    7000.00000       14000.00|    5000.00000       10000.00 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0310 2435-0140200             2.000  EACH |    3400.00000        6800.00|    5000.00000       10000.00|    3200.00000        6400.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0320 2435-0250700             5.000  EACH |    2500.00000       12500.00|    3500.00000       17500.00|    3200.00000       16000.00 
  INTAKE, SW-507                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2435-0250800             1.000  EACH |    2700.00000        2700.00|    5000.00000        5000.00|    3300.00000        3300.00 
  INTAKE, SW-508                          |                             |                             | 
0340 2435-0250810             1.000  EACH |    2800.00000        2800.00|    6500.00000        6500.00|    3700.00000        3700.00 
  INTAKE, SW-508 MODIFIED                 |                             |                             | 
0350 2435-0250900             5.000  EACH |    3500.00000       17500.00|    5500.00000       27500.00|    3800.00000       19000.00 
  INTAKE, SW-509                          |                             |                             | 
0360 2435-0251010             1.000  EACH |    3700.00000        3700.00|    7000.00000        7000.00|    4000.00000        4000.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0370 2435-0251224             3.000  EACH |    1800.00000        5400.00|    1500.00000        4500.00|    1600.00000        4800.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0380 2435-0600010             3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|     500.00000        1500.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0390 2435-0700010             1.000  EACH |    2200.00000        2200.00|    1000.00000        1000.00|     400.00000         400.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0400 2502-8212204          8729.000  LF   |       6.00000       52374.00|       8.00000       69832.00|       6.80000       59357.20 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8221303            18.000  EACH |     180.00000        3240.00|      50.00000         900.00|     150.00000        2700.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0420 2502-8221304            20.000  EACH |     450.00000        9000.00|     250.00000        5000.00|     175.00000        3500.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0430 2503-0114215           130.000  LF   |      47.00000        6110.00|      86.00000       11180.00|      80.00000       10400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0440 2503-0114218           253.000  LF   |      53.00000       13409.00|      90.00000       22770.00|      90.00000       22770.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0450 2503-0114224           583.000  LF   |      61.00000       35563.00|     100.00000       58300.00|     100.00000       58300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0460 2503-0116318            37.000  LF   |      73.00000        2701.00|     120.00000        4440.00|     110.00000        4070.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0470 2503-0116330            55.000  LF   |     109.00000        5995.00|     150.00000        8250.00|     160.00000        8800.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
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==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2503-0116336           101.000  LF   |     136.00000       13736.00|     160.00000       16160.00|     210.00000       21210.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0490 2503-0200036           663.000  LF   |      13.00000        8619.00|       5.00000        3315.00|      30.00000       19890.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2504-0114008           955.000  LF   |      61.00000       58255.00|     112.00000      106960.00|      97.00000       92635.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0510 2504-0134008           151.000  LF   |     165.00000       24915.00|     162.00000       24462.00|     120.00000       18120.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 8 IN.                            |                             |                             | 
0520 2504-0200404            30.000  LF   |     145.00000        4350.00|      57.00000        1710.00|     110.00000        3300.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0530 2504-0200406            30.000  LF   |     151.00000        4530.00|      60.00000        1800.00|     112.00000        3360.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0540 2504-0240036           941.000  LF   |       7.00000        6587.00|       5.00000        4705.00|       3.00000        2823.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0550 2504-0240236             5.000  LF   |      58.00000         290.00|      25.00000         125.00|     120.00000         600.00 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0560 2510-6745850         14991.600  SY   |       7.00000      104941.20|      10.00000      149916.00|       6.00000       89949.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2510-6750600            17.000  EACH |     500.00000        8500.00|     450.00000        7650.00|     200.00000        3400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0580 2511-6745900          1511.800  SY   |       6.75000       10204.65|      10.00000       15118.00|       6.00000        9070.80 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0590 2511-7526004          1726.200  SY   |      32.00000       55238.40|      56.50000       97530.30|      33.35000       57568.77 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0600 2511-7526006            91.500  SY   |      47.00000        4300.50|      82.00000        7503.00|      50.45000        4616.18 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0610 2511-7528101           260.000  SF   |      24.00000        6240.00|      42.50000       11050.00|      38.00000        9880.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0620 2512-1725256            86.000  LF   |      35.00000        3010.00|      36.00000        3096.00|      64.30000        5529.80 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
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==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2515-2475006           519.600  SY   |      41.50000       21563.40|      58.00000       30136.80|      47.10000       24473.16 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0640 2515-6745600           348.900  SY   |      12.75000        4448.48|      10.00000        3489.00|       6.00000        2093.40 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0650 2518-6910000            20.000  EACH |     200.00000        4000.00|      75.00000        1500.00|      75.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0660 2519-4200020            88.000  LF   |      25.00000        2200.00|      20.00000        1760.00|      50.00000        4400.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0670 2524-6765010             1.000  EACH |     200.00000         200.00|     350.00000         350.00|     350.00000         350.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0680 2524-9100030             2.000  EACH |     175.00000         350.00|     150.00000         300.00|     150.00000         300.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0690 2524-9210000             2.000  EACH |     175.00000         350.00|     175.00000         350.00|     175.00000         350.00 
  MILEPOST MARKERS                        |                             |                             | 
0700 2524-9276027            38.000  EACH |     495.00000       18810.00|     165.00000        6270.00|     165.00000        6270.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0710 2524-9325001           292.000  SF   |      16.00000        4672.00|      27.00000        7884.00|      27.00000        7884.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0720 2524-9325150            48.000  EACH |      35.00000        1680.00|     200.00000        9600.00|     200.00000        9600.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0730 2527-9263109            95.810  STA  |      38.00000        3640.78|      55.00000        5269.55|      55.00000        5269.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0740 2527-9263131            15.140  STA  |     135.00000        2043.90|     125.00000        1892.50|     125.00000        1892.50 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0750 2527-9263137             2.000  EACH |     105.00000         210.00|     175.00000         350.00|     175.00000         350.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0760 2527-9263180            21.580  STA  |      66.00000        1424.28|      85.00000        1834.30|      85.00000        1834.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0770 2528-8445110                    LUMP |   18000.00000       18000.00|   22500.00000       22500.00|   22500.00000       22500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0780 2528-9290050            21.000  CDAY |      80.00000        1680.00|      85.00000        1785.00|      85.00000        1785.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0790 2533-4980005                    LUMP |  125000.00000      125000.00|  248000.00000      248000.00|  420000.00000      420000.00 
  MOBILIZATION                            |                             |                             | 
0800 2552-0000210            16.000  TON  |      42.00000         672.00|      25.00000         400.00|      16.00000         256.00 
  TRENCH FOUNDATION                       |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
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==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2554-0112006            56.000  LF   |      75.00000        4200.00|      65.00000        3640.00|      80.00000        4480.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0820 2554-0114004            27.000  LF   |      50.00000        1350.00|      60.00000        1620.00|      58.00000        1566.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0830 2554-0114006          1619.000  LF   |      30.00000       48570.00|      54.00000       87426.00|      60.00000       97140.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0840 2554-0132006           138.000  LF   |     150.00000       20700.00|     111.00000       15318.00|     170.00000       23460.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 6 IN.          |                             |                             | 
0850 2554-0203000          2169.000  LB   |      12.00000       26028.00|       4.50000        9760.50|       2.50000        5422.50 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0860 2554-0204110            14.000  EACH |    1800.00000       25200.00|    1200.00000       16800.00|     900.00000       12600.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0870 2554-0207004             1.000  EACH |    1180.00000        1180.00|     750.00000         750.00|     800.00000         800.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0880 2554-0207006            18.000  EACH |    1250.00000       22500.00|     850.00000       15300.00|    1400.00000       25200.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0890 2554-0210201             7.000  EACH |    5000.00000       35000.00|    3650.00000       25550.00|    4200.00000       29400.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0900 2595-0005150                    LUMP |   10000.00000       10000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0910 2599-9999005             6.000  EACH |     285.00000        1710.00|     350.00000        2100.00|     350.00000        2100.00 
  ('EACH' ITEM) STREET NAME SIGNS,        |                             |                             | 
  COMPLETE, INSTALLED                     |                             |                             | 
0920 2599-9999009           525.000  LF   |      24.00000       12600.00|      25.00000       13125.00|      16.00000        8400.00 
  ('LINEAR FEET' ITEM) CASING, PVC, 3 INC |                             |                             | 
0930 2599-9999009           114.000  LF   |      69.00000        7866.00|      70.00000        7980.00|      45.00000        5130.00 
  ('LINEAR FEET' ITEM) CASING, STEEL, 12  |                             |                             | 
  INCH                                    |                             |                             | 
0940 2599-9999009           675.000  LF   |       4.00000        2700.00|       3.00000        2025.00|       2.00000        1350.00 
  ('LINEAR FEET' ITEM) FULL DEPTH SAW CUT |                             |                             | 
0950 2599-9999009            28.600  LF   |     137.00000        3918.20|     175.00000        5005.00|     100.00000        2860.00 
  ('LINEAR FEET' ITEM) ORNAMENTAL METAL   |                             |                             | 
  RAILING                                 |                             |                             | 
0960 2599-9999018           126.000  SY   |       7.00000         882.00|      10.00000        1260.00|      15.00000        1890.00 
  ('SQUARE YARDS' ITEM) POLYSTRENE BOARD  |                             |                             | 
  INSULATION                              |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2599-9999020           200.000  TON  |      35.00000        7000.00|      25.00000        5000.00|      18.00000        3600.00 
  ('TONS' ITEM) SUBGRADE STABILIZATION    |                             |                             | 
  MATERIAL,                               |                             |                             | 
0980 2601-2634100             1.600  ACRE |     700.00000        1120.00|     700.00000        1120.00|     700.00000        1120.00 
  MULCHING                                |                             |                             | 
0990 2601-2636043             0.200  ACRE |    3000.00000         600.00|    3000.00000         600.00|    2000.00000         400.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1000 2601-2636044             1.400  ACRE |    1500.00000        2100.00|    1500.00000        2100.00|    3800.00000        5320.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1010 2601-2640350            39.000  SQ   |      20.00000         780.00|      20.00000         780.00|      22.00000         858.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1020 2602-0000020           426.000  LF   |       1.75000         745.50|       1.75000         745.50|       2.50000        1065.00 
  SILT FENCE                              |                             |                             | 
1030 2602-0000030           135.000  LF   |       3.00000         405.00|       3.00000         405.00|       6.00000         810.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1040 2602-0000071           215.500  LF   |       0.50000         107.75|       0.50000         107.75|       1.00000         215.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1050 2602-0000101            44.000  LF   |       2.00000          88.00|       2.00000          88.00|       0.10000           4.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1060 2602-0000309           520.000  LF   |       3.00000        1560.00|       3.00000        1560.00|       2.35000        1222.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1070 2602-0000350           520.000  LF   |       0.50000         260.00|       0.50000         260.00|       0.50000         260.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1080 2602-0010010            11.000  EACH |     500.00000        5500.00|     500.00000        5500.00|     500.00000        5500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1090 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,106,170.64|           $     2,481,419.95|           $     2,525,187.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1100 2301-7000110         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) LA180               |(   3  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |LANGMAN CONSTRUCTION,INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1110 2317-7000110         10500.000  EACH |       1.00000       10500.00|       1.00000       10500.00|       1.00000       10500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        23,000.00|           $        23,000.00|           $        23,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,129,170.64|           $     2,504,419.95|           $     2,548,187.90 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     2,153,670.64|           $     2,507,919.95 |          $     2,555,187.90 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           507.000  UNIT |      22.00000       11154.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1243.000  TON  |      18.30000       22746.90|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          7088.300  CY   |      15.85000      112349.56|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015             4.000  CY   |      90.00000         360.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015          1260.000  CY   |      11.95000       15057.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2113-0001100           556.000  SY   |       6.10000        3391.60|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2115-0100000          6415.800  CY   |      31.65000      203060.07|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425010           629.700  TON  |      19.65000       12373.61|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2122-5190007          1142.200  SY   |      44.20000       50485.24|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0100 2122-5500080           666.700  SY   |      57.20000       38135.24|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0110 2123-7450020            31.710  STA  |     231.00000        7325.01|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2125-2225050             0.500  STA  |    2630.00000        1315.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0130 2210-0475290            91.000  TON  |      21.35000        1942.85|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0140 2301-1033095         13784.200  SY   |      61.35000      845660.67|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0150 2301-6911722                    LUMP |    1650.00000        1650.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2303-0021500           125.600  TON  |     173.00000       21728.80|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  11 
 
     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0023500           129.800  TON  |     173.00000       22455.40|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0180 2303-0051500             4.800  TON  |     275.00000        1320.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0190 2303-0052500             9.700  TON  |     275.00000        2667.50|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0053500             5.000  TON  |     275.00000        1375.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPCL FRIC REQ                           |                             |                             | 
0210 2303-0246428            16.500  TON  |     682.00000       11253.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0220 2315-8275025           134.400  TON  |      18.40000        2472.96|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2401-6745650                    LUMP |    3850.00000        3850.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2401-6745910            51.000  EACH |      38.50000        1963.50|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0250 2403-0100000             5.200  CY   |    1090.00000        5668.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0260 2404-7775005          4335.000  LB   |       1.35000        5852.25|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0270 2416-0102230             1.000  EACH |    1750.00000        1750.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0280 2416-0102236             1.000  EACH |    2230.00000        2230.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0290 2435-0130148             5.000  EACH |    7940.00000       39700.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0300 2435-0130160             2.000  EACH |   10570.00000       21140.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0310 2435-0140200             2.000  EACH |    4660.00000        9320.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0320 2435-0250700             5.000  EACH |    3670.00000       18350.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
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==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2435-0250800             1.000  EACH |    3690.00000        3690.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0340 2435-0250810             1.000  EACH |    5590.00000        5590.00|                             | 
  INTAKE, SW-508 MODIFIED                 |                             |                             | 
0350 2435-0250900             5.000  EACH |    4360.00000       21800.00|                             | 
  INTAKE, SW-509                          |                             |                             | 
0360 2435-0251010             1.000  EACH |    7550.00000        7550.00|                             | 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0370 2435-0251224             3.000  EACH |    2420.00000        7260.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0380 2435-0600010             3.000  EACH |     760.00000        2280.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0390 2435-0700010             1.000  EACH |    1910.00000        1910.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0400 2502-8212204          8729.000  LF   |       8.85000       77251.65|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8221303            18.000  EACH |     380.00000        6840.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0420 2502-8221304            20.000  EACH |     430.00000        8600.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0430 2503-0114215           130.000  LF   |      65.40000        8502.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0440 2503-0114218           253.000  LF   |      67.10000       16976.30|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0450 2503-0114224           583.000  LF   |      76.70000       44716.10|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0460 2503-0116318            37.000  LF   |      84.65000        3132.05|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0470 2503-0116330            55.000  LF   |     122.90000        6759.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2503-0116336           101.000  LF   |     142.45000       14387.45|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 36 IN.              |                             |                             | 
0490 2503-0200036           663.000  LF   |      19.25000       12762.75|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0500 2504-0114008           955.000  LF   |     153.00000      146115.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0510 2504-0134008           151.000  LF   |     275.00000       41525.00|                             | 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 8 IN.                            |                             |                             | 
0520 2504-0200404            30.000  LF   |     139.00000        4170.00|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0530 2504-0200406            30.000  LF   |     143.00000        4290.00|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0540 2504-0240036           941.000  LF   |      17.35000       16326.35|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0550 2504-0240236             5.000  LF   |      53.85000         269.25|                             | 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0560 2510-6745850         14991.600  SY   |      15.30000      229371.48|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2510-6750600            17.000  EACH |     700.00000       11900.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0580 2511-6745900          1511.800  SY   |       7.30000       11036.14|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0590 2511-7526004          1726.200  SY   |      35.20000       60762.24|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0600 2511-7526006            91.500  SY   |      55.85000        5110.28|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0610 2511-7528101           260.000  SF   |      38.50000       10010.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0620 2512-1725256            86.000  LF   |      21.30000        1831.80|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2515-2475006           519.600  SY   |      56.35000       29279.46|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0640 2515-6745600           348.900  SY   |      11.10000        3872.79|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0650 2518-6910000            20.000  EACH |     220.00000        4400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0660 2519-4200020            88.000  LF   |      22.00000        1936.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0670 2524-6765010             1.000  EACH |     220.00000         220.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0680 2524-9100030             2.000  EACH |     193.00000         386.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0690 2524-9210000             2.000  EACH |     193.00000         386.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
0700 2524-9276027            38.000  EACH |     545.00000       20710.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0710 2524-9325001           292.000  SF   |      17.60000        5139.20|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0720 2524-9325150            48.000  EACH |      38.50000        1848.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0730 2527-9263109            95.810  STA  |      41.80000        4004.86|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0740 2527-9263131            15.140  STA  |     149.00000        2255.86|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0750 2527-9263137             2.000  EACH |     116.00000         232.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0760 2527-9263180            21.580  STA  |      72.60000        1566.71|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0770 2528-8445110                    LUMP |   19800.00000       19800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0780 2528-9290050            21.000  CDAY |      88.00000        1848.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0790 2533-4980005                    LUMP |  153700.00000      153700.00|                             | 
  MOBILIZATION                            |                             |                             | 
0800 2552-0000210            16.000  TON  |      24.35000         389.60|                             | 
  TRENCH FOUNDATION                       |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2554-0112006            56.000  LF   |      96.40000        5398.40|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0820 2554-0114004            27.000  LF   |      84.50000        2281.50|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0830 2554-0114006          1619.000  LF   |      86.00000      139234.00|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0840 2554-0132006           138.000  LF   |     206.00000       28428.00|                             | 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 6 IN.          |                             |                             | 
0850 2554-0203000          2169.000  LB   |       8.55000       18544.95|                             | 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0860 2554-0204110            14.000  EACH |    1950.00000       27300.00|                             | 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0870 2554-0207004             1.000  EACH |    1210.00000        1210.00|                             | 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0880 2554-0207006            18.000  EACH |    1440.00000       25920.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0890 2554-0210201             7.000  EACH |    5140.00000       35980.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0900 2595-0005150                    LUMP |   27500.00000       27500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0910 2599-9999005             6.000  EACH |     825.00000        4950.00|                             | 
  ('EACH' ITEM) STREET NAME SIGNS,        |                             |                             | 
  COMPLETE, INSTALLED                     |                             |                             | 
0920 2599-9999009           525.000  LF   |      92.40000       48510.00|                             | 
  ('LINEAR FEET' ITEM) CASING, PVC, 3 INC |                             |                             | 
0930 2599-9999009           114.000  LF   |     148.50000       16929.00|                             | 
  ('LINEAR FEET' ITEM) CASING, STEEL, 12  |                             |                             | 
  INCH                                    |                             |                             | 
0940 2599-9999009           675.000  LF   |       3.00000        2025.00|                             | 
  ('LINEAR FEET' ITEM) FULL DEPTH SAW CUT |                             |                             | 
0950 2599-9999009            28.600  LF   |     220.00000        6292.00|                             | 
  ('LINEAR FEET' ITEM) ORNAMENTAL METAL   |                             |                             | 
  RAILING                                 |                             |                             | 
0960 2599-9999018           126.000  SY   |      11.00000        1386.00|                             | 
  ('SQUARE YARDS' ITEM) POLYSTRENE BOARD  |                             |                             | 
  INSULATION                              |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2599-9999020           200.000  TON  |      24.10000        4820.00|                             | 
  ('TONS' ITEM) SUBGRADE STABILIZATION    |                             |                             | 
  MATERIAL,                               |                             |                             | 
0980 2601-2634100             1.600  ACRE |     770.00000        1232.00|                             | 
  MULCHING                                |                             |                             | 
0990 2601-2636043             0.200  ACRE |    3300.00000         660.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1000 2601-2636044             1.400  ACRE |    1650.00000        2310.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1010 2601-2640350            39.000  SQ   |      22.00000         858.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1020 2602-0000020           426.000  LF   |       2.20000         937.20|                             | 
  SILT FENCE                              |                             |                             | 
1030 2602-0000030           135.000  LF   |       3.30000         445.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1040 2602-0000071           215.500  LF   |       1.10000         237.05|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1050 2602-0000101            44.000  LF   |       2.20000          96.80|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1060 2602-0000309           520.000  LF   |       3.30000        1716.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1070 2602-0000350           520.000  LF   |       1.10000         572.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1080 2602-0010010            11.000  EACH |     500.00000        5500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1090 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,958,076.38|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1100 2301-7000110         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  16-0382-037-A                 Primary County:  CEDAR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1110 2317-7000110         10500.000  EACH |       1.00000       10500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        23,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,981,076.38|           $                 |           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     3,044,076.38|           $             0.00 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  50-1631-500                 Primary County:  JASPER 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/16 
 
 
        Project:  MB-163-1(500)19--77-50                                 Project:  MB-330-1(504)18--77-64 
      Work Type:  BRIDGE APPROACH REPAIR                               Work Type:  BRIDGE APPROACH REPAIR 
         County:  JASPER             Prj Awd Amt: $501,789.95             County:  MARSHALL           Prj Awd Amt: $418,691.85 
          Route:  IOWA 163                                                 Route:  IOWA 330 
       Location:  OVER CO. RD. S6G 1 MILE E. OF IA. 117                 Location:  OVER N. TIMBER CREEK 2.9 MILES S. OF US 30 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    920,481.80     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    933,309.86     101.39  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  1,254,533.10     136.29  % 
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     Bid Order:  103                             Contract ID:  50-1631-500                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) JA250               |(   3  ) AB112 
                                          |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  MB-163-1(500)19--77-50 
                                          |                             |                             | 
0010 2102-0425070           695.700  TON  |      39.00000       27132.30|      34.00000       23653.80|      30.00000       20871.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2713090           493.200  CY   |      20.00000        9864.00|      30.00000       14796.00|      20.00000        9864.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2123-7450020            24.000  STA  |     230.00000        5520.00|     150.00000        3600.00|     150.00000        3600.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2301-0685550           876.800  SY   |     220.00000      192896.00|     210.00000      184128.00|     250.00000      219200.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2304-0100000          2208.600  SY   |      50.00000      110430.00|      50.00000      110430.00|      45.00000       99387.00 
  DETOUR PAVEMENT                         |                             |                             | 
0060 2510-6745850          2756.000  SY   |      12.00000       33072.00|      17.00000       46852.00|      25.00000       68900.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2526-8285000                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2527-9263109           107.470  STA  |      35.00000        3761.45|      38.50000        4137.60|      35.00000        3761.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263131            36.400  STA  |     115.00000        4186.00|     125.00000        4550.00|     115.00000        4186.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0100 2527-9263137            16.000  EACH |     125.00000        2000.00|     137.50000        2200.00|     125.00000        2000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2527-9263180           107.470  STA  |      60.00000        6448.20|      66.00000        7093.02|      60.00000        6448.20 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0120 2527-9263190            16.000  EACH |     110.00000        1760.00|     120.00000        1920.00|     110.00000        1760.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0130 2528-8400048          1450.000  LF   |      10.00000       14500.00|      10.50000       15225.00|       9.50000       13775.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0140 2528-8445110                    LUMP |   15000.00000       15000.00|   11500.00000       11500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2551-0000110             4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00|     900.00000        3600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0160 2599-9999009          1025.000  LF   |      12.00000       12300.00|      16.50000       16912.50|      15.00000       15375.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
0170 2602-0000320           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  103                             Contract ID:  50-1631-500                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) JA250               |(   3  ) AB112 
                                          |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000350           200.000  LF   |       1.00000         200.00|       2.00000         400.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       448,669.95|           $       454,397.92|           $       496,427.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: MILLED SHOULDER RUMBLE STRIPS, PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  (5 
                                          |                             |                             | 
0190 2548-0000200            20.800  STA  |     150.00000        3120.00|                             |     350.00000        7280.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $         3,120.00|           $                 |           $         7,280.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: MILLED SHOULDER RUMBLE STRIPS, HMA BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN  (5 
                                          |                             |                             | 
0200 2308-1000000            22.400  GAL  |                             |     100.00000        2240.00| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0210 2548-0000100            20.800  STA  |                             |     140.00000        2912.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $         5,152.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0116; REPAIRS TO A 159'-8 X 40' PRETENSION PRESTRESSED CONCRETE BEAM BRIDGE      MB-163-1(500)19--77-50 
                                          |                             |                             | 
0220 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   35000.00000       35000.00 
  BRIDGE REPAIR (BARRIER SEALING)         |                             |                             | 
0230 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        25,000.00|           $        85,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0216; REPAIRS TO A 159'-0 X 40 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE       MB-163-1(500)19-77-50 
                                          |                             |                             | 
0240 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   35000.00000       35000.00 
  BRIDGE REPAIR (BARRIER SEALING)         |                             |                             | 
0250 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        25,000.00|           $        85,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                                                                  MB-330-1(504)18--77-64 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  50-1631-500                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) JA250               |(   3  ) AB112 
                                          |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0260 2102-0425070           729.600  TON  |      39.00000       28454.40|      35.00000       25536.00|      30.00000       21888.00 
  SPECIAL BACKFILL                        |                             |                             | 
0270 2102-2713090           517.000  CY   |      20.00000       10340.00|      30.00000       15510.00|      25.00000       12925.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0280 2123-7450020            19.000  STA  |     230.00000        4370.00|     150.00000        2850.00|     175.00000        3325.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0290 2301-0685550           784.300  SY   |     220.00000      172546.00|     210.00000      164703.00|     250.00000      196075.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0300 2304-0100000          2315.300  SY   |      50.00000      115765.00|      50.00000      115765.00|      45.00000      104188.50 
  DETOUR PAVEMENT                         |                             |                             | 
0310 2510-6745850          1375.500  SY   |      12.00000       16506.00|      15.00000       20632.50|      37.00000       50893.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2526-8285000                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2527-9263109            58.210  STA  |      35.00000        2037.35|      38.00000        2211.98|      35.00000        2037.35 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263131            18.200  STA  |     115.00000        2093.00|     125.00000        2275.00|     115.00000        2093.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0350 2527-9263137             8.000  EACH |     125.00000        1000.00|     137.50000        1100.00|     110.00000         880.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0360 2527-9263180            58.210  STA  |      60.00000        3492.60|      66.00000        3841.86|      60.00000        3492.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0370 2527-9263190             8.000  EACH |     110.00000         880.00|     120.00000         960.00|     110.00000         880.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0380 2528-8400048           900.000  LF   |      10.00000        9000.00|      10.50000        9450.00|       9.50000        8550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0390 2528-8445110                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2551-0000110             2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|     900.00000        1800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2599-9999009           406.300  LF   |      25.00000       10157.50|      22.00000        8938.60|      25.00000       10157.50 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL GUARDRAIL                     |                             |                             | 
0420 2602-0000320           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0430 2602-0000350           200.000  LF   |       1.00000         200.00|       2.00000         400.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       392,641.85|           $       386,673.94|           $       442,885.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ALTERNATE 'BB' OPTION 1: MILLED SHOULDER RUMBLE STRIPS, PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (50 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  50-1631-500                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) JA250               |(   3  ) AB112 
                                          |HAWKEYE PAVING CORP.         |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2308-1000000             9.100  GAL  |                             |     100.00000         910.00| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0450 2548-0000100             8.400  STA  |                             |     140.00000        1176.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $                 |           $         2,086.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ALTERNATE 'BB' OPTION 2: MILLED SHOULDER RUMBLE STRIPS, HMA BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (50 
                                          |                             |                             | 
0460 2548-0000200             8.400  STA  |     125.00000        1050.00|                             |     350.00000        2940.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $         1,050.00|           $                 |           $         2,940.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 0116; REPAIRS TO A 130'-0 X 44' CONTINUOUS CONCRET SLAB BRIDGE                    MB-330-1(504)18-77-64 
                                          |                             |                             | 
0470 2426-6772120                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   35000.00000       35000.00 
  BRIDGE REPAIR (BARRIER SEALING)         |                             |                             | 
0480 2533-4980005                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,000.00|           $        35,000.00|           $       135,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       920,481.80|           $       933,309.86|           $     1,254,533.10 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  104  1 
 
     Bid  Order:  104                         Contract ID:  58-0613-059                 Primary County:  LOUISA 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:  180 WORK DAYS      Approximate Start Date:  09/06/16 
 
 
        Project:  HSIPX-061-3(59)--3L-58                                 Project:  NHSX-061-3(68)--3H-58 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  TRAFFIC SIGNS 
         County:  LOUISA             Prj Awd Amt: $21,056,379.89          County:  LOUISA             Prj Awd Amt: $255,928.76 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  FROM APPROX. 2 MILES S. OF IA. 92 N. TO               Location:  FROM APPROX. 2 MILES S. OF IA. 92 N. TO 
                  MUSCATINE CO. LINE                                               MUSCATINE CO. LINE 
 
        Project:  NHSX-061-3(69)--3H-58 
      Work Type:  LIGHTING 
         County:  LOUISA             Prj Awd Amt: $122,287.68 
          Route:  U.S. 61 
       Location:  FROM APPROX. 2 MILES S. OF IA. 92 N. TO 
                  MUSCATINE CO. LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CROELL AND SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $ 21,434,596.33     100.00  % 
   2   FL120          FLYNN COMPANY, INC.                                                        $ 22,493,211.21     104.93  % 
   3   MA225          MANATT'S, INC.                                                             $ 22,623,704.08     105.54  % 
   4   ST780          STREB CONSTRUCTION CO., INC.                                               $ 22,942,204.91     107.03  % 
   5   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 23,092,203.54     107.73  % 
   6   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $ 24,515,118.66     114.37  % 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSPIX-061-3(059)--3L-58 
                                          |                             |                             | 
0010 2101-0850001             1.700  ACRE |   10000.00000       17000.00|   10000.00000       17000.00|   15000.00000       25500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071         31390.600  CY   |      29.00000      910327.40|      29.00000      910327.40|      23.50000      737679.10 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         54226.300  CY   |      12.50000      677828.75|      12.50000      677828.75|      13.85000      751034.26 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001          4450.000  CY   |      25.00000      111250.00|      25.00000      111250.00|       9.85000       43832.50 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        258203.000  CY   |       4.50000     1161913.50|       4.50000     1161913.50|       4.70000     1213554.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2712015            50.000  CY   |      25.00000        1250.00|      25.00000        1250.00|      50.00000        2500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2102-4560000           196.000  STA  |      75.00000       14700.00|      75.00000       14700.00|     175.00000       34300.00 
  LOCATING TILE LINES                     |                             |                             | 
0080 2102-5020010            27.300  STA  |     500.00000       13650.00|     500.00000       13650.00|     500.00000       13650.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0090 2105-8425011         60327.000  CY   |       3.00000      180981.00|       3.00000      180981.00|       3.80000      229242.60 
  TOPSOIL, SPREAD                         |                             |                             | 
0100 2105-8425015         81013.000  CY   |       4.25000      344305.25|       4.25000      344305.25|       4.75000      384811.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2107-0875100        159566.000  CY   |       0.50000       79783.00|       0.50000       79783.00|       1.00000      159566.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0120 2107-3825025           112.000  CY   |      75.00000        8400.00|      75.00000        8400.00|      39.00000        4368.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0130 2111-8174100        235134.000  SY   |       9.75000     2292556.50|       8.87000     2085638.58|       9.00000     2116206.00 
  GRANULAR SUBBASE                        |                             |                             | 
0140 2115-0100000         14439.400  CY   |      40.00000      577576.00|      40.85000      589849.49|      36.00000      519818.40 
  MODIFIED SUBBASE                        |                             |                             | 
0150 2121-7425010         27504.000  TON  |      20.35000      559706.40|      21.50000      591336.00|      19.50000      536328.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0160 2122-5190006         59735.500  SY   |      19.12000     1142142.76|      20.91000     1249069.31|      22.50000     1344048.75 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0170 2122-5190010          4522.400  SY   |      35.85000      162128.04|      30.00000      135672.00|      43.50000      196724.40 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0180 2122-5190501           322.900  SY   |      85.00000       27446.50|     100.00000       32290.00|     100.10000       32322.29 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2123-7450000          1561.000  STA  |     320.00000      499520.00|     320.00000      499520.00|     140.00000      218540.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2123-7450020            36.700  STA  |     175.00000        6422.50|     175.00000        6422.50|     225.00000        8257.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0210 2213-7100400             5.000  EACH |     300.00000        1500.00|     350.00000        1750.00|     300.00000        1500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0220 2301-0690203          2448.000  SY   |     145.00000      354960.00|     195.00000      477360.00|     195.00000      477360.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2301-1003100        237934.200  SY   |      31.19000     7421167.70|      34.33000     8168281.09|      35.50000     8446664.10 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0240 2304-0100000         20027.900  SY   |      34.25000      685955.58|      34.89000      698773.43|      32.75000      655913.73 
  DETOUR PAVEMENT                         |                             |                             | 
0250 2312-8260051          1460.000  TON  |      21.50000       31390.00|      21.50000       31390.00|      28.00000       40880.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025          1082.600  TON  |      22.60000       24466.76|      21.50000       23275.90|      28.00000       30312.80 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2401-6745356             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     500.00000        3000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0280 2401-6745650                    LUMP |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2401-6745765             6.000  EACH |     400.00000        2400.00|     400.00000        2400.00|     300.00000        1800.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0300 2402-0425040          1902.300  CY   |      45.00000       85603.50|      45.00000       85603.50|      45.00000       85603.50 
  FLOODED BACKFILL                        |                             |                             | 
0310 2402-2720100          4881.100  CY   |       8.00000       39048.80|       8.00000       39048.80|       8.00000       39048.80 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0320 2412-0000100          4775.300  SY   |       1.75000        8356.78|       1.75000        8356.78|       2.11000       10075.88 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0330 2416-0100018             3.000  EACH |     750.00000        2250.00|     750.00000        2250.00|     750.00000        2250.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0340 2416-0100024            10.000  EACH |     875.00000        8750.00|     875.00000        8750.00|     875.00000        8750.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0350 2416-0100030             3.000  EACH |     825.00000        2475.00|     825.00000        2475.00|     825.00000        2475.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2416-0100060             1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    2900.00000        2900.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0370 2416-0102224             6.000  EACH |     675.00000        4050.00|     675.00000        4050.00|     675.00000        4050.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 24 IN.              |                             |                             | 
0380 2416-0102248             8.000  EACH |    1900.00000       15200.00|    1900.00000       15200.00|    1900.00000       15200.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0390 2416-1180018            78.000  LF   |      50.00000        3900.00|      50.00000        3900.00|      50.00000        3900.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2416-1180024           288.000  LF   |      58.00000       16704.00|      58.00000       16704.00|      58.00000       16704.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1180030           130.000  LF   |      77.00000       10010.00|      77.00000       10010.00|      77.00000       10010.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2416-1180042           106.000  LF   |     115.00000       12190.00|     115.00000       12190.00|     115.00000       12190.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2416-1180060           286.000  LF   |     190.00000       54340.00|     190.00000       54340.00|     190.00000       54340.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2416-1200224           232.000  LF   |      75.00000       17400.00|      75.00000       17400.00|      75.00000       17400.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 24 IN.        |                             |                             | 
0450 2416-1200248           584.000  LF   |     165.00000       96360.00|     165.00000       96360.00|     165.00000       96360.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0460 2416-1262024           128.000  LF   |     375.00000       48000.00|     463.50000       59328.00|     425.00000       54400.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0470 2417-1060030            90.000  LF   |      60.00000        5400.00|      60.00000        5400.00|      60.00000        5400.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0480 2417-2307036           260.000  LF   |      90.00000       23400.00|      90.00000       23400.00|      90.00000       23400.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0490 2417-5895018             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2422-0360018            16.000  EACH |     225.00000        3600.00|     225.00000        3600.00|     225.00000        3600.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0510 2422-0360030             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0520 2422-1722018           348.000  LF   |      33.00000       11484.00|      33.00000       11484.00|      33.00000       11484.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2422-1723018           512.000  LF   |      37.00000       18944.00|      37.00000       18944.00|      37.00000       18944.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0540 2422-1723030            72.000  LF   |      57.00000        4104.00|      57.00000        4104.00|      57.00000        4104.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0550 2502-8212034         88195.000  LF   |       4.50000      396877.50|       4.87000      429509.65|       4.87000      429509.65 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2502-8221304           359.000  EACH |     175.00000       62825.00|     175.00000       62825.00|     175.00000       62825.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0570 2503-0500402            10.000  EACH |    3000.00000       30000.00|    3000.00000       30000.00|    3000.00000       30000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0580 2505-4008120           118.000  LF   |      17.00000        2006.00|      10.00000        1180.00|      10.00000        1180.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0590 2505-4008300          1262.500  LF   |      15.20000       19190.00|      15.20000       19190.00|      15.20000       19190.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0600 2505-4008400            13.000  EACH |    1750.00000       22750.00|    1750.00000       22750.00|    1750.00000       22750.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0610 2505-4021010            13.000  EACH |     185.00000        2405.00|     185.00000        2405.00|     185.00000        2405.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0620 2505-4021720            13.000  EACH |    2100.00000       27300.00|    2100.00000       27300.00|    2100.00000       27300.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0630 2506-4984000           188.500  CY   |     160.00000       30160.00|     160.00000       30160.00|     160.00000       30160.00 
  FLOWABLE MORTAR                         |                             |                             | 
0640 2507-3250005          1703.800  SY   |       3.00000        5111.40|       3.00000        5111.40|       4.00000        6815.20 
  ENGINEERING FABRIC                      |                             |                             | 
0650 2507-6800061          1282.000  TON  |      60.00000       76920.00|      60.00000       76920.00|      48.00000       61536.00 
  REVETMENT, CLASS E                      |                             |                             | 
0660 2510-6745850         85206.300  SY   |       4.15000      353606.15|       4.25000      362126.78|       6.35000      541060.01 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2510-6750600             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0680 2515-2475008          1544.600  SY   |      50.00000       77230.00|      55.00000       84953.00|      48.50000       74913.10 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0690 2518-6891810            86.000  LF   |      90.00000        7740.00|      90.00000        7740.00|      90.00000        7740.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0700 2518-6910000            78.000  EACH |     100.00000        7800.00|     100.00000        7800.00|     100.00000        7800.00 
  SAFETY CLOSURE                          |                             |                             | 
0710 2519-3280000         35848.700  LF   |       2.33000       83527.47|       4.00000      143394.80|       2.33000       83527.47 
  FENCE, FIELD                            |                             |                             | 
0720 2519-3300400           298.000  EACH |     138.75000       41347.50|     185.00000       55130.00|     138.75000       41347.50 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0730 2520-3350010             1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  FIELD LABORATORY                        |                             |                             | 
0740 2526-8285000                    LUMP |  135000.00000      135000.00|  135000.00000      135000.00|  135000.00000      135000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0750 2527-9263109          3818.380  STA  |      22.00000       84004.36|      22.00000       84004.36|      22.00000       84004.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0760 2527-9263131           654.720  STA  |     105.00000       68745.60|     105.00000       68745.60|     105.00000       68745.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0770 2527-9263137            18.000  EACH |      90.00000        1620.00|      90.00000        1620.00|      90.00000        1620.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0780 2527-9263180           778.280  STA  |      19.00000       14787.32|      19.00000       14787.32|      19.00000       14787.32 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0790 2527-9263190             8.000  EACH |      75.00000         600.00|      75.00000         600.00|     110.00000         880.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0800 2528-8400048          2087.500  LF   |       9.00000       18787.50|       9.00000       18787.50|       9.00000       18787.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0810 2528-8400157            13.000  EACH |    2000.00000       26000.00|    2000.00000       26000.00|    2000.00000       26000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0820 2528-8400256             3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    2000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0830 2528-8445110                    LUMP |   60000.00000       60000.00|   77500.00000       77500.00|   62500.00000       62500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0840 2528-8445113           240.000  EACH |     435.00000      104400.00|     435.00000      104400.00|     435.00000      104400.00 
  FLAGGERS                                |                             |                             | 
0850 2528-9109020          1529.000  LF   |       6.00000        9174.00|       6.00000        9174.00|       6.00000        9174.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2528-9290050           120.000  CDAY |      40.00000        4800.00|      40.00000        4800.00|      40.00000        4800.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0870 2529-2242304             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0880 2529-5070110            80.000  SY   |     300.00000       24000.00|     300.00000       24000.00|     300.00000       24000.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0890 2529-5070120             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0900 2529-8202000             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0910 2532-5200002            72.000  SY   |      35.00000        2520.00|      35.00000        2520.00|      35.00000        2520.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  GRAVEL)                                 |                             |                             | 
0920 2533-4980005                    LUMP |  532000.00000      532000.00|  629500.00000      629500.00|  615000.00000      615000.00 
  MOBILIZATION                            |                             |                             | 
0930 2548-0000200          1038.990  STA  |      29.00000       30130.71|      27.00000       28052.73|      29.00000       30130.71 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0940 2551-0000110             6.000  EACH |     900.00000        5400.00|     900.00000        5400.00|     900.00000        5400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0950 2555-0000010                    LUMP |    6000.00000        6000.00|     100.00000         100.00|     600.00000         600.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0960 2590-0000020                    LUMP |   75000.00000       75000.00|   91600.00000       91600.00|   75000.00000       75000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0970 2601-2633100           345.000  ACRE |      24.00000        8280.00|      45.00000       15525.00|      24.00000        8280.00 
  MOWING                                  |                             |                             | 
0980 2601-2634100           172.500  ACRE |     600.00000      103500.00|     600.00000      103500.00|     600.00000      103500.00 
  MULCHING                                |                             |                             | 
0990 2601-2634105             1.000  ACRE |    2500.00000        2500.00|    2350.00000        2350.00|    2500.00000        2500.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1000 2601-2636043            21.000  ACRE |    1200.00000       25200.00|    1475.00000       30975.00|    1200.00000       25200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1010 2601-2640350           152.000  SQ   |      15.00000        2280.00|      13.00000        1976.00|      15.00000        2280.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1020 2601-2642100           172.500  ACRE |     450.00000       77625.00|     450.00000       77625.00|     450.00000       77625.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1030 2601-2642120             1.000  ACRE |    1000.00000        1000.00|    1300.00000        1300.00|    1000.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1040 2601-2643110            30.400  MGAL |      60.00000        1824.00|      60.00000        1824.00|      60.00000        1824.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1050 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1060 2602-0000020         42480.000  LF   |       1.30000       55224.00|       1.30000       55224.00|       1.30000       55224.00 
  SILT FENCE                              |                             |                             | 
1070 2602-0000030         11430.700  LF   |       1.70000       19432.19|       1.60000       18289.12|       1.70000       19432.19 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1080 2602-0000050            55.000  EACH |     350.00000       19250.00|     350.00000       19250.00|     300.00000       16500.00 
  SILT BASINS                             |                             |                             | 
1090 2602-0000071         53910.700  LF   |       0.10000        5391.07|       0.10000        5391.07|       0.10000        5391.07 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1100 2602-0000080            55.000  EACH |     350.00000       19250.00|     350.00000       19250.00|     150.00000        8250.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1110 2602-0000101         12481.600  LF   |       0.25000        3120.40|       0.10000        1248.16|       0.25000        3120.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1120 2602-0000312          1000.000  LF   |       2.25000        2250.00|       3.45000        3450.00|       2.25000        2250.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1130 2602-0000320          1000.000  LF   |       3.00000        3000.00|       4.10000        4100.00|       3.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1140 2602-0000350          2000.000  LF   |       0.50000        1000.00|       0.10000         200.00|       0.50000        1000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1170 2612-0000520            17.000  ACRE |     150.00000        2550.00|     250.00000        4250.00|     150.00000        2550.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $    20,638,629.89|           $    21,712,019.77|           $    21,833,828.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO DESIGN NO. 0317; A 274'-6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE(HSPIX-061-3(059)--3L-58) 
                                          |                             |                             | 
1180 2499-0800000            91.000  LF   |     250.00000       22750.00|     155.00000       14105.00|     150.10000       13659.10 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        22,750.00|           $        14,105.00|           $        13,659.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2301-7000110        215000.000  EACH |       1.00000      215000.00|       1.00000      215000.00|       1.00000      215000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1200 2317-7000110        180000.000  EACH |       1.00000      180000.00|       1.00000      180000.00|       1.00000      180000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       395,000.00|           $       395,000.00|           $       395,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            NHSX-061-3(068)--3H-58 
                                          |                             |                             | 
1210 2524-6765210            57.000  EACH |      66.67000        3800.19|      66.67000        3800.19|      66.67000        3800.19 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1220 2524-6765220            12.000  EACH |     150.00000        1800.00|     150.00000        1800.00|     150.00000        1800.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1230 2524-9081275            44.000  EACH |    1037.00000       45628.00|    1037.00000       45628.00|    1037.00000       45628.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1240 2524-9081290            16.000  EACH |    1066.00000       17056.00|    1066.00000       17056.00|    1066.00000       17056.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1250 2524-9089100           142.000  EACH |      53.50000        7597.00|      53.50000        7597.00|      53.50000        7597.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1260 2524-9089110           170.000  EACH |      60.00000       10200.00|      60.00000       10200.00|      60.00000       10200.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1270 2524-9089200            65.000  EACH |      53.00000        3445.00|      53.00000        3445.00|      53.00000        3445.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1280 2524-9210000            12.000  EACH |     153.00000        1836.00|     153.00000        1836.00|     153.00000        1836.00 
  MILEPOST MARKERS                        |                             |                             | 
1290 2524-9275222          2166.000  LF   |      14.55000       31515.30|      14.55000       31515.30|      14.55000       31515.30 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1300 2524-9281210           613.000  LF   |      46.23000       28338.99|      36.23000       22208.99|      46.23000       28338.99 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1310 2524-9281426           480.600  LF   |      43.46000       20886.88|      43.46000       20886.88|      43.46000       20886.88 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1320 2524-9290009            60.000  EACH |     151.44000        9086.40|     151.44000        9086.40|     151.44000        9086.40 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) FL120               |(   3  ) MA225 
                                          |CROELL AND SUBSIDIARY        |FLYNN COMPANY, INC.          |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2524-9325001          1037.000  SF   |      12.00000       12444.00|      12.00000       12444.00|      12.00000       12444.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1340 2524-9380001          3093.000  SF   |      16.00000       49488.00|      16.00000       49488.00|      16.00000       49488.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1350 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1360 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
1370 2555-0000010                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1380 2599-9999005             3.000  EACH |     369.00000        1107.00|     369.00000        1107.00|     369.00000        1107.00 
  ('EACH' ITEM) SIGN CONSPICUITY FLAG     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
     SECTION TOTALS                       |           $       255,928.76|           $       249,798.76|           $       257,428.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            NHSX-061-3(069)--3H-58 
                                          |                             |                             | 
1390 2401-6745356             1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
1400 2523-0000100            12.000  EACH |    3528.00000       42336.00|    3528.00000       42336.00|    3528.00000       42336.00 
  LIGHTING POLES                          |                             |                             | 
1410 2523-0000200          3260.000  LF   |      10.89000       35501.40|      10.89000       35501.40|      10.89000       35501.40 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1420 2523-0000310            27.000  EACH |     581.89000       15711.03|     581.89000       15711.03|     581.89000       15711.03 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1430 2523-0000400             2.000  EACH |    6672.60000       13345.20|    6672.60000       13345.20|    6672.60000       13345.20 
  CONTROL CABINET                         |                             |                             | 
1440 2523-6765009             1.000  EACH |    2165.85000        2165.85|    2165.85000        2165.85|    2165.85000        2165.85 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
1450 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1460 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
1470 2599-9999005             1.000  EACH |    2328.20000        2328.20|    2328.20000        2328.20|    2328.20000        2328.20 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  CONTROL CABINET                         |                             |                             | 
     SECTION TOTALS                       |           $       122,287.68|           $       122,287.68|           $       123,787.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    21,434,596.33|           $    22,493,211.21|           $    22,623,704.08 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSPIX-061-3(059)--3L-58 
                                          |                             |                             | 
0010 2101-0850001             1.700  ACRE |   10000.00000       17000.00|   15000.00000       25500.00|    9000.00000       15300.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071         31390.600  CY   |      29.00000      910327.40|      23.50000      737679.10|      23.50000      737679.10 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         54226.300  CY   |      12.50000      677828.75|      13.85000      751034.26|      13.85000      751034.26 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001          4450.000  CY   |      25.00000      111250.00|       9.85000       43832.50|       9.85000       43832.50 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        258203.000  CY   |       4.50000     1161913.50|       4.70000     1213554.10|       4.70000     1213554.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2712015            50.000  CY   |      25.00000        1250.00|      50.00000        2500.00|      50.00000        2500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2102-4560000           196.000  STA  |      75.00000       14700.00|     175.00000       34300.00|     100.00000       19600.00 
  LOCATING TILE LINES                     |                             |                             | 
0080 2102-5020010            27.300  STA  |     500.00000       13650.00|     500.00000       13650.00|     500.00000       13650.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0090 2105-8425011         60327.000  CY   |       3.00000      180981.00|       3.80000      229242.60|       3.80000      229242.60 
  TOPSOIL, SPREAD                         |                             |                             | 
0100 2105-8425015         81013.000  CY   |       4.25000      344305.25|       4.75000      384811.75|       4.75000      384811.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2107-0875100        159566.000  CY   |       0.50000       79783.00|       1.00000      159566.00|       1.00000      159566.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0120 2107-3825025           112.000  CY   |      75.00000        8400.00|      39.00000        4368.00|      39.00000        4368.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0130 2111-8174100        235134.000  SY   |      10.25000     2410123.50|       9.00000     2116206.00|       9.00000     2116206.00 
  GRANULAR SUBBASE                        |                             |                             | 
0140 2115-0100000         14439.400  CY   |      40.00000      577576.00|      36.00000      519818.40|      36.00000      519818.40 
  MODIFIED SUBBASE                        |                             |                             | 
0150 2121-7425010         27504.000  TON  |      20.35000      559706.40|      19.50000      536328.00|      20.35000      559706.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0160 2122-5190006         59735.500  SY   |      21.42000     1279534.41|      29.10000     1738303.05|      29.00000     1732329.50 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0170 2122-5190010          4522.400  SY   |      36.50000      165067.60|      47.78000      216080.27|      49.00000      221597.60 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0180 2122-5190501           322.900  SY   |     150.00000       48435.00|     155.00000       50049.50|     120.00000       38748.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2123-7450000          1561.000  STA  |     320.00000      499520.00|     140.00000      218540.00|     140.00000      218540.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2123-7450020            36.700  STA  |     175.00000        6422.50|     225.00000        8257.50|     225.00000        8257.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0210 2213-7100400             5.000  EACH |     200.00000        1000.00|     250.00000        1250.00|     100.00000         500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0220 2301-0690203          2448.000  SY   |     180.00000      440640.00|     161.00000      394128.00|     135.00000      330480.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2301-1003100        237934.200  SY   |      34.50000     8208729.90|      35.37000     8415732.65|      34.50000     8208729.90 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0240 2304-0100000         20027.900  SY   |      35.00000      700976.50|      35.40000      708987.66|      37.00000      741032.30 
  DETOUR PAVEMENT                         |                             |                             | 
0250 2312-8260051          1460.000  TON  |      21.50000       31390.00|      28.00000       40880.00|      28.00000       40880.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025          1082.600  TON  |      21.50000       23275.90|      28.00000       30312.80|      24.00000       25982.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2401-6745356             6.000  EACH |     300.00000        1800.00|     500.00000        3000.00|     300.00000        1800.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0280 2401-6745650                    LUMP |     600.00000         600.00|    1000.00000        1000.00|     600.00000         600.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0290 2401-6745765             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     400.00000        2400.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0300 2402-0425040          1902.300  CY   |      45.00000       85603.50|      45.00000       85603.50|      37.00000       70385.10 
  FLOODED BACKFILL                        |                             |                             | 
0310 2402-2720100          4881.100  CY   |       8.00000       39048.80|       8.00000       39048.80|       1.00000        4881.10 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0320 2412-0000100          4775.300  SY   |       1.75000        8356.78|       1.75000        8356.78|       1.75000        8356.78 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0330 2416-0100018             3.000  EACH |     750.00000        2250.00|     750.00000        2250.00|    1400.00000        4200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0340 2416-0100024            10.000  EACH |     875.00000        8750.00|     875.00000        8750.00|    1650.00000       16500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0350 2416-0100030             3.000  EACH |     825.00000        2475.00|     825.00000        2475.00|    1000.00000        3000.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2416-0100060             1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    2750.00000        2750.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0370 2416-0102224             6.000  EACH |     675.00000        4050.00|     675.00000        4050.00|     900.00000        5400.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 24 IN.              |                             |                             | 
0380 2416-0102248             8.000  EACH |    1900.00000       15200.00|    1900.00000       15200.00|    2000.00000       16000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0390 2416-1180018            78.000  LF   |      50.00000        3900.00|      50.00000        3900.00|      68.00000        5304.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2416-1180024           288.000  LF   |      58.00000       16704.00|      58.00000       16704.00|      61.00000       17568.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1180030           130.000  LF   |      77.00000       10010.00|      77.00000       10010.00|      97.00000       12610.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2416-1180042           106.000  LF   |     115.00000       12190.00|     115.00000       12190.00|     120.00000       12720.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2416-1180060           286.000  LF   |     190.00000       54340.00|     190.00000       54340.00|     200.00000       57200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2416-1200224           232.000  LF   |      75.00000       17400.00|      75.00000       17400.00|      78.00000       18096.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 24 IN.        |                             |                             | 
0450 2416-1200248           584.000  LF   |     165.00000       96360.00|     165.00000       96360.00|     165.00000       96360.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0460 2416-1262024           128.000  LF   |     463.50000       59328.00|     375.00000       48000.00|     435.00000       55680.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0470 2417-1060030            90.000  LF   |      60.00000        5400.00|      60.00000        5400.00|      50.00000        4500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0480 2417-2307036           260.000  LF   |      90.00000       23400.00|      90.00000       23400.00|     170.00000       44200.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0490 2417-5895018             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|     880.00000        3520.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
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                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2422-0360018            16.000  EACH |     225.00000        3600.00|     225.00000        3600.00|     240.00000        3840.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0510 2422-0360030             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     550.00000        1100.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0520 2422-1722018           348.000  LF   |      33.00000       11484.00|      33.00000       11484.00|      32.00000       11136.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2422-1723018           512.000  LF   |      37.00000       18944.00|      37.00000       18944.00|      32.00000       16384.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0540 2422-1723030            72.000  LF   |      57.00000        4104.00|      57.00000        4104.00|      56.00000        4032.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0550 2502-8212034         88195.000  LF   |       4.87000      429509.65|       4.50000      396877.50|       4.90000      432155.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2502-8221304           359.000  EACH |     175.00000       62825.00|     140.00000       50260.00|     175.00000       62825.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0570 2503-0500402            10.000  EACH |    3000.00000       30000.00|    3000.00000       30000.00|    2350.00000       23500.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0580 2505-4008120           118.000  LF   |      10.00000        1180.00|       8.00000         944.00|      10.00000        1180.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0590 2505-4008300          1262.500  LF   |      15.20000       19190.00|      18.00000       22725.00|      15.20000       19190.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0600 2505-4008400            13.000  EACH |    1750.00000       22750.00|    1850.00000       24050.00|    1750.00000       22750.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0610 2505-4021010            13.000  EACH |     185.00000        2405.00|     300.00000        3900.00|     185.00000        2405.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0620 2505-4021720            13.000  EACH |    2100.00000       27300.00|    2300.00000       29900.00|    2100.00000       27300.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0630 2506-4984000           188.500  CY   |     160.00000       30160.00|     160.00000       30160.00|     100.00000       18850.00 
  FLOWABLE MORTAR                         |                             |                             | 
0640 2507-3250005          1703.800  SY   |       3.00000        5111.40|       4.00000        6815.20|       4.00000        6815.20 
  ENGINEERING FABRIC                      |                             |                             | 
0650 2507-6800061          1282.000  TON  |      60.00000       76920.00|      48.00000       61536.00|      48.00000       61536.00 
  REVETMENT, CLASS E                      |                             |                             | 
0660 2510-6745850         85206.300  SY   |       4.15000      353606.15|       6.35000      541060.01|       6.35000      541060.01 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2510-6750600             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|       5.75000          11.50 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0680 2515-2475008          1544.600  SY   |      35.00000       54061.00|      65.00000      100399.00|      46.50000       71823.90 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0690 2518-6891810            86.000  LF   |      90.00000        7740.00|      90.00000        7740.00|      90.00000        7740.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0700 2518-6910000            78.000  EACH |     100.00000        7800.00|     100.00000        7800.00|     100.00000        7800.00 
  SAFETY CLOSURE                          |                             |                             | 
0710 2519-3280000         35848.700  LF   |       6.00000      215092.20|       2.33000       83527.47|       2.35000       84244.45 
  FENCE, FIELD                            |                             |                             | 
0720 2519-3300400           298.000  EACH |     275.00000       81950.00|     138.75000       41347.50|     139.00000       41422.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0730 2520-3350010             1.000  EACH |   35000.00000       35000.00|    9300.00000        9300.00|   15000.00000       15000.00 
  FIELD LABORATORY                        |                             |                             | 
0740 2526-8285000                    LUMP |  175000.00000      175000.00|  110000.00000      110000.00|   75000.00000       75000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0750 2527-9263109          3818.380  STA  |      22.00000       84004.36|      22.00000       84004.36|      22.00000       84004.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0760 2527-9263131           654.720  STA  |     105.00000       68745.60|     105.00000       68745.60|     105.00000       68745.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0770 2527-9263137            18.000  EACH |      90.00000        1620.00|      90.00000        1620.00|      90.00000        1620.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0780 2527-9263180           778.280  STA  |      19.00000       14787.32|      19.00000       14787.32|      19.00000       14787.32 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0790 2527-9263190             8.000  EACH |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0800 2528-8400048          2087.500  LF   |       9.00000       18787.50|       9.00000       18787.50|       9.00000       18787.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0810 2528-8400157            13.000  EACH |    2000.00000       26000.00|    2000.00000       26000.00|    2000.00000       26000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0820 2528-8400256             3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    2000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0830 2528-8445110                    LUMP |  115000.00000      115000.00|  205600.00000      205600.00|  100000.00000      100000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0840 2528-8445113           240.000  EACH |     435.00000      104400.00|     435.00000      104400.00|     435.00000      104400.00 
  FLAGGERS                                |                             |                             | 
0850 2528-9109020          1529.000  LF   |       6.00000        9174.00|       6.00000        9174.00|       6.00000        9174.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2528-9290050           120.000  CDAY |      40.00000        4800.00|      40.00000        4800.00|      40.00000        4800.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0870 2529-2242304             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     100.00000         200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0880 2529-5070110            80.000  SY   |     300.00000       24000.00|     300.00000       24000.00|     100.00000        8000.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0890 2529-5070120             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0900 2529-8202000             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0910 2532-5200002            72.000  SY   |      35.00000        2520.00|      35.00000        2520.00|      32.00000        2304.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  GRAVEL)                                 |                             |                             | 
0920 2533-4980005                    LUMP |  650000.00000      650000.00|  585000.00000      585000.00| 2385000.00000     2385000.00 
  MOBILIZATION                            |                             |                             | 
0930 2548-0000200          1038.990  STA  |      27.00000       28052.73|      39.60000       41144.00|      29.00000       30130.71 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0940 2551-0000110             6.000  EACH |     900.00000        5400.00|     900.00000        5400.00|     900.00000        5400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0950 2555-0000010                    LUMP |     100.00000         100.00|    1000.00000        1000.00|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0960 2590-0000020                    LUMP |    1600.00000        1600.00|   76000.00000       76000.00|  150000.00000      150000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0970 2601-2633100           345.000  ACRE |      24.00000        8280.00|      24.00000        8280.00|      24.00000        8280.00 
  MOWING                                  |                             |                             | 
0980 2601-2634100           172.500  ACRE |     600.00000      103500.00|     600.00000      103500.00|     600.00000      103500.00 
  MULCHING                                |                             |                             | 
0990 2601-2634105             1.000  ACRE |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1000 2601-2636043            21.000  ACRE |    1200.00000       25200.00|    1200.00000       25200.00|    1200.00000       25200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1010 2601-2640350           152.000  SQ   |      15.00000        2280.00|      15.00000        2280.00|      15.00000        2280.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1020 2601-2642100           172.500  ACRE |     450.00000       77625.00|     450.00000       77625.00|     450.00000       77625.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1030 2601-2642120             1.000  ACRE |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1040 2601-2643110            30.400  MGAL |      60.00000        1824.00|      60.00000        1824.00|      60.00000        1824.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1050 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1060 2602-0000020         42480.000  LF   |       1.30000       55224.00|       1.30000       55224.00|       1.30000       55224.00 
  SILT FENCE                              |                             |                             | 
1070 2602-0000030         11430.700  LF   |       1.70000       19432.19|       1.70000       19432.19|       1.70000       19432.19 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1080 2602-0000050            55.000  EACH |     350.00000       19250.00|     350.00000       19250.00|     405.00000       22275.00 
  SILT BASINS                             |                             |                             | 
1090 2602-0000071         53910.700  LF   |       0.10000        5391.07|       0.10000        5391.07|       0.10000        5391.07 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1100 2602-0000080            55.000  EACH |     350.00000       19250.00|     350.00000       19250.00|     200.00000       11000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
1110 2602-0000101         12481.600  LF   |       0.25000        3120.40|       0.25000        3120.40|       0.25000        3120.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1120 2602-0000312          1000.000  LF   |       2.25000        2250.00|       2.25000        2250.00|       2.25000        2250.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1130 2602-0000320          1000.000  LF   |       3.00000        3000.00|       3.00000        3000.00|       3.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1140 2602-0000350          2000.000  LF   |       0.50000        1000.00|       0.50000        1000.00|       0.50000        1000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1170 2612-0000520            17.000  ACRE |     150.00000        2550.00|     150.00000        2550.00|     163.40000        2777.80 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $    22,152,243.26|           $    22,298,373.34|           $    23,735,360.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO DESIGN NO. 0317; A 274'-6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE(HSPIX-061-3(059)--3L-58) 
                                          |                             |                             | 
1180 2499-0800000            91.000  LF   |     183.00000       16653.00|     183.00000       16653.00|      67.31000        6125.21 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        16,653.00|           $        16,653.00|           $         6,125.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2301-7000110        215000.000  EACH |       1.00000      215000.00|       1.00000      215000.00|       1.00000      215000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1200 2317-7000110        180000.000  EACH |       1.00000      180000.00|       1.00000      180000.00|       1.00000      180000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       395,000.00|           $       395,000.00|           $       395,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            NHSX-061-3(068)--3H-58 
                                          |                             |                             | 
1210 2524-6765210            57.000  EACH |      67.00000        3819.00|      50.00000        2850.00|      67.00000        3819.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1220 2524-6765220            12.000  EACH |     150.00000        1800.00|     275.00000        3300.00|     150.00000        1800.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1230 2524-9081275            44.000  EACH |    1037.00000       45628.00|     975.00000       42900.00|    1037.00000       45628.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1240 2524-9081290            16.000  EACH |    1066.00000       17056.00|    1100.00000       17600.00|    1066.00000       17056.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1250 2524-9089100           142.000  EACH |      53.50000        7597.00|      70.00000        9940.00|      53.50000        7597.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1260 2524-9089110           170.000  EACH |      60.00000       10200.00|      73.00000       12410.00|      60.00000       10200.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1270 2524-9089200            65.000  EACH |      53.00000        3445.00|      75.00000        4875.00|      53.00000        3445.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1280 2524-9210000            12.000  EACH |     153.00000        1836.00|     110.00000        1320.00|     153.00000        1836.00 
  MILEPOST MARKERS                        |                             |                             | 
1290 2524-9275222          2166.000  LF   |      14.55000       31515.30|      10.00000       21660.00|      14.55000       31515.30 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1300 2524-9281210           613.000  LF   |      46.25000       28351.25|      45.00000       27585.00|      46.25000       28351.25 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1310 2524-9281426           480.600  LF   |      43.50000       20906.10|      47.00000       22588.20|      43.50000       20906.10 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1320 2524-9290009            60.000  EACH |     151.50000        9090.00|     150.00000        9000.00|     151.50000        9090.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
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     Bid Order:  104                             Contract ID:  58-0613-059                   Primary County:  LOUISA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) CE099               |(   6  ) MC061 
                                          |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP., LLC.     |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1330 2524-9325001          1037.000  SF   |      12.00000       12444.00|      15.00000       15555.00|      12.00000       12444.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1340 2524-9380001          3093.000  SF   |      16.00000       49488.00|      18.00000       55674.00|      16.00000       49488.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1350 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1360 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
1370 2555-0000010                    LUMP |    1200.00000        1200.00|     950.00000         950.00|    1200.00000        1200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1380 2599-9999005             3.000  EACH |     369.00000        1107.00|     500.00000        1500.00|     369.00000        1107.00 
  ('EACH' ITEM) SIGN CONSPICUITY FLAG     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
     SECTION TOTALS                       |           $       255,982.65|           $       260,207.20|           $       255,982.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            NHSX-061-3(069)--3H-58 
                                          |                             |                             | 
1390 2401-6745356             1.000  EACH |     400.00000         400.00|    1000.00000        1000.00|     400.00000         400.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
1400 2523-0000100            12.000  EACH |    3528.00000       42336.00|    3800.00000       45600.00|    3528.00000       42336.00 
  LIGHTING POLES                          |                             |                             | 
1410 2523-0000200          3260.000  LF   |      10.90000       35534.00|      12.00000       39120.00|      11.00000       35860.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1420 2523-0000310            27.000  EACH |     582.00000       15714.00|     700.00000       18900.00|     582.00000       15714.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1430 2523-0000400             2.000  EACH |    6673.00000       13346.00|    4600.00000        9200.00|    6673.00000       13346.00 
  CONTROL CABINET                         |                             |                             | 
1440 2523-6765009             1.000  EACH |    2166.00000        2166.00|    2000.00000        2000.00|    2166.00000        2166.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
1450 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1460 2533-4980005                    LUMP |   10000.00000       10000.00|    3400.00000        3400.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
1470 2599-9999005             1.000  EACH |    2330.00000        2330.00|    2250.00000        2250.00|    2328.00000        2328.00 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  CONTROL CABINET                         |                             |                             | 
     SECTION TOTALS                       |           $       122,326.00|           $       121,970.00|           $       122,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    22,942,204.91|           $    23,092,203.54|           $    24,515,118.66 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  77-0747-611                 Primary County:  POLK 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    RW EXCAVATING & DOZING 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  TAP-T-0747(611)--8V-77 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POLK               Prj Awd Amt: $398,330.00 
          Route:  GAY LEA WILSON TRAIL 
       Location:  ON MAIN STREET, 5TH STREET, AND GRANT 
                  STREET; FROM 2ND STREE T TO BRICK STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      RW EXCAVATING & DOZING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   R.168          RW EXCAVATING & DOZING                                                     $    398,330.00     100.00  % 
   2   HO811          HOWREY CONSTRUCTION, INC.                                                  $    479,597.10     120.40  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    484,743.40     121.69  % 
   4   EL045          ELDER CORPORATION                                                          $    529,000.00     132.80  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    547,764.30     137.51  % 
   6   HA760          HAWKEYE PAVING CORP.                                                       $    723,268.70     181.57  % 
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     Bid Order:  105                             Contract ID:  77-0747-611                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) R.168               |(   2  ) HO811               |(   3  ) JA250 
                                          |RW EXCAVATING & DOZING       |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            20.000  UNIT |     200.00000        4000.00|     525.00000       10500.00|     300.00000        6000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          2440.000  CY   |       7.50000       18300.00|      28.00000       68320.00|      30.00000       73200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1433.300  CY   |       9.00000       12899.70|      22.00000       31532.60|      23.00000       32965.90 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-6745500             0.500  STA  |    4000.00000        2000.00|    1650.00000         825.00|    2000.00000        1000.00 
  REMOVAL OF CURB                         |                             |                             | 
0050 2213-6745700             2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|    1650.00000        3300.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0060 2401-7207010           670.000  SY   |      15.00000       10050.00|      10.00000        6700.00|      11.00000        7370.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0070 2402-2720100           150.000  CY   |      20.00000        3000.00|       5.00000         750.00|       5.50000         825.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0080 2415-2110603            24.000  LF   |    1575.00000       37800.00|     760.00000       18240.00|     825.00000       19800.00 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 3 |                             |                             | 
  FT.                                     |                             |                             | 
0090 2415-2300000             1.000  EACH |   10000.00000       10000.00|    5650.00000        5650.00|    6250.00000        6250.00 
  PRECAST CONCRETE BOX FLARED APRON, 6' x |                             |                             | 
  3'                                      |                             |                             | 
0100 2416-0100018             3.000  EACH |    1475.20000        4425.60|    2850.00000        8550.00|    3000.00000        9000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-0100024             4.000  EACH |    1920.00000        7680.00|    3170.00000       12680.00|    3500.00000       14000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0120 2416-1180018           230.000  LF   |      28.00000        6440.00|      77.00000       17710.00|      85.00000       19550.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180024            61.000  LF   |      44.80000        2732.80|     150.00000        9150.00|     165.00000       10065.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2435-0140148             1.000  EACH |    1217.60000        1217.60|    3400.00000        3400.00|    3750.00000        3750.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250100             1.000  EACH |     640.00000         640.00|    3200.00000        3200.00|    3500.00000        3500.00 
  INTAKE, SW-501                          |                             |                             | 
0160 2504-0200804            60.000  LF   |      35.00000        2100.00|     195.00000       11700.00|     220.00000       13200.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  3 
 
     Bid Order:  105                             Contract ID:  77-0747-611                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) R.168               |(   2  ) HO811               |(   3  ) JA250 
                                          |RW EXCAVATING & DOZING       |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2504-0240145             1.000  EACH |     350.00000         350.00|     450.00000         450.00|     500.00000         500.00 
  SANITARY SEWER CLEANOUT                 |                             |                             | 
0180 2511-0302600          3096.000  SY   |      49.00000      151704.00|      37.00000      114552.00|      35.00000      108360.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0190 2511-7528101           140.000  SF   |      35.00000        4900.00|      55.00000        7700.00|      40.00000        5600.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0200 2515-2475007          1057.000  SY   |      53.40000       56443.80|      65.00000       68705.00|      60.00000       63420.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0210 2519-1002048            40.000  LF   |      20.00000         800.00|      60.00000        2400.00|      65.00000        2600.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0220 2519-3300600           200.000  LF   |      10.00000        2000.00|      15.00000        3000.00|       6.60000        1320.00 
  FENCE, SAFETY                           |                             |                             | 
0230 2524-6765010             5.000  EACH |     200.00000        1000.00|     200.00000        1000.00|     165.00000         825.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0240 2526-8285000                    LUMP |    5000.00000        5000.00|    7850.00000        7850.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263138            30.000  EACH |     175.00000        5250.00|     150.00000        4500.00|     100.00000        3000.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0260 2528-8445110                    LUMP |    5000.00000        5000.00|    5900.00000        5900.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   20000.00000       20000.00|   39000.00000       39000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999009            65.000  LF   |      25.60000        1664.00|      80.00000        5200.00|      90.00000        5850.00 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROAD PIPE, 15 IN. DIA.                  |                             |                             | 
0290 2601-2634100             2.000  ACRE |    3000.00000        6000.00|     900.00000        1800.00|     880.00000        1760.00 
  MULCHING                                |                             |                             | 
0300 2601-2636044             2.000  ACRE |    5000.00000       10000.00|    1350.00000        2700.00|    1400.00000        2800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020           575.000  LF   |       2.50000        1437.50|       2.50000        1437.50|       2.25000        1293.75 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           120.000  LF   |       2.50000         300.00|       2.50000         300.00|       2.25000         270.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000071           695.000  LF   |       1.00000         695.00|       1.00000         695.00|       1.25000         868.75 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       398,330.00|           $       479,597.10|           $       484,743.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,330.00|           $       479,597.10|           $       484,743.40 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  77-0747-611                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EL045               |(   5  ) AB112               |(   6  ) HA760 
                                          |ELDER CORP.                  |ABSOLUTE CONCRETE CONSTRUCTI |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            20.000  UNIT |     500.00000       10000.00|     500.00000       10000.00|     500.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          2440.000  CY   |      33.00000       80520.00|      27.00000       65880.00|      32.00000       78080.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1433.300  CY   |      29.00000       41565.70|      21.00000       30099.30|      49.00000       70231.70 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-6745500             0.500  STA  |    1100.00000         550.00|    1650.00000         825.00|    1500.00000         750.00 
  REMOVAL OF CURB                         |                             |                             | 
0050 2213-6745700             2.000  EACH |    2300.00000        4600.00|    1500.00000        3000.00|    2000.00000        4000.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0060 2401-7207010           670.000  SY   |      16.00000       10720.00|      10.00000        6700.00|      15.00000       10050.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0070 2402-2720100           150.000  CY   |      19.00000        2850.00|       5.00000         750.00|      35.00000        5250.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0080 2415-2110603            24.000  LF   |     920.00000       22080.00|     760.00000       18240.00|    3000.00000       72000.00 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 3 |                             |                             | 
  FT.                                     |                             |                             | 
0090 2415-2300000             1.000  EACH |    6300.00000        6300.00|    5650.00000        5650.00|   25000.00000       25000.00 
  PRECAST CONCRETE BOX FLARED APRON, 6' x |                             |                             | 
  3'                                      |                             |                             | 
0100 2416-0100018             3.000  EACH |    1900.00000        5700.00|    2850.00000        8550.00|    5800.00000       17400.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0110 2416-0100024             4.000  EACH |    2300.00000        9200.00|    3170.00000       12680.00|    6000.00000       24000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0120 2416-1180018           230.000  LF   |      65.00000       14950.00|      77.00000       17710.00|     100.00000       23000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180024            61.000  LF   |     125.00000        7625.00|     150.00000        9150.00|     190.00000       11590.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2435-0140148             1.000  EACH |    2600.00000        2600.00|    3400.00000        3400.00|    5900.00000        5900.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0150 2435-0250100             1.000  EACH |    2600.00000        2600.00|    3200.00000        3200.00|    6100.00000        6100.00 
  INTAKE, SW-501                          |                             |                             | 
0160 2504-0200804            60.000  LF   |     125.00000        7500.00|     195.00000       11700.00|      90.00000        5400.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-0747-611                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EL045               |(   5  ) AB112               |(   6  ) HA760 
                                          |ELDER CORP.                  |ABSOLUTE CONCRETE CONSTRUCTI |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2504-0240145             1.000  EACH |     800.00000         800.00|     450.00000         450.00|    1500.00000        1500.00 
  SANITARY SEWER CLEANOUT                 |                             |                             | 
0180 2511-0302600          3096.000  SY   |      39.50000      122292.00|      45.00000      139320.00|      56.00000      173376.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0190 2511-7528101           140.000  SF   |      52.00000        7280.00|      40.00000        5600.00|      39.00000        5460.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0200 2515-2475007          1057.000  SY   |      68.00000       71876.00|      75.00000       79275.00|      73.00000       77161.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0210 2519-1002048            40.000  LF   |      55.00000        2200.00|      55.00000        2200.00|      55.00000        2200.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0220 2519-3300600           200.000  LF   |      16.00000        3200.00|      15.00000        3000.00|      15.00000        3000.00 
  FENCE, SAFETY                           |                             |                             | 
0230 2524-6765010             5.000  EACH |     200.00000        1000.00|     200.00000        1000.00|     200.00000        1000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0240 2526-8285000                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263138            30.000  EACH |     160.00000        4800.00|     150.00000        4500.00|     150.00000        4500.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0260 2528-8445110                    LUMP |    5250.00000        5250.00|    8000.00000        8000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   57456.30000       57456.30|   75000.00000       75000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999009            65.000  LF   |     100.00000        6500.00|      80.00000        5200.00|     175.00000       11375.00 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROAD PIPE, 15 IN. DIA.                  |                             |                             | 
0290 2601-2634100             2.000  ACRE |     850.00000        1700.00|     800.00000        1600.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0300 2601-2636044             2.000  ACRE |    1350.00000        2700.00|    1250.00000        2500.00|    3300.00000        6600.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020           575.000  LF   |       2.00000        1150.00|       2.00000        1150.00|       2.00000        1150.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           120.000  LF   |       2.00000         240.00|       2.00000         240.00|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000071           695.000  LF   |       1.00000         695.00|       1.00000         695.00|       1.00000         695.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       529,000.00|           $       547,764.30|           $       723,268.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       529,000.00|           $       547,764.30|           $       723,268.70 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  82-0615-142                 Primary County:  SCOTT 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VALLEY CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  TSF-061-5(142)--92-82 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  SCOTT              Prj Awd Amt: $206,750.80 
          Route:  U.S. 61 
       Location:  COONHUNTERS RD APPROX 2.6 MI W OF CO RD Y48 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $    206,750.80     100.00  % 
   2   MI780          N. J. MILLER,  INC.                                                        $    225,638.80     109.13  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    241,598.78     116.85  % 
   4   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $    243,300.70     117.67  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    270,500.90     130.83  % 
   6   HE550          HEUER CONSTRUCTION, INC.                                                   $    281,105.20     135.96  % 
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     Bid Order:  106                             Contract ID:  82-0615-142                   Primary County:  SCOTT 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) MI780               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |MILLER, N.J., INC..          |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           843.000  CY   |      24.00000       20232.00|      11.00000        9273.00|      26.00000       21918.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425005           173.200  CY   |      16.00000        2771.20|      50.00000        8660.00|      25.00000        4330.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           318.200  CY   |      50.00000       15910.00|      72.00000       22910.40|      66.50000       21160.30 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           647.700  TON  |      25.00000       16192.50|      27.00000       17487.90|      26.75000       17325.98 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            13.700  STA  |     300.00000        4110.00|     350.00000        4795.00|     270.00000        3699.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033100          1452.300  SY   |      65.00000       94399.50|      70.00000      101661.00|      70.00000      101661.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0070 2510-6745850           101.000  SY   |      23.00000        2323.00|      18.00000        1818.00|      41.00000        4141.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2524-6765010             5.000  EACH |     100.00000         500.00|     200.00000        1000.00|     113.00000         565.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0090 2527-9263109            24.100  STA  |      42.00000        1012.20|      90.00000        2169.00|      45.00000        1084.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263180            13.700  STA  |      42.00000         575.40|     210.00000        2877.00|      45.00000         616.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0110 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            45.000  EACH |     810.00000       36450.00|     810.00000       36450.00|     810.00000       36450.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    3000.00000        3000.00|    7500.00000        7500.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000020           800.000  LF   |       2.00000        1600.00|       1.00000         800.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0150 2602-0000071           800.000  LF   |       0.50000         400.00|       1.00000         800.00|       0.60000         480.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000312           650.000  LF   |       3.00000        1950.00|       2.50000        1625.00|       3.35000        2177.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0170 2602-0000350           650.000  LF   |       0.50000         325.00|       1.25000         812.50|       0.60000         390.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       206,750.80|           $       225,638.80|           $       241,598.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,750.80|           $       225,638.80|           $       241,598.78 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  82-0615-142                   Primary County:  SCOTT 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC061               |(   5  ) HA760               |(   6  ) HE550 
                                          |MCCARTHY IMPROVEMENT COMPANY |HAWKEYE PAVING CORP.         |HEUER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           843.000  CY   |      15.00000       12645.00|      20.00000       16860.00|      25.00000       21075.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425005           173.200  CY   |      31.00000        5369.20|      55.00000        9526.00|      50.00000        8660.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           318.200  CY   |      43.00000       13682.60|      80.00000       25456.00|      45.00000       14319.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           647.700  TON  |      23.00000       14897.10|      30.00000       19431.00|      22.00000       14249.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            13.700  STA  |     225.00000        3082.50|     250.00000        3425.00|     400.00000        5480.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033100          1452.300  SY   |      71.00000      103113.30|      83.00000      120540.90|      76.00000      110374.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0070 2510-6745850           101.000  SY   |      29.00000        2929.00|      25.00000        2525.00|      30.00000        3030.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2524-6765010             5.000  EACH |     114.00000         570.00|     100.00000         500.00|     100.00000         500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0090 2527-9263109            24.100  STA  |      40.00000         964.00|      40.00000         964.00|      40.00000         964.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263180            13.700  STA  |      40.00000         548.00|      40.00000         548.00|      40.00000         548.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0110 2528-8445110                    LUMP |   20000.00000       20000.00|   10000.00000       10000.00|    4780.00000        4780.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            45.000  EACH |     810.00000       36450.00|     810.00000       36450.00|     810.00000       36450.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   24000.00000       24000.00|   20000.00000       20000.00|   56600.00000       56600.00 
  MOBILIZATION                            |                             |                             | 
0140 2602-0000020           800.000  LF   |       2.00000        1600.00|       2.00000        1600.00|       1.75000        1400.00 
  SILT FENCE                              |                             |                             | 
0150 2602-0000071           800.000  LF   |       0.25000         200.00|       0.50000         400.00|       0.50000         400.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000312           650.000  LF   |       4.00000        2600.00|       3.00000        1950.00|       3.00000        1950.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0170 2602-0000350           650.000  LF   |       1.00000         650.00|       0.50000         325.00|       0.50000         325.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       243,300.70|           $       270,500.90|           $       281,105.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       243,300.70|           $       270,500.90|           $       281,105.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
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     Bid  Order:  151                         Contract ID:  00-0006-505                 Primary County:  STATEWIDE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  MB-000-6(505)0--77-00 
      Work Type:  HMA RESURFACING 
         County:  STATEWIDE          Prj Awd Amt: $105,998.55 
          Route:  I-380 
       Location:  ON I-380, AT VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    105,998.55     100.00  % 
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     Bid Order:  151                             Contract ID:  00-0006-505                   Primary County:  STATEWIDE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.100  MILE |   37765.00000        3776.50|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2212-5075001             8.000  TON  |     315.00000        2520.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2214-5145150          2847.000  SY   |      10.75000       30605.25|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0053503           332.000  TON  |     114.30000       37947.60|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0050 2303-0246422            19.900  TON  |     350.00000        6965.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2527-9263109            14.400  STA  |      48.00000         691.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    9985.00000        9985.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   13508.00000       13508.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       105,998.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       105,998.55|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
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     Bid  Order:  152                         Contract ID:  03-0762-501                 Primary County:  ALLAMAKEE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MB-026-2(503)9--77-03                                  Project:  MB-076-2(501)42--77-03 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  ALLAMAKEE          Prj Awd Amt: $56,847.12              County:  ALLAMAKEE          Prj Awd Amt: $81,076.25 
          Route:  IOWA 26                                                  Route:  IOWA 76 
       Location:  BLACK HAWK RD TO IOWA RIVER DR (VARIOUS               Location:  APPROX 0.6 MI S OF S JCT CO RD A26 TO APPROX 
                  LOCATIONS)                                                       0.7 MI S OF CO  RD A16 (VAR LOC) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    137,923.37     100.00  % 
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     Bid Order:  152                             Contract ID:  03-0762-501                   Primary County:  ALLAMAKEE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150           637.300  SY   |      15.97000       10177.68|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0020 2303-0033500            69.300  TON  |     157.23000       10896.04|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0030 2303-0245828             4.200  TON  |     360.00000        1512.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0040 2526-8285000                    LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0050 2527-9263109            31.680  STA  |      42.50000        1346.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |     750.00000         750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113             6.000  EACH |     435.00000        2610.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115             3.000  EACH |     650.00000        1950.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   22105.00000       22105.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        56,847.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2214-5145150          1280.000  SY   |      15.97000       20441.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2303-0033500           139.200  TON  |     157.30000       21896.16|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0245828             8.400  TON  |     360.00000        3024.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2526-8285000                    LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2527-9263109            53.730  STA  |      47.45000        2549.49|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  152                             Contract ID:  03-0762-501                   Primary County:  ALLAMAKEE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113             6.000  EACH |     435.00000        2610.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115             3.000  EACH |     650.00000        1950.00|                             | 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |   22105.00000       22105.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        81,076.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       137,923.37|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  27-C027-062                 Primary County:  DECATUR 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   20 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  FM-C027(62)--55-27 
      Work Type:  HMA PAVEMENT - REPLACE 
         County:  DECATUR            Prj Awd Amt: $699,968.63 
          Route:  SOUTH SMITH STREET 
       Location:  ON S SMITH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    699,968.63     100.00  % 
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     Bid Order:  153                             Contract ID:  27-C027-062                   Primary County:  DECATUR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2015.000  CY   |      15.00000       30225.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2121-7425020           370.300  TON  |      34.00000       12590.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450020           105.800  STA  |     185.00000       19573.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2212-0475095             1.000  MILE |    2000.00000        2000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2303-0121750         14285.000  SY   |      13.94000      199132.90|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0060 2303-0122500         14285.000  SY   |      11.17000      159563.45|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           208.400  TON  |     350.00000       72940.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2402-0425031           215.000  TON  |      35.00000        7525.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720100           195.000  CY   |      10.00000        1950.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100024             4.000  EACH |     875.00000        3500.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0100030             2.000  EACH |     975.00000        1950.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0120 2416-0100036             2.000  EACH |    1375.00000        2750.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0130 2416-1180024           104.000  LF   |      80.00000        8320.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180030            50.000  LF   |      98.00000        4900.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2416-1180036            52.000  LF   |     115.00000        5980.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2510-6745850            12.500  SY   |     100.00000        1250.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  153                             Contract ID:  27-C027-062                   Primary County:  DECATUR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2511-0302600            12.500  SY   |     150.00000        1875.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0180 2511-7528101            22.000  SF   |     100.00000        2200.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0190 2518-6910000             9.000  EACH |     100.00000         900.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263112           176.700  STA  |      15.00000        2650.50|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0210 2528-8445110                    LUMP |    5700.00000        5700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113             2.000  EACH |     435.00000         870.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   40600.00000       40600.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999018         14106.700  SY   |       7.25000      102273.58|                             | 
  ('SQUARE YARDS' ITEM) FULL DEPTH        |                             |                             | 
  RECLAMATION WITH CEMENT STABI           |                             |                             | 
0250 2601-2634100             2.700  ACRE |     700.00000        1890.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636041             2.700  ACRE |    1800.00000        4860.00|                             | 
  SEEDING AND FERTILIZING                 |                             |                             | 
0270 2602-0000020           200.000  LF   |       7.50000        1500.00|                             | 
  SILT FENCE                              |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       699,968.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       699,968.63|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
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     Bid  Order:  154                         Contract ID:  30-4150-603                 Primary County:  DICKINSON 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   40 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  STP-U-4150(603)--70-30 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DICKINSON          Prj Awd Amt: $324,306.76 
          Route:  AVENUE B 
       Location:  IN THE CITY OF LAKE PARK, AVE B W: FROM WEST 
                  3RD TO NORTH MA RKET ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    324,306.76     100.00  % 
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     Bid Order:  154                             Contract ID:  30-4150-603                   Primary County:  DICKINSON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            50.000  UNIT |      25.53000        1276.50|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710090           109.300  CY   |      19.98000        2183.81|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015           136.300  CY   |      28.86000        3933.62|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           138.000  CY   |      66.60000        9190.80|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2212-0475095             0.200  MILE |    2678.48000         535.70|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2213-6745500            26.100  STA  |    1054.50000       27522.45|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0070 2214-5145150          5507.000  SY   |       2.27000       12500.89|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0032500           738.000  TON  |      50.60000       37342.80|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033500           564.000  TON  |      52.99000       29886.36|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828            78.100  TON  |     410.78000       32081.92|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-3250000            89.000  SY   |     164.34000       14626.26|                             | 
  FABRIC REINFORCEMENT WITH ADHESIVE      |                             |                             | 
0120 2315-8275036             8.000  TON  |      28.86000         230.88|                             | 
  SURFACING, DRIVEWAY, CLASS D CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2435-0600020             4.000  EACH |    2553.00000       10212.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0140 2511-6745900           102.600  SY   |      13.32000        1366.63|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526005            95.100  SY   |      72.15000        6861.47|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0160 2511-7526006            41.400  SY   |      76.59000        3170.83|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528101           140.000  SF   |      53.28000        7459.20|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  154                             Contract ID:  30-4150-603                   Primary County:  DICKINSON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2512-1725256          2619.000  LF   |      24.42000       63955.98|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0190 2515-2475006           128.400  SY   |      64.38000        8266.39|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0200 2515-6745600           128.400  SY   |      13.32000        1710.29|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0210 2518-6910000            10.000  EACH |     222.00000        2220.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2524-6765010             4.000  EACH |     399.60000        1598.40|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0230 2528-8445110                    LUMP |    9062.86000        9062.86|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   20852.60000       20852.60|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2543-1000000             5.800  TON  |     329.74000        1912.49|                             | 
  TRANSVERSE JOINT REPAIR                 |                             |                             | 
0260 2554-0212020             7.000  EACH |     499.50000        3496.50|                             | 
  VALVE BOX EXTENSION                     |                             |                             | 
0270 2599-9999018             5.100  SY   |     144.30000         735.93|                             | 
  ('SQUARE YARDS' ITEM) REMOVE, SALVAGE   |                             |                             | 
  AND REPLACE SIDEWALK,                   |                             |                             | 
0280 2599-9999018           740.900  SY   |       7.22000        5349.30|                             | 
  ('SQUARE YARDS' ITEM) SPECIAL           |                             |                             | 
  COMPACTION OF SUBGRADE                  |                             |                             | 
0290 2601-2636044             0.400  ACRE |    4995.00000        1998.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0300 2602-0000309            69.000  LF   |       5.55000         382.95|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0310 2602-0000350            69.000  LF   |       5.55000         382.95|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0320 2602-0010010             4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       324,306.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       324,306.76|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  155  1 
 
     Bid  Order:  155                         Contract ID:  50-C050-113                 Primary County:  JASPER 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C050(113)--55-50 
      Work Type:  HMA RESURFACING 
         County:  JASPER             Prj Awd Amt: $2,732,084.30 
          Route:  VARIOUS ROUTES 
       Location:  F27 FROM HWY 224 EAST 3 MILES, F62 FROM 
                  COUNTY ROAD T22 EAST  2 1/2 MILES, AND S 
                  44TH AVE E & W FROM HWY 14 EAST 2 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,732,084.30     100.00  % 
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     Bid Order:  155                             Contract ID:  50-C050-113                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2116-0000100         25813.100  SY   |       1.30000       33557.03|                             | 
  FULL DEPTH RECLAMATION                  |                             |                             | 
0020 2121-7425010          8231.000  TON  |      24.35000      200424.85|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0030 2123-7450000           211.200  STA  |     125.00000       26400.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2212-0475095             7.400  MILE |     350.00000        2590.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           105.100  SY   |      91.73000        9640.82|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            10.000  EACH |     200.00000        2000.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2214-5145150          3666.700  SY   |       9.50000       34833.65|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2216-0994000         37175.100  SY   |       0.60000       22305.06|                             | 
  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0090 2303-0001000           500.000  TON  |      59.00000       29500.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0041750         30023.000  TON  |      39.50000     1185908.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0245828          2136.600  TON  |     345.00000      737127.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2303-6911000                    LUMP |    7000.00000        7000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-7000610         15000.000  EACH |       1.00000       15000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0140 2303-7000620         15000.000  EACH |       1.00000       15000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0150 2316-0000120         15000.000  EACH |       1.00000       15000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
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     Bid Order:  155                             Contract ID:  50-C050-113                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2318-1001100         31271.800  SY   |       1.70000       53162.06|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0170 2318-1001224         37526.200  GAL  |       1.65000       61918.23|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0180 2511-6745900             7.200  SY   |      25.00000         180.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0190 2511-7526106            27.700  SY   |      85.00000        2354.50|                             | 
  SIDEWALK, REINFORCED P.C. CONCRETE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0200 2511-7528101            20.000  SF   |      27.50000         550.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0210 2515-2475008           562.200  SY   |      90.00000       50598.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0220 2515-6745600           562.200  SY   |      20.00000       11244.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0230 2520-3350010             1.000  EACH |    4750.00000        4750.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0240 2527-9263117          1107.200  STA  |      23.00000       25465.60|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0250 2527-9270111          1107.200  STA  |      25.00000       27680.00|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0260 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            90.000  EACH |     435.00000       39150.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2528-8445115            45.000  EACH |     650.00000       29250.00|                             | 
  PILOT CARS                              |                             |                             | 
0290 2533-4980005                    LUMP |   77495.00000       77495.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,732,084.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,732,084.30|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  51-C051-065                 Primary County:  JEFFERSON 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STP-S-C051(65)--5E-51 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  JEFFERSON          Prj Awd Amt: $384,694.45 
          Route:  W21 
       Location:  ON W21, FROM SALINA RD NORTH 0.6 MILES TO 
                  185TH ST., IN SE S 18 T72 R09 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    384,694.45     100.00  % 
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     Bid Order:  156                             Contract ID:  51-C051-065                   Primary County:  JEFFERSON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4428.000  CY   |       8.50000       37638.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-4560000            15.000  STA  |     400.00000        6000.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0030 2105-8425015          1820.000  CY   |       9.00000       16380.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2113-0001100          2517.000  SY   |       1.95000        4908.15|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000           415.000  CY   |      36.00000       14940.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           420.000  TON  |      25.00000       10500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450000            15.800  STA  |     400.00000        6320.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2303-0031750           440.000  TON  |      79.00000       34760.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0090 2303-0032500           300.000  TON  |      79.00000       23700.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0100 2303-0032750           440.000  TON  |      79.00000       34760.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0110 2303-0033500           300.000  TON  |      79.00000       23700.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0245828            18.000  TON  |     350.00000        6300.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-0246422            71.000  TON  |     350.00000       24850.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0140 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6745650                    LUMP |    2000.00000        2000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-2720100           122.000  CY   |      20.00000        2440.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  156                             Contract ID:  51-C051-065                   Primary County:  JEFFERSON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100024             2.000  EACH |    2800.00000        5600.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0180 2416-0100036             2.000  EACH |    4000.00000        8000.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0190 2416-1160024            78.000  LF   |      85.00000        6630.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2416-1180024            36.000  LF   |      96.00000        3456.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2416-1180036            56.000  LF   |     130.00000        7280.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2417-0330024             2.000  EACH |    1200.00000        2400.00|                             | 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0230 2422-1722024            40.000  LF   |      65.00000        2600.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0240 2502-8212034          1364.000  LF   |       8.50000       11594.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8221304            10.000  EACH |     400.00000        4000.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0260 2510-6745850          2115.000  SY   |       9.30000       19669.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2518-6910000             3.000  EACH |     150.00000         450.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0280 2519-3280000           520.000  LF   |       6.00000        3120.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0290 2519-3300400            18.000  EACH |     190.00000        3420.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0300 2519-4200140           520.000  LF   |       3.00000        1560.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0310 2527-9263109            40.820  STA  |      40.00000        1632.80|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2527-9263180             8.480  STA  |     125.00000        1060.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0330 2528-8445110                    LUMP |    6900.00000        6900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  156                             Contract ID:  51-C051-065                   Primary County:  JEFFERSON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2533-4980005                    LUMP |   30700.00000       30700.00|                             | 
  MOBILIZATION                            |                             |                             | 
0350 2601-2634100             4.000  ACRE |     700.00000        2800.00|                             | 
  MULCHING                                |                             |                             | 
0360 2601-2636043             2.000  ACRE |    1950.00000        3900.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0370 2601-2642100             2.000  ACRE |    1250.00000        2500.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2602-0000020           205.000  LF   |       3.50000         717.50|                             | 
  SILT FENCE                              |                             |                             | 
0390 2602-0000030           325.000  LF   |       4.50000        1462.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0400 2602-0000071           530.000  LF   |       1.00000         530.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0410 2602-0000101            32.000  LF   |       0.50000          16.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       384,694.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       384,694.45|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  57-9220-029                 Primary County:  LINN 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/03/17 
 
 
        Project:  NHSX-U-922-0(29)--8S-57 
      Work Type:  HMA RESURFACING 
         County:  LINN               Prj Awd Amt: $1,829,801.29 
          Route:  1ST AVENUE EAST 
       Location:  IN THE CITY OF CEDAR RAPIDS, 1ST AVE E FROM 
                  27TH ST. NE TO 2 9TH ST. NE AND 31ST ST. NE 
                  TO APRX325' S OF 34TH ST. NE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      VIETH CONSTRUCTION CORPORATION 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,829,801.29     100.00  % 
   2   PE140          PELLING, L.L. CO., INC.                                                    $  1,843,891.20     100.77  % 
   3   RA260          RATHJE CONSTRUCTION CO.                                                    $  1,856,920.67     101.48  % 
   4   RI037          RICKLEFS EXCAVATING, LTD.                                                  $  1,876,252.40     102.53  % 
   5   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $  1,931,018.60     105.53  % 
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==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           285.100  CY   |      30.00000        8553.00|      24.20000        6899.42|      22.00000        6272.20 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070          1141.400  CY   |      27.00000       30817.80|      18.70000       21344.18|      17.00000       19403.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           992.900  CY   |      41.00000       40708.90|      26.40000       26212.56|      24.00000       23829.60 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425020           992.900  CY   |      20.00000       19858.00|      35.20000       34950.08|      32.00000       31772.80 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0050 2113-0001100           791.100  SY   |       4.00000        3164.40|       2.75000        2175.53|       2.50000        1977.75 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000           659.000  CY   |      53.00000       34927.00|      48.40000       31895.60|      44.00000       28996.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2210-0475290           462.800  TON  |      32.00000       14809.60|      23.10000       10690.68|      21.00000        9718.80 
  MACADAM STONE BASE                      |                             |                             | 
0080 2212-0475095             0.600  MILE |   28000.00000       16800.00|   26262.00000       15757.20|   26262.00000       15757.20 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1013.400  SY   |      81.00000       82085.40|     145.00000      146943.00|     117.00000      118567.80 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            59.000  EACH |     162.00000        9558.00|     187.00000       11033.00|     240.00000       14160.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2214-5145150         19276.300  SY   |       5.00000       96381.50|       4.60000       88670.98|       4.60000       88670.98 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1033100          1012.800  SY   |      65.00000       65832.00|      83.00000       84062.40|      80.00000       81024.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0130 2301-6911722                    LUMP |    3000.00000        3000.00|    1122.00000        1122.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0140 2303-0000100           156.200  TON  |     210.00000       32802.00|     195.00000       30459.00|     195.00000       30459.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0150 2303-0052500          1264.000  TON  |      60.00000       75840.00|      56.15000       70973.60|      56.15000       70973.60 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0053503          2187.600  TON  |      63.00000      137818.80|      58.85000      128740.26|      58.85000      128740.26 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0246422           207.100  TON  |     450.00000       93195.00|     420.00000       86982.00|     420.00000       86982.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2303-6911000                    LUMP |    1200.00000        1200.00|    1093.00000        1093.00|    1093.00000        1093.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2303-7000610          1726.000  EACH |       1.00000        1726.00|       1.00000        1726.00|       1.00000        1726.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          1726.000  EACH |       1.00000        1726.00|       1.00000        1726.00|       1.00000        1726.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2316-0000120          4828.000  EACH |       1.00000        4828.00|       1.00000        4828.00|       1.00000        4828.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2401-6745910             5.000  EACH |     150.00000         750.00|      82.50000         412.50|      30.00000         150.00 
  REMOVAL OF SIGN                         |                             |                             | 
0230 2401-6750001                    LUMP |    6200.00000        6200.00|   11000.00000       11000.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0240 2402-0425031          3653.500  TON  |      30.00000      109605.00|      17.60000       64301.60|      16.00000       58456.00 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2435-0140148             4.000  EACH |    3200.00000       12800.00|    3520.00000       14080.00|    3200.00000       12800.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0260 2435-0250500             1.000  EACH |    4100.00000        4100.00|    3740.00000        3740.00|    3400.00000        3400.00 
  INTAKE, SW-505                          |                             |                             | 
0270 2435-0250700             2.000  EACH |    4150.00000        8300.00|    2915.00000        5830.00|    2650.00000        5300.00 
  INTAKE, SW-507                          |                             |                             | 
0280 2435-0250900            14.000  EACH |    5200.00000       72800.00|    3740.00000       52360.00|    3400.00000       47600.00 
  INTAKE, SW-509                          |                             |                             | 
0290 2435-0251224             3.000  EACH |    2600.00000        7800.00|     935.00000        2805.00|     850.00000        2550.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0300 2435-0600010             4.000  EACH |     500.00000        2000.00|    1600.00000        6400.00|    1550.00000        6200.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0700010             1.000  EACH |    2500.00000        2500.00|     495.00000         495.00|     450.00000         450.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0320 2435-0700020             1.000  EACH |    2500.00000        2500.00|     495.00000         495.00|     450.00000         450.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0330 2502-8212036          1213.100  LF   |      17.50000       21229.25|      14.30000       17347.33|      13.00000       15770.30 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8221303            10.000  EACH |     450.00000        4500.00|     101.20000        1012.00|      92.00000         920.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0350 2503-0111012           119.000  LF   |      70.00000        8330.00|      35.20000        4188.80|      32.00000        3808.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 
0360 2503-0114215          1065.000  LF   |      58.50000       62302.50|      47.30000       50374.50|      43.00000       45795.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0370 2503-0114218           281.000  LF   |      62.00000       17422.00|      50.60000       14218.60|      46.00000       12926.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0380 2503-0114224           556.000  LF   |      78.00000       43368.00|      74.80000       41588.80|      68.00000       37808.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0390 2503-0116318            71.000  LF   |     110.00000        7810.00|      80.30000        5701.30|      73.00000        5183.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0400 2503-0200036           171.000  LF   |      20.00000        3420.00|      16.50000        2821.50|      15.00000        2565.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2510-6745850          2090.000  SY   |      10.00000       20900.00|      24.20000       50578.00|      22.00000       45980.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2510-6750600             3.000  EACH |     750.00000        2250.00|     495.00000        1485.00|     450.00000        1350.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0430 2511-6745900           358.000  SY   |      13.00000        4654.00|       8.80000        3150.40|       8.00000        2864.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0440 2511-7526004           185.000  SY   |      43.00000        7955.00|      68.00000       12580.00|      40.00000        7400.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0450 2511-7526006           111.000  SY   |      54.00000        5994.00|      75.00000        8325.00|      50.00000        5550.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2511-7526008            62.000  SY   |      65.00000        4030.00|      81.00000        5022.00|      60.00000        3720.00 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0470 2511-7528101           125.000  SF   |      41.00000        5125.00|      27.00000        3375.00|      38.00000        4750.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0480 2512-1725256          2120.500  LF   |      37.00000       78458.50|      37.00000       78458.50|      36.50000       77398.25 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2512-1725506           648.300  LF   |      57.00000       36953.10|      52.00000       33711.60|      91.50000       59319.45 
  CURB AND GUTTER, P.C. CONCRETE, 5.0 FT. |                             |                             | 
0500 2515-2475008          1225.000  SY   |      75.00000       91875.00|      83.00000      101675.00|      69.80000       85505.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0510 2515-6745600          1370.000  SY   |       8.00000       10960.00|      11.00000       15070.00|      10.00000       13700.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0520 2518-6910000             4.000  EACH |     270.00000        1080.00|     220.00000         880.00|     250.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0530 2524-6765010            28.000  EACH |      97.00000        2716.00|     187.00000        5236.00|      90.00000        2520.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0540 2524-9276010           156.000  LF   |       7.00000        1092.00|      12.10000        1887.60|       6.50000        1014.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0550 2525-0000100                    LUMP |    4300.00000        4300.00|    1760.00000        1760.00|    2400.00000        2400.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0560 2526-8285000                    LUMP |   12000.00000       12000.00|   13000.00000       13000.00|   11025.00000       11025.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0570 2527-9263112            36.060  STA  |      84.00000        3029.04|      78.00000        2812.68|      78.00000        2812.68 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0580 2527-9263124            75.160  STA  |     300.00000       22548.00|     275.00000       20669.00|     275.00000       20669.00 
  PERMANENT TAPE MARKINGS, PREFORMED      |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0590 2527-9263131           182.520  STA  |     130.00000       23727.60|     126.50000       23088.78|     120.00000       21902.40 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0600 2527-9263138             8.000  EACH |      92.00000         736.00|      85.00000         680.00|      85.00000         680.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0610 2527-9263154            12.000  EACH |     285.00000        3420.00|     265.00000        3180.00|     265.00000        3180.00 
  PRE-CUT SYMBOLS AND LEGENDS, PREFORMED  |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0620 2527-9263180            47.800  STA  |      45.00000        2151.00|      82.50000        3943.50|      42.00000        2007.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0630 2527-9270111             8.500  STA  |      63.00000         535.50|      58.00000         493.00|      58.00000         493.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0640 2527-9270120             1.000  EACH |      81.00000          81.00|      75.00000          75.00|      75.00000          75.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0650 2528-8445110                    LUMP |   21000.00000       21000.00|   27500.00000       27500.00|   19400.00000       19400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0660 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2529-8174010           973.400  SY   |      16.00000       15574.40|      19.80000       19273.32|      18.00000       17521.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0680 2533-4980005                    LUMP |  138000.00000      138000.00|  170500.00000      170500.00|  282000.00000      282000.00 
  MOBILIZATION                            |                             |                             | 
0690 2554-0112006            10.000  LF   |     198.00000        1980.00|     148.50000        1485.00|     135.00000        1350.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0700 2554-0112008           174.000  LF   |     105.00000       18270.00|      82.50000       14355.00|      75.00000       13050.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0710 2554-0112012           197.000  LF   |     116.00000       22852.00|      93.50000       18419.50|      85.00000       16745.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0720 2554-0203000          1812.000  LB   |       5.50000        9966.00|       7.70000       13952.40|       7.00000       12684.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0730 2554-0204120             1.000  EACH |    4800.00000        4800.00|    2420.00000        2420.00|    2200.00000        2200.00 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0740 2554-0207006             1.000  EACH |    2600.00000        2600.00|     880.00000         880.00|     800.00000         800.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0750 2554-0207008             1.000  EACH |    2700.00000        2700.00|     935.00000         935.00|     850.00000         850.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0760 2554-0207012             1.000  EACH |    3000.00000        3000.00|    1045.00000        1045.00|     950.00000         950.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0770 2554-0210201             2.000  EACH |    2400.00000        4800.00|    2420.00000        4840.00|    2200.00000        4400.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0780 2554-0211000             1.000  EACH |    2000.00000        2000.00|    2640.00000        2640.00|    2400.00000        2400.00 
  FLUSHING DEVICE (BLOWOFF), 2 Inch       |                             |                             | 
0790 2555-0000010                    LUMP |     750.00000         750.00|    1100.00000        1100.00|    1700.00000        1700.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0800 2599-9999005             4.000  EACH |     750.00000        3000.00|     902.00000        3608.00|     820.00000        3280.00 
  ('EACH' ITEM) Subdrain Cleanout         |                             |                             | 
0810 2599-9999012           267.500  MGAL |      20.00000        5350.00|      33.00000        8827.50|      30.00000        8025.00 
  ('THOUSANDS OF GALLONS' ITEM) Watering  |                             |                             | 
  of Seeded Area                          |                             |                             | 
0820 2601-2633100             1.200  ACRE |    1000.00000        1200.00|     220.00000         264.00|     200.00000         240.00 
  MOWING                                  |                             |                             | 
0830 2601-2634100             1.200  ACRE |    2000.00000        2400.00|    1980.00000        2376.00|    1800.00000        2160.00 
  MULCHING                                |                             |                             | 
0840 2601-2636044             1.200  ACRE |    3000.00000        3600.00|    1980.00000        2376.00|    1800.00000        2160.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE140               |(   3  ) RA260 
                                          |VIETH CONSTRUCTION CORP.     |PELLING, L.L. CO., INC.      |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2601-2638352            50.000  SQ   |      25.00000        1250.00|      22.00000        1100.00|      20.00000        1000.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0860 2601-2642120             1.200  ACRE |    2500.00000        3000.00|    1100.00000        1320.00|    1000.00000        1200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0870 2601-2643300            10.000  EACH |     350.00000        3500.00|     350.00000        3500.00|     350.00000        3500.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0880 2602-0000020          6200.000  LF   |       1.00000        6200.00|       2.00000       12400.00|       1.60000        9920.00 
  SILT FENCE                              |                             |                             | 
0890 2602-0000071          6200.000  LF   |       0.25000        1550.00|       0.25000        1550.00|       0.20000        1240.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0900 2602-0000101           620.000  LF   |       1.00000         620.00|       1.10000         682.00|       1.00000         620.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0910 2602-0000312          1000.000  LF   |       4.00000        4000.00|       2.50000        2500.00|       2.50000        2500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0920 2602-0000350          1000.000  LF   |       1.00000        1000.00|       0.55000         550.00|       1.00000        1000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0930 2602-0010010            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,829,801.29|           $     1,843,891.20|           $     1,856,920.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,829,801.29|           $     1,843,891.20|           $     1,856,920.67 
==================================================================================================================================== 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           285.100  CY   |      10.00000        2851.00|       8.20000        2337.82| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2102-2710070          1141.400  CY   |      10.00000       11414.00|      20.00000       22828.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           992.900  CY   |      14.00000       13900.60|      26.50000       26311.85| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425020           992.900  CY   |       6.00000        5957.40|      17.00000       16879.30| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0050 2113-0001100           791.100  SY   |       1.25000         988.88|       1.40000        1107.54| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000           659.000  CY   |      30.00000       19770.00|      53.50000       35256.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2210-0475290           462.800  TON  |      23.00000       10644.40|      27.00000       12495.60| 
  MACADAM STONE BASE                      |                             |                             | 
0080 2212-0475095             0.600  MILE |   26262.00000       15757.20|   28250.00000       16950.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1013.400  SY   |      75.00000       76005.00|      94.50000       95766.30| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            59.000  EACH |     150.00000        8850.00|     407.00000       24013.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2214-5145150         19276.300  SY   |       4.60000       88670.98|       4.95000       95417.69| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1033100          1012.800  SY   |      60.00000       60768.00|      64.55000       65376.24| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0130 2301-6911722                    LUMP |    2800.00000        2800.00|    3000.00000        3000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0140 2303-0000100           156.200  TON  |     195.00000       30459.00|     210.00000       32802.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0150 2303-0052500          1264.000  TON  |      56.15000       70973.60|      60.50000       76472.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0053503          2187.600  TON  |      58.85000      128740.26|      63.35000      138584.46| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0246422           207.100  TON  |     420.00000       86982.00|     452.00000       93609.20| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2303-6911000                    LUMP |    1093.00000        1093.00|    1175.00000        1175.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2303-7000610          1726.000  EACH |       1.00000        1726.00|       1.00000        1726.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          1726.000  EACH |       1.00000        1726.00|       1.00000        1726.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2316-0000120          4828.000  EACH |       1.00000        4828.00|       1.00000        4828.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2401-6745910             5.000  EACH |      75.00000         375.00|      35.00000         175.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0230 2401-6750001                    LUMP |    1000.00000        1000.00|   11900.00000       11900.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0240 2402-0425031          3653.500  TON  |      19.00000       69416.50|      12.00000       43842.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2435-0140148             4.000  EACH |    3200.00000       12800.00|    3000.00000       12000.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0260 2435-0250500             1.000  EACH |    3000.00000        3000.00|    4100.00000        4100.00| 
  INTAKE, SW-505                          |                             |                             | 
0270 2435-0250700             2.000  EACH |    3300.00000        6600.00|    3600.00000        7200.00| 
  INTAKE, SW-507                          |                             |                             | 
0280 2435-0250900            14.000  EACH |    3600.00000       50400.00|    4300.00000       60200.00| 
  INTAKE, SW-509                          |                             |                             | 
0290 2435-0251224             3.000  EACH |    1600.00000        4800.00|    1500.00000        4500.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0300 2435-0600010             4.000  EACH |     500.00000        2000.00|    1500.00000        6000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0700010             1.000  EACH |     500.00000         500.00|    1200.00000        1200.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0320 2435-0700020             1.000  EACH |     500.00000         500.00|     555.00000         555.00| 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0330 2502-8212036          1213.100  LF   |      12.00000       14557.20|      19.50000       23655.45| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8221303            10.000  EACH |     225.00000        2250.00|      87.50000         875.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0350 2503-0111012           119.000  LF   |      70.00000        8330.00|      51.50000        6128.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  12 IN.                                  |                             |                             | 
0360 2503-0114215          1065.000  LF   |      80.00000       85200.00|      50.50000       53782.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0370 2503-0114218           281.000  LF   |      90.00000       25290.00|      55.00000       15455.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0380 2503-0114224           556.000  LF   |     100.00000       55600.00|      89.50000       49762.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0390 2503-0116318            71.000  LF   |     100.00000        7100.00|     115.00000        8165.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  2000D LOW CLEARANCE CONCRETE PIPE,      |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0400 2503-0200036           171.000  LF   |       5.00000         855.00|      42.50000        7267.50| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2510-6745850          2090.000  SY   |      12.00000       25080.00|      32.50000       67925.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2510-6750600             3.000  EACH |     300.00000         900.00|     845.00000        2535.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0430 2511-6745900           358.000  SY   |       8.00000        2864.00|      11.50000        4117.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0440 2511-7526004           185.000  SY   |      51.00000        9435.00|      54.90000       10156.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0450 2511-7526006           111.000  SY   |      53.00000        5883.00|      57.05000        6332.55| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2511-7526008            62.000  SY   |      74.00000        4588.00|      79.65000        4938.30| 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0470 2511-7528101           125.000  SF   |      26.00000        3250.00|      28.00000        3500.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0480 2512-1725256          2120.500  LF   |      34.00000       72097.00|      36.60000       77610.30| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2512-1725506           648.300  LF   |      53.00000       34359.90|      57.05000       36985.52| 
  CURB AND GUTTER, P.C. CONCRETE, 5.0 FT. |                             |                             | 
0500 2515-2475008          1225.000  SY   |      53.00000       64925.00|      57.05000       69886.25| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0510 2515-6745600          1370.000  SY   |      10.00000       13700.00|      11.50000       15755.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0520 2518-6910000             4.000  EACH |     200.00000         800.00|     215.00000         860.00| 
  SAFETY CLOSURE                          |                             |                             | 
0530 2524-6765010            28.000  EACH |     170.00000        4760.00|     183.00000        5124.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0540 2524-9276010           156.000  LF   |      11.00000        1716.00|      11.75000        1833.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0550 2525-0000100                    LUMP |    4000.00000        4000.00|    1700.00000        1700.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0560 2526-8285000                    LUMP |   10000.00000       10000.00|   13000.00000       13000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0570 2527-9263112            36.060  STA  |      78.00000        2812.68|      84.00000        3029.04| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0580 2527-9263124            75.160  STA  |     275.00000       20669.00|     296.00000       22247.36| 
  PERMANENT TAPE MARKINGS, PREFORMED      |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0590 2527-9263131           182.520  STA  |     115.00000       20989.80|     124.00000       22632.48| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0600 2527-9263138             8.000  EACH |      85.00000         680.00|      91.50000         732.00| 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0610 2527-9263154            12.000  EACH |     265.00000        3180.00|     285.25000        3423.00| 
  PRE-CUT SYMBOLS AND LEGENDS, PREFORMED  |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0620 2527-9263180            47.800  STA  |      75.00000        3585.00|      80.75000        3859.85| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0630 2527-9270111             8.500  STA  |      58.00000         493.00|      62.50000         531.25| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0640 2527-9270120             1.000  EACH |      75.00000          75.00|      80.75000          80.75| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0650 2528-8445110                    LUMP |   25000.00000       25000.00|   32300.00000       32300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0660 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2529-8174010           973.400  SY   |      10.00000        9734.00|      25.00000       24335.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0680 2533-4980005                    LUMP |  430000.00000      430000.00|  280000.00000      280000.00| 
  MOBILIZATION                            |                             |                             | 
0690 2554-0112006            10.000  LF   |      70.00000         700.00|     119.00000        1190.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0700 2554-0112008           174.000  LF   |      90.00000       15660.00|      72.00000       12528.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0710 2554-0112012           197.000  LF   |     110.00000       21670.00|      92.00000       18124.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0720 2554-0203000          1812.000  LB   |       2.50000        4530.00|      14.00000       25368.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0730 2554-0204120             1.000  EACH |    2000.00000        2000.00|    2600.00000        2600.00| 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0740 2554-0207006             1.000  EACH |     500.00000         500.00|     734.00000         734.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0750 2554-0207008             1.000  EACH |     600.00000         600.00|     766.00000         766.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0760 2554-0207012             1.000  EACH |     700.00000         700.00|     872.00000         872.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0770 2554-0210201             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0780 2554-0211000             1.000  EACH |     600.00000         600.00|    1000.00000        1000.00| 
  FLUSHING DEVICE (BLOWOFF), 2 Inch       |                             |                             | 
0790 2555-0000010                    LUMP |     500.00000         500.00|      77.00000          77.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0800 2599-9999005             4.000  EACH |     250.00000        1000.00|    1200.00000        4800.00| 
  ('EACH' ITEM) Subdrain Cleanout         |                             |                             | 
0810 2599-9999012           267.500  MGAL |      10.00000        2675.00|      32.00000        8560.00| 
  ('THOUSANDS OF GALLONS' ITEM) Watering  |                             |                             | 
  of Seeded Area                          |                             |                             | 
0820 2601-2633100             1.200  ACRE |     200.00000         240.00|     215.00000         258.00| 
  MOWING                                  |                             |                             | 
0830 2601-2634100             1.200  ACRE |     700.00000         840.00|    1925.00000        2310.00| 
  MULCHING                                |                             |                             | 
0840 2601-2636044             1.200  ACRE |    2500.00000        3000.00|    1925.00000        2310.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  157                             Contract ID:  57-9220-029                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RI037               |(   5  ) PI045               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |PIRC-TOBIN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2601-2638352            50.000  SQ   |      25.00000        1250.00|      21.50000        1075.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0860 2601-2642120             1.200  ACRE |    1250.00000        1500.00|    1075.00000        1290.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0870 2601-2643300            10.000  EACH |     350.00000        3500.00|     350.00000        3500.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0880 2602-0000020          6200.000  LF   |       2.00000       12400.00|       1.60000        9920.00| 
  SILT FENCE                              |                             |                             | 
0890 2602-0000071          6200.000  LF   |       0.10000         620.00|       0.20000        1240.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0900 2602-0000101           620.000  LF   |       0.10000          62.00|       1.60000         992.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0910 2602-0000312          1000.000  LF   |       2.50000        2500.00|       2.25000        2250.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0920 2602-0000350          1000.000  LF   |       0.25000         250.00|       0.50000         500.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0930 2602-0010010            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,876,252.40|           $     1,931,018.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,876,252.40|           $     1,931,018.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  63-C063-123                 Primary County:  MARION 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO., LC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  FM-C063(123)--55-63 
      Work Type:  HMA RESURFACING 
         County:  MARION             Prj Awd Amt: $345,846.80 
          Route:  T15 
       Location:  HWY T15, FROM HWY G28 TO IDAHO DRIVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    345,846.80     100.00  % 
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     Bid Order:  158                             Contract ID:  63-C063-123                   Primary County:  MARION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425010          1426.500  TON  |      22.00000       31383.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0020 2212-0475095             1.700  MILE |    1000.00000        1700.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           288.800  SY   |      25.00000        7220.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500          3217.000  TON  |      59.90000      192698.30|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0246422           212.300  TON  |     350.00000       74305.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-9091010             2.000  EACH |     750.00000        1500.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0080 2527-9263117           286.350  STA  |      30.00000        8590.50|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0090 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       345,846.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       345,846.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  81-0716-050                 Primary County:  SAC 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/19/17 
 
 
        Project:  HSIPX-071-6(50)--3L-81                                 Project:  HSIPX-071-6(51)--3L-81 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA PAVED SHOULDER - NEW 
         County:  SAC                Prj Awd Amt: $1,169,000.25           County:  SAC                Prj Awd Amt: $1,375,543.47 
          Route:  U.S. 71                                                  Route:  U.S. 71 
       Location:  S JCT IA 175 TO IA 196                                Location:  N JCT IA 175 TO SCL OF EARLY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,544,543.72     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,609,311.88     102.54  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,777,906.62     109.17  % 
   4   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,796,760.62     109.91  % 
   5   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  2,849,145.45     111.97  % 
   6   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,883,168.65     113.30  % 
   7   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  3,292,688.71     129.40  % 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE020               |(   3  ) HE400 
                                          |MANATT'S, INC.               |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  HSIPX-071-6(50)--3L-81 
                                          |                             |                             | 
0010 2102-0425070            22.200  TON  |      40.00000         888.00|      61.50000        1365.30|      50.00000        1110.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001            13.000  CY   |      60.00000         780.00|      20.00000         260.00|     175.00000        2275.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020          5652.400  TON  |      25.50000      144136.20|      25.27000      142836.15|      29.03000      164089.17 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         30066.600  SY   |      17.95000      539695.47|      18.15000      545708.79|      18.45000      554728.77 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000             1.800  STA  |    1000.00000        1800.00|     400.00000         720.00|    2170.39000        3906.70 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2213-2713300          2523.300  CY   |      18.00000       45419.40|      17.16000       43299.83|      22.17000       55941.56 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2214-7450050           678.660  STA  |      12.00000        8143.92|      45.00000       30539.70|      23.04000       15636.33 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0080 2303-6911000                    LUMP |    3850.00000        3850.00|     780.00000         780.00|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2502-8212034         22035.000  LF   |       6.26000      137939.10|       5.99000      131989.65|       5.99000      131989.65 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8221304            88.000  EACH |     175.00000       15400.00|     175.00000       15400.00|     175.00000       15400.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0110 2505-4008120           125.000  LF   |       8.00000        1000.00|       8.00000        1000.00|       8.00000        1000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4021030             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
0130 2505-4021720             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0140 2527-9263109          1003.680  STA  |       7.68000        7708.26|       7.68000        7708.26|       7.68000        7708.26 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             6.000  EACH |      85.00000         510.00|      85.00000         510.00|      85.00000         510.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |   11500.00000       11500.00|   10900.00000       10900.00|    8437.50000        8437.50 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE020               |(   3  ) HE400 
                                          |MANATT'S, INC.               |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113           240.000  EACH |     435.00000      104400.00|     435.00000      104400.00|     435.00000      104400.00 
  FLAGGERS                                |                             |                             | 
0180 2528-8445115            80.000  EACH |     650.00000       52000.00|     650.00000       52000.00|     650.00000       52000.00 
  PILOT CARS                              |                             |                             | 
0190 2529-5070110           120.900  SY   |     189.00000       22850.10|     189.00000       22850.10|     189.00000       22850.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120            14.000  EACH |     200.00000        2800.00|     200.00000        2800.00|     200.00000        2800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2533-4980005                    LUMP |   35300.00000       35300.00|   35600.00000       35600.00|   90787.50000       90787.50 
  MOBILIZATION                            |                             |                             | 
0220 2548-0000100           626.800  STA  |      12.00000        7521.60|      11.70000        7333.56|      11.70000        7333.56 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2548-0000110           679.100  GAL  |       2.00000        1358.20|       7.80000        5296.98|       5.00000        3395.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0240 2595-0005120                    LUMP |   10000.00000       10000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0250 2601-2634100             0.400  ACRE |    5000.00000        2000.00|    1220.00000         488.00|    1220.00000         488.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.400  ACRE |    5000.00000        2000.00|    2000.00000         800.00|    2000.00000         800.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           200.000  LF   |       2.50000         500.00|       5.00000        1000.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,169,000.25|           $     1,177,586.32|           $     1,275,087.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  HSIPX-071-6(51)--3L-81 
                                          |                             |                             | 
0300 2102-0425070           180.000  TON  |      40.00000        7200.00|      43.00000        7740.00|      35.00000        6300.00 
  SPECIAL BACKFILL                        |                             |                             | 
0310 2102-2625001           538.600  CY   |      35.00000       18851.00|      12.00000        6463.20|      35.00000       18851.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0320 2121-7425020          6534.400  TON  |      27.00000      176428.80|      25.33000      165516.35|      29.03000      189693.63 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE020               |(   3  ) HE400 
                                          |MANATT'S, INC.               |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2122-5500060         46807.400  SY   |      17.95000      840192.83|      19.15000      896361.71|      18.45000      863596.53 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0340 2123-7450000             5.400  STA  |     500.00000        2700.00|     400.00000        2160.00|    2170.39000       11720.11 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0350 2213-2713300          4043.600  CY   |      18.00000       72784.80|      16.77000       67811.17|      22.17000       89646.61 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0360 2214-7450050          1040.300  STA  |      12.00000       12483.60|      45.00000       46813.50|      23.04000       23968.51 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0370 2303-6911000                    LUMP |    3500.00000        3500.00|    1200.00000        1200.00|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2402-2720100            12.000  CY   |      35.00000         420.00|     100.00000        1200.00|     100.00000        1200.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100030             2.000  EACH |    1900.00000        3800.00|    2000.00000        4000.00|    2000.00000        4000.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0400 2416-1180030            12.000  LF   |     300.00000        3600.00|     300.00000        3600.00|     300.00000        3600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8212034          4060.000  LF   |       6.38000       25902.80|       5.99000       24319.40|       5.99000       24319.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221304            16.000  EACH |     175.00000        2800.00|     175.00000        2800.00|     175.00000        2800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0430 2505-4008120           234.000  LF   |       8.00000        1872.00|       8.00000        1872.00|       8.00000        1872.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0440 2505-4008300           100.000  LF   |      20.00000        2000.00|      20.00000        2000.00|      20.00000        2000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0450 2505-4008400             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0460 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0470 2505-4021720             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0480 2527-9263109          1649.120  STA  |       7.68000       12665.24|       7.68000       12665.24|       7.68000       12665.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2527-9263137             2.000  EACH |      85.00000         170.00|      85.00000         170.00|      85.00000         170.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE020               |(   3  ) HE400 
                                          |MANATT'S, INC.               |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2528-8445110                    LUMP |    8500.00000        8500.00|   11000.00000       11000.00|    8437.50000        8437.50 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0520 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00|     650.00000       26000.00 
  PILOT CARS                              |                             |                             | 
0530 2529-2242304             8.000  EACH |     130.00000        1040.00|     130.00000        1040.00|     130.00000        1040.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0540 2529-5070110           228.000  SY   |     159.00000       36252.00|     159.00000       36252.00|     159.00000       36252.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             6.000  EACH |     200.00000        1200.00|     200.00000        1200.00|     200.00000        1200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2529-8174010           228.000  SY   |      11.50000        2622.00|      11.50000        2622.00|      11.50000        2622.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0570 2529-8174050             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  PATCH SUBDRAIN                          |                             |                             | 
0580 2529-8201000             4.000  EACH |     375.00000        1500.00|     375.00000        1500.00|     375.00000        1500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0590 2533-4980005                    LUMP |   37500.00000       37500.00|   26600.00000       26600.00|   90787.50000       90787.50 
  MOBILIZATION                            |                             |                             | 
0600 2548-0000100          1034.700  STA  |      12.00000       12416.40|      11.70000       12105.99|      11.70000       12105.99 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0610 2548-0000110          1121.000  GAL  |       2.00000        2242.00|       7.00000        7847.00|       5.00000        5605.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0620 2601-2634100             0.300  ACRE |    5000.00000        1500.00|    1220.00000         366.00|    1220.00000         366.00 
  MULCHING                                |                             |                             | 
0630 2601-2636043             0.300  ACRE |    5000.00000        1500.00|    2000.00000         600.00|    2000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020           800.000  LF   |       2.50000        2000.00|       5.00000        4000.00|       5.00000        4000.00 
  SILT FENCE                              |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,375,543.47|           $     1,431,725.56|           $     1,502,819.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,544,543.72|           $     2,609,311.88|           $     2,777,906.62 
==================================================================================================================================== 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(   6  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  HSIPX-071-6(50)--3L-81 
                                          |                             |                             | 
0010 2102-0425070            22.200  TON  |     149.76000        3324.67|      50.00000        1110.00|      40.00000         888.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001            13.000  CY   |      50.50000         656.50|      50.00000         650.00|      42.00000         546.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020          5652.400  TON  |      29.11000      164541.36|      26.39000      149166.84|      27.80000      157136.72 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         30066.600  SY   |      18.90000      568258.74|      22.32000      671086.51|      21.46000      645229.24 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000             1.800  STA  |     505.00000         909.00|    1000.00000        1800.00|     500.00000         900.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2213-2713300          2523.300  CY   |      29.10000       73428.03|      19.27000       48623.99|      24.00000       60559.20 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2214-7450050           678.660  STA  |      10.12000        6868.04|      12.00000        8143.92|      20.00000       13573.20 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0080 2303-6911000                    LUMP |    8696.61000        8696.61|    1500.00000        1500.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2502-8212034         22035.000  LF   |       6.05000      133311.75|       5.99000      131989.65|       6.00000      132210.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8221304            88.000  EACH |     176.75000       15554.00|     175.00000       15400.00|     180.00000       15840.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0110 2505-4008120           125.000  LF   |       8.51000        1063.75|       8.43000        1053.75|       8.00000        1000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4021030             2.000  EACH |    1515.00000        3030.00|    1500.00000        3000.00|    2050.00000        4100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
0130 2505-4021720             2.000  EACH |    2272.50000        4545.00|    2250.00000        4500.00|    2050.00000        4100.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0140 2527-9263109          1003.680  STA  |       7.76000        7788.56|       7.68000        7708.26|       8.60000        8631.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             6.000  EACH |      85.85000         515.10|      85.00000         510.00|     125.00000         750.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |   16060.07000       16060.07|    5200.00000        5200.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  7 
 
     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(   6  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113           240.000  EACH |     435.00000      104400.00|     435.00000      104400.00|     435.00000      104400.00 
  FLAGGERS                                |                             |                             | 
0180 2528-8445115            80.000  EACH |     650.00000       52000.00|     650.00000       52000.00|     650.00000       52000.00 
  PILOT CARS                              |                             |                             | 
0190 2529-5070110           120.900  SY   |     190.89000       23078.60|     189.00000       22850.10|     192.00000       23212.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120            14.000  EACH |     202.00000        2828.00|     200.00000        2800.00|     210.00000        2940.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2533-4980005                    LUMP |   65465.81000       65465.81|    5300.00000        5300.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0220 2548-0000100           626.800  STA  |       7.98000        5001.86|      12.00000        7521.60|      12.00000        7521.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2548-0000110           679.100  GAL  |       3.59000        2437.97|       0.10000          67.91|       0.10000          67.91 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0240 2595-0005120                    LUMP |    5454.00000        5454.00|    7000.00000        7000.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0250 2601-2634100             0.400  ACRE |    1232.20000         492.88|    1220.00000         488.00|    2100.00000         840.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.400  ACRE |    2020.00000         808.00|    2000.00000         800.00|    2600.00000        1040.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           200.000  LF   |       5.05000        1010.00|       5.00000        1000.00|       3.60000         720.00 
  SILT FENCE                              |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,273,028.30|           $     1,257,170.53|           $     1,286,706.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  HSIPX-071-6(51)--3L-81 
                                          |                             |                             | 
0300 2102-0425070           180.000  TON  |     151.22000       27219.60|      40.00000        7200.00|      40.00000        7200.00 
  SPECIAL BACKFILL                        |                             |                             | 
0310 2102-2625001           538.600  CY   |      25.25000       13599.65|      20.00000       10772.00|      31.00000       16696.60 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0320 2121-7425020          6534.400  TON  |      28.54000      186491.78|      29.67000      193875.65|      29.80000      194725.12 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(   6  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2122-5500060         46807.400  SY   |      19.42000      908999.71|      22.98000     1075634.05|      21.66000     1013848.28 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0340 2123-7450000             5.400  STA  |     505.00000        2727.00|     500.00000        2700.00|     400.00000        2160.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0350 2213-2713300          4043.600  CY   |      27.26000      110228.54|      19.24000       77798.86|      24.00000       97046.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0360 2214-7450050          1040.300  STA  |      24.62000       25612.19|      12.00000       12483.60|      20.00000       20806.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0370 2303-6911000                    LUMP |   11913.16000       11913.16|    2500.00000        2500.00|    4000.00000        4000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2402-2720100            12.000  CY   |     101.00000        1212.00|     100.00000        1200.00|     100.00000        1200.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100030             2.000  EACH |    2020.00000        4040.00|    2000.00000        4000.00|    2050.00000        4100.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0400 2416-1180030            12.000  LF   |     303.00000        3636.00|     300.00000        3600.00|     310.00000        3720.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8212034          4060.000  LF   |       6.05000       24563.00|       5.99000       24319.40|       6.00000       24360.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221304            16.000  EACH |     176.75000        2828.00|     175.00000        2800.00|     180.00000        2880.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0430 2505-4008120           234.000  LF   |       8.51000        1991.34|       8.43000        1972.62|       8.00000        1872.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0440 2505-4008300           100.000  LF   |      19.29000        1929.00|      19.10000        1910.00|      21.00000        2100.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0450 2505-4008400             4.000  EACH |    1919.00000        7676.00|    1900.00000        7600.00|    2050.00000        8200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0460 2505-4021010             4.000  EACH |     303.00000        1212.00|     300.00000        1200.00|     210.00000         840.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0470 2505-4021720             4.000  EACH |    2272.50000        9090.00|    2250.00000        9000.00|    2050.00000        8200.00 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0480 2527-9263109          1649.120  STA  |       7.76000       12797.17|       7.68000       12665.24|       8.60000       14182.43 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2527-9263137             2.000  EACH |      85.85000         171.70|      85.00000         170.00|     125.00000         250.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.053               |(   5  ) NO081               |(   6  ) WE540 
                                          |OMG MIDWEST D/B/A TRI-STATE  |NORRIS ASPHALT PAVING CO., L |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2528-8445110                    LUMP |   15734.74000       15734.74|    5300.00000        5300.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0520 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00|     650.00000       26000.00 
  PILOT CARS                              |                             |                             | 
0530 2529-2242304             8.000  EACH |     131.30000        1050.40|     130.00000        1040.00|     135.00000        1080.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0540 2529-5070110           228.000  SY   |     160.59000       36614.52|     159.00000       36252.00|     162.00000       36936.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             6.000  EACH |     202.00000        1212.00|     200.00000        1200.00|     210.00000        1260.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2529-8174010           228.000  SY   |      11.62000        2649.36|      11.50000        2622.00|      12.00000        2736.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0570 2529-8174050             4.000  EACH |     202.00000         808.00|     200.00000         800.00|     210.00000         840.00 
  PATCH SUBDRAIN                          |                             |                             | 
0580 2529-8201000             4.000  EACH |     378.75000        1515.00|     375.00000        1500.00|     380.00000        1520.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0590 2533-4980005                    LUMP |   26613.50000       26613.50|   10065.00000       10065.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0600 2548-0000100          1034.700  STA  |       7.98000        8256.91|      12.00000       12416.40|      12.00000       12416.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0610 2548-0000110          1121.000  GAL  |       3.59000        4024.39|       0.10000         112.10|       0.10000         112.10 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0620 2601-2634100             0.300  ACRE |    1232.20000         369.66|    1220.00000         366.00|    2050.00000         615.00 
  MULCHING                                |                             |                             | 
0630 2601-2636043             0.300  ACRE |    2020.00000         606.00|    2000.00000         600.00|    2600.00000         780.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020           800.000  LF   |       5.05000        4040.00|       5.00000        4000.00|       3.10000        2480.00 
  SILT FENCE                              |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,523,732.32|           $     1,591,974.92|           $     1,596,462.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,796,760.62|           $     2,849,145.45|           $     2,883,168.65 
==================================================================================================================================== 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  HSIPX-071-6(50)--3L-81 
                                          |                             |                             | 
0010 2102-0425070            22.200  TON  |      50.73000        1126.21|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625001            13.000  CY   |      52.63000         684.19|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020          5652.400  TON  |      34.15000      193029.46|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         30066.600  SY   |      22.19000      667177.85|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000             1.800  STA  |     693.63000        1248.53|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2213-2713300          2523.300  CY   |      25.77000       65025.44|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0070 2214-7450050           678.660  STA  |      18.70000       12690.94|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0080 2303-6911000                    LUMP |    4049.87000        4049.87|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2502-8212034         22035.000  LF   |       5.99000      131989.65|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8221304            88.000  EACH |     175.00000       15400.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0110 2505-4008120           125.000  LF   |       8.00000        1000.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4021030             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
0130 2505-4021720             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0140 2527-9263109          1003.680  STA  |       8.50000        8531.28|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             6.000  EACH |     120.00000         720.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |   11200.00000       11200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445113           240.000  EACH |     435.00000      104400.00|                             | 
  FLAGGERS                                |                             |                             | 
0180 2528-8445115            80.000  EACH |     650.00000       52000.00|                             | 
  PILOT CARS                              |                             |                             | 
0190 2529-5070110           120.900  SY   |     189.00000       22850.10|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120            14.000  EACH |     200.00000        2800.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2533-4980005                    LUMP |   79941.33000       79941.33|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2548-0000100           626.800  STA  |      11.70000        7333.56|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2548-0000110           679.100  GAL  |       3.97000        2696.03|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0240 2595-0005120                    LUMP |    5819.60000        5819.60|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0250 2601-2634100             0.400  ACRE |    1220.00000         488.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.400  ACRE |    2000.00000         800.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           200.000  LF   |       5.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,403,502.04|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  HSIPX-071-6(51)--3L-81 
                                          |                             |                             | 
0300 2102-0425070           180.000  TON  |      46.45000        8361.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0310 2102-2625001           538.600  CY   |      29.32000       15791.75|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0320 2121-7425020          6534.400  TON  |      39.65000      259088.96|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2122-5500060         46807.400  SY   |      25.05000     1172525.37|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0340 2123-7450000             5.400  STA  |     693.63000        3745.60|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0350 2213-2713300          4043.600  CY   |      25.75000      104122.70|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0360 2214-7450050          1040.300  STA  |      18.70000       19453.61|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0370 2303-6911000                    LUMP |    4049.87000        4049.87|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2402-2720100            12.000  CY   |     100.00000        1200.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0390 2416-0100030             2.000  EACH |    2000.00000        4000.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0400 2416-1180030            12.000  LF   |     300.00000        3600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2502-8212034          4060.000  LF   |       5.99000       24319.40|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8221304            16.000  EACH |     175.00000        2800.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0430 2505-4008120           234.000  LF   |       8.00000        1872.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0440 2505-4008300           100.000  LF   |      20.00000        2000.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0450 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0460 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0470 2505-4021720             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0480 2527-9263109          1649.120  STA  |       8.50000       14017.52|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0490 2527-9263137             2.000  EACH |     120.00000         240.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  159                             Contract ID:  81-0716-050                   Primary County:  SAC 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2528-8445110                    LUMP |   11300.00000       11300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2528-8445113            80.000  EACH |     435.00000       34800.00|                             | 
  FLAGGERS                                |                             |                             | 
0520 2528-8445115            40.000  EACH |     650.00000       26000.00|                             | 
  PILOT CARS                              |                             |                             | 
0530 2529-2242304             8.000  EACH |     130.00000        1040.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0540 2529-5070110           228.000  SY   |     159.00000       36252.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120             6.000  EACH |     200.00000        1200.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2529-8174010           228.000  SY   |      11.50000        2622.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0570 2529-8174050             4.000  EACH |     200.00000         800.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0580 2529-8201000             4.000  EACH |     375.00000        1500.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0590 2533-4980005                    LUMP |   92662.53000       92662.53|                             | 
  MOBILIZATION                            |                             |                             | 
0600 2548-0000100          1034.700  STA  |      11.70000       12105.99|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0610 2548-0000110          1121.000  GAL  |       3.97000        4450.37|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0620 2601-2634100             0.300  ACRE |    1220.00000         366.00|                             | 
  MULCHING                                |                             |                             | 
0630 2601-2636043             0.300  ACRE |    2000.00000         600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2602-0000020           800.000  LF   |       5.00000        4000.00|                             | 
  SILT FENCE                              |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,889,186.67|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,292,688.71|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  96-C096-136                 Primary County:  WINNESHIEK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   25 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C096(136)--55-96 
      Work Type:  HMA PAVEMENT - NEW 
         County:  WINNESHIEK         Prj Awd Amt: $955,884.19 
          Route:  295TH AVE 
       Location:  ON 295TH AVE & 147TH ST, FROM CO RD W14 TO 
                  ST HWY 214, S12 T 96 R10 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    955,884.19     100.00  % 
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     Bid Order:  160                             Contract ID:  96-C096-136                   Primary County:  WINNESHIEK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          4472.000  TON  |      16.95000       75800.40|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150         13933.500  SY   |       1.57000       21875.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2301-0690210           373.800  SY   |     193.00000       72143.40|                             | 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0040 2303-0031750          4197.900  TON  |      39.91000      167538.19|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0050 2303-0032500          3066.600  TON  |      39.97000      122572.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500          3066.600  TON  |      39.97000      122572.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828           619.900  TON  |     360.00000      223164.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    1535.00000        1535.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          5166.000  EACH |       1.00000        5166.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          5166.000  EACH |       1.00000        5166.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2312-8260051            90.000  TON  |      16.95000        1525.50|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2527-9263117           432.560  STA  |      26.60000       11506.10|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0130 2527-9263143             2.000  EACH |     220.00000         440.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0140 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  160                             Contract ID:  96-C096-136                   Primary County:  WINNESHIEK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            15.000  EACH |     650.00000        9750.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2529-5070110           160.000  SY   |     158.00000       25280.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070120             4.000  EACH |     200.00000         800.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8202000             4.000  EACH |     200.00000         800.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0200 2533-4980005                    LUMP |   63650.00000       63650.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2595-0005125                    LUMP |    5050.00000        5050.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $       955,884.19|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       955,884.19|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  07-2187-234                 Primary County:  BLACK HAWK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:  115 WORK DAYS      Late Start Date:  09/06/16 
 
 
        Project:  NHSN-218-7(234)--2R-07 
      Work Type:  PCC PATCHING 
         County:  BLACK HAWK         Prj Awd Amt: $2,224,563.82 
          Route:  U.S. 218 
       Location:  N JCT US 63 TO GREENHILL RD IN WATERLOO (SB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $  2,224,563.82     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $  2,300,707.44     103.42  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $  2,555,895.94     114.89  % 
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     Bid Order:  201                             Contract ID:  07-2187-234                   Primary County:  BLACK HAWK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CE040               |(   3  ) HA760 
                                          |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2435-0700020             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0020 2503-0114215            27.000  LF   |     198.00000        5346.00|     198.00000        5346.00|     150.00000        4050.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0030 2503-0200036            22.000  LF   |      48.00000        1056.00|      48.00000        1056.00|      70.00000        1540.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0040 2525-0000200             4.000  EACH |    1250.00000        5000.00|    1250.00000        5000.00|    1500.00000        6000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0050 2527-9263109           474.780  STA  |      30.00000       14243.40|       8.00000        3798.24|       8.00000        3798.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263137            13.000  EACH |     100.00000        1300.00|      80.00000        1040.00|      80.00000        1040.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0070 2527-9270111           474.780  STA  |      50.00000       23739.00|      25.00000       11869.50|      25.00000       11869.50 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0080 2527-9270120            13.000  EACH |     175.00000        2275.00|      90.00000        1170.00|      90.00000        1170.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0090 2528-8445110                    LUMP |   19000.00000       19000.00|   33750.00000       33750.00|  100000.00000      100000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2529-2242320             1.000  EACH |     150.00000         150.00|     200.00000         200.00|     350.00000         350.00 
  CT JOINT                                |                             |                             | 
0110 2529-5070110            64.700  SY   |     152.02000        9835.69|     175.00000       11322.50|     250.00000       16175.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             4.000  EACH |     369.37000        1477.48|     200.00000         800.00|    1000.00000        4000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2530-5070210          5626.000  SF   |      38.49000      216544.74|      20.00000      112520.00|      16.00000       90016.00 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0140 2530-5070240        112511.200  LF   |      14.34000     1613410.61|      16.00000     1800179.20|      16.00000     1800179.20 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0150 2530-5070250          5626.000  SF   |      39.15000      220257.90|      28.00000      157528.00|      30.00000      168780.00 
  OVERDEPTH PATCHES                       |                             |                             | 
0160 2533-4980005                    LUMP |   40800.00000       40800.00|    7500.00000        7500.00|  250000.00000      250000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 
 
     Bid Order:  201                             Contract ID:  07-2187-234                   Primary County:  BLACK HAWK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CE040               |(   3  ) HA760 
                                          |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2542-1006001             3.900  MILE |    5000.00000       19500.00|   30000.00000      117000.00|   17000.00000       66300.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0180 2542-1007000         28128.000  LB   |       1.00000       28128.00|       1.00000       28128.00|       1.00000       28128.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $     2,224,563.82|           $     2,300,707.44|           $     2,555,895.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,224,563.82|           $     2,300,707.44|           $     2,555,895.94 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  202  1 
 
     Bid  Order:  202                         Contract ID:  08-0171-712                 Primary County:  BOONE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEN POINT CONST. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-017-1(712)21--76-08 
      Work Type:  PCC PATCHING 
         County:  BOONE              Prj Awd Amt: $180,221.02 
          Route:  IOWA 17 
       Location:  FROM SW OF THE UPRR CROSSING EAST & NORTH TO 
                  E18. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    180,221.02     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    190,864.50     105.90  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    198,354.62     110.06  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    229,234.00     127.19  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    233,890.00     129.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 
 
     Bid Order:  202                             Contract ID:  08-0171-712                   Primary County:  BOONE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE090               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109             9.300  STA  |     350.00000        3255.00|     300.00000        2790.00|     317.06000        2948.66 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    2100.00000        2100.00|     600.00000         600.00|    2850.00000        2850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304            33.000  EACH |     120.00000        3960.00|      75.00000        2475.00|     230.00000        7590.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110           663.000  SY   |      94.50000       62653.50|      99.00000       65637.00|     106.00000       70278.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           414.000  SY   |     100.58000       41640.12|      99.00000       40986.00|      95.00000       39330.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            29.000  EACH |      99.00000        2871.00|      96.00000        2784.00|     181.02000        5249.58 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2530-0400061            25.600  TON  |     194.00000        4966.40|     200.00000        5120.00|     200.00000        5120.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070231           117.500  SY   |     110.00000       12925.00|     167.00000       19622.50|      99.05000       11638.38 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |    9100.00000        9100.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0120 2595-0005150                    LUMP |     900.00000         900.00|   10000.00000       10000.00|    7500.00000        7500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       180,221.02|           $       190,864.50|           $       198,354.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       180,221.02|           $       190,864.50|           $       198,354.62 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  202                             Contract ID:  08-0171-712                   Primary County:  BOONE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) GU100               |(      ) 
                                          |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109             9.300  STA  |     300.00000        2790.00|     300.00000        2790.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    7500.00000        7500.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00| 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304            33.000  EACH |     120.00000        3960.00|     120.00000        3960.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110           663.000  SY   |     112.00000       74256.00|     145.00000       96135.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           414.000  SY   |     112.00000       46368.00|     145.00000       60030.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120            29.000  EACH |     540.00000       15660.00|     225.00000        6525.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2530-0400061            25.600  TON  |     250.00000        6400.00|     225.00000        5760.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0100 2530-5070231           117.500  SY   |     140.00000       16450.00|      88.00000       10340.00| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0110 2533-4980005                    LUMP |   15000.00000       15000.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 
0120 2595-0005150                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       229,234.00|           $       233,890.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,234.00|           $       233,890.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  36-0021-104                 Primary County:  FREMONT 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  STPN-002-1(104)--2J-36 
      Work Type:  MICROSURFACING 
         County:  FREMONT            Prj Awd Amt: $475,547.32 
          Route:  IOWA 2 
       Location:  0.6 MI E OF I-29 TO CO RD L44 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    475,547.32     100.00  % 
   2   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $    517,273.99     108.77  % 
   3   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $    529,362.82     111.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  203                             Contract ID:  36-0021-104                   Primary County:  FREMONT 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MI930               |(   3  ) AS215 
                                          |STA-BILT CONSTRUCTION CO.    |MISSOURI PETROLEUM PRODUCTS  |ASPHALT SURFACE TECHNOLOGIES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7459.400  TON  |      35.00000      261079.00|      31.83000      237432.70|      39.00000      290916.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2320-0000005           981.667  TON  |      58.00000       56936.69|     127.00000      124671.71|      60.00000       58900.02 
  AGGREGATE FOR MICROSURFACING, NO        |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0030 2320-0000020             3.900  MILE |    3000.00000       11700.00|    1500.00000        5850.00|    4500.00000       17550.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0040 2320-0000030         27947.800  GAL  |       2.05000       57292.99|       2.10000       58690.38|       3.00000       83843.40 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0050 2527-9263109          1056.600  STA  |      10.40000       10988.64|      12.00000       12679.20|       8.00000        8452.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |   29600.00000       29600.00|   13250.00000       13250.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   32750.00000       32750.00|   49500.00000       49500.00|   51000.00000       51000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       475,547.32|           $       517,273.99|           $       529,362.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       475,547.32|           $       517,273.99|           $       529,362.82 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  39-C039-086                 Primary County:  GUTHRIE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C039(86)--55-39 
      Work Type:  PCC PATCHING 
         County:  GUTHRIE            Prj Awd Amt: $508,910.00 
          Route:  MULTIPLE ROUTES 
       Location:  AT VARIOUS LOCATIONS THROUGHOUT THE COUNTY. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    508,910.00     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    532,212.00     104.57  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    538,445.00     105.80  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    589,772.28     115.88  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    630,196.40     123.83  % 
   6   HA760          HAWKEYE PAVING CORP.                                                       $    758,030.00     148.95  % 
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     Bid Order:  204                             Contract ID:  39-C039-086                   Primary County:  GUTHRIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) DE300               |(   3  ) CE040 
                                          |GUS CONSTRUCTION CO., INC.   |DENCO HIGHWAY CONSTRUCTION C |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            60.000  EACH |     650.00000       39000.00|     650.00000       39000.00|     650.00000       39000.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           201.000  EACH |      60.00000       12060.00|      64.50000       12964.50|      45.00000        9045.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1895.670  SY   |      63.00000      119427.21|      66.95000      126915.11|      70.00000      132696.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111          4154.330  SY   |      63.00000      261722.79|      66.95000      278132.39|      70.00000      290803.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            96.000  EACH |     125.00000       12000.00|     150.00000       14400.00|      75.00000        7200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    2600.00000        2600.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0090 2555-0000010                    LUMP |    6000.00000        6000.00|    4800.00000        4800.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       508,910.00|           $       532,212.00|           $       538,445.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       508,910.00|           $       532,212.00|           $       538,445.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  204                             Contract ID:  39-C039-086                   Primary County:  GUTHRIE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) IO200               |(   6  ) HA760 
                                          |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            60.000  EACH |     650.00000       39000.00|     650.00000       39000.00|     650.00000       39000.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           201.000  EACH |     100.00000       20100.00|     169.78000       34125.78|      80.00000       16080.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1895.670  SY   |      70.01000      132715.86|      80.42000      152449.78|      87.00000      164923.29 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111          4154.330  SY   |      75.27000      312696.42|      69.61000      289182.91|      87.00000      361426.71 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            96.000  EACH |     110.00000       10560.00|     189.67000       18208.32|     650.00000       62400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   13000.00000       13000.00|   10000.00000       10000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0090 2555-0000010                    LUMP |    6500.00000        6500.00|   31529.61000       31529.61|    2000.00000        2000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       589,772.28|           $       630,196.40|           $       758,030.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       589,772.28|           $       630,196.40|           $       758,030.00 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  53-0383-054                 Primary County:  JONES 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    INTERSTATE IMPROVEMENT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STPN-038-3(54)--2J-53 
      Work Type:  PAVEMENT PLANING/GROOVING 
         County:  JONES              Prj Awd Amt: $457,508.28 
          Route:  IOWA 38 
       Location:  0.1 MI S OF DELAWARE CO LINE TO NEAR ECL 
                  HOPKINTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    457,508.28     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    469,625.17     102.64  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    523,394.35     114.40  % 
   4   PE161          PENHALL COMPANY & SUBSIDIARIES                                             $    628,059.35     137.27  % 
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     Bid Order:  205                             Contract ID:  53-0383-054                   Primary County:  JONES 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IN198               |(   2  ) IO200               |(   3  ) HA760 
                                          |INTERSTATE IMPROVEMENT, INC. |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-5070310          1321.000  SY   |      72.95000       96366.95|      88.92000      117463.32|      95.00000      125495.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0020 2212-5070330            46.000  EACH |     156.44000        7196.24|     203.88000        9378.48|     475.00000       21850.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2527-9263109           480.950  STA  |      18.77000        9027.43|      19.00000        9138.05|      18.00000        8657.10 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |   30000.00000       30000.00|    4750.00000        4750.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00|     650.00000       16250.00 
  PILOT CARS                              |                             |                             | 
0070 2529-2242304            29.000  EACH |      70.92000        2056.68|     132.00000        3828.00|     120.00000        3480.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0080 2529-2242320            12.000  EACH |     104.30000        1251.60|     212.00000        2544.00|     180.00000        2160.00 
  CT JOINT                                |                             |                             | 
0090 2529-8174010            33.700  SY   |      20.86000         702.98|      18.98000         639.63|      30.00000        1011.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0100 2532-5200001         57305.000  SY   |       3.00000      171915.00|       3.38000      193690.90|       3.25000      186241.25 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0110 2533-4980005                    LUMP |   30000.00000       30000.00|   37250.00000       37250.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0120 2542-1006001             4.100  MILE |   14875.95000       60991.40|   10473.85000       42942.79|   15000.00000       61500.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0130 2542-1007000         10000.000  LB   |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       457,508.28|           $       469,625.17|           $       523,394.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       457,508.28|           $       469,625.17|           $       523,394.35 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  3 
 
     Bid Order:  205                             Contract ID:  53-0383-054                   Primary County:  JONES 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE161               |(      )                     |(      ) 
                                          |PENHALL COMPANY & SUBSIDIARI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-5070310          1321.000  SY   |     105.00000      138705.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0020 2212-5070330            46.000  EACH |     225.00000       10350.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2527-9263109           480.950  STA  |     125.00000       60118.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            25.000  EACH |     650.00000       16250.00|                             | 
  PILOT CARS                              |                             |                             | 
0070 2529-2242304            29.000  EACH |     100.00000        2900.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0080 2529-2242320            12.000  EACH |     150.00000        1800.00|                             | 
  CT JOINT                                |                             |                             | 
0090 2529-8174010            33.700  SY   |      30.00000        1011.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0100 2532-5200001         57305.000  SY   |       3.72000      213174.60|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0110 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2542-1006001             4.100  MILE |   20000.00000       82000.00|                             | 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0130 2542-1007000         10000.000  LB   |       1.00000       10000.00|                             | 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       628,059.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       628,059.35|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  206  1 
 
     Bid  Order:  206                         Contract ID:  54-0235-700                 Primary County:  KEOKUK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-023-5(700)0--76-54 
      Work Type:  PCC PATCHING 
         County:  KEOKUK             Prj Awd Amt: $360,527.30 
          Route:  IOWA 23 
       Location:  FROM IOWA 149, NORTHEASTERLY TO IOWA 92. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    360,527.30     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    369,087.50     102.37  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    372,463.20     103.31  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    377,384.78     104.67  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    468,574.10     129.96  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 
 
     Bid Order:  206                             Contract ID:  54-0235-700                   Primary County:  KEOKUK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            RURAL 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            75.000  EACH |     435.00000       32625.00|     435.00000       32625.00|     435.00000       32625.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00|     650.00000       16250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             9.000  EACH |      90.00000         810.00|     150.00000        1350.00|     135.00000        1215.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             4.000  EACH |      75.00000         300.00|     125.00000         500.00|     165.00000         660.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          2185.300  SY   |     131.00000      286274.30|     125.00000      273162.50|     134.34000      293573.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           152.000  EACH |      84.00000       12768.00|     225.00000       34200.00|      95.00000       14440.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0090 2590-0000020                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    1500.00000        1500.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       360,527.30|           $       369,087.50|           $       372,463.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       360,527.30|           $       369,087.50|           $       372,463.20 
==================================================================================================================================== 
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     Bid Order:  206                             Contract ID:  54-0235-700                   Primary County:  KEOKUK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) HA760               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            RURAL 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1100.00000        1100.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            75.000  EACH |     435.00000       32625.00|     435.00000       32625.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             9.000  EACH |     125.00000        1125.00|     140.00000        1260.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             4.000  EACH |     125.00000         500.00|     200.00000         800.00| 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          2185.300  SY   |     122.57000      267852.22|     147.00000      321239.10| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           152.000  EACH |     276.53000       42032.56|     325.00000       49400.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   15000.00000       15000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0090 2590-0000020                    LUMP |     900.00000         900.00|    2000.00000        2000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       377,384.78|           $       468,574.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       377,384.78|           $       468,574.10|           $ 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  63-0145-704                 Primary County:  MARION 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-005-5(707)65--76-63                                 Project:  MP-014-5(704)42--76-63 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  MARION             Prj Awd Amt: $80,468.00              County:  MARION             Prj Awd Amt: $148,476.20 
          Route:  IOWA 5                                                   Route:  IOWA 14 
       Location:  FROM THE W. JCT IOWA 92 EAST TO KNOXVILLE.            Location:  IN THE CITY OF KNOXVILLE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    228,944.20     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    262,503.50     114.65  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    285,869.77     124.86  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    295,070.50     128.88  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    313,340.50     136.86  % 
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     Bid Order:  207                             Contract ID:  63-0145-704                   Primary County:  MARION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) T.033               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TK CONCRETE, INC.            |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-005-5(707)65--76-63 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2400.00000        2400.00|    5000.00000        5000.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304             2.000  EACH |      90.00000         180.00|     125.00000         250.00|     125.00000         250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             2.000  EACH |     120.00000         240.00|     125.00000         250.00|     125.00000         250.00 
  CT JOINT                                |                             |                             | 
0040 2529-5070110           812.600  SY   |      80.00000       65008.00|     105.00000       85323.00|     101.81000       82730.81 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            68.000  EACH |     105.00000        7140.00|      85.00000        5780.00|     265.68000       18066.24 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0070 2590-0000020                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|     500.00000         500.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $        80,468.00|           $       105,603.00|           $       115,397.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-014-5(704)42--76-63 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             1.000  EACH |      90.00000          90.00|     125.00000         125.00|     125.00000         125.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-2242320             2.000  EACH |     120.00000         240.00|     125.00000         250.00|     125.00000         250.00 
  CT JOINT                                |                             |                             | 
0110 2529-5070110          1248.100  SY   |     102.00000      127306.20|     105.00000      131050.50|      97.70000      121939.37 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120           135.000  EACH |      84.00000       11340.00|      85.00000       11475.00|     238.21000       32158.35 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    3000.00000        3000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0140 2590-0000020                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    1000.00000        1000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       148,476.20|           $       156,900.50|           $       170,472.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       228,944.20|           $       262,503.50|           $       285,869.77 
==================================================================================================================================== 
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     Bid Order:  207                             Contract ID:  63-0145-704                   Primary County:  MARION 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) HA760               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-005-5(707)65--76-63 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6000.00000        6000.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304             2.000  EACH |     125.00000         250.00|     150.00000         300.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  CT JOINT                                |                             |                             | 
0040 2529-5070110           812.600  SY   |     105.00000       85323.00|     115.00000       93449.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            68.000  EACH |     245.00000       16660.00|     270.00000       18360.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    4500.00000        4500.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
0070 2590-0000020                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       115,533.00|           $       124,509.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-014-5(704)42--76-63 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    8000.00000        8000.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             1.000  EACH |     112.00000         112.00|     150.00000         150.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-2242320             2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  CT JOINT                                |                             |                             | 
0110 2529-5070110          1248.100  SY   |     105.00000      131050.50|     115.00000      143531.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120           135.000  EACH |     245.00000       33075.00|     250.00000       33750.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    4500.00000        4500.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
0140 2590-0000020                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       179,537.50|           $       188,831.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       295,070.50|           $       313,340.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  208                         Contract ID:  86-0211-706                 Primary County:  TAMA 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/16 
 
 
        Project:  MP-021-1(706)58--76-86 
      Work Type:  PCC PATCHING 
         County:  TAMA               Prj Awd Amt: $219,385.00 
          Route:  IOWA 21 
       Location:  FROM E66, NORTH 1.6 MILES. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    219,385.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    289,526.51     131.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  208                             Contract ID:  86-0211-706                   Primary County:  TAMA 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     600.00000         600.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             1.000  EACH |     100.00000         100.00|     150.00000         150.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           205.000  SY   |     108.00000       22140.00|     193.02000       39569.10| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120            14.000  EACH |      85.00000        1190.00|     465.64000        6518.96| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2530-0400061           444.000  TON  |     140.00000       62160.00|     200.00000       88800.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0080 2530-5070221          2045.000  SY   |      51.00000      104295.00|      50.41000      103088.45| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0090 2533-4980005                    LUMP |    5000.00000        5000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       219,385.00|           $       289,526.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       219,385.00|           $       289,526.51|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  209  1 
 
     Bid  Order:  209                         Contract ID:  92-2186-710                 Primary County:  WASHINGTON 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-001-6(716)97--76-52                                 Project:  MP-006-6(730)250--76-52 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  JOHNSON            Prj Awd Amt: $34,659.30              County:  JOHNSON            Prj Awd Amt: $70,899.30 
          Route:  IOWA 1                                                   Route:  U.S. 6 
       Location:  IN SOLON                                              Location:  IN IOWA CITY FROM HAWKINS DR. SOUTH TO S. 
                                                                                   JCT. IOWA 1. 
 
        Project:  MP-218-6(710)81--76-92 
      Work Type:  PCC PATCHING 
         County:  WASHINGTON         Prj Awd Amt: $63,753.20 
          Route:  U.S. 218 
       Location:  IOWA 22 TO 1 MI. SOUTH OF RIVERSIDE DR. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    169,311.80     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    214,011.00     126.40  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    216,534.52     127.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 
 
     Bid Order:  209                             Contract ID:  92-2186-710                   Primary County:  WASHINGTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            JOHNSON COUNTY  MP-0001-6(716)97--76-52 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     250.00000         250.00|    1000.00000        1000.00|    1242.78000        1242.78 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           125.700  SY   |     149.00000       18729.30|     140.00000       17598.00|     166.80000       20966.76 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            15.000  EACH |      82.00000        1230.00|     395.00000        5925.00|     255.29000        3829.35 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        34,659.30|           $        38,473.00|           $        47,988.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JOHNSON COUNTY MP-006-6(730)250--76-52 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    3200.00000        3200.00|    3000.00000        3000.00|    3071.20000        3071.20 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2529-2242304             7.000  EACH |      90.00000         630.00|     150.00000        1050.00|     150.00000        1050.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0090 2529-5070110           359.700  SY   |     169.00000       60789.30|     180.00000       64746.00|     183.84000       66127.25 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            36.000  EACH |     105.00000        3780.00|     370.00000       13320.00|     280.73000       10106.28 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2533-4980005                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        70,899.30|           $        85,116.00|           $        90,354.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            WASHINGTON COUNTY  MP-218-6(710)81--76-92 
                                          |                             |                             | 
0120 2528-8445110                    LUMP |    2400.00000        2400.00|    2000.00000        2000.00|    3071.20000        3071.20 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2529-2242304             9.000  EACH |      95.00000         855.00|     150.00000        1350.00|     150.00000        1350.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0140 2529-2242320             5.000  EACH |     120.00000         600.00|     200.00000        1000.00|     150.00000         750.00 
  CT JOINT                                |                             |                             | 
0150 2529-5070110           470.000  SY   |     109.00000       51230.00|     135.00000       63450.00|     105.81000       49730.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  3 
 
     Bid Order:  209                             Contract ID:  92-2186-710                   Primary County:  WASHINGTON 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2529-5070120            35.000  EACH |      85.00000        2975.00|     460.00000       16100.00|     253.90000        8886.50 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2529-8174010            16.100  SY   |      12.00000         193.20|      20.00000         322.00|      25.00000         402.50 
  SUBBASE (PATCHES)                       |                             |                             | 
0180 2529-8174020           100.000  SY   |      20.00000        2000.00|      20.00000        2000.00|      25.00000        2500.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0190 2529-8201000             2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|     750.00000        1500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0200 2533-4980005                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,753.20|           $        90,422.00|           $        78,190.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,311.80|           $       214,011.00|           $       216,534.52 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  210  1 
 
     Bid  Order:  210                         Contract ID:  98-0358-050                 Primary County:  WORTH 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   75 WORK DAYS      Late Start Date:  05/30/17 
 
 
        Project:  IMN-035-8(50)205--0E-98 
      Work Type:  MICROSURFACING 
         County:  WORTH              Prj Awd Amt: $919,232.73 
          Route:  I-35 
       Location:  FROM 1 MI NORTH OF IOWA 9 TO THE MINNESOTA 
                  STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    919,232.73     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $  1,081,106.31     117.60  % 
   3   AS215          ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.                $  1,154,128.15     125.55  % 
   4   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $  1,196,905.92     130.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  210                             Contract ID:  98-0358-050                   Primary County:  WORTH 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(   3  ) AS215 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC |ASPHALT SURFACE TECHNOLOGIES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          6115.000  TON  |      30.00000      183450.00|      58.62000      358461.30|      65.00000      397475.00 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0020 2320-0000020            51.600  MILE |    1500.00000       77400.00|    3553.00000      183334.80|    4500.00000      232200.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030        209729.000  GAL  |       2.25000      471890.25|       1.25000      262161.25|       1.50000      314593.50 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          9804.720  STA  |       9.00000       88242.48|       8.89000       87163.96|       8.40000       82359.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   70000.00000       70000.00|   88680.00000       88680.00|   70000.00000       70000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-9290050            75.000  CDAY |     110.00000        8250.00|      35.00000        2625.00|     100.00000        7500.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|   98680.00000       98680.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       919,232.73|           $     1,081,106.31|           $     1,154,128.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       919,232.73|           $     1,081,106.31|           $     1,154,128.15 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  3 
 
     Bid Order:  210                             Contract ID:  98-0358-050                   Primary County:  WORTH 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI930               |(      )                     |(      ) 
                                          |MISSOURI PETROLEUM PRODUCTS  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          6115.000  TON  |      83.73000      512008.95|                             | 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0020 2320-0000020            51.600  MILE |     987.00000       50929.20|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030        209729.000  GAL  |       2.23000      467695.67|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          9804.720  STA  |       6.80000       66672.10|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   28600.00000       28600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-9290050            75.000  CDAY |      80.00000        6000.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0070 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,196,905.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,196,905.92|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  301  1 
 
     Bid  Order:  301                         Contract ID:  15-0064-501                 Primary County:  CASS 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/17/16 
 
 
        Project:  MB-006-4(501)44--77-15 
      Work Type:  REVETMENT 
         County:  CASS               Prj Awd Amt: $61,731.83 
          Route:  U.S. 6 
       Location:  US 6 OVER SPRING CREEK 
                  1.4 MI E OF IA 48 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     61,731.83     100.00  % 
   2   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     73,412.00     118.92  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $     76,648.00     124.16  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $     78,356.50     126.93  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $     79,049.70     128.05  % 
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                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 
 
     Bid Order:  301                             Contract ID:  15-0064-501                   Primary County:  CASS 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) NI100               |(   3  ) K.055 
                                          |PETERSON CONTRACTORS INC.    |NIEWOHNER CONSTRUCTION, INC. |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 180'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2507-3250005           516.500  SY   |       3.25000        1678.63|       4.00000        2066.00|       4.00000        2066.00 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    7000.00000        7000.00|    8500.00000        8500.00|    6500.00000        6500.00 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061           612.800  TON  |      62.75000       38453.20|      70.00000       42896.00|      65.00000       39832.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2533-4980005                    LUMP |    6000.00000        6000.00|    8500.00000        8500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,131.83|           $        61,962.00|           $        63,398.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    2250.00000        2250.00|    3500.00000        3500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0070 2602-0000312           400.000  LF   |       4.00000        1600.00|       8.00000        3200.00|      15.00000        6000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0080 2602-0000350           400.000  LF   |       1.00000         400.00|       1.00000         400.00|       1.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $         8,600.00|           $        11,450.00|           $        13,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,731.83|           $        73,412.00|           $        76,648.00 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  15-0064-501                   Primary County:  CASS 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) RE300               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 180'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2507-3250005           516.500  SY   |       5.00000        2582.50|       5.00000        2582.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0020 2507-6799000                    LUMP |    5500.00000        5500.00|   10000.00000       10000.00| 
  BANK SHAPING                            |                             |                             | 
0030 2507-6800061           612.800  TON  |      80.00000       49024.00|      67.75000       41517.20| 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2533-4980005                    LUMP |   12000.00000       12000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        69,106.50|           $        69,099.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 
  FLAGGERS                                |                             |                             | 
0070 2602-0000312           400.000  LF   |       5.00000        2000.00|       6.00000        2400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0080 2602-0000350           400.000  LF   |       1.00000         400.00|       3.00000        1200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $         9,250.00|           $         9,950.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        78,356.50|           $        79,049.70|           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  18-0071-007                 Primary County:  CHEROKEE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  ER-007-1(7)--28-18 
      Work Type:  REVETMENT 
         County:  CHEROKEE           Prj Awd Amt: $71,829.40 
          Route:  IOWA 7 
       Location:  MAPLE CREEK 1.2 MIL E OF IOWA 3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $     71,829.40     100.00  % 
   2   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     73,708.00     102.61  % 
   3   FL028          FLEWELLING EARTHMOVING, INC.                                               $     73,892.38     102.87  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $     82,315.50     114.59  % 
   5   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     84,835.80     118.10  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $     85,246.50     118.67  % 
   7   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     89,146.50     124.10  % 
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     Bid Order:  302                             Contract ID:  18-0071-007                   Primary County:  CHEROKEE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) CA340               |(   3  ) FL028 
                                          |K & L CONSTRUCTION, INC.     |CARLSON, L.A. CONTRACTING, I |FLEWELLING EARTHMOVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 116 
                                          |                             |                             | 
0010 2502-8215112            12.000  LF   |      50.00000         600.00|      85.00000        1020.00|      40.00000         480.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    2670.00000        2670.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   15000.00000       15000.00|    7500.00000        7500.00|   14000.00000       14000.00 
  MOBILIZATION                            |                             |                             | 
0050 2602-0000212           200.000  LF   |      40.00000        8000.00|      29.50000        5900.00|      30.00000        6000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0060 2602-0000240           200.000  LF   |      20.00000        4000.00|      10.50000        2100.00|      13.00000        2600.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        39,300.00|           $        26,720.00|           $        34,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 116; REPAIRS TO A 167'-0 X 40' CCS BRIDGE 
                                          |                             |                             | 
0070 2507-6799000                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    7500.00000        7500.00 
  BANK SHAPING                            |                             |                             | 
0080 2507-6800061           556.100  TON  |      54.00000       30029.40|      80.00000       44488.00|      57.44000       31942.38 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        32,529.40|           $        46,988.00|           $        39,442.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        71,829.40|           $        73,708.00|           $        73,892.38 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  18-0071-007                   Primary County:  CHEROKEE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) NI100               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |NIEWOHNER CONSTRUCTION, INC. |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 116 
                                          |                             |                             | 
0010 2502-8215112            12.000  LF   |      87.00000        1044.00|      30.00000         360.00|     200.00000        2400.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0020 2528-8445110                    LUMP |    2625.00000        2625.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   15500.00000       15500.00|   10000.00000       10000.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0050 2602-0000212           200.000  LF   |      35.00000        7000.00|      45.00000        9000.00|      50.00000       10000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0060 2602-0000240           200.000  LF   |       1.50000         300.00|       2.00000         400.00|      15.00000        3000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        35,169.00|           $        33,460.00|           $        39,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 116; REPAIRS TO A 167'-0 X 40' CCS BRIDGE 
                                          |                             |                             | 
0070 2507-6799000                    LUMP |   11000.00000       11000.00|    8000.00000        8000.00|   10000.00000       10000.00 
  BANK SHAPING                            |                             |                             | 
0080 2507-6800061           556.100  TON  |      65.00000       36146.50|      78.00000       43375.80|      65.00000       36146.50 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        47,146.50|           $        51,375.80|           $        46,146.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        82,315.50|           $        84,835.80|           $        85,246.50 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  18-0071-007                   Primary County:  CHEROKEE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS FOR DESIGN NO. 116 
                                          |                             |                             | 
0010 2502-8215112            12.000  LF   |     150.00000        1800.00|                             | 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0020 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2602-0000212           200.000  LF   |      45.00000        9000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0060 2602-0000240           200.000  LF   |      10.00000        2000.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        31,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 116; REPAIRS TO A 167'-0 X 40' CCS BRIDGE 
                                          |                             |                             | 
0070 2507-6799000                    LUMP |   22000.00000       22000.00|                             | 
  BANK SHAPING                            |                             |                             | 
0080 2507-6800061           556.100  TON  |      65.00000       36146.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        58,146.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        89,146.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  27-0355-511                 Primary County:  DECATUR 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   40 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MBIN-035-5(511)0--0M-27 
      Work Type:  SLOPE PROTECTION 
         County:  DECATUR            Prj Awd Amt: $82,457.00 
          Route:  I-35 
       Location:  MISSOURI STATE LINE TO 250TH ST., 4.0 MI 
                  SOUTH OF IOWA 2. 3 LOCATIONS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     82,457.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     87,744.00     106.41  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     94,130.00     114.15  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    157,170.00     190.60  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    216,765.00     262.88  % 
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     Bid Order:  303                             Contract ID:  27-0355-511                   Primary County:  DECATUR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) PE320               |(   3  ) JA250 
                                          |NELSON & ROCK CONTRACTING, I |PETERSON CONTRACTORS INC.    |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2708.8O035; A 309 X 32 STEEL GIRDER, BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    5304.00000        5304.00|    5000.00000        5000.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2507-2638620           408.000  SY   |      40.00000       16320.00|      52.00000       21216.00|      40.00000       16320.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    4000.00000        4000.00|    2200.00000        2200.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,124.00|           $        30,916.00|           $        35,070.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2700.0R035; A 313 X 32 STEEL GIRDER, EAST SLOPE ONLY, SLOPE IS CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    5415.00000        5415.00|    4500.00000        4500.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2507-2638620           361.000  SY   |      44.00000       15884.00|      52.00000       18772.00|      40.00000       14440.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0070 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4000.00000        4000.00|    2200.00000        2200.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        27,799.00|           $        27,972.00|           $        29,190.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2705.5L035; A 313 X 32 STEEL GIRDER, EAST SLOPE ONLY, SLOPE IS CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    4914.00000        4914.00|    4500.00000        4500.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2507-2638620           378.000  SY   |      40.00000       15120.00|      52.00000       19656.00|      40.00000       15120.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0110 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|    2200.00000        2200.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,534.00|           $        28,856.00|           $        29,870.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        82,457.00|           $        87,744.00|           $        94,130.00 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  27-0355-511                   Primary County:  DECATUR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) RE300               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2708.8O035; A 309 X 32 STEEL GIRDER, BOTH SLOPES, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2507-2638620           408.000  SY   |      60.00000       24480.00|     150.00000       61200.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0030 2528-8445110                    LUMP |    4850.00000        4850.00|    1425.00000        1425.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   15500.00000       15500.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        54,830.00|           $        97,625.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2700.0R035; A 313 X 32 STEEL GIRDER, EAST SLOPE ONLY, SLOPE IS CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2507-2638620           361.000  SY   |      60.00000       21660.00|     110.00000       39710.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0070 2528-8445110                    LUMP |    3500.00000        3500.00|    1425.00000        1425.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   15500.00000       15500.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        50,660.00|           $        58,635.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2705.5L035; A 313 X 32 STEEL GIRDER, EAST SLOPE ONLY, SLOPE IS CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2507-2638620           378.000  SY   |      60.00000       22680.00|     110.00000       41580.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0110 2528-8445110                    LUMP |    3500.00000        3500.00|    1425.00000        1425.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   15500.00000       15500.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        51,680.00|           $        60,505.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       157,170.00|           $       216,765.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  31-0321-025                 Primary County:  DUBUQUE 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  04/03/17 
 
 
        Project:  NHSX-032-1(25)--3H-31 
      Work Type:  GRADING 
         County:  DUBUQUE            Prj Awd Amt: $8,781,030.60 
          Route:  IOWA 32 
       Location:  ENGLISH MILL RD TO CATFISH CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MOYNA, C.J. & SONS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $  8,781,030.60     100.00  % 
   2   HO170          HOFFMAN CONSTRUCTION COMPANY & SUBSIDIARIES                                $  8,994,493.83     102.43  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  9,854,348.16     112.22  % 
   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $ 10,017,596.25     114.08  % 
   5   MA690          MASHUDA CONTRACTORS, INC.                                                  $ 10,552,293.82     120.17  % 
   6   AM193          AMES CONSTRUCTION, INC.                                                    $ 11,249,015.20     128.10  % 
   7   ST359          STEGER CONSTRUCTION, INC.                                                  $ 11,499,114.52     130.95  % 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            18.000  ACRE |    4000.00000       72000.00|    6000.00000      108000.00|    4250.00000       76500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002          1061.000  UNIT |      10.50000       11140.50|      40.00000       42440.00|       8.70000        9230.70 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425071         18284.100  CY   |      20.00000      365682.00|       9.00000      164556.90|      27.90000      510126.39 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2200000          2460.000  LF   |       5.00000       12300.00|       2.50000        6150.00|       3.45000        8487.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0050 2102-2624980         94117.000  CY   |       9.60000      903523.20|       5.00000      470585.00|      13.70000     1289402.90 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0060 2102-2710070        908909.200  CY   |       2.70000     2454054.84|       4.00000     3635636.80|       2.45000     2226827.54 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2102-2712015            50.000  CY   |     100.00000        5000.00|     100.00000        5000.00|      20.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2712070        293750.000  CY   |       4.70000     1380625.00|       4.00000     1175000.00|       4.85000     1424687.50 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0090 2102-4560000           286.900  STA  |     150.00000       43035.00|     100.00000       28690.00|     150.00000       43035.00 
  LOCATING TILE LINES                     |                             |                             | 
0100 2103-0000100          2675.400  SY   |      20.00000       53508.00|      25.00000       66885.00|      24.15000       64610.91 
  PRESPLITTING OF ROCK CUT                |                             |                             | 
0110 2105-8425015         89534.200  CY   |       4.40000      393950.48|       4.00000      358136.80|       3.92000      350974.06 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100       1003026.200  CY   |       0.10000      100302.62|       0.05000       50151.31|       0.30000      300907.86 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2107-3825025          7908.000  CY   |      25.60000      202444.80|      20.00000      158160.00|      25.20000      199281.60 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0140 2210-0475290            20.000  TON  |      50.00000        1000.00|     100.00000        2000.00|      28.00000         560.00 
  MACADAM STONE BASE                      |                             |                             | 
0150 2312-8260051          2900.500  TON  |      16.10000       46698.05|      15.00000       43507.50|      17.95000       52063.98 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2315-8275055           219.000  TON  |      16.10000        3525.90|      17.00000        3723.00|      12.68000        2776.92 
  SURFACING, DRIVEWAY                     |                             |                             | 
0170 2402-0425040          5975.100  CY   |      30.90000      184630.59|      20.00000      119502.00|      30.90000      184630.59 
  FLOODED BACKFILL                        |                             |                             | 
0180 2402-2720100          6013.200  CY   |       4.00000       24052.80|       4.00000       24052.80|       4.00000       24052.80 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0100018             8.000  EACH |     576.90000        4615.20|     740.00000        5920.00|     576.90000        4615.20 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024            29.000  EACH |    1040.90000       30186.10|    1186.00000       34394.00|    1040.90000       30186.10 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100036             5.000  EACH |    1039.20000        5196.00|    1310.00000        6550.00|    1039.20000        5196.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0220 2416-0100042             4.000  EACH |    1233.50000        4934.00|    1556.00000        6224.00|    1233.50000        4934.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2416-0100054             4.000  EACH |    1618.80000        6475.20|    2011.00000        8044.00|    1618.80000        6475.20 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0240 2416-0100066             2.000  EACH |    2218.50000        4437.00|    2877.00000        5754.00|    2218.50000        4437.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0250 2416-1180018           162.000  LF   |      46.60000        7549.20|      53.00000        8586.00|      46.60000        7549.20 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180024          1300.000  LF   |      70.80000       92040.00|      70.00000       91000.00|      70.80000       92040.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180036           408.000  LF   |     116.60000       47572.80|      82.00000       33456.00|     116.60000       47572.80 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180042           316.000  LF   |     141.10000       44587.60|     137.00000       43292.00|     141.10000       44587.60 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180054           110.000  LF   |     170.30000       18733.00|     153.00000       16830.00|     170.30000       18733.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1240054           258.000  LF   |     188.30000       48581.40|     154.00000       39732.00|     188.30000       48581.40 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
0310 2416-1245042           300.000  LF   |     148.70000       44610.00|     165.00000       49500.00|     148.70000       44610.00 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0320 2416-1245066           444.000  LF   |     264.60000      117482.40|     290.00000      128760.00|     264.60000      117482.40 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0330 2417-0225024             1.000  EACH |     475.00000         475.00|     500.00000         500.00|     475.00000         475.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0340 2417-1060024            10.000  LF   |      50.00000         500.00|     129.00000        1290.00|      50.00000         500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2422-0360018             4.000  EACH |     450.00000        1800.00|     395.00000        1580.00|     450.00000        1800.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0360 2422-1722018            98.000  LF   |      35.00000        3430.00|      32.00000        3136.00|      35.00000        3430.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212024           723.000  LF   |      14.00000       10122.00|      10.00000        7230.00|      14.00000       10122.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8221304             1.000  EACH |     350.00000         350.00|     340.00000         340.00|     350.00000         350.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2506-4984000           483.700  CY   |      95.00000       45951.50|     100.00000       48370.00|      95.00000       45951.50 
  FLOWABLE MORTAR                         |                             |                             | 
0400 2507-3250005          8023.800  SY   |       2.80000       22466.64|       2.30000       18454.74|       4.50000       36107.10 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061            73.800  TON  |      48.90000        3608.82|      23.00000        1697.40|      37.20000        2745.36 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2507-8029000          5113.600  TON  |      23.50000      120169.60|      33.00000      168748.80|      32.00000      163635.20 
  EROSION STONE                           |                             |                             | 
0430 2510-6745850            61.300  SY   |      25.00000        1532.50|      20.00000        1226.00|      16.90000        1035.97 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0440 2518-6910000            24.000  EACH |     150.00000        3600.00|     150.00000        3600.00|     350.00000        8400.00 
  SAFETY CLOSURE                          |                             |                             | 
0450 2519-2000010           774.000  LF   |       5.90000        4566.60|       5.90000        4566.60|       5.90000        4566.60 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0460 2519-3280000         17085.700  LF   |       2.40000       41005.68|       2.40000       41005.68|       2.40000       41005.68 
  FENCE, FIELD                            |                             |                             | 
0470 2519-3300400           344.000  EACH |     140.00000       48160.00|     140.00000       48160.00|     140.00000       48160.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0480 2519-3300600           400.000  LF   |       4.95000        1980.00|       4.95000        1980.00|       4.95000        1980.00 
  FENCE, SAFETY                           |                             |                             | 
0490 2519-3750024             3.000  EACH |     475.00000        1425.00|     475.00000        1425.00|     475.00000        1425.00 
  GATE, FIELD FENCE, 24 FT.               |                             |                             | 
0500 2524-6765110             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     500.00000        1000.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0510 2526-8285000                    LUMP |   40500.00000       40500.00|   25000.00000       25000.00|   46000.00000       46000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0520 2528-8445110                    LUMP |   22500.00000       22500.00|    2380.00000        2380.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2533-4980005                    LUMP |  180000.00000      180000.00|  162000.00000      162000.00|  450000.00000      450000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0535 2590-0000020                    LUMP |  120000.00000      120000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0540 2599-9999001            42.300  ACRE |     900.00000       38070.00|     900.00000       38070.00|    1400.00000       59220.00 
  ('ACRES' ITEM) SUBGRADE STABILIZATION   |                             |                             | 
0550 2601-2633100            35.000  ACRE |       5.00000         175.00|      50.00000        1750.00|      70.00000        2450.00 
  MOWING                                  |                             |                             | 
0560 2601-2634100            96.300  ACRE |    1400.00000      134820.00|     650.00000       62595.00|     550.00000       52965.00 
  MULCHING                                |                             |                             | 
0570 2601-2640350          5583.000  SQ   |      14.00000       78162.00|       3.00000       16749.00|      14.50000       80953.50 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0580 2601-2642100            96.300  ACRE |     840.00000       80892.00|     600.00000       57780.00|     700.00000       67410.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643110           330.000  MGAL |      60.00000       19800.00|      60.00000       19800.00|      60.00000       19800.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0600 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0610 2601-2643412          1680.000  SQ   |      45.00000       75600.00|      45.00000       75600.00|      60.00000      100800.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0620 2602-0000020          1956.000  LF   |       3.86000        7550.16|       1.65000        3227.40|       1.80000        3520.80 
  SILT FENCE                              |                             |                             | 
0630 2602-0000030         21806.000  LF   |       1.50000       32709.00|       1.85000       40341.10|       1.40000       30528.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0640 2602-0000050           128.000  EACH |     300.00000       38400.00|     200.00000       25600.00|     265.00000       33920.00 
  SILT BASINS                             |                             |                             | 
0650 2602-0000071         23762.000  LF   |       0.01000         237.62|       0.10000        2376.20|       0.30000        7128.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0660 2602-0000080           128.000  EACH |     100.00000       12800.00|     200.00000       25600.00|     265.00000       33920.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0670 2602-0000101          2377.000  LF   |       1.00000        2377.00|       0.50000        1188.50|       2.00000        4754.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000130             3.000  EACH |    2900.00000        8700.00|    1500.00000        4500.00|    1500.00000        4500.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0690 2602-0000135             3.000  EACH |     500.00000        1500.00|     750.00000        2250.00|     500.00000        1500.00 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0000140             9.000  EACH |     200.00000        1800.00|     200.00000        1800.00|     500.00000        4500.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0710 2602-0000150           300.000  LF   |      20.00000        6000.00|      30.00000        9000.00|      27.00000        8100.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0720 2602-0000160          8718.000  LF   |      10.00000       87180.00|      15.00000      130770.00|      24.10000      210103.80 
  ROCK CHECK DAM                          |                             |                             | 
0730 2602-0000170          1473.000  EACH |       5.00000        7365.00|      25.00000       36825.00|     100.00000      147300.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0740 2602-0000180           491.000  EACH |      20.00000        9820.00|     100.00000       49100.00|     190.00000       93290.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0750 2602-0000312          5000.000  LF   |       2.54000       12700.00|       3.80000       19000.00|       2.50000       12500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0760 2602-0000320         41580.000  LF   |       3.96000      164656.80|       4.10000      170478.00|       3.00000      124740.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     8,232,981.60|           $     8,330,359.53|           $     9,306,299.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 12' X 8' X 354' RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0790 2104-2710020           410.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0800 2402-2720000          1595.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2403-0100020           740.600  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0820 2404-7775000        134962.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0830 2418-0000010             1.000  EACH |                             |                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0840 2507-3250005           310.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0850 2507-6800061           305.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: PRECAST 12' X '8' X 368'-2 RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2102-0425070           240.000  TON  |      18.00000        4320.00|      18.00000        4320.00|      18.00000        4320.00 
  SPECIAL BACKFILL                        |                             |                             | 
0870 2104-2710020           410.000  CY   |       4.00000        1640.00|       6.00000        2460.00|       4.00000        1640.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0880 2402-2720000          1435.000  CY   |       5.00000        7175.00|       4.00000        5740.00|       5.00000        7175.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0890 2415-2111208           360.000  LF   |     767.00000      276120.00|     925.00000      333000.00|     767.00000      276120.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0900 2415-2201208             2.000  EACH |   24030.00000       48060.00|   21500.00000       43000.00|   24030.00000       48060.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0910 2418-0000010             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0920 2507-3250005           310.000  SY   |       2.00000         620.00|       3.00000         930.00|       2.00000         620.00 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           305.000  TON  |      22.00000        6710.00|      23.00000        7015.00|      22.00000        6710.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       346,145.00|           $       397,965.00|           $       346,145.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 1: CAST-IN-PLACE 6' X 6' X 284'0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0940 2104-2710020          1720.000  CY   |                             |       8.00000       13760.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0950 2402-2720000          1065.000  CY   |                             |      25.00000       26625.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0960 2403-0100020           258.400  CY   |                             |     477.00000      123256.80| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0970 2404-7775000         40482.000  LB   |                             |       1.25000       50602.50| 
  REINFORCING STEEL                       |                             |                             | 
0980 2418-0000010             1.000  EACH |                             |   19000.00000       19000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0990 2507-3250005          1025.000  SY   |                             |       3.00000        3075.00| 
  ENGINEERING FABRIC                      |                             |                             | 
1000 2507-6800061           995.000  TON  |                             |      30.00000       29850.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       266,169.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 2: PRECAST 6' X 6' X 289'-0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) HO170               |(   3  ) PE320 
                                          |MOYNA, C.J. & SONS, INC.     |HOFFMAN CONSTRUCTION COMPANI |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2102-0425070           125.000  TON  |      18.00000        2250.00|                             |      18.00000        2250.00 
  SPECIAL BACKFILL                        |                             |                             | 
1020 2104-2710020          1720.000  CY   |       4.00000        6880.00|                             |       4.00000        6880.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1030 2402-2720000           990.000  CY   |       5.00000        4950.00|                             |       5.00000        4950.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1040 2415-2110606           288.000  LF   |     468.00000      134784.00|                             |     468.00000      134784.00 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
1050 2415-2200606             2.000  EACH |   13800.00000       27600.00|                             |   13800.00000       27600.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 6 FT. X 6 FT.              |                             |                             | 
1060 2418-0000010             1.000  EACH |    1500.00000        1500.00|                             |    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
1070 2507-3250005          1025.000  SY   |       2.00000        2050.00|                             |       2.00000        2050.00 
  ENGINEERING FABRIC                      |                             |                             | 
1080 2507-6800061           995.000  TON  |      22.00000       21890.00|                             |      22.00000       21890.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       201,904.00|           $                 |           $       201,904.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,781,030.60|           $     8,994,493.83|           $     9,854,348.16 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) MA690               |(   6  ) AM193 
                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            18.000  ACRE |    3925.00000       70650.00|    2600.00000       46800.00|    5000.00000       90000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002          1061.000  UNIT |       5.75000        6100.75|      20.00000       21220.00|      25.00000       26525.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425071         18284.100  CY   |      24.75000      452531.48|      21.24000      388354.28|      18.00000      329113.80 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2200000          2460.000  LF   |       1.00000        2460.00|       2.85000        7011.00|       4.00000        9840.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0050 2102-2624980         94117.000  CY   |      15.00000     1411755.00|       2.85000      268233.45|       9.00000      847053.00 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0060 2102-2710070        908909.200  CY   |       2.81000     2554034.85|       3.65000     3317518.58|       3.25000     2953954.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2102-2712015            50.000  CY   |      10.00000         500.00|      50.00000        2500.00|      75.00000        3750.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2712070        293750.000  CY   |       5.05000     1483437.50|       8.11000     2382312.50|       5.60000     1645000.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0090 2102-4560000           286.900  STA  |     180.00000       51642.00|     100.00000       28690.00|     190.00000       54511.00 
  LOCATING TILE LINES                     |                             |                             | 
0100 2103-0000100          2675.400  SY   |      24.75000       66216.15|      24.00000       64209.60|      24.50000       65547.30 
  PRESPLITTING OF ROCK CUT                |                             |                             | 
0110 2105-8425015         89534.200  CY   |       4.75000      425287.45|       5.33000      477217.29|       4.50000      402903.90 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100       1003026.200  CY   |       0.80000      802420.96|       0.47000      471422.31|       0.75000      752269.65 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2107-3825025          7908.000  CY   |      23.25000      183861.00|      19.26000      152308.08|      18.00000      142344.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0140 2210-0475290            20.000  TON  |      15.75000         315.00|      45.00000         900.00|      50.00000        1000.00 
  MACADAM STONE BASE                      |                             |                             | 
0150 2312-8260051          2900.500  TON  |      12.25000       35531.13|      12.75000       36981.38|      16.50000       47858.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2315-8275055           219.000  TON  |      12.25000        2682.75|      17.75000        3887.25|      35.00000        7665.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0170 2402-0425040          5975.100  CY   |      39.00000      233028.90|      29.05000      173576.66|      28.00000      167302.80 
  FLOODED BACKFILL                        |                             |                             | 
0180 2402-2720100          6013.200  CY   |       5.75000       34575.90|       7.50000       45099.00|      10.00000       60132.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) MA690               |(   6  ) AM193 
                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0100018             8.000  EACH |     500.00000        4000.00|     575.00000        4600.00|     450.00000        3600.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024            29.000  EACH |    1025.00000       29725.00|    1100.00000       31900.00|     800.00000       23200.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100036             5.000  EACH |    1050.00000        5250.00|    1125.00000        5625.00|     900.00000        4500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0220 2416-0100042             4.000  EACH |    1425.00000        5700.00|    1350.00000        5400.00|    1050.00000        4200.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2416-0100054             4.000  EACH |    1925.00000        7700.00|    1800.00000        7200.00|    1450.00000        5800.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0240 2416-0100066             2.000  EACH |    2625.00000        5250.00|    2600.00000        5200.00|    1700.00000        3400.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0250 2416-1180018           162.000  LF   |      36.50000        5913.00|      50.00000        8100.00|      45.00000        7290.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180024          1300.000  LF   |      53.50000       69550.00|      60.00000       78000.00|      50.00000       65000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180036           408.000  LF   |      78.25000       31926.00|      90.00000       36720.00|      82.00000       33456.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180042           316.000  LF   |     124.00000       39184.00|     120.00000       37920.00|     100.00000       31600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180054           110.000  LF   |     141.50000       15565.00|     160.00000       17600.00|     150.00000       16500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1240054           258.000  LF   |     166.50000       42957.00|     177.00000       45666.00|     160.00000       41280.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
0310 2416-1245042           300.000  LF   |     138.00000       41400.00|     145.00000       43500.00|     140.00000       42000.00 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0320 2416-1245066           444.000  LF   |     283.00000      125652.00|     295.00000      130980.00|     250.00000      111000.00 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0330 2417-0225024             1.000  EACH |     610.00000         610.00|     500.00000         500.00|     300.00000         300.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0340 2417-1060024            10.000  LF   |      58.00000         580.00|      70.00000         700.00|      50.00000         500.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
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                                          |(   4  ) HO340               |(   5  ) MA690               |(   6  ) AM193 
                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2422-0360018             4.000  EACH |     227.00000         908.00|     300.00000        1200.00|     300.00000        1200.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0360 2422-1722018            98.000  LF   |      38.00000        3724.00|      33.00000        3234.00|      28.00000        2744.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212024           723.000  LF   |      13.50000        9760.50|      15.00000       10845.00|       8.00000        5784.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8221304             1.000  EACH |     288.00000         288.00|     530.00000         530.00|     350.00000         350.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2506-4984000           483.700  CY   |     133.50000       64573.95|     110.00000       53207.00|     125.00000       60462.50 
  FLOWABLE MORTAR                         |                             |                             | 
0400 2507-3250005          8023.800  SY   |       1.50000       12035.70|       2.00000       16047.60|       2.00000       16047.60 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061            73.800  TON  |      19.75000        1457.55|      45.00000        3321.00|      40.00000        2952.00 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2507-8029000          5113.600  TON  |      18.75000       95880.00|      22.00000      112499.20|      22.00000      112499.20 
  EROSION STONE                           |                             |                             | 
0430 2510-6745850            61.300  SY   |       6.75000         413.78|      25.00000        1532.50|      30.00000        1839.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0440 2518-6910000            24.000  EACH |     151.00000        3624.00|     150.00000        3600.00|     150.00000        3600.00 
  SAFETY CLOSURE                          |                             |                             | 
0450 2519-2000010           774.000  LF   |       6.00000        4644.00|       5.90000        4566.60|       6.00000        4644.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0460 2519-3280000         17085.700  LF   |       2.50000       42714.25|       2.40000       41005.68|       2.40000       41005.68 
  FENCE, FIELD                            |                             |                             | 
0470 2519-3300400           344.000  EACH |     141.00000       48504.00|     140.00000       48160.00|     140.00000       48160.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0480 2519-3300600           400.000  LF   |       5.00000        2000.00|       4.95000        1980.00|       5.00000        2000.00 
  FENCE, SAFETY                           |                             |                             | 
0490 2519-3750024             3.000  EACH |     478.00000        1434.00|     475.00000        1425.00|     475.00000        1425.00 
  GATE, FIELD FENCE, 24 FT.               |                             |                             | 
0500 2524-6765110             2.000  EACH |     252.00000         504.00|     250.00000         500.00|     250.00000         500.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0510 2526-8285000                    LUMP |   20000.00000       20000.00|   24000.00000       24000.00|   40000.00000       40000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0520 2528-8445110                    LUMP |    5000.00000        5000.00|    2380.00000        2380.00|    2380.00000        2380.00 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2533-4980005                    LUMP |   75000.00000       75000.00|  257745.00000      257745.00| 1140000.00000     1140000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  304                             Contract ID:  31-0321-025                   Primary County:  DUBUQUE 
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                                          |(   4  ) HO340               |(   5  ) MA690               |(   6  ) AM193 
                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0535 2590-0000020                    LUMP |   22000.00000       22000.00|  125000.00000      125000.00|  250000.00000      250000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0540 2599-9999001            42.300  ACRE |     905.00000       38281.50|       0.01000           0.42|     915.00000       38704.50 
  ('ACRES' ITEM) SUBGRADE STABILIZATION   |                             |                             | 
0550 2601-2633100            35.000  ACRE |      35.25000        1233.75|       5.00000         175.00|      20.00000         700.00 
  MOWING                                  |                             |                             | 
0560 2601-2634100            96.300  ACRE |     700.00000       67410.00|     700.00000       67410.00|     725.00000       69817.50 
  MULCHING                                |                             |                             | 
0570 2601-2640350          5583.000  SQ   |      14.25000       79557.75|      14.00000       78162.00|      15.00000       83745.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0580 2601-2642100            96.300  ACRE |     452.50000       43575.75|     450.00000       43335.00|     500.00000       48150.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643110           330.000  MGAL |      60.00000       19800.00|      60.00000       19800.00|      60.00000       19800.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0600 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0610 2601-2643412          1680.000  SQ   |      45.25000       76020.00|      45.00000       75600.00|      50.00000       84000.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0620 2602-0000020          1956.000  LF   |       2.67000        5222.52|       2.66000        5202.96|       3.00000        5868.00 
  SILT FENCE                              |                             |                             | 
0630 2602-0000030         21806.000  LF   |       1.51000       32927.06|       1.50000       32709.00|       1.50000       32709.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0640 2602-0000050           128.000  EACH |     175.00000       22400.00|     250.00000       32000.00|     125.00000       16000.00 
  SILT BASINS                             |                             |                             | 
0650 2602-0000071         23762.000  LF   |       0.01000         237.62|       0.01000         237.62|       0.01000         237.62 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0660 2602-0000080           128.000  EACH |     175.00000       22400.00|     325.00000       41600.00|     125.00000       16000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0670 2602-0000101          2377.000  LF   |       1.00000        2377.00|       1.00000        2377.00|       1.00000        2377.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000130             3.000  EACH |    1750.00000        5250.00|    1250.00000        3750.00|    2000.00000        6000.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0690 2602-0000135             3.000  EACH |     575.00000        1725.00|     750.00000        2250.00|     350.00000        1050.00 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) MA690               |(   6  ) AM193 
                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0000140             9.000  EACH |     375.00000        3375.00|     750.00000        6750.00|     200.00000        1800.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0710 2602-0000150           300.000  LF   |      22.50000        6750.00|      30.00000        9000.00|      35.00000       10500.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0720 2602-0000160          8718.000  LF   |       4.75000       41410.50|      16.32000      142277.76|       9.00000       78462.00 
  ROCK CHECK DAM                          |                             |                             | 
0730 2602-0000170          1473.000  EACH |      25.00000       36825.00|      30.00000       44190.00|      25.00000       36825.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0740 2602-0000180           491.000  EACH |     110.00000       54010.00|      75.00000       36825.00|      45.00000       22095.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0750 2602-0000312          5000.000  LF   |       2.55000       12750.00|       2.54000       12700.00|       3.00000       15000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0760 2602-0000320         41580.000  LF   |       4.00000      166320.00|       3.96000      164656.80|       4.00000      166320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     9,404,867.00|           $     9,884,189.52|           $    10,496,700.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 12' X 8' X 354' RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0790 2104-2710020           410.000  CY   |                             |       8.00000        3280.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0800 2402-2720000          1595.000  CY   |                             |       8.00000       12760.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2403-0100020           740.600  CY   |                             |     403.00000      298461.80| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0820 2404-7775000        134962.000  LB   |                             |       0.75000      101221.50| 
  REINFORCING STEEL                       |                             |                             | 
0830 2418-0000010             1.000  EACH |                             |   19000.00000       19000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0840 2507-3250005           310.000  SY   |                             |       3.00000         930.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0850 2507-6800061           305.000  TON  |                             |      34.00000       10370.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       446,023.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: PRECAST 12' X '8' X 368'-2 RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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                                          |HOLLAND, JB CONSTRUCTION, IN |MASHUDA CONTRACTORS, INC.    |AMES CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2102-0425070           240.000  TON  |      21.75000        5220.00|                             |      35.00000        8400.00 
  SPECIAL BACKFILL                        |                             |                             | 
0870 2104-2710020           410.000  CY   |       5.00000        2050.00|                             |      25.00000       10250.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0880 2402-2720000          1435.000  CY   |       7.00000       10045.00|                             |      10.00000       14350.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0890 2415-2111208           360.000  LF   |     875.00000      315000.00|                             |    1000.00000      360000.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0900 2415-2201208             2.000  EACH |   26400.00000       52800.00|                             |   30000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0910 2418-0000010             1.000  EACH |    5000.00000        5000.00|                             |   10000.00000       10000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0920 2507-3250005           310.000  SY   |       1.50000         465.00|                             |       4.00000        1240.00 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           305.000  TON  |      19.75000        6023.75|                             |      35.00000       10675.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       396,603.75|           $                 |           $       474,915.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 1: CAST-IN-PLACE 6' X 6' X 284'0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0940 2104-2710020          1720.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0950 2402-2720000          1065.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0960 2403-0100020           258.400  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0970 2404-7775000         40482.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0980 2418-0000010             1.000  EACH |                             |                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0990 2507-3250005          1025.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1000 2507-6800061           995.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 2: PRECAST 6' X 6' X 289'-0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2102-0425070           125.000  TON  |      21.75000        2718.75|      16.00000        2000.00|      35.00000        4375.00 
  SPECIAL BACKFILL                        |                             |                             | 
1020 2104-2710020          1720.000  CY   |       5.00000        8600.00|       8.00000       13760.00|      15.00000       25800.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1030 2402-2720000           990.000  CY   |       7.00000        6930.00|       8.00000        7920.00|      10.00000        9900.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1040 2415-2110606           288.000  LF   |     536.00000      154368.00|     467.00000      134496.00|     550.00000      158400.00 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
1050 2415-2200606             2.000  EACH |    9160.00000       18320.00|    8500.00000       17000.00|   15000.00000       30000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 6 FT. X 6 FT.              |                             |                             | 
1060 2418-0000010             1.000  EACH |    4000.00000        4000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
1070 2507-3250005          1025.000  SY   |       1.50000        1537.50|       3.00000        3075.00|       4.00000        4100.00 
  ENGINEERING FABRIC                      |                             |                             | 
1080 2507-6800061           995.000  TON  |      19.75000       19651.25|      34.00000       33830.00|      35.00000       34825.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       216,125.50|           $       222,081.00|           $       277,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,017,596.25|           $    10,552,293.82|           $    11,249,015.20 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            18.000  ACRE |    3750.00000       67500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002          1061.000  UNIT |       8.70000        9230.70|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425071         18284.100  CY   |      21.70000      396764.97|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2200000          2460.000  LF   |      10.00000       24600.00|                             | 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0050 2102-2624980         94117.000  CY   |      10.85000     1021169.45|                             | 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0060 2102-2710070        908909.200  CY   |       3.59000     3262984.03|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0070 2102-2712015            50.000  CY   |      20.00000        1000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2712070        293750.000  CY   |       7.27000     2135562.50|                             | 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0090 2102-4560000           286.900  STA  |     179.00000       51355.10|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0100 2103-0000100          2675.400  SY   |      27.50000       73573.50|                             | 
  PRESPLITTING OF ROCK CUT                |                             |                             | 
0110 2105-8425015         89534.200  CY   |       4.00000      358136.80|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100       1003026.200  CY   |       0.37000      371119.69|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2107-3825025          7908.000  CY   |      20.60000      162904.80|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0140 2210-0475290            20.000  TON  |      75.20000        1504.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0150 2312-8260051          2900.500  TON  |      13.70000       39736.85|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2315-8275055           219.000  TON  |      13.70000        3000.30|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0170 2402-0425040          5975.100  CY   |      26.60000      158937.66|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0180 2402-2720100          6013.200  CY   |      10.00000       60132.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-0100018             8.000  EACH |     534.05000        4272.40|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024            29.000  EACH |    1014.23000       29412.67|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100036             5.000  EACH |    1112.55000        5562.75|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0220 2416-0100042             4.000  EACH |    1351.05000        5404.20|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2416-0100054             4.000  EACH |    1824.80000        7299.20|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0240 2416-0100066             2.000  EACH |    2606.55000        5213.10|                             | 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0250 2416-1180018           162.000  LF   |      48.35000        7832.70|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180024          1300.000  LF   |      66.34000       86242.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180036           408.000  LF   |      99.58000       40628.64|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180042           316.000  LF   |     127.54000       40302.64|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180054           110.000  LF   |     159.62000       17558.20|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1240054           258.000  LF   |     177.09000       45689.22|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  54 IN. DIA.                             |                             |                             | 
0310 2416-1245042           300.000  LF   |     143.12000       42936.00|                             | 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0320 2416-1245066           444.000  LF   |     295.47000      131188.68|                             | 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0330 2417-0225024             1.000  EACH |     335.00000         335.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0340 2417-1060024            10.000  LF   |      64.00000         640.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2422-0360018             4.000  EACH |     260.00000        1040.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0360 2422-1722018            98.000  LF   |      27.00000        2646.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212024           723.000  LF   |      15.25000       11025.75|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8221304             1.000  EACH |     285.00000         285.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2506-4984000           483.700  CY   |     180.00000       87066.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0400 2507-3250005          8023.800  SY   |       2.20000       17652.36|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061            73.800  TON  |      34.20000        2523.96|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0420 2507-8029000          5113.600  TON  |      31.50000      161078.40|                             | 
  EROSION STONE                           |                             |                             | 
0430 2510-6745850            61.300  SY   |       8.00000         490.40|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0440 2518-6910000            24.000  EACH |     150.00000        3600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0450 2519-2000010           774.000  LF   |       5.65000        4373.10|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0460 2519-3280000         17085.700  LF   |       2.30000       39297.11|                             | 
  FENCE, FIELD                            |                             |                             | 
0470 2519-3300400           344.000  EACH |     139.25000       47902.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0480 2519-3300600           400.000  LF   |       9.50000        3800.00|                             | 
  FENCE, SAFETY                           |                             |                             | 
0490 2519-3750024             3.000  EACH |     400.00000        1200.00|                             | 
  GATE, FIELD FENCE, 24 FT.               |                             |                             | 
0500 2524-6765110             2.000  EACH |     250.00000         500.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0510 2526-8285000                    LUMP |   80000.00000       80000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0520 2528-8445110                    LUMP |    7380.00000        7380.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2533-4980005                    LUMP |  221000.00000      221000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0535 2590-0000020                    LUMP |  150000.00000      150000.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
0540 2599-9999001            42.300  ACRE |     900.00000       38070.00|                             | 
  ('ACRES' ITEM) SUBGRADE STABILIZATION   |                             |                             | 
0550 2601-2633100            35.000  ACRE |       5.00000         175.00|                             | 
  MOWING                                  |                             |                             | 
0560 2601-2634100            96.300  ACRE |     700.00000       67410.00|                             | 
  MULCHING                                |                             |                             | 
0570 2601-2640350          5583.000  SQ   |      14.00000       78162.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0580 2601-2642100            96.300  ACRE |     450.00000       43335.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643110           330.000  MGAL |      60.00000       19800.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0600 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0610 2601-2643412          1680.000  SQ   |      45.00000       75600.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0620 2602-0000020          1956.000  LF   |       3.16000        6180.96|                             | 
  SILT FENCE                              |                             |                             | 
0630 2602-0000030         21806.000  LF   |       1.50000       32709.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0640 2602-0000050           128.000  EACH |     700.00000       89600.00|                             | 
  SILT BASINS                             |                             |                             | 
0650 2602-0000071         23762.000  LF   |       0.11000        2613.82|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0660 2602-0000080           128.000  EACH |     300.00000       38400.00|                             | 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0670 2602-0000101          2377.000  LF   |       1.00000        2377.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000130             3.000  EACH |    2000.00000        6000.00|                             | 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0690 2602-0000135             3.000  EACH |     800.00000        2400.00|                             | 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0000140             9.000  EACH |     500.00000        4500.00|                             | 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0710 2602-0000150           300.000  LF   |      19.30000        5790.00|                             | 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0720 2602-0000160          8718.000  LF   |      48.00000      418464.00|                             | 
  ROCK CHECK DAM                          |                             |                             | 
0730 2602-0000170          1473.000  EACH |     100.00000      147300.00|                             | 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0740 2602-0000180           491.000  EACH |     125.00000       61375.00|                             | 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0750 2602-0000312          5000.000  LF   |       2.54000       12700.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0760 2602-0000320         41580.000  LF   |       3.96000      164656.80|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    10,832,758.41|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 12' X 8' X 354' RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0790 2104-2710020           410.000  CY   |       9.50000        3895.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0800 2402-2720000          1595.000  CY   |       8.00000       12760.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0810 2403-0100020           740.600  CY   |     325.00000      240695.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0820 2404-7775000        134962.000  LB   |       0.88000      118766.56|                             | 
  REINFORCING STEEL                       |                             |                             | 
0830 2418-0000010             1.000  EACH |    8000.00000        8000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0840 2507-3250005           310.000  SY   |       3.00000         930.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0850 2507-6800061           305.000  TON  |      30.00000        9150.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       394,196.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: PRECAST 12' X '8' X 368'-2 RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(      )                     |(      ) 
                                          |STEGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2102-0425070           240.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0870 2104-2710020           410.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0880 2402-2720000          1435.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0890 2415-2111208           360.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0900 2415-2201208             2.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0910 2418-0000010             1.000  EACH |                             |                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0920 2507-3250005           310.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0930 2507-6800061           305.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 1: CAST-IN-PLACE 6' X 6' X 284'0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0940 2104-2710020          1720.000  CY   |       9.50000       16340.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0950 2402-2720000          1065.000  CY   |      25.00000       26625.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0960 2403-0100020           258.400  CY   |     477.00000      123256.80|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0970 2404-7775000         40482.000  LB   |       1.25000       50602.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0980 2418-0000010             1.000  EACH |   19000.00000       19000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0990 2507-3250005          1025.000  SY   |       2.25000        2306.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1000 2507-6800061           995.000  TON  |      34.20000       34029.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       272,159.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 2: PRECAST 6' X 6' X 289'-0 RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2102-0425070           125.000  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1020 2104-2710020          1720.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
1030 2402-2720000           990.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1040 2415-2110606           288.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 6 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
1050 2415-2200606             2.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 6 FT. X 6 FT.              |                             |                             | 
1060 2418-0000010             1.000  EACH |                             |                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
1070 2507-3250005          1025.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1080 2507-6800061           995.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,499,114.52|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  31-0321-038                 Primary County:  DUBUQUE 
   Letting Date:  160719     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  NHSX-032-1(38)--3H-31 
      Work Type:  GRADING 
         County:  DUBUQUE            Prj Awd Amt: $6,359,332.37 
          Route:  IOWA 32 
       Location:  SEIPPEL RD TO ENGLISH MILL RD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MOYNA, C.J. & SONS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $  6,359,332.37     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  6,638,189.83     104.38  % 
   3   HO170          HOFFMAN CONSTRUCTION COMPANY & SUBSIDIARIES                                $  6,899,508.70     108.49  % 
   4   AM193          AMES CONSTRUCTION, INC.                                                    $  8,607,027.11     135.34  % 
   5   PO085          PORTZEN CONSTRUCTION, INC.                                                 $  9,345,274.74     146.95  % 
   6   ST359          STEGER CONSTRUCTION, INC.                                                  $  9,425,202.10     148.21  % 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                                IOWA DOT 
                                          |                             |                             | 
0010 2101-0850001            14.500  ACRE |    4100.00000       59450.00|    4315.00000       62567.50|    5000.00000       72500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070         16450.200  TON  |      14.30000      235237.86|      12.15000      199869.93|      13.95000      229480.29 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        336576.000  CY   |       2.60000      875097.60|       2.90000      976070.40|       4.50000     1514592.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090        218159.000  CY   |       0.01000        2181.59|       3.25000      709016.75|       0.50000      109079.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015            50.000  CY   |     100.00000        5000.00|      20.00000        1000.00|     100.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2712070        396164.000  CY   |       4.20000     1663888.80|       3.20000     1267724.80|       4.50000     1782738.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0070 2103-0000100          1733.000  SY   |      21.00000       36393.00|      27.40000       47484.20|      35.00000       60655.00 
  PRESPLITTING OF ROCK CUT                |                             |                             | 
0080 2105-8425015         91712.000  CY   |       4.40000      403532.80|       4.20000      385190.40|       4.50000      412704.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0875100        514581.000  CY   |       0.30000      154374.30|       0.30000      154374.30|       0.05000       25729.05 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2115-0100000           644.800  CY   |      36.90000       23793.12|      26.15000       16861.52|      45.00000       29016.00 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010           221.500  TON  |      24.60000        5448.90|      34.15000        7564.23|      35.00000        7752.50 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2210-0475290         10719.700  TON  |      16.90000      181162.93|      15.53000      166476.94|      14.50000      155435.65 
  MACADAM STONE BASE                      |                             |                             | 
0130 2401-6745354             1.000  EACH |     600.00000         600.00|     633.00000         633.00|     500.00000         500.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0140 2401-6745625                    LUMP |   25000.00000       25000.00|   25778.00000       25778.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0150 2401-6745650                    LUMP |   18000.00000       18000.00|   14443.00000       14443.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2401-6745910            51.000  EACH |      50.00000        2550.00|     100.00000        5100.00|      50.00000        2550.00 
  REMOVAL OF SIGN                         |                             |                             | 
0165 2402-0425040          2663.000  CY   |      20.00000       53260.00|      20.00000       53260.00|      20.00000       53260.00 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          9004.100  CY   |       1.50000       13506.15|       1.50000       13506.15|       1.50000       13506.15 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100015             2.000  EACH |     675.00000        1350.00|     675.00000        1350.00|     675.00000        1350.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0190 2416-0100018             2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024             4.000  EACH |    1350.00000        5400.00|    1350.00000        5400.00|    1350.00000        5400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100030             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     900.00000        1800.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0220 2416-0100036             2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|    1250.00000        2500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100048             2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00|    1750.00000        3500.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0240 2416-0100054             2.000  EACH |    1950.00000        3900.00|    1950.00000        3900.00|    1950.00000        3900.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0250 2416-0100072             2.000  EACH |    3100.00000        6200.00|    3100.00000        6200.00|    3100.00000        6200.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0260 2416-1160018            28.000  LF   |      58.50000        1638.00|      58.50000        1638.00|      58.50000        1638.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180024           211.000  LF   |      68.50000       14453.50|      68.50000       14453.50|      68.50000       14453.50 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180030           158.000  LF   |     145.50000       22989.00|     145.50000       22989.00|     145.50000       22989.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180048           410.000  LF   |     116.00000       47560.00|     116.00000       47560.00|     116.00000       47560.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180054           132.000  LF   |     185.00000       24420.00|     185.00000       24420.00|     185.00000       24420.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180072           178.000  LF   |     290.00000       51620.00|     290.00000       51620.00|     290.00000       51620.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2417-0225030             1.000  EACH |     550.00000         550.00|     550.00000         550.00|     550.00000         550.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0330 2417-1060030            39.000  LF   |      75.00000        2925.00|      75.00000        2925.00|      75.00000        2925.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0340 2435-0130148             5.000  EACH |    4000.00000       20000.00|    4000.00000       20000.00|    4000.00000       20000.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250100            16.000  EACH |    2200.00000       35200.00|    2200.00000       35200.00|    2200.00000       35200.00 
  INTAKE, SW-501                          |                             |                             | 
0360 2435-0250260             2.000  EACH |    4700.00000        9400.00|    4700.00000        9400.00|    4700.00000        9400.00 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0370 2435-0250500             3.000  EACH |    3400.00000       10200.00|    3400.00000       10200.00|    3400.00000       10200.00 
  INTAKE, SW-505                          |                             |                             | 
0380 2503-0114215          1149.000  LF   |      61.00000       70089.00|      61.00000       70089.00|      61.00000       70089.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0390 2503-0114236           146.000  LF   |      95.00000       13870.00|      95.00000       13870.00|      95.00000       13870.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0400 2503-0200036          1446.000  LF   |      10.00000       14460.00|      10.00000       14460.00|      10.00000       14460.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2503-0200136           544.000  LF   |      15.00000        8160.00|      15.00000        8160.00|      15.00000        8160.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0420 2504-0114012           392.000  LF   |      44.00000       17248.00|      44.00000       17248.00|      44.00000       17248.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0430 2504-0114018            82.000  LF   |     157.00000       12874.00|     157.00000       12874.00|     157.00000       12874.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 18 IN.   |                             |                             | 
0440 2504-0134012           317.000  LF   |     193.00000       61181.00|     193.00000       61181.00|     193.00000       61181.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 12 IN.                           |                             |                             | 
0450 2504-0134018           337.000  LF   |     232.00000       78184.00|     232.00000       78184.00|     232.00000       78184.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 18 IN.                           |                             |                             | 
0460 2506-4984000           536.400  CY   |     100.00000       53640.00|     100.00000       53640.00|     100.00000       53640.00 
  FLOWABLE MORTAR                         |                             |                             | 
0470 2507-3250005           444.300  SY   |       5.00000        2221.50|       3.00000        1332.90|       3.00000        1332.90 
  ENGINEERING FABRIC                      |                             |                             | 
0480 2507-6800061           358.000  TON  |      45.60000       16324.80|      23.00000        8234.00|      23.00000        8234.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2510-6745850         18921.400  SY   |       4.80000       90822.72|       5.85000      110690.19|       4.50000       85146.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0500 2510-6750600            16.000  EACH |     500.00000        8000.00|     500.00000        8000.00|     500.00000        8000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0510 2515-2475006           121.400  SY   |      40.00000        4856.00|      40.00000        4856.00|      40.00000        4856.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0520 2518-0470005             2.000  EACH |    3675.00000        7350.00|    5000.00000       10000.00|    3675.00000        7350.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0530 2518-6891810            26.000  LF   |      95.00000        2470.00|     250.00000        6500.00|      95.00000        2470.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0540 2518-6910000             4.000  EACH |     150.00000         600.00|     500.00000        2000.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2524-6765010             4.000  EACH |     150.00000         600.00|     125.00000         500.00|     150.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2524-6765014             2.000  EACH |      75.00000         150.00|     125.00000         250.00|      75.00000         150.00 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0570 2524-6765015            27.000  EACH |      75.00000        2025.00|     125.00000        3375.00|      75.00000        2025.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0580 2524-9275222            56.000  LF   |      10.00000         560.00|      24.00000        1344.00|      10.00000         560.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0590 2526-8285000                    LUMP |   52500.00000       52500.00|   35000.00000       35000.00|   25000.00000       25000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0600 2528-8445110                    LUMP |   28500.00000       28500.00|   51000.00000       51000.00|    8675.00000        8675.00 
  TRAFFIC CONTROL                         |                             |                             | 
0610 2533-4980005                    LUMP |  320000.00000      320000.00|  280000.00000      280000.00|  244634.74000      244634.74 
  MOBILIZATION                            |                             |                             | 
0615 2552-0000140           887.000  CY   |      60.00000       53220.00|      60.00000       53220.00|      60.00000       53220.00 
  ROCK EXCAVATION                         |                             |                             | 
0617 2552-0000220           887.000  CY   |      26.00000       23062.00|      26.00000       23062.00|      26.00000       23062.00 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
0620 2554-0112012          2740.000  LF   |      47.00000      128780.00|      47.00000      128780.00|      47.00000      128780.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0630 2554-0112016          4495.000  LF   |      60.00000      269700.00|      60.00000      269700.00|      60.00000      269700.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 16 IN.                           |                             |                             | 
0640 2554-0132012            39.000  LF   |     180.00000        7020.00|     180.00000        7020.00|     180.00000        7020.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2554-0142016           219.000  LF   |     430.00000       94170.00|     430.00000       94170.00|     430.00000       94170.00 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  DUCTILE IRON PIPE (DIP), 16 IN.         |                             |                             | 
0660 2554-0203000         11303.000  LB   |       8.00000       90424.00|       8.00000       90424.00|       8.00000       90424.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0670 2554-0206000             6.000  EACH |    2800.00000       16800.00|    2800.00000       16800.00|    2800.00000       16800.00 
  VALVE, BUTTERFLY, DIP, 16 INCH          |                             |                             | 
0680 2554-0207012             4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|    2400.00000        9600.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0690 2554-0210201            12.000  EACH |    4000.00000       48000.00|    4000.00000       48000.00|    4000.00000       48000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0700 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0710 2590-0000020                    LUMP |  120000.00000      120000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0720 2599-9999001             5.700  ACRE |     900.00000        5130.00|     900.00000        5130.00|     900.00000        5130.00 
  ('ACRES' ITEM) SUBGRADE STABILIZATION   |                             |                             | 
0730 2599-9999005             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ('EACH' ITEM) CONNECT TO EXISTING VAULT |                             |                             | 
  OR HANDHOLE                             |                             |                             | 
0740 2599-9999005            10.000  EACH |     250.00000        2500.00|     250.00000        2500.00|     250.00000        2500.00 
  ('EACH' ITEM) CORE DRILL VAULT OR       |                             |                             | 
  HANDHOLE                                |                             |                             | 
0750 2599-9999005             5.000  EACH |    4800.00000       24000.00|    4800.00000       24000.00|    4800.00000       24000.00 
  ('EACH' ITEM) FIBER VAULT, SQUARE       |                             |                             | 
0760 2599-9999009          8840.000  LF   |       7.15000       63206.00|       7.15000       63206.00|       7.15000       63206.00 
  ('LINEAR FEET' ITEM) BUNDLED MICRODUCT  |                             |                             | 
  CONDUIT, TRENCHED                       |                             |                             | 
0770 2599-9999009          3848.000  LF   |       2.75000       10582.00|       2.75000       10582.00|       2.75000       10582.00 
  ('LINEAR FEET' ITEM) FIBER OPTIC CABLE  |                             |                             | 
0780 2599-9999009          2153.000  LF   |      10.00000       21530.00|      10.00000       21530.00|      10.00000       21530.00 
  ('LINEAR FEET' ITEM) WATER MAIN, REMOVA |                             |                             | 
0790 2601-2640350           308.000  SQ   |      14.00000        4312.00|      14.00000        4312.00|      14.00000        4312.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0800 2601-2642100            60.600  ACRE |     450.00000       27270.00|     450.00000       27270.00|     450.00000       27270.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0810 2602-0000020         58572.000  LF   |       1.30000       76143.60|       1.30000       76143.60|       1.30000       76143.60 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2602-0000030          9900.000  LF   |       1.75000       17325.00|       1.75000       17325.00|       1.75000       17325.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0830 2602-0000071         27389.000  LF   |       0.01000         273.89|       0.01000         273.89|       0.01000         273.89 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0840 2602-0000101          5478.000  LF   |       0.01000          54.78|       0.01000          54.78|       0.01000          54.78 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0850 2602-0000160          1220.000  LF   |      28.00000       34160.00|      23.00000       28060.00|      15.00000       18300.00 
  ROCK CHECK DAM                          |                             |                             | 
0860 2602-0000170           174.000  EACH |      50.00000        8700.00|     100.00000       17400.00|      25.00000        4350.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0870 2602-0000309           420.000  LF   |       2.54000        1066.80|       2.54000        1066.80|       2.54000        1066.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0880 2602-0000312           200.000  LF   |       2.66000         532.00|       2.66000         532.00|       2.66000         532.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0890 2602-0000320           200.000  LF   |       3.96000         792.00|       3.96000         792.00|       3.96000         792.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0900 2602-0000350           820.000  LF   |       0.01000           8.20|       0.01000           8.20|       0.01000           8.20 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0910 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0920 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,053,830.84|           $     6,320,976.98|           $     6,582,295.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 10' X10' X150' RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0930 2102-0425070           227.400  TON  |                             |      22.00000        5002.80|      22.00000        5002.80 
  SPECIAL BACKFILL                        |                             |                             | 
0940 2402-2720000          1314.000  CY   |                             |      10.00000       13140.00|      10.00000       13140.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0950 2403-0100020           288.300  CY   |                             |     375.00000      108112.50|     375.00000      108112.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0960 2404-7775000         56167.000  LB   |                             |       0.95000       53358.65|       0.95000       53358.65 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2507-3250005           365.600  SY   |                             |       3.00000        1096.80|       3.00000        1096.80 
  ENGINEERING FABRIC                      |                             |                             | 
0980 2507-6800061           283.800  TON  |                             |      30.00000        8514.00|      30.00000        8514.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       189,224.75|           $       189,224.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: PRECAST 10' X10' X154' RCBC BID THIS SECTION IS ALTERANTE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0990 2102-0425070           226.300  TON  |      19.70000        4458.11|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1000 2402-2720000          1301.800  CY   |      10.00000       13018.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1010 2415-2111010           154.000  LF   |     716.80000      110387.20|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
1020 2415-2201010             2.000  EACH |   22700.00000       45400.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
1030 2507-3250005           392.200  SY   |       2.00000         784.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1040 2507-6800061           305.700  TON  |      22.00000        6725.40|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       180,773.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 1: CAST-IN PLACE 10' X 10' X 84' RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
1050 2102-0425070           149.600  TON  |                             |      22.00000        3291.20|      22.00000        3291.20 
  SPECIAL BACKFILL                        |                             |                             | 
1060 2402-2720000          1153.700  CY   |                             |      10.00000       11537.00|      10.00000       11537.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1070 2403-0100020           181.000  CY   |                             |     395.00000       71495.00|     395.00000       71495.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1080 2404-7775000         31512.000  LB   |                             |       0.95000       29936.40|       0.95000       29936.40 
  REINFORCING STEEL                       |                             |                             | 
1090 2507-3250005           424.500  SY   |                             |       3.00000        1273.50|       3.00000        1273.50 
  ENGINEERING FABRIC                      |                             |                             | 
1100 2507-6800061           348.500  TON  |                             |      30.00000       10455.00|      30.00000       10455.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       127,988.10|           $       127,988.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 2: PRECAST 10' X 10' X 92' RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) HO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |HOFFMAN CONSTRUCTION COMPANIE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1110 2102-0425070           150.600  TON  |      19.70000        2966.82|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1120 2402-2720000          1153.100  CY   |      10.00000       11531.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1130 2415-2111010            92.000  LF   |     704.60000       64823.20|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
1140 2415-2201010             2.000  EACH |   18350.00000       36700.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
1150 2507-3250005           433.300  SY   |       2.00000         866.60|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1160 2507-6800061           356.400  TON  |      22.00000        7840.80|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       124,728.42|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,359,332.37|           $     6,638,189.83|           $     6,899,508.70 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                                IOWA DOT 
                                          |                             |                             | 
0010 2101-0850001            14.500  ACRE |    6500.00000       94250.00|    3644.92000       52851.34|    3650.00000       52925.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070         16450.200  TON  |      18.00000      296103.60|      13.95000      229480.29|      13.95000      229480.29 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070        336576.000  CY   |       4.45000     1497763.20|       3.96000     1332840.96|       3.96000     1332840.96 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090        218159.000  CY   |       0.01000        2181.59|       3.50000      763556.50|       3.50000      763556.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015            50.000  CY   |      75.00000        3750.00|      20.00000        1000.00|      20.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2712070        396164.000  CY   |       5.25000     2079861.00|       5.14000     2036282.96|       5.14000     2036282.96 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0070 2103-0000100          1733.000  SY   |      25.00000       43325.00|      20.00000       34660.00|      20.00000       34660.00 
  PRESPLITTING OF ROCK CUT                |                             |                             | 
0080 2105-8425015         91712.000  CY   |       4.00000      366848.00|       3.80000      348505.60|       3.80000      348505.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0875100        514581.000  CY   |       0.75000      385935.75|       0.45000      231561.45|       0.45000      231561.45 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2115-0100000           644.800  CY   |      35.00000       22568.00|      26.20000       16893.76|      26.20000       16893.76 
  MODIFIED SUBBASE                        |                             |                             | 
0110 2121-7425010           221.500  TON  |      20.00000        4430.00|      24.00000        5316.00|      20.70000        4585.05 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2210-0475290         10719.700  TON  |      20.00000      214394.00|      15.90000      170443.23|      15.90000      170443.23 
  MACADAM STONE BASE                      |                             |                             | 
0130 2401-6745354             1.000  EACH |     350.00000         350.00|    1700.00000        1700.00|     900.00000         900.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0140 2401-6745625                    LUMP |   30000.00000       30000.00|   41000.00000       41000.00|   41000.00000       41000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0150 2401-6745650                    LUMP |   25000.00000       25000.00|   12000.00000       12000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2401-6745910            51.000  EACH |      75.00000        3825.00|      50.00000        2550.00|      50.00000        2550.00 
  REMOVAL OF SIGN                         |                             |                             | 
0165 2402-0425040          2663.000  CY   |      40.00000      106520.00|      20.58000       54804.54|      20.58000       54804.54 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-2720100          9004.100  CY   |       6.00000       54024.60|       7.30000       65729.93|       7.30000       65729.93 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100015             2.000  EACH |     550.00000        1100.00|     498.45000         996.90|     498.45000         996.90 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0190 2416-0100018             2.000  EACH |     600.00000        1200.00|     720.00000        1440.00|     720.00000        1440.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0200 2416-0100024             4.000  EACH |    1100.00000        4400.00|     963.80000        3855.20|     963.80000        3855.20 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100030             2.000  EACH |     900.00000        1800.00|     748.30000        1496.60|     748.30000        1496.60 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0220 2416-0100036             2.000  EACH |    1300.00000        2600.00|    1112.55000        2225.10|    1112.55000        2225.10 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100048             2.000  EACH |    1500.00000        3000.00|    1533.05000        3066.10|    1533.05000        3066.10 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0240 2416-0100054             2.000  EACH |    2000.00000        4000.00|    1798.15000        3596.30|    1798.15000        3596.30 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0250 2416-0100072             2.000  EACH |    2500.00000        5000.00|    2921.15000        5842.30|    2921.15000        5842.30 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0260 2416-1160018            28.000  LF   |      48.00000        1344.00|      42.00000        1176.00|      42.00000        1176.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180024           211.000  LF   |      52.00000       10972.00|      58.74000       12394.14|      58.74000       12394.14 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180030           158.000  LF   |      65.00000       10270.00|      76.56000       12096.48|      76.56000       12096.48 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180048           410.000  LF   |     125.00000       51250.00|     128.51000       52689.10|     128.51000       52689.10 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2416-1180054           132.000  LF   |     150.00000       19800.00|     157.75000       20823.00|     157.75000       20823.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180072           178.000  LF   |     225.00000       40050.00|     272.12000       48437.36|     272.12000       48437.36 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2417-0225030             1.000  EACH |     400.00000         400.00|     485.00000         485.00|     485.00000         485.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0330 2417-1060030            39.000  LF   |      40.00000        1560.00|      51.00000        1989.00|      51.00000        1989.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0340 2435-0130148             5.000  EACH |    3800.00000       19000.00|    6500.00000       32500.00|    6500.00000       32500.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250100            16.000  EACH |    2500.00000       40000.00|    2500.00000       40000.00|    2500.00000       40000.00 
  INTAKE, SW-501                          |                             |                             | 
0360 2435-0250260             2.000  EACH |    4800.00000        9600.00|    3900.00000        7800.00|    3900.00000        7800.00 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0370 2435-0250500             3.000  EACH |    5200.00000       15600.00|    4100.00000       12300.00|    4100.00000       12300.00 
  INTAKE, SW-505                          |                             |                             | 
0380 2503-0114215          1149.000  LF   |      36.00000       41364.00|      75.00000       86175.00|      75.00000       86175.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0390 2503-0114236           146.000  LF   |      75.00000       10950.00|     165.00000       24090.00|     165.00000       24090.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0400 2503-0200036          1446.000  LF   |      20.00000       28920.00|      22.00000       31812.00|      22.00000       31812.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2503-0200136           544.000  LF   |      30.00000       16320.00|      50.00000       27200.00|      50.00000       27200.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0420 2504-0114012           392.000  LF   |      40.00000       15680.00|     225.00000       88200.00|     225.00000       88200.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0430 2504-0114018            82.000  LF   |      60.00000        4920.00|     300.00000       24600.00|     300.00000       24600.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 18 IN.   |                             |                             | 
0440 2504-0134012           317.000  LF   |     100.00000       31700.00|     335.00000      106195.00|     335.00000      106195.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 12 IN.                           |                             |                             | 
0450 2504-0134018           337.000  LF   |     135.00000       45495.00|     420.00000      141540.00|     420.00000      141540.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 18 IN.                           |                             |                             | 
0460 2506-4984000           536.400  CY   |     200.00000      107280.00|     160.00000       85824.00|     160.00000       85824.00 
  FLOWABLE MORTAR                         |                             |                             | 
0470 2507-3250005           444.300  SY   |       3.00000        1332.90|       2.25000         999.68|       2.25000         999.68 
  ENGINEERING FABRIC                      |                             |                             | 
0480 2507-6800061           358.000  TON  |      45.00000       16110.00|      26.20000        9379.60|      26.20000        9379.60 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2510-6745850         18921.400  SY   |       5.00000       94607.00|       8.00000      151371.20|       8.50000      160831.90 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0500 2510-6750600            16.000  EACH |     400.00000        6400.00|     650.00000       10400.00|     650.00000       10400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0510 2515-2475006           121.400  SY   |      65.00000        7891.00|      60.00000        7284.00|      60.00000        7284.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0520 2518-0470005             2.000  EACH |    3700.00000        7400.00|    3675.00000        7350.00|    3675.00000        7350.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0530 2518-6891810            26.000  LF   |      95.00000        2470.00|      95.00000        2470.00|      95.00000        2470.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0540 2518-6910000             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2524-6765010             4.000  EACH |     145.00000         580.00|     150.00000         600.00|     150.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2524-6765014             2.000  EACH |      80.00000         160.00|      75.00000         150.00|      75.00000         150.00 
  REMOVE AND REINSTALL MILEPOST MARKER    |                             |                             | 
0570 2524-6765015            27.000  EACH |      80.00000        2160.00|      75.00000        2025.00|      75.00000        2025.00 
  REMOVE AND REINSTALL DELINEATOR POSTS   |                             |                             | 
0580 2524-9275222            56.000  LF   |      10.00000         560.00|      10.00000         560.00|      10.00000         560.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0590 2526-8285000                    LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   29000.00000       29000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0600 2528-8445110                    LUMP |   10000.00000       10000.00|    8675.00000        8675.00|    8675.00000        8675.00 
  TRAFFIC CONTROL                         |                             |                             | 
0610 2533-4980005                    LUMP |  837000.00000      837000.00|  858000.00000      858000.00|  690000.00000      690000.00 
  MOBILIZATION                            |                             |                             | 
0615 2552-0000140           887.000  CY   |      25.00000       22175.00|      90.00000       79830.00|      90.00000       79830.00 
  ROCK EXCAVATION                         |                             |                             | 
0617 2552-0000220           887.000  CY   |      30.00000       26610.00|      38.00000       33706.00|      38.00000       33706.00 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
0620 2554-0112012          2740.000  LF   |      52.00000      142480.00|      83.00000      227420.00|      83.00000      227420.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0630 2554-0112016          4495.000  LF   |      70.00000      314650.00|      95.00000      427025.00|      95.00000      427025.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 16 IN.                           |                             |                             | 
0640 2554-0132012            39.000  LF   |     250.00000        9750.00|     315.00000       12285.00|     315.00000       12285.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2554-0142016           219.000  LF   |     872.00000      190968.00|     500.00000      109500.00|    1400.00000      306600.00 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  DUCTILE IRON PIPE (DIP), 16 IN.         |                             |                             | 
0660 2554-0203000         11303.000  LB   |       8.00000       90424.00|      17.00000      192151.00|      17.00000      192151.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0670 2554-0206000             6.000  EACH |    5500.00000       33000.00|    5200.00000       31200.00|    5200.00000       31200.00 
  VALVE, BUTTERFLY, DIP, 16 INCH          |                             |                             | 
0680 2554-0207012             4.000  EACH |    3000.00000       12000.00|    2600.00000       10400.00|    2600.00000       10400.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0690 2554-0210201            12.000  EACH |    6500.00000       78000.00|    4900.00000       58800.00|    4900.00000       58800.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0700 2555-0000010                    LUMP |    7500.00000        7500.00|   25000.00000       25000.00|   25000.00000       25000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0710 2590-0000020                    LUMP |  125000.00000      125000.00|   85000.00000       85000.00|  120000.00000      120000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0720 2599-9999001             5.700  ACRE |     900.00000        5130.00|     900.00000        5130.00|     900.00000        5130.00 
  ('ACRES' ITEM) SUBGRADE STABILIZATION   |                             |                             | 
0730 2599-9999005             1.000  EACH |    1500.00000        1500.00|     400.00000         400.00|     400.00000         400.00 
  ('EACH' ITEM) CONNECT TO EXISTING VAULT |                             |                             | 
  OR HANDHOLE                             |                             |                             | 
0740 2599-9999005            10.000  EACH |     275.00000        2750.00|      95.00000         950.00|      95.00000         950.00 
  ('EACH' ITEM) CORE DRILL VAULT OR       |                             |                             | 
  HANDHOLE                                |                             |                             | 
0750 2599-9999005             5.000  EACH |    5000.00000       25000.00|    4800.00000       24000.00|    4800.00000       24000.00 
  ('EACH' ITEM) FIBER VAULT, SQUARE       |                             |                             | 
0760 2599-9999009          8840.000  LF   |       7.00000       61880.00|       9.65000       85306.00|       9.65000       85306.00 
  ('LINEAR FEET' ITEM) BUNDLED MICRODUCT  |                             |                             | 
  CONDUIT, TRENCHED                       |                             |                             | 
0770 2599-9999009          3848.000  LF   |       3.00000       11544.00|       3.54000       13621.92|       3.54000       13621.92 
  ('LINEAR FEET' ITEM) FIBER OPTIC CABLE  |                             |                             | 
0780 2599-9999009          2153.000  LF   |      20.00000       43060.00|      18.00000       38754.00|      18.00000       38754.00 
  ('LINEAR FEET' ITEM) WATER MAIN, REMOVA |                             |                             | 
0790 2601-2640350           308.000  SQ   |      15.00000        4620.00|      14.00000        4312.00|      14.00000        4312.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0800 2601-2642100            60.600  ACRE |     500.00000       30300.00|     450.00000       27270.00|     450.00000       27270.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0810 2602-0000020         58572.000  LF   |       1.50000       87858.00|       1.30000       76143.60|       1.30000       76143.60 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2602-0000030          9900.000  LF   |       1.75000       17325.00|       1.75000       17325.00|       1.75000       17325.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0830 2602-0000071         27389.000  LF   |       0.01000         273.89|       0.01000         273.89|       0.10000        2738.90 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0840 2602-0000101          5478.000  LF   |       0.01000          54.78|       0.01000          54.78|       1.00000        5478.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0850 2602-0000160          1220.000  LF   |      25.00000       30500.00|      33.15000       40443.00|      33.15000       40443.00 
  ROCK CHECK DAM                          |                             |                             | 
0860 2602-0000170           174.000  EACH |     100.00000       17400.00|     150.00000       26100.00|     150.00000       26100.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0870 2602-0000309           420.000  LF   |       3.00000        1260.00|       2.54000        1066.80|       2.54000        1066.80 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0880 2602-0000312           200.000  LF   |       4.00000         800.00|       2.66000         532.00|       2.66000         532.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0890 2602-0000320           200.000  LF   |       5.00000        1000.00|       3.96000         792.00|       3.96000         792.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0900 2602-0000350           820.000  LF   |       1.00000         820.00|       0.01000           8.20|       1.00000         820.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0910 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0920 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     8,196,108.31|           $     9,038,185.81|           $     9,107,989.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 10' X10' X150' RCBC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0930 2102-0425070           227.400  TON  |                             |      22.00000        5002.80|      22.00000        5002.80 
  SPECIAL BACKFILL                        |                             |                             | 
0940 2402-2720000          1314.000  CY   |                             |      10.00000       13140.00|      10.00000       13140.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0950 2403-0100020           288.300  CY   |                             |     375.00000      108112.50|     375.00000      108112.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0960 2404-7775000         56167.000  LB   |                             |       0.95000       53358.65|       0.95000       53358.65 
  REINFORCING STEEL                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  16 
 
     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 2507-3250005           365.600  SY   |                             |       3.00000        1096.80|       3.00000        1096.80 
  ENGINEERING FABRIC                      |                             |                             | 
0980 2507-6800061           283.800  TON  |                             |      30.00000        8514.00|      30.00000        8514.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       189,224.75|           $       189,224.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: PRECAST 10' X10' X154' RCBC BID THIS SECTION IS ALTERANTE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0990 2102-0425070           226.300  TON  |      52.00000       11767.60|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1000 2402-2720000          1301.800  CY   |      15.00000       19527.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1010 2415-2111010           154.000  LF   |     900.00000      138600.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
1020 2415-2201010             2.000  EACH |   25000.00000       50000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
1030 2507-3250005           392.200  SY   |       4.00000        1568.80|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1040 2507-6800061           305.700  TON  |      45.00000       13756.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       235,219.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'BB' OPTION 1: CAST-IN PLACE 10' X 10' X 84' RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
1050 2102-0425070           149.600  TON  |                             |      22.00000        3291.20|      22.00000        3291.20 
  SPECIAL BACKFILL                        |                             |                             | 
1060 2402-2720000          1153.700  CY   |                             |      10.00000       11537.00|      10.00000       11537.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1070 2403-0100020           181.000  CY   |                             |     395.00000       71495.00|     395.00000       71495.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
1080 2404-7775000         31512.000  LB   |                             |       0.95000       29936.40|       0.95000       29936.40 
  REINFORCING STEEL                       |                             |                             | 
1090 2507-3250005           424.500  SY   |                             |       3.00000        1273.50|       3.00000        1273.50 
  ENGINEERING FABRIC                      |                             |                             | 
1100 2507-6800061           348.500  TON  |                             |       0.95000         331.08|      30.00000       10455.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       117,864.18|           $       127,988.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 2: PRECAST 10' X 10' X 92' RCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-038                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) AM193               |(   5  ) PO085               |(   6  ) ST359 
                                          |AMES CONSTRUCTION, INC.      |PORTZEN CONSTRUCTION, INC.   |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1110 2102-0425070           150.600  TON  |      52.00000        7831.20|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1120 2402-2720000          1153.100  CY   |      15.00000       17296.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
1130 2415-2111010            92.000  LF   |     900.00000       82800.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
1140 2415-2201010             2.000  EACH |   25000.00000       50000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 10 FT.            |                             |                             | 
1150 2507-3250005           433.300  SY   |       4.00000        1733.20|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1160 2507-6800061           356.400  TON  |      45.00000       16038.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       175,698.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,607,027.11|           $     9,345,274.74|           $     9,425,202.10 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  57-1187-776                 Primary County:  LINN 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   RATHJE CONSTRUCTION CO. 
Contract Period:   75 WORK DAYS      Approximate Start Date:  04/03/17 
 
 
        Project:  TAP-U-1187(776)--8I-57 
      Work Type:  GRADING 
         County:  LINN               Prj Awd Amt: $435,057.44 
          Route:  O AVENUE 
       Location:  IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD 
                  NW, FROM O AVE  NW TO ELLIS BLVD. NW 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RA260          RATHJE CONSTRUCTION CO.                                                    $    435,057.44     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    490,160.90     112.66  % 
   3   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    506,367.70     116.39  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    555,119.17     127.59  % 
   5   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    558,770.40     128.43  % 
   6   VI035          VIETH CONSTRUCTION CORPORATION                                             $    629,919.25     144.78  % 
   7   LE056          LEGACY CORPORATION OF IL                                                   $    681,725.35     156.69  % 
   8   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    691,440.60     158.93  % 
   9   RE300          REILLY CONSTRUCTION CO., INC.                                              $    746,629.10     171.61  % 
  10   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    782,972.45     179.96  % 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) PE320               |(   3  ) RI037 
                                          |RATHJE CONSTRUCTION CO.      |PETERSON CONTRACTORS INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           589.000  UNIT |      14.00000        8246.00|      24.00000       14136.00|      10.00000        5890.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          7532.000  CY   |       3.75000       28245.00|       3.50000       26362.00|       5.00000       37660.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          6871.000  CY   |       5.75000       39508.25|       6.00000       41226.00|       4.00000       27484.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2125-2225050             2.000  STA  |     550.00000        1100.00|     415.00000         830.00|     500.00000        1000.00 
  RESHAPING DITCHES                       |                             |                             | 
0050 2403-0100000            29.000  CY   |     375.00000       10875.00|     560.00000       16240.00|     380.00000       11020.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          1451.000  LB   |       4.50000        6529.50|       1.15000        1668.65|       1.00000        1451.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2416-0100036             1.000  EACH |    2000.00000        2000.00|    1945.00000        1945.00|    1700.00000        1700.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0080 2435-0140410             1.000  EACH |   16000.00000       16000.00|   14280.00000       14280.00|   16000.00000       16000.00 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
0090 2435-0251224             1.000  EACH |    1325.00000        1325.00|    2030.00000        2030.00|    1700.00000        1700.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0100 2435-0600020             1.000  EACH |    2250.00000        2250.00|    1550.00000        1550.00|    1500.00000        1500.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0110 2435-0600120             1.000  EACH |    2250.00000        2250.00|    1275.00000        1275.00|    2000.00000        2000.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0120 2503-0114218           139.000  LF   |      47.00000        6533.00|      65.00000        9035.00|      60.00000        8340.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0130 2503-0114236           144.000  LF   |     100.00000       14400.00|     145.00000       20880.00|      90.00000       12960.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0140 2503-0114266           191.000  LF   |     264.00000       50424.00|     242.00000       46222.00|     270.00000       51570.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 66 IN.                     |                             |                             | 
0150 2503-0200036            15.000  LF   |       5.00000          75.00|      51.00000         765.00|      10.00000         150.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0160 2507-3250005            56.000  SY   |       2.00000         112.00|       9.50000         532.00|       1.00000          56.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) PE320               |(   3  ) RI037 
                                          |RATHJE CONSTRUCTION CO.      |PETERSON CONTRACTORS INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061            60.000  TON  |      60.00000        3600.00|      43.50000        2610.00|      34.00000        2040.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2519-1001000          1025.000  LF   |      15.70000       16092.50|      15.70000       16092.50|      15.00000       15375.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0190 2519-3700000             4.000  EACH |     625.00000        2500.00|     625.00000        2500.00|     600.00000        2400.00 
  GATE, AS PER PLAN                       |                             |                             | 
0200 2519-4200020            67.000  LF   |      17.75000        1189.25|      17.75000        1189.25|      18.00000        1206.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0210 2526-8285000                    LUMP |    3100.00000        3100.00|    5000.00000        5000.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    8850.00000        8850.00|    6600.00000        6600.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   14750.00000       14750.00|   27600.00000       27600.00|   36000.00000       36000.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    1600.00000        1600.00 
  ('EACH' ITEM) GUARD, PIPE APRON,        |                             |                             | 
  (DR-213) 36 INCH                        |                             |                             | 
0250 2601-2636044             8.200  ACRE |    1775.00000       14555.00|    1400.00000       11480.00|    2650.00000       21730.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2601-2638352           791.000  SQ   |      20.00000       15820.00|      14.50000       11469.50|      20.00000       15820.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0270 2602-0000020          4075.000  LF   |       1.65000        6723.75|       1.70000        6927.50|       2.50000       10187.50 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           445.000  LF   |       2.00000         890.00|       2.00000         890.00|       6.00000        2670.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000071          4520.000  LF   |       0.50000        2260.00|       0.50000        2260.00|       0.75000        3390.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101          4520.000  LF   |       0.78000        3525.60|       0.50000        2260.00|       0.01000          45.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000309          5893.000  LF   |       2.00000       11786.00|       2.50000       14732.50|       2.50000       14732.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0320 2602-0000350          5893.000  LF   |       0.63000        3712.59|       1.00000        5893.00|       0.50000        2946.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010            12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     500.00000        6000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) PE320               |(   3  ) RI037 
                                          |RATHJE CONSTRUCTION CO.      |PETERSON CONTRACTORS INC.    |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2610-0000120           123.000  EACH |     220.00000       27060.00|     450.00000       55350.00|     300.00000       36900.00 
  TREES                                   |                             |                             | 
0350 2610-0000400             1.000  MGAL |    4550.00000        4550.00|     250.00000         250.00|    1200.00000        1200.00 
  WATERING FOR PLANTS                     |                             |                             | 
0351 2102-2625001         11088.000  CY   |       8.75000       97020.00|      10.00000      110880.00|      13.00000      144144.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
     SECTION TOTALS                       |           $       435,057.44|           $       490,160.90|           $       506,367.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       435,057.44|           $       490,160.90|           $       506,367.70 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) EA057               |(   6  ) VI035 
                                          |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CO |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           589.000  UNIT |       6.00000        3534.00|      25.00000       14725.00|      18.00000       10602.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          7532.000  CY   |      11.00000       82852.00|       9.00000       67788.00|       6.50000       48958.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          6871.000  CY   |       6.00000       41226.00|       7.50000       51532.50|       6.00000       41226.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2125-2225050             2.000  STA  |     888.00000        1776.00|    1600.00000        3200.00|     650.00000        1300.00 
  RESHAPING DITCHES                       |                             |                             | 
0050 2403-0100000            29.000  CY   |     797.00000       23113.00|     560.00000       16240.00|     975.00000       28275.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          1451.000  LB   |       1.50000        2176.50|       3.50000        5078.50|       2.00000        2902.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2416-0100036             1.000  EACH |    1788.00000        1788.00|    2100.00000        2100.00|    1800.00000        1800.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0080 2435-0140410             1.000  EACH |   12108.00000       12108.00|    7125.00000        7125.00|   21000.00000       21000.00 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
0090 2435-0251224             1.000  EACH |    1657.00000        1657.00|    1600.00000        1600.00|    2300.00000        2300.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0100 2435-0600020             1.000  EACH |    2857.00000        2857.00|    1650.00000        1650.00|    3100.00000        3100.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0110 2435-0600120             1.000  EACH |    1587.00000        1587.00|    2275.00000        2275.00|    3400.00000        3400.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0120 2503-0114218           139.000  LF   |      48.00000        6672.00|      58.25000        8096.75|      66.00000        9174.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0130 2503-0114236           144.000  LF   |      89.00000       12816.00|     107.50000       15480.00|     102.00000       14688.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0140 2503-0114266           191.000  LF   |     231.00000       44121.00|     252.25000       48179.75|     255.00000       48705.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 66 IN.                     |                             |                             | 
0150 2503-0200036            15.000  LF   |      27.00000         405.00|      32.25000         483.75|     185.00000        2775.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0160 2507-3250005            56.000  SY   |       3.25000         182.00|       4.50000         252.00|       8.00000         448.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) EA057               |(   6  ) VI035 
                                          |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CO |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061            60.000  TON  |      42.00000        2520.00|      45.25000        2715.00|      60.00000        3600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2519-1001000          1025.000  LF   |      15.70000       16092.50|      17.25000       17681.25|      17.00000       17425.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0190 2519-3700000             4.000  EACH |     625.00000        2500.00|     725.00000        2900.00|     700.00000        2800.00 
  GATE, AS PER PLAN                       |                             |                             | 
0200 2519-4200020            67.000  LF   |      17.75000        1189.25|      21.00000        1407.00|      20.00000        1340.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0210 2526-8285000                    LUMP |    2600.00000        2600.00|    2800.00000        2800.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    5600.00000        5600.00|    6000.00000        6000.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   25000.00000       25000.00|   35000.00000       35000.00|   19500.00000       19500.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |     944.00000         944.00|    1225.00000        1225.00|    2500.00000        2500.00 
  ('EACH' ITEM) GUARD, PIPE APRON,        |                             |                             | 
  (DR-213) 36 INCH                        |                             |                             | 
0250 2601-2636044             8.200  ACRE |    1800.00000       14760.00|    3050.00000       25010.00|    1550.00000       12710.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2601-2638352           791.000  SQ   |      10.00000        7910.00|      15.00000       11865.00|      16.00000       12656.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0270 2602-0000020          4075.000  LF   |       1.65000        6723.75|       2.50000       10187.50|       1.70000        6927.50 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           445.000  LF   |       2.00000         890.00|       5.50000        2447.50|       4.00000        1780.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000071          4520.000  LF   |       0.25000        1130.00|       1.00000        4520.00|       0.50000        2260.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101          4520.000  LF   |       0.25000        1130.00|       1.50000        6780.00|       0.50000        2260.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000309          5893.000  LF   |       1.60000        9428.80|       2.50000       14732.50|       2.75000       16205.75 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0320 2602-0000350          5893.000  LF   |       0.50000        2946.50|       1.00000        5893.00|       1.00000        5893.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010            12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     500.00000        6000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) EA057               |(   6  ) VI035 
                                          |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CO |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2610-0000120           123.000  EACH |     219.00000       26937.00|     250.00000       30750.00|     500.00000       61500.00 
  TREES                                   |                             |                             | 
0350 2610-0000400             1.000  MGAL |    4538.87000        4538.87|    5300.00000        5300.00|     325.00000         325.00 
  WATERING FOR PLANTS                     |                             |                             | 
0351 2102-2625001         11088.000  CY   |      16.00000      177408.00|      10.80000      119750.40|      18.00000      199584.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
     SECTION TOTALS                       |           $       555,119.17|           $       558,770.40|           $       629,919.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       555,119.17|           $       558,770.40|           $       629,919.25 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) LE056               |(   8  ) CO455               |(   9  ) RE300 
                                          |LEGACY CORPORATION           |CONNOLLY CONSTRUCTION, INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           589.000  UNIT |      40.00000       23560.00|      33.00000       19437.00|      45.00000       26505.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          7532.000  CY   |       9.00000       67788.00|       7.05000       53100.60|      12.00000       90384.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          6871.000  CY   |      10.00000       68710.00|      10.60000       72832.60|      10.25000       70427.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2125-2225050             2.000  STA  |    2000.00000        4000.00|    1100.00000        2200.00|    1500.00000        3000.00 
  RESHAPING DITCHES                       |                             |                             | 
0050 2403-0100000            29.000  CY   |     750.00000       21750.00|     938.00000       27202.00|    1000.00000       29000.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          1451.000  LB   |       4.00000        5804.00|       2.50000        3627.50|       4.00000        5804.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2416-0100036             1.000  EACH |    2000.00000        2000.00|    3032.00000        3032.00|    1300.00000        1300.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0080 2435-0140410             1.000  EACH |   15000.00000       15000.00|   23500.00000       23500.00|   26000.00000       26000.00 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
0090 2435-0251224             1.000  EACH |    5000.00000        5000.00|    2075.00000        2075.00|    2200.00000        2200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0100 2435-0600020             1.000  EACH |    2000.00000        2000.00|    1610.00000        1610.00|    2500.00000        2500.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0110 2435-0600120             1.000  EACH |    2000.00000        2000.00|    1900.00000        1900.00|    1800.00000        1800.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0120 2503-0114218           139.000  LF   |      65.00000        9035.00|      55.00000        7645.00|      60.00000        8340.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0130 2503-0114236           144.000  LF   |     325.00000       46800.00|     105.00000       15120.00|     120.00000       17280.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0140 2503-0114266           191.000  LF   |     350.00000       66850.00|     292.00000       55772.00|     290.00000       55390.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 66 IN.                     |                             |                             | 
0150 2503-0200036            15.000  LF   |     100.00000        1500.00|      18.30000         274.50|      25.00000         375.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0160 2507-3250005            56.000  SY   |       2.00000         112.00|       3.10000         173.60|       4.00000         224.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  9 
 
     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) LE056               |(   8  ) CO455               |(   9  ) RE300 
                                          |LEGACY CORPORATION           |CONNOLLY CONSTRUCTION, INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061            60.000  TON  |      60.00000        3600.00|      39.00000        2340.00|      50.00000        3000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2519-1001000          1025.000  LF   |      16.00000       16400.00|      18.10000       18552.50|      16.00000       16400.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0190 2519-3700000             4.000  EACH |     625.00000        2500.00|     720.00000        2880.00|     750.00000        3000.00 
  GATE, AS PER PLAN                       |                             |                             | 
0200 2519-4200020            67.000  LF   |      20.00000        1340.00|      20.50000        1373.50|      20.00000        1340.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0210 2526-8285000                    LUMP |    5500.00000        5500.00|    3100.00000        3100.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    6000.00000        6000.00|    6600.00000        6600.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   35000.00000       35000.00|    9810.00000        9810.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |    1500.00000        1500.00|    1330.00000        1330.00|    1200.00000        1200.00 
  ('EACH' ITEM) GUARD, PIPE APRON,        |                             |                             | 
  (DR-213) 36 INCH                        |                             |                             | 
0250 2601-2636044             8.200  ACRE |    3000.00000       24600.00|    3400.00000       27880.00|    3000.00000       24600.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2601-2638352           791.000  SQ   |      13.00000       10283.00|      15.00000       11865.00|      13.00000       10283.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0270 2602-0000020          4075.000  LF   |       1.65000        6723.75|       2.50000       10187.50|       1.65000        6723.75 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           445.000  LF   |       1.65000         734.25|       5.00000        2225.00|       1.65000         734.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000071          4520.000  LF   |       0.30000        1356.00|       1.00000        4520.00|       0.30000        1356.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101          4520.000  LF   |       0.30000        1356.00|       2.10000        9492.00|       0.30000        1356.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000309          5893.000  LF   |       1.65000        9723.45|       2.10000       12375.30|       1.65000        9723.45 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0320 2602-0000350          5893.000  LF   |       0.30000        1767.90|       1.00000        5893.00|       0.30000        1767.90 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010            12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     500.00000        6000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) LE056               |(   8  ) CO455               |(   9  ) RE300 
                                          |LEGACY CORPORATION           |CONNOLLY CONSTRUCTION, INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2610-0000120           123.000  EACH |     400.00000       49200.00|     444.00000       54612.00|     385.00000       47355.00 
  TREES                                   |                             |                             | 
0350 2610-0000400             1.000  MGAL |    1000.00000        1000.00|     231.00000         231.00|     500.00000         500.00 
  WATERING FOR PLANTS                     |                             |                             | 
0351 2102-2625001         11088.000  CY   |      14.00000      155232.00|      19.00000      210672.00|      20.00000      221760.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
     SECTION TOTALS                       |           $       681,725.35|           $       691,440.60|           $       746,629.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       681,725.35|           $       691,440.60|           $       746,629.10 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           589.000  UNIT |      30.05000       17699.45|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          7532.000  CY   |      20.05000      151016.60|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          6871.000  CY   |      11.55000       79360.05|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2125-2225050             2.000  STA  |    1031.00000        2062.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0050 2403-0100000            29.000  CY   |     749.00000       21721.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          1451.000  LB   |       2.90000        4207.90|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2416-0100036             1.000  EACH |    1471.00000        1471.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0080 2435-0140410             1.000  EACH |   14034.00000       14034.00|                             | 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
0090 2435-0251224             1.000  EACH |    2412.00000        2412.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0100 2435-0600020             1.000  EACH |    2350.00000        2350.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0110 2435-0600120             1.000  EACH |    2597.00000        2597.00|                             | 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0120 2503-0114218           139.000  LF   |      69.70000        9688.30|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0130 2503-0114236           144.000  LF   |     136.40000       19641.60|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0140 2503-0114266           191.000  LF   |     269.35000       51445.85|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 66 IN.                     |                             |                             | 
0150 2503-0200036            15.000  LF   |      26.70000         400.50|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0160 2507-3250005            56.000  SY   |       4.20000         235.20|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061            60.000  TON  |      42.95000        2577.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2519-1001000          1025.000  LF   |      17.25000       17681.25|                             | 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0190 2519-3700000             4.000  EACH |     688.00000        2752.00|                             | 
  GATE, AS PER PLAN                       |                             |                             | 
0200 2519-4200020            67.000  LF   |      19.50000        1306.50|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0210 2526-8285000                    LUMP |    7150.00000        7150.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2528-8445110                    LUMP |    9350.00000        9350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   49482.00000       49482.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2599-9999005             1.000  EACH |    1083.00000        1083.00|                             | 
  ('EACH' ITEM) GUARD, PIPE APRON,        |                             |                             | 
  (DR-213) 36 INCH                        |                             |                             | 
0250 2601-2636044             8.200  ACRE |    1540.00000       12628.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2601-2638352           791.000  SQ   |      15.95000       12616.45|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0270 2602-0000020          4075.000  LF   |       1.85000        7538.75|                             | 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           445.000  LF   |       2.20000         979.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000071          4520.000  LF   |       0.55000        2486.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101          4520.000  LF   |       1.10000        4972.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000309          5893.000  LF   |       2.75000       16205.75|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0320 2602-0000350          5893.000  LF   |       1.10000        6482.30|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0330 2602-0010010            12.000  EACH |     500.00000        6000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  306                             Contract ID:  57-1187-776                   Primary County:  LINN 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2610-0000120           123.000  EACH |     495.00000       60885.00|                             | 
  TREES                                   |                             |                             | 
0350 2610-0000400             1.000  MGAL |     275.00000         275.00|                             | 
  WATERING FOR PLANTS                     |                             |                             | 
0351 2102-2625001         11088.000  CY   |      16.25000      180180.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
     SECTION TOTALS                       |           $       782,972.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       782,972.45|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  307                         Contract ID:  70-0065-500                 Primary County:  MUSCATINE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VIETH CONSTRUCTION CORP. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  MB-006-5(500)281--77-70 
      Work Type:  REVETMENT 
         County:  MUSCATINE          Prj Awd Amt: $67,542.20 
          Route:  U.S. 6 
       Location:  US 6 AND IA 38 OVER MUD CREEK 
                  0.9 MILE SOUTH OF WILTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $     67,542.20     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     75,076.40     111.15  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $     91,766.00     135.86  % 
   4   DE157          DELONG CONSTRUCTION, INC.                                                  $     93,121.20     137.87  % 
   5   RI037          RICKLEFS EXCAVATING, LTD.                                                  $     94,158.40     139.40  % 
   6   VA020          VALLEY CONSTRUCTION CO.                                                    $    103,674.60     153.49  % 
   7   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $    134,333.33     198.88  % 
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     Bid Order:  307                             Contract ID:  70-0065-500                   Primary County:  MUSCATINE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) PE320               |(   3  ) RE300 
                                          |VIETH CONSTRUCTION CORP.     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |     125.00000        1250.00|     120.00000        1200.00|     150.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2507-3250005           475.400  SY   |       4.00000        1901.60|      10.00000        4754.00|       5.00000        2377.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6799000                    LUMP |    8500.00000        8500.00|   10000.00000       10000.00|   12500.00000       12500.00 
  BANK SHAPING                            |                             |                             | 
0040 2507-6800061           760.600  TON  |      51.00000       38790.60|      54.00000       41072.40|      65.00000       49439.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2526-8285000                    LUMP |    2200.00000        2200.00|    1500.00000        1500.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        60,142.20|           $        65,526.40|           $        83,316.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    1250.00000        1250.00|    2500.00000        2500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0090 2602-0000312           300.000  LF   |       5.00000        1500.00|       7.00000        2100.00|       5.00000        1500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0100 2602-0000350           300.000  LF   |       1.00000         300.00|       2.00000         600.00|       2.00000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $         7,400.00|           $         9,550.00|           $         8,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,542.20|           $        75,076.40|           $        91,766.00 
==================================================================================================================================== 
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     Bid Order:  307                             Contract ID:  70-0065-500                   Primary County:  MUSCATINE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) RI037               |(   6  ) VA020 
                                          |DELONG CONSTRUCTION, INC.    |RICKLEFS EXCAVATING, LTD.    |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |     425.00000        4250.00|      15.00000         150.00|      50.00000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2507-3250005           475.400  SY   |       3.00000        1426.20|       1.00000         475.40|       2.00000         950.80 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6799000                    LUMP |   12500.00000       12500.00|   10000.00000       10000.00|   31000.00000       31000.00 
  BANK SHAPING                            |                             |                             | 
0040 2507-6800061           760.600  TON  |      75.00000       57045.00|      55.00000       41833.00|      73.00000       55523.80 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2526-8285000                    LUMP |    2750.00000        2750.00|     800.00000         800.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |    7000.00000        7000.00|   34000.00000       34000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        84,971.20|           $        87,258.40|           $        96,474.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
0090 2602-0000312           300.000  LF   |       4.00000        1200.00|       3.00000         900.00|       4.00000        1200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0100 2602-0000350           300.000  LF   |       2.00000         600.00|       0.50000         150.00|       0.50000         150.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $         8,150.00|           $         6,900.00|           $         7,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        93,121.20|           $        94,158.40|           $       103,674.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  4 
 
     Bid Order:  307                             Contract ID:  70-0065-500                   Primary County:  MUSCATINE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MC061               |(      )                     |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            10.000  UNIT |     280.00000        2800.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2507-3250005           475.400  SY   |       3.50000        1663.90|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6799000                    LUMP |   50557.43000       50557.43|                             | 
  BANK SHAPING                            |                             |                             | 
0040 2507-6800061           760.600  TON  |      70.00000       53242.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2526-8285000                    LUMP |    1920.00000        1920.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2533-4980005                    LUMP |   13600.00000       13600.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       123,783.33|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    2300.00000        2300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2602-0000312           300.000  LF   |       9.00000        2700.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0100 2602-0000350           300.000  LF   |       4.00000        1200.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        10,550.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       134,333.33|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  308  1 
 
     Bid  Order:  308                         Contract ID:  77-0805-339                 Primary County:  POLK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    LOVEWELL FENCING, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  IMN-080-5(339)142--0E-77 
      Work Type:  FENCING 
         County:  POLK               Prj Awd Amt: $675,000.00 
          Route:  I-80 
       Location:  E U.S. 65 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LO280          LOVEWELL FENCING, INC.                                                     $    675,000.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  2 
 
     Bid Order:  308                             Contract ID:  77-0805-339                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(      )                     |(      ) 
                                          |LOVEWELL FENCING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.200  ACRE |    3950.00000       12640.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           707.000  UNIT |      68.50000       48429.50|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2105-8425005           300.000  CY   |      75.00000       22500.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2507-3250005           103.200  SY   |      30.00000        3096.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-8029000            72.000  TON  |      93.00000        6696.00|                             | 
  EROSION STONE                           |                             |                             | 
0060 2519-1002072         20722.000  LF   |      18.25000      378176.50|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0070 2519-2000100           300.000  LF   |      56.00000       16800.00|                             | 
  FENCE, CHANNEL CROSSING, CHAIN LINK, AS |                             |                             | 
  PER PLAN                                |                             |                             | 
0080 2526-8285000                    LUMP |   14000.00000       14000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2528-8445110                    LUMP |   26300.00000       26300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   49222.03000       49222.03|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634105            15.000  ACRE |    2310.00000       34650.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636015             4.000  ACRE |    1555.00000        6220.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2601-2636043            15.000  ACRE |    1710.00000       25650.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2601-2638352           295.000  SQ   |      12.65000        3731.75|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900           295.000  SQ   |      26.50000        7817.50|                             | 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2642100            15.000  ACRE |     158.00000        2370.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0170 2601-2643110            59.000  MGAL |      60.00000        3540.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0180 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  3 
 
     Bid Order:  308                             Contract ID:  77-0805-339                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(      )                     |(      ) 
                                          |LOVEWELL FENCING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020           147.400  LF   |       2.15000         316.91|                             | 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           568.700  LF   |       2.15000        1222.71|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0210 2602-0000071          2716.100  LF   |       0.50000        1358.05|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101           716.100  LF   |       0.50000         358.05|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000320          1000.000  LF   |       4.25000        4250.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0240 2602-0000350          2000.000  LF   |       0.50000        1000.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0250 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0260 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0270 2612-0000520             5.000  ACRE |     421.00000        2105.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       675,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       675,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  309  1 
 
     Bid  Order:  309                         Contract ID:  97-1752-007                 Primary County:  WOODBURY 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STPN-175-2(7)--2J-97 
      Work Type:  REVETMENT 
         County:  WOODBURY           Prj Awd Amt: $368,661.35 
          Route:  IOWA 175 
       Location:  APPROX 3 MI E OF ECL OF DANBURY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    368,661.35     100.00  % 
   2   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $    380,521.55     103.21  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    430,826.40     116.86  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    495,172.05     134.31  % 
   5   K.055          K & L CONSTRUCTION, INC.                                                   $    601,338.00     163.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 309  2 
 
     Bid Order:  309                             Contract ID:  97-1752-007                   Primary County:  WOODBURY 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) NI100               |(   3  ) PE320 
                                          |CARLSON, L.A. CONTRACTING, I |NIEWOHNER CONSTRUCTION, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    6500.00000        6500.00|    8000.00000        8000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2642100             1.300  ACRE |    1250.00000        1625.00|    2000.00000        2600.00|    1250.00000        1625.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0040 2602-0000212          1400.000  LF   |      29.50000       41300.00|      20.00000       28000.00|      29.50000       41300.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           700.000  LF   |      10.50000        7350.00|       1.00000         700.00|      10.50000        7350.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0060 2602-0000312           200.000  LF   |       3.75000         750.00|       4.00000         800.00|       3.75000         750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0070 2602-0000320          1700.000  LF   |       4.50000        7650.00|       5.50000        9350.00|       4.50000        7650.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0080 2602-0000350          1900.000  LF   |       1.00000        1900.00|       0.50000         950.00|       1.00000        1900.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        70,075.00|           $        53,900.00|           $        79,675.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 2216; STREAMBANK STABILIZATION CLASS E REVETMENT 
                                          |                             |                             | 
0110 2104-2710020          5300.000  CY   |       3.25000       17225.00|       4.00000       21200.00|      10.75000       56975.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0120 2105-8425005           549.000  CY   |      10.00000        5490.00|       6.00000        3294.00|      27.00000       14823.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0130 2507-3250005          6286.000  SY   |       2.25000       14143.50|       2.75000       17286.50|       2.65000       16657.90 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          6451.000  TON  |      40.35000      260297.85|      43.55000      280941.05|      40.50000      261265.50 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2601-2634100             1.300  ACRE |    1100.00000        1430.00|    3000.00000        3900.00|    1100.00000        1430.00 
  MULCHING                                |                             |                             | 
     SECTION TOTALS                       |           $       298,586.35|           $       326,621.55|           $       351,151.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       368,661.35|           $       380,521.55|           $       430,826.40 
==================================================================================================================================== 
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     Bid Order:  309                             Contract ID:  97-1752-007                   Primary County:  WOODBURY 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) K.055               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   17500.00000       17500.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2642100             1.300  ACRE |    1500.00000        1950.00|     500.00000         650.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0040 2602-0000212          1400.000  LF   |      30.00000       42000.00|      30.00000       42000.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           700.000  LF   |      12.00000        8400.00|       8.00000        5600.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0060 2602-0000312           200.000  LF   |       4.00000         800.00|      12.00000        2400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0070 2602-0000320          1700.000  LF   |       5.00000        8500.00|      14.00000       23800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0080 2602-0000350          1900.000  LF   |       1.00000        1900.00|       1.00000        1900.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        85,050.00|           $       105,350.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 2216; STREAMBANK STABILIZATION CLASS E REVETMENT 
                                          |                             |                             | 
0110 2104-2710020          5300.000  CY   |      13.75000       72875.00|      20.00000      106000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0120 2105-8425005           549.000  CY   |      30.00000       16470.00|      25.00000       13725.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0130 2507-3250005          6286.000  SY   |       3.00000       18858.00|       3.00000       18858.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          6451.000  TON  |      46.55000      300294.05|      55.00000      354805.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2601-2634100             1.300  ACRE |    1250.00000        1625.00|    2000.00000        2600.00| 
  MULCHING                                |                             |                             | 
     SECTION TOTALS                       |           $       410,122.05|           $       495,988.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       495,172.05|           $       601,338.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
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     Bid  Order:  351                         Contract ID:  00-000S-855                 Primary County:  STATEWIDE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(855)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $93,062.65 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $     93,062.65     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    119,821.72     128.75  % 
   3   K.100          K & W ELECTRIC, INC.                                                       $    119,972.50     128.91  % 
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     Bid Order:  351                             Contract ID:  00-000S-855                   Primary County:  STATEWIDE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.100 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |K & W ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            20.000  EACH |     416.68000        8333.60|     400.00000        8000.00|     350.00000        7000.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-6765210             1.000  EACH |      93.80000          93.80|     200.00000         200.00|     275.00000         275.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            34.000  EACH |     290.41000        9873.94|     400.00000       13600.00|     300.00000       10200.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081275             6.000  EACH |     762.73000        4576.38|     911.50000        5469.00|     900.00000        5400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9081290            16.000  EACH |    1028.21000       16451.36|     920.05000       14720.80|    1200.00000       19200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2524-9276010           267.000  LF   |      14.10000        3764.70|      14.44000        3855.48|      12.50000        3337.50 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0070 2524-9276027            22.000  EACH |     336.40000        7400.80|     512.65000       11278.30|     450.00000        9900.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0080 2524-9281000            22.000  EACH |     106.42000        2341.24|     225.00000        4950.00|     155.00000        3410.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0090 2524-9680250            48.000  EACH |     291.69000       14001.12|     366.67000       17600.16|     500.00000       24000.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |    3189.90000        3189.90|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    2348.59000        2348.59|    6000.00000        6000.00|    4750.00000        4750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        72,375.43|           $        86,673.74|           $        88,472.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0120 2401-6745355             2.000  EACH |     416.68000         833.36|     400.00000         800.00|     350.00000         700.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0130 2524-6765210             2.000  EACH |      93.80000         187.60|     200.00000         400.00|     275.00000         550.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0140 2524-6765220             3.000  EACH |     290.41000         871.23|     400.00000        1200.00|     500.00000        1500.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-855                   Primary County:  STATEWIDE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.100 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |K & W ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-9081275             2.000  EACH |     762.73000        1525.46|     908.50000        1817.00|     900.00000        1800.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0160 2524-9081290             8.000  EACH |    1028.21000        8225.68|     925.75000        7406.00|    1200.00000        9600.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0170 2524-9281000            13.000  EACH |     106.42000        1383.46|     225.00000        2925.00|     150.00000        1950.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0180 2524-9680250             9.000  EACH |     291.69000        2625.21|     622.22000        5599.98|     600.00000        5400.00 
  INSTALL TYPE B SIGN                     |                             |                             | 
0190 2528-8445110                    LUMP |    3189.90000        3189.90|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    1845.32000        1845.32|   12000.00000       12000.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,687.22|           $        33,147.98|           $        31,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        93,062.65|           $       119,821.72|           $       119,972.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
                                                           VENDOR RANKING                                          Page:  352  1 
 
     Bid  Order:  352                         Contract ID:  01-0802-243                 Primary County:  ADAIR 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:  Completion Date:  12/31/17 
 
 
        Project:  IMN-080-2(243)73--0E-01 
      Work Type:  GUARDRAIL 
         County:  ADAIR              Prj Awd Amt: $107,950.00 
          Route:  I-80 
       Location:  CASS CO TO JORDAN CR PKWY IN WEST DES MOINES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    107,950.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    150,497.73     139.41  % 
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     Bid Order:  352                             Contract ID:  01-0802-243                   Primary County:  ADAIR 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) CO105               |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-6001010           500.000  EACH |      45.00000       22500.00|     119.55000       59775.00| 
  LINE POST, REPAIR                       |                             |                             | 
0020 2505-6001012           250.000  EACH |      85.00000       21250.00|     119.55000       29887.50| 
  LINE POST, REPLACE                      |                             |                             | 
0030 2505-6001014            15.000  EACH |     400.00000        6000.00|     172.42000        2586.30| 
  LINE POST FOUNDATION, REPLACE           |                             |                             | 
0040 2505-6001020            10.000  EACH |    5000.00000       50000.00|    5000.00000       50000.00| 
  END ANCHOR, REPAIR                      |                             |                             | 
0050 2505-6001030             4.000  EACH |     300.00000        1200.00|     189.97000         759.88| 
  TURNBUCKLE, REPLACE                     |                             |                             | 
0060 2505-6001040           500.000  LF   |       3.00000        1500.00|       7.91000        3955.00| 
  HIGH TENSION CABLE GUARDRAIL, REPLACE   |                             |                             | 
0070 2528-8445110                    LUMP |    2500.00000        2500.00|     534.05000         534.05| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980020             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  MOBILIZATION, ON-CALL                   |                             |                             | 
     SECTION TOTALS                       |           $       107,950.00|           $       150,497.73|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       107,950.00|           $       150,497.73|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  77-1417-053                 Primary County:  POLK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PRICE INDUSTRIAL ELECTRIC, INC. 
Contract Period:  Completion Date:  09/16/16 
 
 
        Project:  ITS-141-7(53)--25-77 
      Work Type:  FIBER OPTIC INSTALLATION 
         County:  POLK               Prj Awd Amt: $39,998.95 
          Route:  IOWA 141 
       Location:  FROM IOWA 44, SOUTH TO JUST NORTH OF I-35/80. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR175          PRICE INDUSTRIAL ELECTRIC, INC.                                            $     39,998.95     100.00  % 
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     Bid Order:  354                             Contract ID:  77-1417-053                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR175               |(      )                     |(      ) 
                                          |PRICE INDUSTRIAL ELECTRIC, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FIBER OPTIC INSTALLATION ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999005             2.000  EACH |     800.00000        1600.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE 1          |                             |                             | 
0040 2599-9999005             1.000  EACH |    1200.00000        1200.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE FIBER VAUL |                             |                             | 
0050 2599-9999005             4.000  EACH |     750.00000        3000.00|                             | 
  ('EACH' ITEM) HANDHOLE, TYPE FOR27      |                             |                             | 
0060 2599-9999005             2.000  EACH |     750.00000        1500.00|                             | 
  ('EACH' ITEM) INSTALL POLE MOUNT CABINE |                             |                             | 
0070 2599-9999005             2.000  EACH |     500.00000        1000.00|                             | 
  ('EACH' ITEM) INSTALL POWER INSTALLED   |                             |                             | 
  FOUNDATION                              |                             |                             | 
0080 2599-9999005             2.000  EACH |     800.00000        1600.00|                             | 
  ('EACH' ITEM) INSTALL STEEL POLE (45')  |                             |                             | 
0090 2599-9999005             2.000  EACH |    2000.00000        4000.00|                             | 
  ('EACH' ITEM) METER PEDESTAL            |                             |                             | 
0100 2599-9999009           752.000  LF   |       0.40000         300.80|                             | 
  ('LINEAR FEET' ITEM) #10 THHN COPPER    |                             |                             | 
  (GROUND)                                |                             |                             | 
0110 2599-9999009          1504.000  LF   |       0.40000         601.60|                             | 
  ('LINEAR FEET' ITEM) #10 THHN COPPER    |                             |                             | 
  (POWER)                                 |                             |                             | 
0120 2599-9999009            59.000  LF   |       4.00000         236.00|                             | 
  ('LINEAR FEET' ITEM) #4 THHN COPPER     |                             |                             | 
  (GROUND)                                |                             |                             | 
0130 2599-9999009           177.000  LF   |       4.00000         708.00|                             | 
  ('LINEAR FEET' ITEM) #4 THHN COPPER     |                             |                             | 
  (POWER)                                 |                             |                             | 
0140 2599-9999009          1131.000  LF   |      10.00000       11310.00|                             | 
  ('LINEAR FEET' ITEM) 2 INCH HDPE        |                             |                             | 
  CONDUIT, BORED                          |                             |                             | 
0150 2599-9999009            80.000  LF   |      15.00000        1200.00|                             | 
  ('LINEAR FEET' ITEM) 2 INCH HDPE        |                             |                             | 
  CONDUIT, PLOWED                         |                             |                             | 
0160 2599-9999009           735.000  LF   |       0.33000         242.55|                             | 
  ('LINEAR FEET' ITEM) TRACER WIRE        |                             |                             | 
     SECTION TOTALS                       |           $        39,998.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        39,998.95|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  85-0355-105                 Primary County:  STORY 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    LOVEWELL FENCING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/06/16 
 
 
        Project:  IHSIPX-035-5(105)125--08-85 
      Work Type:  GUARDRAIL 
         County:  STORY              Prj Awd Amt: $891,189.07 
          Route:  I-35 
       Location:  FROM CO. RD. E15(STORY CITY) TO IA. 
                  175(ELLSWORTH) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LO280          LOVEWELL FENCING, INC.                                                     $    891,189.07     100.00  % 
   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    923,333.31     103.60  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    978,987.67     109.85  % 
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     Bid Order:  355                             Contract ID:  85-0355-105                   Primary County:  STORY 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(   3  ) CO105 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070            22.200  TON  |     207.50000        4606.50|     207.50000        4606.50|     211.16000        4687.75 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2625000           150.000  CY   |      26.50000        3975.00|      26.50000        3975.00|      26.97000        4045.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          2389.900  CY   |      15.20000       36326.48|      15.20000       36326.48|      15.47000       36971.75 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          4626.000  CY   |      28.60000      132303.60|      28.60000      132303.60|      29.10000      134616.60 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100           133.000  SY   |       5.00000         665.00|       5.00000         665.00|       5.11000         679.63 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2122-5500060            70.200  SY   |     300.00000       21060.00|     305.00000       21411.00|     306.81000       21538.06 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2123-7450000             4.200  STA  |     805.00000        3381.00|     805.00000        3381.00|     819.21000        3440.68 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2210-0475290            39.000  TON  |      48.75000        1901.25|      48.75000        1901.25|      49.61000        1934.79 
  MACADAM STONE BASE                      |                             |                             | 
0090 2312-8260050            28.600  CY   |      51.15000        1462.89|      51.15000        1462.89|      52.05000        1488.63 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2416-1165018            54.000  LF   |      66.00000        3564.00|      66.00000        3564.00|      67.16000        3626.64 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2417-5895018             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2035.30000        4070.60 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0120 2505-4008120           300.000  LF   |      16.00000        4800.00|       5.00000        1500.00|       4.24000        1272.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008130           810.000  LF   |       3.00000        2430.00|       8.00000        6480.00|       3.54000        2867.40 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0140 2505-4008300           375.000  LF   |      19.00000        7125.00|      25.00000        9375.00|      18.69000        7008.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0150 2505-4021720             6.000  EACH |    2100.00000       12600.00|    2500.00000       15000.00|    3020.24000       18121.44 
  STEEL BEAM GUARDRAIL TANGENT END        |                             |                             | 
  TERMINAL, BA-205                        |                             |                             | 
0160 2505-6000111         44616.600  LF   |       7.50000      334624.50|       8.90000      397087.74|       9.13000      407349.56 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0170 2505-6000121            18.000  EACH |    2815.00000       50670.00|    2200.00000       39600.00|    3309.83000       59576.94 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/23/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 355  3 
 
     Bid Order:  355                             Contract ID:  85-0355-105                   Primary County:  STORY 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(   3  ) CO105 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2510-6745850          7099.400  SY   |      10.25000       72768.85|      10.25000       72768.85|      10.43000       74046.74 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2528-8445110                    LUMP |   70000.00000       70000.00|   50000.00000       50000.00|   53860.00000       53860.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   73000.00000       73000.00|   68000.00000       68000.00|   86760.45000       86760.45 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100            30.600  ACRE |     650.00000       19890.00|     650.00000       19890.00|     664.75000       20341.35 
  MULCHING                                |                             |                             | 
0220 2601-2636043            30.600  ACRE |     650.00000       19890.00|     650.00000       19890.00|     664.75000       20341.35 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2601-2642100            30.600  ACRE |     225.00000        6885.00|     225.00000        6885.00|     230.10000        7041.06 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0240 2602-0000312           400.000  LF   |       4.00000        1600.00|       4.00000        1600.00|       4.09000        1636.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0250 2602-0000350           400.000  LF   |       0.40000         160.00|       0.40000         160.00|       0.41000         164.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       891,189.07|           $       923,333.31|           $       978,987.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       891,189.07|           $       923,333.31|           $       978,987.67 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  90-C090-083                 Primary County:  WAPELLO 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  L-84--73-90                                            Project:  FM-C090(83)--55-90 
      Work Type:  PAVEMENT MARKINGS                                    Work Type:  PAVEMENT MARKINGS 
         County:  WAPELLO            Prj Awd Amt: $12,543.03              County:  WAPELLO            Prj Awd Amt: $83,391.20 
          Route:  VARIOUS ROUTES                                           Route:  VARIOUS ROUTES 
       Location:  ON VARIOUS PAVED LOCAL SERVICE AREA ROUTES            Location:  ON VARIOUS PAVED FARM TO MARKET ROUTES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     95,934.23     100.00  % 
   2   QU131          QUALITY STRIPING, INC.                                                     $     97,578.23     101.71  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    130,123.45     135.63  % 
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     Bid Order:  356                             Contract ID:  90-C090-083                   Primary County:  WAPELLO 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) QU131               |(   3  ) IO250 
                                          |VOGEL TRAFFIC SERVICES, INC. |QUALITY STRIPING, INC.       |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C090(83)--55-90 
                                          |                             |                             | 
0010 2527-9263109         19728.550  STA  |       4.07000       80295.20|       4.05000       79900.63|       5.25000      103574.89 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            48.000  EACH |      52.00000        2496.00|      65.00000        3120.00|      70.00000        3360.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |     600.00000         600.00|    1330.00000        1330.00|    6450.00000        6450.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        83,391.20|           $        84,350.63|           $       113,384.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            L-84--73-90 
                                          |                             |                             | 
0040 2527-9263109          2921.630  STA  |       4.07000       11891.03|       4.05000       11832.60|       5.25000       15338.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             1.000  EACH |      52.00000          52.00|      65.00000          65.00|      30.00000          30.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |     600.00000         600.00|    1330.00000        1330.00|    1370.00000        1370.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        12,543.03|           $        13,227.60|           $        16,738.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        95,934.23|           $        97,578.23|           $       130,123.45 
==================================================================================================================================== 
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     Bid  Order:  357                         Contract ID:  97-0296-268                 Primary County:  WOODBURY 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & W ELECTRIC, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  IMN-029-6(268)141--0E-97 
      Work Type:  TRAFFIC SIGNALS 
         County:  WOODBURY           Prj Awd Amt: $351,388.10 
          Route:  I-29 
       Location:  1ST ST INTERCHANGE IN SERGEANT BLUFF 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $    351,388.10     100.00  % 
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     Bid Order:  357                             Contract ID:  97-0296-268                   Primary County:  WOODBURY 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(      )                     |(      ) 
                                          |K & W ELECTRIC, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2511-0300000           415.700  SY   |      11.00000        4572.70|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0020 2511-0302500           419.800  SY   |      45.00000       18891.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0030 2511-0310100             3.780  STA  |     580.00000        2192.40|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0040 2511-7528101            80.000  SF   |      42.00000        3360.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0050 2525-0000100                    LUMP |  296000.00000      296000.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0060 2527-9263109            13.500  STA  |     132.00000        1782.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    4950.00000        4950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   16000.00000       16000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000312           520.000  LF   |       7.00000        3640.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       351,388.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       351,388.10|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/23/16 
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     Bid  Order:  401                         Contract ID:  90-0632-163                 Primary County:  WAPELLO 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  09/19/16 
 
 
        Project:  NHSN-063-2(163)--2R-90 
      Work Type:  SALVAGE AND REMOVAL 
         County:  WAPELLO            Prj Awd Amt: $15,800.00 
          Route:  U.S. 63 
       Location:  PARCEL 238, 12590 RABBIT RUN RD, OTTUMWA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $     15,800.00     100.00  % 
   2   MU004          MUHS TRUCKING & EXCAVATING                                                 $     16,445.00     104.08  % 
   3   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     19,313.13     122.23  % 
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     Bid Order:  401                             Contract ID:  90-0632-163                   Primary County:  WAPELLO 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) MU004               |(   3  ) DO150 
                                          |COLE CONSTRUCTION CO., INC.  |MUHS TRUCKING & EXCAVATING   |DOSTAL CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   15050.00000       15050.00|   15945.00000       15945.00|   18313.13000       18313.13 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 238          |                             |                             | 
0020 2538-6975110             1.000  EACH |     750.00000         750.00|     500.00000         500.00|    1000.00000        1000.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        15,800.00|           $        16,445.00|           $        19,313.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        15,800.00|           $        16,445.00|           $        19,313.13 
==================================================================================================================================== 
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     Bid  Order:  451                         Contract ID:  00-0005-504                 Primary County:  STATEWIDE 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BATEY, LTD. 
Contract Period:   25 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  MB-000-5(504)0--77-00 
      Work Type:  DEBRIS REMOVAL 
         County:  STATEWIDE          Prj Awd Amt: $96,000.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN MARION AND LEE COUNTIES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BA480          BATEY, LTD.                                                                $     96,000.00     100.00  % 
   2   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $    139,975.00     145.80  % 
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     Bid Order:  451                             Contract ID:  00-0005-504                   Primary County:  STATEWIDE 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BA480               |(   2  ) BO530               |(      ) 
                                          |BATEY, LTD.                  |BOYLE BUILT ENTERPRISES, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-1001000                    LUMP |   80325.00000       80325.00|  100000.00000      100000.00| 
  REMOVAL OF FLOOD DEBRIS                 |                             |                             | 
0020 2528-8445110                    LUMP |    1500.00000        1500.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   12000.00000       12000.00|   29800.00000       29800.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        96,000.00|           $       139,975.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        96,000.00|           $       139,975.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  50-2241-016                 Primary County:  JASPER 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KLOUBEC EARTHWORKS 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  STPN-224-1(16)--2J-50 
      Work Type:  CLEARING AND GRUBBING 
         County:  JASPER             Prj Awd Amt: $44,400.06 
          Route:  IOWA 224 
       Location:  FROM I-80, NORTH & WEST TO IOWA 14. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KL038          KLOUBEC EARTHWORKS                                                         $     44,400.06     100.00  % 
   2   R.168          RW EXCAVATING & DOZING                                                     $     61,900.00     139.41  % 
   3   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     74,888.00     168.66  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $     97,940.00     220.58  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    102,100.00     229.95  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $    179,800.00     404.95  % 
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     Bid Order:  501                             Contract ID:  50-2241-016                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KL038               |(   2  ) R.168               |(   3  ) BO530 
                                          |KLOUBEC EARTHWORKS           |RW EXCAVATING & DOZING       |BOYLE BUILT ENTERPRISES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            12.800  ACRE |    1953.13000       25000.06|    2500.00000       32000.00|    3710.00000       47488.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    1250.00000        1250.00|    2500.00000        2500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     750.00000         750.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        44,400.06|           $        61,900.00|           $        74,888.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        44,400.06|           $        61,900.00|           $        74,888.00 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  50-2241-016                   Primary County:  JASPER 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) JA250               |(   6  ) K.055 
                                          |VIETH CONSTRUCTION CORP.     |JASPER CONST. SERVICES, INC. |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            12.800  ACRE |    5300.00000       67840.00|    5500.00000       70400.00|   10500.00000      134400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|    1800.00000        1800.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    9700.00000        9700.00|   12500.00000       12500.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        97,940.00|           $       102,100.00|           $       179,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,940.00|           $       102,100.00|           $       179,800.00 
==================================================================================================================================== 
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     Bid  Order:  502                         Contract ID:  77-0352-452                 Primary County:  POLK 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   35 WORK DAYS      Late Start Date:  09/06/16 
 
 
        Project:  IMN-035-2(452)69--0E-77 
      Work Type:  LANDSCAPING 
         County:  POLK               Prj Awd Amt: $194,722.00 
          Route:  I-35 
       Location:  GRAND AVE INTERCHANGE TO W I-80/235 
                  INTERCHANGE IN           WEST DES MOINES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    194,722.00     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    241,372.00     123.95  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    270,999.00     139.17  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    369,995.00     190.01  % 
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     Bid Order:  502                             Contract ID:  77-0352-452                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) AB112               |(   3  ) SM021 
                                          |SOIL-TEK                     |ABSOLUTE CONCRETE CONSTRUCTI |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             5.500  ACRE |    4950.00000       27225.00|   10000.00000       55000.00|   10000.00000       55000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2105-8425005           506.000  CY   |      37.00000       18722.00|      40.00000       20240.00|      35.00000       17710.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2526-8285000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100            43.800  ACRE |      60.00000        2628.00|      35.00000        1533.00|     100.00000        4380.00 
  MOWING                                  |                             |                             | 
0070 2601-2634450             0.600  ACRE |   20000.00000       12000.00|    3000.00000        1800.00|   26000.00000       15600.00 
  COMPOST                                 |                             |                             | 
0080 2601-2636043             1.700  ACRE |     670.00000        1139.00|    1250.00000        2125.00|     750.00000        1275.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0090 2601-2638352           187.000  SQ   |      12.00000        2244.00|      15.00000        2805.00|      20.00000        3740.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0100 2601-2643110            37.400  MGAL |      60.00000        2244.00|      60.00000        2244.00|      60.00000        2244.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0110 2602-0000309          1200.000  LF   |       1.50000        1800.00|       4.00000        4800.00|       4.50000        5400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0120 2602-0000350          1200.000  LF   |       0.50000         600.00|       1.00000        1200.00|       1.50000        1800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0130 2610-0000600                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  TILLAGE                                 |                             |                             | 
0140 2611-0000200           360.000  EACH |     287.00000      103320.00|     350.00000      126000.00|     360.00000      129600.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0150 2612-0000520             9.000  ACRE |     200.00000        1800.00|     125.00000        1125.00|     250.00000        2250.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       194,722.00|           $       241,372.00|           $       270,999.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       194,722.00|           $       241,372.00|           $       270,999.00 
==================================================================================================================================== 
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     Bid Order:  502                             Contract ID:  77-0352-452                   Primary County:  POLK 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             5.500  ACRE |    7500.00000       41250.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2105-8425005           506.000  CY   |      50.00000       25300.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2526-8285000                    LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100            43.800  ACRE |     300.00000       13140.00|                             | 
  MOWING                                  |                             |                             | 
0070 2601-2634450             0.600  ACRE |   10000.00000        6000.00|                             | 
  COMPOST                                 |                             |                             | 
0080 2601-2636043             1.700  ACRE |     850.00000        1445.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0090 2601-2638352           187.000  SQ   |      18.00000        3366.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0100 2601-2643110            37.400  MGAL |      60.00000        2244.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0110 2602-0000309          1200.000  LF   |      10.00000       12000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0120 2602-0000350          1200.000  LF   |       1.00000        1200.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0130 2610-0000600                    LUMP |    6500.00000        6500.00|                             | 
  TILLAGE                                 |                             |                             | 
0140 2611-0000200           360.000  EACH |     590.00000      212400.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0150 2612-0000520             9.000  ACRE |     350.00000        3150.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       369,995.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       369,995.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  503                         Contract ID:  82-0615-143                 Primary County:  SCOTT 
   Letting Date:  160719     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VALLEY CONSTRUCTION CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  NHSN-061-5(143)--2R-82 
      Work Type:  LANDSCAPING 
         County:  SCOTT              Prj Awd Amt: $401,993.00 
          Route:  U.S. 61 
       Location:  CO RD F55 AND CO RD F51 INTERCHANGES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $    401,993.00     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    404,582.00     100.64  % 
   3   LE056          LEGACY CORPORATION OF IL                                                   $    418,515.50     104.11  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    550,132.00     136.85  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    558,979.00     139.05  % 
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     Bid Order:  503                             Contract ID:  82-0615-143                   Primary County:  SCOTT 
  Letting Date:  07/19/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) SM021               |(   3  ) LE056 
                                          |VALLEY CONSTRUCTION CO.      |SMITH SEEDING, INC.          |LEGACY CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2348.000  UNIT |      25.00000       58700.00|      15.00000       35220.00|      25.00000       58700.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2105-8425005          7677.000  CY   |      21.00000      161217.00|      28.00000      214956.00|      22.50000      172732.50 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2528-8445110                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            55.400  ACRE |     170.00000        9418.00|      50.00000        2770.00|      95.00000        5263.00 
  MOWING                                  |                             |                             | 
0060 2601-2634100             2.000  ACRE |    1050.00000        2100.00|     650.00000        1300.00|    1000.00000        2000.00 
  MULCHING                                |                             |                             | 
0070 2601-2636044             2.000  ACRE |    1550.00000        3100.00|    1000.00000        2000.00|    3000.00000        6000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0080 2611-0000100          1178.000  EACH |      75.00000       88350.00|      62.00000       73036.00|      70.00000       82460.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0090 2611-0000200           136.000  EACH |     400.00000       54400.00|     350.00000       47600.00|     370.00000       50320.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2612-0000520            16.800  ACRE |     310.00000        5208.00|     250.00000        4200.00|     300.00000        5040.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       401,993.00|           $       404,582.00|           $       418,515.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       401,993.00|           $       404,582.00|           $       418,515.50 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) SO023               |(      ) 
                                          |HAWKEYE PAVING CORP.         |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2348.000  UNIT |      28.00000       65744.00|      29.00000       68092.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2105-8425005          7677.000  CY   |      32.00000      245664.00|      33.00000      253341.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2528-8445110                    LUMP |   20000.00000       20000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   50000.00000       50000.00|   65000.00000       65000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            55.400  ACRE |      80.00000        4432.00|      80.00000        4432.00| 
  MOWING                                  |                             |                             | 
0060 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00| 
  MULCHING                                |                             |                             | 
0070 2601-2636044             2.000  ACRE |    1500.00000        3000.00|    1500.00000        3000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0080 2611-0000100          1178.000  EACH |      80.00000       94240.00|      79.00000       93062.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0090 2611-0000200           136.000  EACH |     450.00000       61200.00|     450.00000       61200.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2612-0000520            16.800  ACRE |     265.00000        4452.00|     265.00000        4452.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       550,132.00|           $       558,979.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       550,132.00|           $       558,979.00|           $ 
==================================================================================================================================== 
 


