ESTIMATING PROPOSAL -- FOR FEDERAL AID CONTRACT PAGE: 1

For bidding information, see Preparation of Proposals in the
Standard Specifications for Highway and Bridge Construction.
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* Bid Order No.: 004 *
* Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013 *
* 10:00 A_M. *
* Type of Work: BRIDGE AND APPROACHES - PPCB *
*  Primary County: CASS Design: ENGLISH *
* DBE Goal: None Std Spec Series: 2012 *
*  Pre-Qual Group: BRIDGE *
* *
* Contracting Authority: I10WA DEPARTMENT OF TRANSPORTATION *
* Proposal Guaranty: $ 50,000.00 *
AAEEEEAEAAAEAEITEAAAXAAAAEITAAAXAAAXAAAAAAAAAAAAAAAAAAAAAAAAAAXAAAAAAAAAAAAAAAAAAAAAAAAXXAX
This Proposal Includes The Following Project(s):
Project: BRF-092-2(36)--38-15 County: CASS
Work Type: BRIDGE AND APPROACHES - PPCB Plans: Yes & X-Sections
Route: I0WA 92 Design: ENGLISH

Location: OVER SMALL STREAM 1 MILE W. OF IA. 148
Road System: PRIMARY ROAD (nhon-NHS)
Federal Aid - Predetermined Wages Are In Effect
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Bid Order No.: 004

Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Site Contract Period/ Liquidated
Number Site Description Damages

02

APPROXIMATE START DATE: 10/07/13
9 CALENDAR DAYS $ 10,000.00

LATE START DATE: 10/21/13 15 WORKING DAYS $ 1,000.00

PROPOSAL NOTES
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***PRE-BID MEETING ON APRIL 3, 2013***

THERE WILL BE A PRE-BID MEETING IN THE ROAD DESIGN
CONFERENCE ROOM AT THE DOT CENTRAL COMPLEX 800 LINCOLN WAY
IN AMES, 1A. THE MEETING WILL BEGIN AT 10:30AM ON WEDNESDAY
APRIL 3, 2013.

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (1/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:

9 CLOSURE DAYS/CALENDAR DAYS, 1/D RATE $10,000.00 PER DAY
THIS SITE INCLUDES ALL ITEMS LISTED ON PLAN SHEET 3 UNDER
SUGGESTED CONSTRUCTION SEQUENCE FOR CRITICAL CLOSURE
ACTIVITY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

***CRITCAL CLOSURE ACTIVITY***

WHEN THE ROAD 1S CLOSED AND THE DETOUR IS IN EFFECT AND
INCLUDES ITEMS LISTED ON PLAN SHEET 3 UNDER SUGGESTED
CONSTRUCTION SEQUENCE FOR CRITICAL CLOSURE ACTIVITY

*HEXGTE Q2%
FOR WORK REQUIRING A LANE CLOSURE WITH FLAGGERS ACCORDING TO
TC-213 FOR EARTHWORK, REVETMENT, EROSION CONTROL AND
CLEAN-UP.
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

| | Item | Unit Price | Bid Amount
Line | Item Number | Quantity l------——-—————- l-----—-—--——-——-
No | Item Description | and Unit | Dollars | Cts | Dollars |Cts

Section 0001 DESIGN NO. 0113; A 120"-0 X 44"-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
|2104-2710020 EXCAVATION, |
0010 |CLASS 10, CHANNEL I 560.000]| I
|

|2403-0100010 STRUCTURAL |
0040 |CONCRETE (BRIDGE) I 198.000] I
|

12404-7775005 I I I
0050 |REINFORCING STEEL, EPOXY | 47,380.000]| I
| COATED ILB I ) I
|2407-0563120 BEAMS, I
0060 |PRETENSIONED PRESTRESSED | 6.000] I
|CONCRETE, BTC120 I

|2414-6424110 CONCRETE |
0080 |BARRIER RAILING I 284.000] I
I

|2501-0201517 PILES, I
0090 |STEEL, HP 14 X 117 I 2,090.000| I
|

|2507-3250005 I
0100 |ENGINEERING FABRIC I 1,833.000] I
|
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15-0922-036
BRIDGE AND APPROACHES - PPCB

IN

Bid Order No.:
Letting Date:

Page:

004
April 16, 2013
10:00 A_M.

INK OR THE BID WILL BE REJECTED.

2

| Item | Unit Price | Bid Amount
Line | Item Number | Quantity l-----------————|]--—-————————
No | Item Description | and Unit | Dollars | Cts | Dollars |Cts
|2507-6800061 REVETMENT, | |
0110 |JCLASS E | 1,628.000] |
| I TON I I
| 2507-8029000 EROSION | | |
0120 |STONE | 52.000] |
| ITON I I
| 2526-8285000 | | |
0130 JCONSTRUCTION SURVEY | LUMP | LUMP |
| I I I
| 2533-4980005 | | |
0140 |MOBILIZATION | LUMP | LUMP |
| I I I
| 2599-9999005 ("EACH" | | |
0150 |JITEM) PRECAST ABUTMENT | 2.000] |
| FOOTING | EACH | |
| 2599-9999005 ("EACH" | | |
0160 |JITEM) PRECAST WINGWALLS | 4.000] |
| | EACH | |
|2599-9999010 ("LUMP | | |
0170 |SUM® ITEM) | LUMP | LUMP |
| PREFABRICATED BRIDGE | | |
| SUPERSTRUCTURE MOVE | | |
|2601-2638650 BRIDGE | | |
0180 |WING ARMORING - EROSION | 19.400] |
| STONE ISY | |
I
| SECTION 0001 TOTAL |
Section 0002 ROADWAY ITEMS
]2101-0850002 CLEARING | | |
0190 ]JAND GRUBBING | 10.000] |
I



Proposal ID No.: 15-0922-036
Primary Work Type:

PROPOSAL SCHEDULE OF PRICES
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Bid Order No.: 004

Primary County: CASS

Letting Date:
BRIDGE AND APPROACHES - PPCB

Page:

April 16, 2013

10:00 A_M.

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

| Item Number
| Item Description

Item
Quantity
and Unit

3

]2102-0425070 SPECIAL
| BACKFILL

|2102-2710070 EXCAVATION, |

ICLASS 10, ROADWAY AND
| BORROW

]2102-2712015 EXCAVATION,

|CLASS 12, BOULDERS OR
|ROCK FRAGMENTS

]2102-4560000 LOCATING
ITILE LINES

|2105-8425015 TOPSOIL,
ISTRIP, SALVAGE AND
| SPREAD

|2122-5190501 PAVED

| SHOULDER, PORTLAND

| CEMENT CONCRETE (PAVED
| SHOULDER PANEL FOR
|BRIDGE END DRAIN)

|2122-5500060 PAVED
| SHOULDER, HOT MIX
|ASPHALT MIXTURE, 6 IN.

|2123-7450000 SHOULDER
|CONSTRUCTION, EARTH

]2301-0690200 BRIDGE
| APPROACH, RK-20

12412-0000100

|LONGITUDINAL GROOVING IN

| CONCRETE
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

| Item | Unit Price | Bid Amount

Line | Item Number | Quantity l------——-—————- l-----—-—--——-——-

No | Item Description | and Unit | Dollars | Cts | Dollars |Cts
| 2505-4008120 REMOVAL OF | | |
0300 |STEEL BEAM GUARDRAIL | 300.000] |
| ILF I I
| 2505-4008300 STEEL BEAM | | |
0310 |GUARDRAIL | 75.000] |
| ILF I I

|2505-4008400 STEEL BEAM |
0320 |GUARDRAIL BARRIER I 4.000] I
| TRANSITION SECTION I
|2505-4021010 STEEL BEAM |
0330 |GUARDRAIL END ANCHOR, I 4.000] I
|BOLTED I
|2505-4021700 STEEL BEAM |
0340 |GUARDRAIL END TERMINAL | 4.000] I
|

|2510-6745850 REMOVAL OF |
0350 |PAVEMENT I 588.700] I
|

|2518-6910000 SAFETY I
0360 |CLOSURE I 4.000| I
|

|2520-3350010 FIELD |
0370 |LABORATORY I 1.000] I
|

|2527-9263109 PAINTED | I
0380 |PAVEMENT MARKING, I 10.400] I
| WATERBORNE OR I I
| SOLVENT-BASED I I
|2528-8445110 TRAFFIC I | I
0390 |CONTROL |LUMP | LUMP I
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

| Item | Unit Price | Bid Amount
Line | Item Number | Quantity l------——-—————- l-----—-—--——-——-
No | Item Description | and Unit | Dollars | Cts | Dollars |Cts
| 2528-8445113 FLAGGERS | |
0400 | | 10.000] 325.00000] 3,250.00
| | EACH | |
|2601-2643401 TURF | | |
0410 |REINFORCEMENT MAT | 16.000] |
| ISQ I I
|2601-2700010 OUTLET OR | | |
0420 ]JCHANNEL SCOUR PROTECTION | 128.000] |
| ISF I I
| 2602-0000020 SILT FENCE | | |
0430 | | 1,000.000] |
| ILF I I
] 2602-0000101 | | |
0440 |MAINTENANCE OF SILT | 400.000] |
|FENCE OR SILT FENCE FOR |LF | |
I I

IDITCH CHECK

Section 0003 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT
|2528-5160100 CRITICAL |
0450 JCLOSURE ACTIVITY I
| INCENTIVE PAYMENT (OR | CDAY
IDISINCENTIVE ASSESSMENT) |
. SITE 01 I
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013

Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

When this proposal is used for bidding purposes and submitted with the
proper Bidding Document, any and all items on separate documents added
to this proposal by addendum must also be included.

Only the bid proposal holders receive addendums issued for this

proposal and responsibility for notifying any potential subcontractors
or suppliers remains with the bid proposal holder.
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Bid Order No.: 004

Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

001.2012
005.0012
005.12002.01
500.01
720.122
DS-12007
DS-12020
FHWA-1273.05
GS-12002
1A13-1.0

SP-120041

SERIES 2012 OF IDOT STANDARD SPECIFICATIONS, PLUS APPLICABLE
GS, DS"S, SS"S, OR SP"S SHALL APPLY TO WORK ON THIS CONTRACT
PROTECTION OF MIGRATORY BIRD NESTS: NO CONSTRUCTION WHERE
ACTIVE NESTS ARE PRESENT.

REVISIONS TO GS-12002

WINTER FREE TIME WILL NOT BE PERMITTED

ATTACHMENT OF "NON-POINT 25 UTILITY DATA"

CONSTRUCTION PROGRESS SCHEDULE

STRUCTURAL CONCRETE (4500 PS1 (31 MPA) OR GREATER)
FHWA-1273: REQUIRED CONTRACT PROVISIONS

FEDERAL-AID CONSTRUCTION CONTRACTS

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

HIGHWAY WAGE RATES: 1A130001

STATEWIDE (EXCEPT SCOTT COUNTY)

PREFABRICATED BRIDGE SUPERSTURCTURE MOVE

CASS COUNTY BRF-092-2(36)--38-15
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Bid Order No.: 004

Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

001.

005

005.

2012

*** STANDARD SPECIFICATIONS -- SERIES 2012 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2012, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work
on this contract.

-0012

*** ACTIVE NESTS OF MIGRATORY BIRDS ***

To protect migratory birds, do not conduct construction activities
where active nests are present between the dates of April 1 and July
15, inclusive or until the birds have fledged and left the nest.
Active nests are nests containing eggs or young of migratory birds.
The contractor shall remove all non-active, existing migratory bird
nests and monitor to prevent the establishment of active nests.

IT evidence of migratory bird nesting is discovered after beginning
work, or in the event that migratory birds nests become established,
immediately stop work and notify the Engineer. The contractor will not
be compensated for any delays or costs associated with the presence of
an active nest on the project.

12002.01

For purposes of resolving discrepancies in the contract documents, the
changes listed below shall be considered as information provided in the
Proposal Form with regards to Article 1105.04 of the Standard
Specifications.

e REVISIONS TO GS-12002 ***

>>> Delete Article 1102.17, E, 3, b, 3) Bidders with History of
Utilizing DBE’s.

>>> Replace the first sentence of Article 1102.17, E, 3, b, 4), b) with
the following:
Within 2 business days after the deadline for bid submittal,
the Department will use the two Good Faith Effort methods to
determine which bidders have made a Good Faith Effort to
meet the DBE goal on each proposal for which bids were
received.

>>> Replace the last paragraph of Article 1109.05, E with the following:
Failure to comply with Article 1109.05, B may result in price
adjustment credits, or suspension of bidding qualification in
accord with Article 1102.03, A, 2.
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

>>> Replace Article 2502.03, C, 10, with the following:
. 10. Use trench rollers with a minimum trench wheel weight
(mass) of 6000 pounds (2700 kg).-

>>> Article 2601.02, A, add the following paragraph:

1. The lowa DOT has learned that Birdsfoot Trefoil has a limited
availability for the 2013 construction season and this is
resulting in exceedingly high seed costs for the small amounts
of seed. To address this, Medium Red Clover will be allowed
as a substitute for Birdsfoot Trefoil on a pound-for-pound
basis. So for a specified mix that contains 5 Ibs. of
Birdsfoot Trefoil, the Contractor can substitute of 5 Ibs. of
Medium Red Clover.

500.01
***  WINTER WORK ***
The free time allowed between November 15 and April 1 will not be
permitted on this project. The Contractor shall work during the winter
on all working days as defined in Article 1101.03 “Working Day".

720.122
***  NON-POINT 25 Utility Data ***
This Estimating Proposal has an attachment of the "NON-POINT 25 Utility
Data™. This attachment is for information only.

DS-12007 October 16, 2012
DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION PROGRESS SCHEDULE

DS-12020 October 16, 2012
DEVELOPMENTAL SPECIFICATIONS FOR STRUCTURAL CONCRETE (4500 PSI1 (31 MPa)
OR GREATER)

FHWA-1273.05 May 01, 2012
FHWA-1273: REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

GS-12002 April 16, 2013
GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION

1A13-1.0 January 04, 2013
PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER 1A130001
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT COUNTY)
. Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and
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Bid Order No.: 004
Proposal ID No.: 15-0922-036 Letting Date: April 16, 2013
Primary Work Type: BRIDGE AND APPROACHES - PPCB 10:00 A_M.
Primary County: CASS

each approved Subcontractor weekly to the Project Engineer. The
Contractor may use the lowa D.O.T. Certified Payroll form or other
approved form. The Contractor shall list the craft for each employee
covered by the Predetermined Wage Rates. The Prime Contractor shall
sign each of the Subcontractor®s payrolls to acknowledge the submittal
of the Certified Payroll.

SP-120041 April 16, 2013
SPECIAL PROVISIONS FOR PREFABRICATED BRIDGE SUPERSTRUCTURE MOVE

Cass County BRF-092-2(36)--38-15



